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National Highway, Gujarat 

(Road & Building Department) 
Government of Gujarat  

NOTICE INVITING TENDER (NIT)  
National Highway Division, Bharuch has been assigned the work of Project Management 
Consultancy for the selected stretches/corridors of National Highway-848 between Km. 0/00 to 
37/0 (Pardi NH-48 Junction – Sukesh – Nanaponda - Kaprada Section) in the States of 
Gujarat (as per Annexure I) to Two/Four lane with paved shoulder configuration.  
2. Proposals are hereby invited from eligible Consultants for Project Management Consultancy-I 
including preparation of Detailed Project Report for 2 laning with paved shoulder of above 
stretches of National Highway-848 between Km. 0/00 to 37/0 (Pardi NH-48 Junction – 
Sukesh – Nanaponda - Kaprada Section) in the State of Gujarat. The Letter of Invitation (LOI) 
and Terms of Reference (ToR) including Request for Proposal (RFP) is available online on e-
tender portal of MORT&H https://morth.eproc.in . Cost of the Document in the form of a Non- 
refundable document fee of Rs. 5,000 (Rupees Five Thousand only) in the form of Demand Draft 
favoring ‘National Highway Division, Bharuch’ and payable at Bharuch must be furnished in 
a separate envelop while submitting the proposal. 
 
Bid must be submitted online at e-tender portal of MORT&H https://morth.eproc.in on or before  
_______________ (upto 1500 hrs IST) 
 
3. The following schedule is to be followed for this assignment: 
i) Deadline for downloading of bid: __________(1700 hrs) 
ii) Last date for submission of queries______________. 
iii) Pre bid meeting in SE Office, Vadodara : ___________(1100 hrs) 
iv) Deadline for Submission of bids :___________ (1500 hrs) 
 

Yours sincerely, 
 
        Executive Engineer 
        National Highway Division, 
        A-Block, Ground Floor, 
        Jilla Seva Sadan,  
        Near District Court, 
        Bharuch. 
        Phone No. (02642) 241426, 243408 
        Mail ID:- nhdbharuch@gmail.com 
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Letter of Invitation (LOI) 
 
No. Dated: _________ 
 
Dear Sir, 

 
Sub: Consultancy Services for Preparation of Detailed Project Report of selected 
stretches/corridors of National Highway-848 between Km. 0/00 to 37/0 (Pardi NH-48 
Junction – Sukesh – Nanaponda - Kaprada Section) in the State of Gujarat for up 
gradation to Two/Four lane with paved shoulder configuration. 
 
1. Introduction 

 
1.1 The National Highway, Gujarat has been entrusted with the assignment of Project 

Management Consultancy Phase I including preparation of Detailed Project Report of 
selected stretches/corridors of National Highways for Two/ Four laning with paved 
shoulder configuration. N.H.Div. Bharuch now invites proposal from Technical 
consultants for carrying out detailed project report and render consultancy services for 
proper structuring and implementation of projects on EPC/PPP mode until declaration of 
Appointed date of projects as per details given in Annexure-1. 

 
1.2 A brief description of the assignment and its objectives are given in the Appendix-I, 

“Terms of Reference”. 

 
1.3 The N. H. DIV. BHARUCH invites Proposals (the “Proposals”) through e-tender (on-

line bid submission) for selection of a Technical Consultant (the “Consultant”) who shall 
prepare DPR and then render consultancy services for proper structuring and 
implementation of project on EPC/PPP Mode. Consultants are hereby invited to submit 
proposals in the manner as prescribed in the RFP. A  
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The Consultants are hereby invited to submit proposals in the manner prescribed in the RFP. 
 
1.4 The Consultants either in sole capacity or in JV may include an Associate . 

 
1.5 To obtain first hand information on the assignment and on the local conditions, the 

Consultants are encouraged to pay a visit to the client, local State PWDs and the project 
site before submitting a proposal and attend a pre-proposal conference. They must fully 
inform themselves of local and site conditions and take them into account in preparing 
the proposal. 

 
1.6 Financial Proposals will be opened only for the firms found to be eligible and scoring 

qualifying marks in accordance with Para 5 hereof. The consultancy services will be 
awarded to the highest ranking consultant on the basis of Quality and Cost. 

 
1.7 Please note that (i) costs of preparing the proposal and of negotiating the contract, 

including visits to the Client, etc., are not reimbursable as a direct cost of the assignment; 
and (ii) Client is not bound to accept any of the proposals submitted and reserve the right 
to reject any or all proposals without assigning any reasons. 

 
1.8 The proposals must be properly signed as detailed below: 
 
1.8.1 i.by the proprietor in case of a proprietary firm  

ii. by the partner holding the Power of Attorney in case of a firm in partnership (A 
certified copy of the Power of Attorney shall accompany the Proposal).  

iii. by a duly authorized person holding the Power of Attorney in case of a Limited 
Company or a corporation (A certified copy of the Power of Attorney shall 
accompany the proposal). 

iv. by the authorized representative in case of Joint Venture. 

v. Joint Venture shall not have more than two firms. 

 
1.8.2 In case a Joint Venture/Association of firms, the proposal shall be accompanied by a 

certified copy of legally binding Memorandum of Understanding (MOU), signed by all 
firms to the joint venture confirming the following therein: 
i. Date and place of signing;  
ii. Purpose of Joint Venture/Association (must include the details of contract works 

for which the joint venture has been invited to bid)  
iii. A clear and definite description of the proposed administrative arrangements for 

the management and execution of the assignment.  
iv. Delineation of duties/ responsibilities and scope of work to be undertaken by each 

firm along with resources committed by each partner of the JV/Association for the 
proposed services;  

v. An undertaking that the JV firms are jointly and severally liable to the Employer 
for the performance of the services;, 

 

vi. The authorized representative of the joint venture/Association 
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The Association firm shall give a Letter of Association, MOU as in i) to vi above except v, 
letter of Authorization, copies of GPA/SPA for the person signing the documents and a 
certificate of incorporation. 

 
1.8.3 In case of Joint venture, one of the firms which preferably have relatively higher 

experience, will act as the lead firm representing the Joint Venture. The duties, 
responsibilities and powers of such lead firm shall be specifically included in the MOU 
/agreement. It is expected that the lead partner would be authorized to incur liabilities and 
to receive instructions and payments for and on behalf of the Joint Venture. For a JV to 
be eligible for bidding, the experience of lead partner and other partner should be as 
indicated in data sheet. 

 
The experience of Associate firm shall not be evaluated. 

 
 
1.8.4 A firm can bid for a project either as a sole consultant or in the form of joint venture with 

other consultant or in association with any other consultant. However, alternative 
proposals i.e. one as sole or in JV with other consultant and another in association / JV 
with any other consultant for the same package will be summarily rejected. In such cases, 
all the involved proposals shall be rejected. 

 
1.9 Pre-proposal conference shall be held on the date, time and venue given in Data Sheet. 
 
1.10 Bid Security 

 
1.10.1 The applicant shall furnish as part of its Proposal, a Bid Security of Rs 1,00,000 ( Rupees 

One lakhs only) in the form of a Bank Guarantee issued by one of the Nationalized 
/Scheduled Banks in India in favour of the Executive Engineer, National Highway 
Division, Bharuch payable at Bharuch (the “Bid Security”) valid for a period of 120 
days from the last date of submission of proposals This Bid Security is returnable not 
later than 30 (thirty) days from the date of Opening of the Financial proposals except in 
case of the two highest ranked Applicants. Bid Security of the Selected Applicant and the 
Second ranked Team shall be returned, upon the Selected Applicant signing the 
Agreement. 

 
1.10.2 Any Bid not accompanied by the Bid Security shall be rejected by the Authority as non-

responsive. 

 
1.10.3 The N. H. DIV. BHARUCH shall not be liable to pay any interest on the Bid Security 

and the same shall be interest free. 

 
1.10.4 The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to 

have acknowledged that without prejudice to the N. H. DIV. BHARUCH’s any other 

right or remedy hereunder or in law or otherwise, the Bid Security shall be forfeited and 

appropriated by 

 
the Authority as the mutually agreed pre-estimated compensation and damage payable to 
the Authority for, inter alia the time, cost and effort of the N. H. DIV. BHARUCH in 
regard to RFP 
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including the consideration and evaluation of the Proposal under the following 
conditions: 

 
(a) If an Applicant submits a non-responsive Proposal; 

 
(b) If an Applicant withdraws its Proposal during the period of its validity 
as specified in this RFP and as extended by the Applicant from time to time; 

 
(c) In the case of the Selected Applicant, if the Applicant fails to reconfirm its 
commitments during negotiations as required vide Para 6; 

 
(d) In the case of a Selected Applicant, if the Applicant fails to sign 
the Agreement. 

 
2 Documents 

 
2.1 To enable you to prepare a proposal, please find and use the attached Documents listed in 

the Data Sheet. 

 

2.2 Consultants requiring a clarification of the Documents must notify the Client, in writing, 
by _______________ (15:00Hrs). Any request for clarification in writing or by tele-
fax/e-mail must be sent to the Client’s address indicated in the Data Sheet. The Client 
will upload replies to pre-bid queries on its website.2.2 At any time before the submission 
of proposals, the Client may, for any reason, whether at its own initiative or in response 
to a clarification requested by a Consulting firm, modify the Documents by amendment 
or corrigendum. The amendment will be uploaded on MORT&H website.. The Client 
may at its discretion extend the deadline for the submission of proposals and the same 
shall also be uploaded on MORT&H website. 

 
3. Preparation of Proposal 

 
The proposal must be prepared in three parts viz., 
Part 1: Proof of eligibility  
Part 2: Technical Proposal 
Part 3: Financial Proposal 

 
3.1 Document in support of proof of eligibility 

 
3.1.1 The minimum essential requirement in respect of eligibility has been indicated in the Data 

Sheet. The proposal found deficient in any respect of these requirements will not be 
considered for further evaluation. The following documents must be furnished in support 
of proof of eligibility as per Formats given in Appendix-II: 

 
(i) Forwarding letter for Proof of Eligibility in the Form-E1.  
(ii) Firm’s relevant experience and performance for the last 7 years: Project 

sheets in support of relevant experience as per Form-E2/T2 supported by the 
experience certificates from clients in support of experience as specified in data 
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sheet for the project size preferably in terrain of similar nature as that of proposed 
project shall be submitted. Certificate should indicate clearly the firms 
Design/DPR experience, in 2/4-/6- laning of highway, structures like bridges, 
Viaducts, tunnels, hill slope stabilization, rock bolting, ground improvement, etc. 
Scope of services rendered by the firm should be clearly indicated in the 
certificate obtained from the client. The information given in Form E2/T2 shall 
also be considered as part of Technical Proposal and shall be evaluated 
accordingly. The Consultants are therefore advised to see carefully the evaluation 
criteria for Technical Proposal and submit the Project Sheets accordingly. 

 
 
 

(iii) Firm’s turnover for the last 5 years: A tabular statement as in Form E3 showing 
the turnover of the applicant firm(s) for the last three years beginning with the last 
financial year certified by the Chartered Account along with certified copies of 
the audit reports shall be submitted in support of the turnover. 

 
(iv) Document fee: The fee for the document amounting to Rs. 5,000 (Rupees Five 

Thousand only) in the form of Demand Draft favoring “Executive Engineer, 
National Highway, Bharuch’ payable at Bharuch must be furnished in a separate 
envelope while submitting the proposal. 

 
(v) Bid Security: Bank Guarantee in support of bid security for an amount specified 

in Data Sheet and having validity of 120 days from the last date of submission of 
proposals in the Form E4. 

 
The experience certificate from clients in support of having completed detailed 
project report of highway projects of minimum length as specified in data sheet 
for the project size preferably in terrain of similar nature as that of proposed 
project. Certificate should indicate clearly the firms Design/DPR experience, in 
2/4-/6- laning of highway, structures like bridges, Viaducts, hill slope 
stabilization, rock bolting, ground improvement etc. Scope of services rendered 
by the firm should be clearly indicated in the certificate obtained from the client. 

 
3.1.2 The minimum essential requirement in respect of eligibility has been indicated in the data 

sheet, the proposal found deficient in any respect of these requirements will not be 
considered for further evaluation. 

 
3.2 Technical Proposal 

 
3.2.1 You are expected to examine all terms and instructions included in the Documents. 

Failure to provide all requested information will be at your own risk and may result in 
rejection of your proposal. 

 
3.2.2 During preparation of the technical proposal, you must give particular attention to the 

following:  
Total assignment period is as indicated in the enclosed TOR. A manning 
schedule in respect of requirement of key personnel is also furnished in the 
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TOR which shall be the basis of the Financial proposal. You shall make your 
own assessment of support personnel both technical and administrative to 
undertake the assignment. Additional support and administrative staff need to be 
provided for timely completion of the project within the total estimated cost. It is 

stressed that the time period for the assignment indicated in the TOR should be 
strictly adhered to. 

 
 
 
3.2.3 The technical proposal shall be submitted strictly in the Formats given in Appendix- III 

and shall comprise of following documents: 

 
i) Forwarding letter for Technical proposal duly signed by the authorized person on 

behalf of the bidder, as in Form-T1.  
ii) Firm’s references - Relevant Services carried out in the last seven years as per Form-

E2/T2. This information submitted as part of Proof of Eligibility shall be evaluated 
and need not be submitted again.  

iii) Site Appreciation: limited to four A4 size pages in 1.5 space and 12 font including 
photographs, if any (Form-T3).  

iv) Comments on Terms of Reference: limited to two A4 size pages in 1.5 space and 12 
font (Form-T4).  

v) The composition of the proposed Team and Task Assignment to individual personnel: 
Maximum three pages (Form-T5).  

vi) Proposed methodology for the execution of the services illustrated with bar charts of 
activities, including any change proposed in the methodology of services indicated in 
the TOR, and procedure for quality assurance: Maximum 4 pages (Form-T6) 

 

vii) The proposal should clearly identify and mention the details of Material Testing LAB 
FACILITIES to be used by the Consultants for the project (Form-T7). In this 
connection, the proposals of the Consultants to use in-house LAB FACILITIES up to 
a distance of maximum 400 km. from the project site being feasible would be 
accepted. For all other cases suitable nearby material Testing Laboratory shall be 
proposed before Contract Agreement is executed. 

 

viii) The proposal shall indicate as to whether the firm is having the facilities for carrying 
out the following field activities or these are proposed to be outsourced to specialized 
agencies in the Form- T8.  

a) Topographic Survey  
b) Pavement Investigation  
c) Geo-technical Investigation 

 
 

In case the consultant envisages to outsource any or all of the above services to the 

expert agencies, the details of the same indicating the arrangement made with the 

agencies need to be furnished. These agencies would however, be subject to approval 

of the client to ensure quality input by such agencies during technical negotiation 

before award of the work. For out-sourced services, proposed firms/consultants 

should have such experience on similar projects 
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ix) Details of office equipment and software owned by the firm in Form-T9 
x) CVs of Key Personnel in Form-T10. 

 

 

3.2.4 CVs of Key Persons:  
i) The CVs of the key personnel in the format as per Form T8 is to be furnished. It 

may please be ensured that the format is strictly followed and the information 
furnished therein is true and correct. The CV must indicate the work in hand and 
the duration till which the person will be required to be engaged in that 
assignment. Experience certificates shall also be submitted. 

 
ii. No alternative to key personnel may be proposed and only one CV may be 

submitted for each position. The minimum requirements of Qualification and 
Experience of all key personnel are listed in Enclosure-II of TOR. The proposal 
not meeting the minimum requirement specified shall not be evaluated further. 
However, the client reserves the right to lower the minimum requirements in the 
interest of work without giving any notice. 

 
iii. Team Leader, Highway Engineer, Bridge Engineer, Geo-technical cum material 

engineer and Survey Engineer should be available from beginning of the project. 

 
iv. The availability of key personnel must be ensured for the duration of the project 

as per proposed work programme; 

 

v. The age limit for key personnel is 70years as on the date of bid submission except 
for survey engineer in which case the age limit is 65 years . The proof of age and 
qualification of the key personnel must be furnished in the technical proposal. 

 

vi. An undertaking from the key personnel must be furnished that he/she will be 
available for entire duration of the project assignment and will not engage 
himself/herself in any other assignment during the currency of his/herassignment 
on the project. After the award of work, in case of non availability of key 
personnel in spite of his/her declaration, he/she shall be debarred for a period of 
two years for all projects of N. H. DIV. BHARUCH and MORT&H 

 
vii. Age limit for supporting staff to be deployed on project is 65 years as on the date 

of bid submission. 

 
viii. A good working knowledge of English Language is essential for key professional 

staff on this assignment. Study reports must be in ENGLISH Language. 

 
ix. Photo, contact address and phone/mobile number of key personnel should be 

furnished in the CV. 

 
x. Availability of few key personnel engaged for preparation of Detailed Project 

Report for the envisaged project may be ensured during first 3 to 4 months after 
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start of the civil work at site during the period of survey and review of DPR by the 
Supervision consultant/Authority Engineer. For this purpose, payment shall be 
made as per actual site deployment of the key personnel at the man month rates 
quoted by the firm in their financial proposal. 

 
 
 
 

xi. It may please be noted that in case the requirement of the ‘Experience’ of the 

firm/consortium as mentioned in the “Proof of Eligibility’ is met by any foreign 

company, their real involvement for the intended project shall be mandatory. This 

can be achieved either by including certain man-months input of key experts 

belonging to the parent foreign company, or by submitting at least the draft 

feasibility report and draft DPR duly reviewed by the parent firm and their paying 

visit to the site and interacting with N. H. DIV. BHARUCH .In case of key 

personnel proposed by the foreign company, they should be on its pay roll for at 

least last six months (from the date of submission). 

 

xii. In case a firm is proposing key personnel from educational/research institutions, 
a ‘No Objection Certificate’ from the concerned institution should be closed with 
the CV of the proposed key personnel committing his services for the instant 
project. 

 
 
 
i. xiii) Original Curriculum Vitae (CV) and photocopies of certificates shall be be recently 

signed in blue ink by the proposed key professional staff on each page and also initialed 
by an authorized official of the Firm and each page of the CV must be signed. The key 
information shall be as per the format. Photocopy of the CVs will not be accepted. 
Unsigned copies of CVs shall be rejected. 

 
3.2.5 The technical proposal must not include any financial information. 

 
3.3 Financial Proposal 

 
3.3.1 The Financial proposal should include the costs associated with the assignment. These 

shall normally cover: remuneration for staff (foreign and local, in the field, office etc), 
accommodation, transportation, equipment, printing of documents, surveys, geotechnical 
investigations etc. This cost should be broken down into foreign and local costs. Your 
financial proposal should be prepared strictly using, the formats attached in Appendix – 
IV. Your financial proposal should clearly indicate the amount asked for by you without 
any assumptions of conditions attached to such amounts. Conditional offer or the 
proposal not furnished in the format attached in Appendix-IV shall be considered non-
responsive and is liable to be rejected. 

 
3.3.2 The financial proposal shall take into account all types of the tax liabilities and cost of 

insurance specified in the Data Sheet. 
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3.3.3 Costs shall be expressed in Indian Rupees in case of domestic Consultant and in Indian 

Rupees and US Dollars in case of foreign Consultant. The payments shall be made in 
Indian Rupees by the National Highway, Gujarat and the Consultant themselves would be 
required to obtain foreign currency to the extent quoted and accepted by N. H. DIV. 
BHARUCH Rate for foreign exchange for payment shall be at the rate established by 
RBI applicable at the time of making each payment installment on items involving actual 
transaction in foreign currency. No compensation done to fluctuation of currency 
exchange rate shall be made. 

 
3.3.4 Consultants are required to charge only rental of equipments/ software(s) use so as to 

economize in their financial bid. 
 
4 Submission of Proposals 

 
4.1 The Applicants shall submit the proposal (Proof of Eligibility and Technical Proposal) 

in hard bound form with all pages numbered serially and by giving and index of 
submissions. Applications submitted in other forms like spiral bound form; loose form 
etc shall be rejected. Copies of Applications shall not be submitted and considered. A  
Consultant with “a Particular Team” may submit only one hard copy (in original) 
of “proof of eligibility (Part 1)” and “Technical Proposal (Part II)” to N. H. DIV. 
BHARUCH on or before the deadline of submission of bids . However, Consultants 
are required to a submit a copy of Proof of Eligibility and Technical Proposal online 
separately. Financial proposal is to be submitted separately. Financial proposal are 
only to be submitted online and no hard copy of the financial proposal should be 
submitted. 

 
4.2 You  must  submit  original  proposal  as  indicated  in  the  Data  Sheet.   “Proof  of 
 

Eligibility” in original and hard bound should be enclosed in an envelope which 
should be marked as “Part-I – Proof of Eligibility”. Similarly, “Technical Proposal” 
in original and hard bound should be enclosed in an envelope which should be 
marked as “Part-II – Technical Proposal” The proposal will be sealed in an outer 
envelope which will bear the address and information indicated in the Data Sheet and 
shall be submitted to N. H. DIV. BHARUCH on or before the deadline for submission of 
bids. The envelope must be clearly marked: 

 
Project Name ………………………….. 

 
Do not open, except in presence of the evaluation committee 

 
4.2.1 This outer envelope will contain three separate envelopes. The first envelope containing 

“Proof of Eligibility” (which should be clearly marked), the second envelope 
containing “Technical Proposal” (which should be clearly marked) and the third 
envelope containing a demand draft of Rs. 5,000/- (cost of RFP), Bid Security of 
required amount and validity as mentioned in the RFP and Proof of Payment of 
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application processing fees amounting to Rs. 1295/- to M/s. C-1 India Pvt. Ltd. Only 
one bid security and one DD of Rs 5000/ (as cost of Document) may be submitted by 
a consultant applying with a particular project. 

 
4.2.2 The proposal must be prepared in indelible ink and must be signed by the authorized 

representative of the consultants. The letter of authorization must be confirmed by a 
written power of attorney accompanying the proposals. All pages of the Proof of 
Eligibility, Technical Proposal and Financial proposal must be initialed by the person or 
persons signing the proposal. 

 
4.3 The proposal must contain no interlineations or overwriting except as necessary to correct 

errors made by the Consultants themselves, in which cases such corrections must be 
initialed by the person or persons signing the proposal.  

4.4 Your completed Proof of eligibility, Technical and Financial proposal must be delivered 
on or before the time and date at the address stated in Data Sheet. 

 
4.5 Your proposal must be valid for the number of days stated in the Data Sheet from the 

closing date of submission of proposal. 
 
5 Proposal Evaluation 

 
5.1 The proposals would be evaluated by a Committee constituted by Authority . A three-

stage procedure will be adopted in evaluating the proposal. In the first stage- Proof of 
Eligibility,it will be examined as to whether: 
i) The proposal is accompanied by Document fee 
ii) The Proposal is accompanied by Bid Security 
iii) The firms(s) have required experience 
iv) The firms(s) have required turnover 
v) The documents are properly signed by the authorized signatories 
vi) The proposals have been received on or before the dead line of submission.  
In case answers to any of the above items is ‘No’ the bid shall be declared as non-
responsive and shall not be evaluated further. 

 
A Consultant satisfying the minimum Eligibility Criteria as mentioned in the Data sheet 
and who had submitted the above mentioned documents shall be declared “pass” in Proof 
of Eligibility and the Technical Proposals of only those consultants shall be opened and 
evaluated further. 

 
5.2 In the second stage the Technical proposal shall be evaluated as per the detailed 

evaluation criteria given in Data Sheet. 

 
A proposal securing 75 points shall be declared pass in the evaluation of Technical 
Proposal .The technical proposal should score at least 75 points out of 100 to be 
considered for financial evaluation. The CV of the proposed Team Leader should 
score at least 75 % marks otherwise the entire proposal shall be considered to have 
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failed in the evaluation of Technical Proposals and shall not be considered for opening 
of Financial Proposals.  

5.3 Evaluation of Financial Proposal 

 
5.3.1 For financial evaluation, total cost of financial proposal excluding Service Tax shall be 

considered. Service Tax shall be payable extra.  
5.3.2 The evaluation committee will determine whether the financial proposals are 

complete(i.e. whether they have included cost of all items of the corresponding proposals 
; if not, then their cost will be considered as NIL but the consultant shall however be 
required to carry out such obligations without any compensation. In case, if client feels 
that the work cannot be carried out within overall cost of financial proposal, the proposal 
can be rejected), correct any computational errors and correct prices in various currencies 
to the single currency specified in Data Sheet. The evaluation shall exclude those taxes, 
duties, fees, levies and other charges imposed under the applicable law & applied to 
foreign components/ resident consultants. The lowest financial proposal (FM) will be 
given a financial score (SF) of 100 points. The financial scores of other proposals will be 
computed as follows:  
SF = 100xFM/F  
(SF = Financial Score, FM= Amount of lowest bid, F= Amount of financial proposal 
converted in the common currency) 

 
5.4 Combined evaluation of Technical and Financial Proposals. Proposals will finally be 

ranked according to their combined technical (ST) and Financial (SF) scores using the 
weights indicated in the Data Sheet:  
S= STxT + SFxf 
Where,  
S= Combined Score, 
ST=Technical Score out of 100 
SF= Financial Score out of 100  
T and f are values of weightage for technical and financial proposals respectively as 
given in the Data Sheet. 

 
5.5 For a particular package, a Consultant with a “particular Team” having the maximum 

combined score (S) shall be declared as the most preferred bidder (H-1). 
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6 Negotiations 

 
6.1 Prior to the expiration period of proposal validity, the Client will notify the most 

preferred Consultant/Bidder i.e. the highest ranking consultant in writing by registered 
letter,e-mail, or facsimile and invite him to negotiate the Contract. 

 

6.2 Before the start of negotiations, the most preferred Consultant/Bidder (H-1) shall be 
asked to give justification for the cost quoted by them to the full satisfaction of 
Authority. Inability to provide justifications for the cost quoted by them to the full 
satisfaction of the Ministry shall attract penalty – encashment of the bid security 
submitted by the Consultant and even debarment of the consultant from future 
projects of Ministry. In such a case in which the H-1 Bidder fails to give justification 
for the cost quoted by them to the full satisfaction of department, the bidding 
process for that particular package shall be cancelled and N. H. DIV. BHARUCH 
shall invite fresh bids for the package. 

 
Each key personnel of the preferred consultant shall be called for interview at the time of 
negotiation at the cost of consultant before the award of work. 

 
6.3 Negotiations normally take two to three days. The aim is to reach agreement on all points 

and initial a draft contract by the conclusion of Negotiations. 

 
6.4 Negotiations will commence with discussion on technical proposal, the proposed 

methodology (work plan), staffing and any suggestions made to improve the TOR, the 
staffing and bar charts, which will indicate activities, periods in the field and in the home 
office, staff months, logistics and reporting. The financial proposal is subject to 
rationalization. Special attention will be paid to optimize the required outputs from the 
Consultants within the available budget and to define clearly the inputs required from the 
Client to ensure satisfactory implementation of the Assignment. 

 
6.5 Changes agreed upon will then be reflected in the financial proposal using proposed unit 

rates. 

 
6.6 Having selected Consultants, among other things, on the basis of an evaluation of 

proposed key professional staff, the Client expects to negotiate, within the proposal 
validity period, a contract on the basis of the staff named in the proposal and, prior to 
contract negotiations, will require assurances that the staff will be actually available. The 
Client may ask to give a replacement for the key professional who has scored less than 
75% marks by a person of at least 75% score. No reduction in remuneration would be 
made on account of above change. 

 
The Client will not consider substitutions during contract negotiations except in cases of 
incapacity of key personnel for reasons of health. Similarly, after award of contract the 
Client expects all of the proposed key personnel to be available during implementation of 
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the contract. The client will not consider substitutions during contract implementation 
except under exceptional circumstances. For the reason other than death/ extreme medical 
ground (i) for total replacement upto 33% of key personnel, remuneration shall be 
reduced by 5% (ii) for total replacement between 33% to 50%, remuneration shall be 
reduced by 10% (iii) for total replacement beyond 50% and 66% remuneration shall be 
reduced by 15% (iv) for total replacement beyond 66% of the total key personnel, the 
Client may initiate action for debarment of such consultant for future projects of 
MORT&H/N. H. DIV. BHARUCH for a period of 6 months to 24 months. If for any 
reason beyond the reasonable control of the consultants, it becomes necessary to replace 
any of the personnel, the consultants shall forthwith provide as a replacement a person of 
equivalent or better qualification and experience.  

6.7 The negotiations will be concluded with a review of the draft Contract Agreement 
attached at Appendix-V. The Client and the Consultants will finalize the contract to 
conclude negotiations. 

 
7 Performance Security 

 
The consultant will furnish within 7 days of the issue of Letter of Acceptance (LOA), an 
unconditional Bank Guarantee from the Bank (Generally, by SBI or its subsidiaries or 
any Indian nationalized bank or IDBI or ICICI or ICICI Bank or by a foreign bank 
through a correspondent bank in India) for an amount equivalent to 10 % of the total 
contract value to be received by him towards Performance Security valid for a period of 
three years beyond the date of completion of services. The Bank Guarantee will be 

released by N. H. DIV. BHARUCH upon expiry of 3 years beyond the date of 
completion of services provided rectification of errors if any, found during 
implementation of the contract for civil work and satisfactory report by N. H. DIV. 
BHARUCH in this regard is issued. 

 

 

8. Penalty 

 
The consultant will indemnify for any direct loss or damage that accrue due todeficiency 
in services in carrying out Detailed Project Report. Penalty shall be imposed on the 
consultants for poor performance/deficiency in service as expected from the consultant 
and as stated in General Conditions of Contract. 

 
 
 
9. Award of Contract 

 
After successful Negotiations with the selected Consultant the Client shall issue letter of 
award and ask the Consultant to provide Performance Security as in Para 7 above. If 
negotiations (as per para 6 above) fail or the selected Consultant fail to provide 
performance security within the prescribed time or the Consultant fail to sign the 

Contract Agreement within prescribed time the Client may invite the 2
nd

highest ranking 
bidder Consultant for Contract negotiations and follow the procedure outlined in Para 6, 9 
and 10 of this Letter of Invitation. 
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10. Signing of Contract Agreement  

After having received the performance security and verified it, the Client shall invite the 
selected bidder for signing of Contract Agreement on a date and time convenient to both 
parties within 15 days of receipt of valid Performance Security. 

 
11. The Client shall keep the bidders informed during the entire bidding process and shall 

host the following information on its website: 
 
i) Notice Inviting Tender (NIT) 

ii) Request For Proposal (RFP) 
iii) Replies to pre-bid queries, if any 
iv) Amendments/corrigendum to RFP 
v) List of bidders who submitted the bids up to the deadline of submission  
vi) List of bidders who did not pass the eligibility requirements, stating the broad 

deficiencies  
vii) List of bidders who did not pass the Technical Evaluation stating the reasons . 
viii) List of bidders along with the technical score, who qualified for opening the financial bid 
ix) Final Score of qualified bidders 
x) Name of the bidders who is awarded the Contract 
 

 

12. Confirmation 

 
We would appreciate you informing us by facsimile/e-mail whether or not you will 
submit a proposal. 

 

 

Thanking you.  
Yours sincerely, 

 
Executive Engineer 

National Highway Division 
Bharuch  

Encl. as above 
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Annex-1 
 
Details of the NH-848 stretch proposed for DPR preparation 

 

Sr.No. Stretches Chainage  Length 
Existing  
Carriage 

way 

Existing 
ROW 

Remarks 

    From to         

1 

Stretches from NH-
48 Junction - Pardi – 
Sukesh - Nanaponda 
Section  in Valsad 
District 

0.00 8.400 8.400 7.0 mt 20.00 

 
8.400 9.200 0.800 5.50 mt 20.00 

 
9.200 22.400 13.20 7.0 mt 20.00 

 

2 

Stretches from 
Nanaponda – 
Jogwell -  Kumghat 
– Kaprada Section  
in Valsad District 

22.400 26.200 3.800 5.50 mt 20.00 

 
26.200 31.800 5.600 7.0 mt 30.00 

 
31.800 33.900 2.100 14.0 mt 30.00 

 
33.900 34.700 0.900 10.0 mt 30.00 

 
34.700 37.400 2.700 14.0 mt 30.00 

 
  

Approx Total KM = 37.400 KM     

       

 
 
 
 
 

Executive Engineer 
National Highway Division 

                          Bharuch 
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DATA SHEET 

 
(References to corresponding paragraphs of LOI are mentioned alongside) 

 
1. The Name of the Assignment and description of Project- PMC-I including 

Preparation of Detailed Project Report for 2 laning with paved shoulder of Project 
Section for  
Consultancy Package No…………... (Name of project as mentioned in Annex-I ) 
(Ref. Para 1.1) 

 
(The Name of project and Package No. should be indicated in the format given in the 
technical proposal) 

 
2. The name of the Client is :  Executive Engineer  

National Highway Division, 
Bharuch 

 
3. Duration of the Project – 2.5 months 
 

 

4. Date, Time and Venue of Pre-Proposal Conference 
Date: _________ 
Time: 1100 Hrs 

 
Venue: Superintending Engineer,  

National Highway Circle, 7 th Floor,  
Kuber Bhavan, Kothi Char Rasta, Vadodara, 
Phone – (0265) 2412320 

 
5. The Documents are: 

i. Appendix-I:Terms of Reference (TOR)  
ii) Appendix-II Formats for Proof of Eligibility iii. 
Appendix-III: Formats for Technical Proposal iv. 
Appendix-IV: Formats for Financial Proposal v. 
Appendix -V Draft Contract Agreement  

(Ref. Para 2.1) 
 

 

6. Bid Security: Rs 2.0 Lakhs (Ref Para 1.10) 
 
7. Tax and Insurance(Ref. Para 3.3.2) 
 
(i). The Consultants and their personnel shall pay all taxes (including service tax), custom 

duties, fees, levies and other impositions levied under the laws prevailing seven days 
before the last date of submission of the bids. The effects of any increase / decrease of 
any type of taxes levied by the Government shall be borne by the Client / Consultant, as  
appropriate. 
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(ii). Limitations of the Consultant’s Liability towards the Client shall be as per Clause3.4 of 
Draft Contract Agreement 

(iii).   The risk and coverage shall be as per Clause 3.5 of Draft Contract Agreement. 
 

 

8. The number of copies of the proposal required to be submitted: 1 no. (ref. para 4.1) 
 
9. The address is ---(Ref. para 4.2) 
 
 

The envelopes must be clearly marked: 
i. ORIGINAL PROPOSAL;  
ii. DOCUMENTS IN PROOF OF ELIGIBILITY & TECHNICAL PROPOSAL as 

Appropriate; and,  
i. DO NOT OPEN, EXCEPT IN PRESENCE OF THE EVALUATION 

COMMITTEE on the outer envelope.  
ii. Consultancy Package No. :------------- 
vi. Project Name :------------ 
vii. Name and Address of Consultant 

 
10. The date, time and Address of proposal submission are: 
 

Date _____________  
Time upto 1500 hrs 
Address ……………………….. 

  (Ref. Para 4.4) 

11. Proposal Validity period (Number of days): 120 days (Ref. Para 4.5) 

12. Evaluation criteria: (Ref. Para 3 & 5) 

12.1 First stage evaluation – eligibility requirement. (Ref. Para 3.1 & 5.1) 

 (ref Para  
 
 
 
 

 
 
 
 
 
 
 
 
 



Table-1: Minimum Eligibility Requirements 
 
Sr.No. Minimum experience and performance of 

preparation of DPR of Highways / Bridges in 
the last 7 years(NH/SH/Equivalent) (for past 
performance attach undertaking for any 
litigation history/ and arbitration). 

Annual average 
turnover 

Category 

1 A Firm applying for a package should have 
experience of preparation of Detailed Project 
Report of two/four/six lane / Feasibility of 
Two/ four/ six laneprojects of aggregate 
length equal to the indicative length of the 
package (i.e. 37.40 km if the indicative length 
of the package is 37.40 km). Firm should have 
also prepared DPR for at least one project of 
2/4/6laning of minimum 40% of the indicative 
length of the package (i.e. 15 km if the 
indicative length of the package is 37.40 km ) 
or Feasibility Study of two/four/six laning of 
minimum 60% of the indicative length of the 
package (i.e. 22.5 km if the indicative length 
of the package is 37.40 km )  
Note: The experience of a firm in preparation 
of DPR for a private concessionaire/contractor 
shall not be considered 

Annual average 
turnover for last 3 years 
of the firm should be 
equal to or more than 
Rs.5.00 Crore. 

Empanelment 
Consultants 
appointed by 
MORT&H,New 
Delhi only & 
Category -I(B) 

 
 
The sole applicant shall fulfill all the requirements given in Table-1. 

 
(ii) In case of JV, the Lead Partner should fulfill at least 75% of all eligibility 
requirements and the other partner shall fulfill at least 50% of all eligibility 
requirements.. 

 
(iii) If the applicant firm has / have prepared the DPR/FS projects solely on its own, 
100%weightage shall be given. If the applicant firm have prepared the DPR/FS projects 
as a lead partner in a JV, 75% weightage shall be given. If the applicant firm have 
prepared the DPR projects as the other partner (not lead partner) in a JV 50% weightage 
shall be given. If the applicant firm have prepared the DPR/FS projects as an associate , 
25% weightage shall be given. 

 
 
 
 
 
 
 
 
 
 

28



12.2 Second stage technical evaluation (Refer 5.2) 
 

Table-2: Evaluation Criteria for Technical Proposal 

 

Sl no. Description Points Break 
 

   up 
 

    
 

1 Firms Relevant Experience in last 7 years 20 
details  

   
 

   in Para 
 

    
 

2 Adequacy of Approach and Methodology  
12.2.1  

   
 

  5  
 

    
 

  3 Material testing, Survey & Investigation,   
 

 
Equipment and Software proposed to be used 

10 
 

 

  
 

    
 

4 Qualification and Relevant Experience of the   
 

 Proposed Key Personnel 
65 

 
 

   
 

    
 

 Total 100  
 

    
 

 
The weightage points given to evaluation sub-criteria for qualifications and competence of key 
staff are 

Table-3: Weightage Points for Key Professionals 
 

Description Weight (%) Break 
 

  

up 
 

General Qualification 25 
 

   details 
 

    

Employment with firm 5 
in Para 

 

   
 

   
12.2.2  

Relevant Experience and Adequacy for the Project 70  

 
 

    
 

 Total 100  
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S.No. Description Maximum 

Points 

Sub 

Points 

1 Specific experience of the DPR consultancy related to the assignment Specific experience of the DPR consultancy related to the assignment Specific experience of the DPR consultancy related to the assignment Specific experience of the DPR consultancy related to the assignment 

for eligibilityfor eligibilityfor eligibilityfor eligibility 

15  

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projects 7.5  

1.1.1 More than the indicative Length(37.40 Km) of the package applied for  6.5 

1.1.2 More than 2 times the indicative length of the package applied for  7.0 

1.1.3 More than 3 times the indicative length of the package applied for  7.5 

1.2 DPR for 2/4/6 laning projects each equal to DPR for 2/4/6 laning projects each equal to DPR for 2/4/6 laning projects each equal to DPR for 2/4/6 laning projects each equal to or more than 40 % of or more than 40 % of or more than 40 % of or more than 40 % of 

indicative length of a package applied for (or Feasibility Study for 2/4/6 indicative length of a package applied for (or Feasibility Study for 2/4/6 indicative length of a package applied for (or Feasibility Study for 2/4/6 indicative length of a package applied for (or Feasibility Study for 2/4/6 

laning projects each equal to or more than 60 % of indicative length of laning projects each equal to or more than 60 % of indicative length of laning projects each equal to or more than 60 % of indicative length of laning projects each equal to or more than 60 % of indicative length of 

a package applied for)a package applied for)a package applied for)a package applied for) 

7.5  

1.2.1 1 project  6.5 

1.2.2 2 projects  7.0 

1.2.3 3 or more projects  7.5 

2222 DPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 m 2.5  

2.1 1 bridge  2 

2.2 2 bridges  2.5 

3333 Specific experience of firms in terms of turnoverSpecific experience of firms in terms of turnoverSpecific experience of firms in terms of turnoverSpecific experience of firms in terms of turnover 2.5  

3.1 Firm’s Average Turnover of last 5 years >= 5 crore  2 

3.2 Firm Average Turnover of last 5 years > = 5 crore but < 10 crore  2.5 

3.3 Firm Average Turnover of last 5 years < 5 crore  0 

Total…………………Total…………………Total…………………Total…………………    20  
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12121212....3333 Adequacy of approach and methodologyAdequacy of approach and methodologyAdequacy of approach and methodologyAdequacy of approach and methodology    

    

S.No. Description  Points 

1 Site appreciation 2 

2 Comments on TOR 1 

3 Team composition and task assignment 1 

4 Methodology 1 

    TotalTotalTotalTotal    5555    
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12121212....4444 Material testing, survey and investigation, equipment and software proposed to be  usedMaterial testing, survey and investigation, equipment and software proposed to be  usedMaterial testing, survey and investigation, equipment and software proposed to be  usedMaterial testing, survey and investigation, equipment and software proposed to be  used    

Sr.No. Description Maximum 

Points 

Sub 

Points 

1 Availability of inAvailability of inAvailability of inAvailability of in----house material tehouse material tehouse material tehouse material testing facilitysting facilitysting facilitysting facility    (Proof shall be (Proof shall be (Proof shall be (Proof shall be 
attached)attached)attached)attached) 

2  

S.No.S.No.S.No.S.No.    DescriptionDescriptionDescriptionDescription    Maximum Maximum Maximum Maximum 

PointsPointsPointsPoints    

Sub Sub Sub Sub 

PointsPointsPointsPoints    

1.11.11.11.1    AvailableAvailableAvailableAvailable    2222    2222    

1.2 Outsourced  1 

1.3 Not Available 
 

0 

2222 Field Investigation FacilitiesField Investigation FacilitiesField Investigation FacilitiesField Investigation Facilities(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 2 
 

2.1 Available 
 

2 

2.2 Outsourced 
 

1 

2.3 Not Available 
 

0 

3333 Office Equipment and SoftwareOffice Equipment and SoftwareOffice Equipment and SoftwareOffice Equipment and Software(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 1 
 

3.1 Available 
 

1 

3.2 Outsourced 
 

0 

3.3 Not Available 
 

0 

4444 Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic 

surveysurveysurveysurvey(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 

3 
 

4.1 1 project 
 

2 

4.2 2 projects 
 

2.5 

4.3 3 projects 
 

3 

5555 Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent 

technologies for detection of subtechnologies for detection of subtechnologies for detection of subtechnologies for detection of subsurface utilitiessurface utilitiessurface utilitiessurface utilities 

2 
 

5.1 1 project 
 

1 

5.2 2 projects 
 

2 

    TotalTotalTotalTotal    10101010        
 

 
 



12.5 Qualification and competence of the key staff for adequacy of the Assignment 
The weight-age for various key staffs are as under: 

SL No. Key Personnel Points 
   

1 Team Leader- Sr Highway Engineer 12 
   

2 Sr Bridge Engineer 11 
   

3 Highway cum Pavement Engineer 10 
   

4 Material-cum-Geo-technical Engineer- Geologist 8 
   

5 Traffic and Safety Expert 6 
   

6 Senior Survey Engineer 6 
   

7 Environment Specialist 6 
   

8 Quantity Surveyor/Documentation Expert 6 
   

 Total 65 
   

The number of points assigned during the evaluation of qualification and competence of key staff 
are as given below: 

S.No. Description Maximum 

Points 

Sub Points 

1111 General QualificationGeneral QualificationGeneral QualificationGeneral Qualification 25252525 
 

1.1 Essential education qualification 
 

20 

1.2 Desirable education qualification 
 

5 

2222 Relevant experiencRelevant experiencRelevant experiencRelevant experience and adequacy for the projecte and adequacy for the projecte and adequacy for the projecte and adequacy for the project 65656565 
 

2.1 Total professional experience 
 

15 

(max) 

 

S.No.S.No.S.No.S.No.    DescriptionDescriptionDescriptionDescription    Maximum Maximum Maximum Maximum 

PointsPointsPointsPoints    

Sub PointsSub PointsSub PointsSub Points    

2.1 Experience in Highway Projects (Bridge Projects for 

Senior Bridge Engineer ) 

 

25 

(max) 

2.2 Experience in Similar Capacity 
 

25 

(max) 



3333 Employment with the FirmEmployment with the FirmEmployment with the FirmEmployment with the Firm 10  

3.1 Less than 1 year  0 

3.2 1 year to 2 years  5 

3.3 > 2 years  10 

 
 
12.3 Third stage – Evaluation of Financial proposal 

 
Financial Proposals of all Qualified Consultants in accordance with clause 5.2 and 5.3 of Letter 
of Invitation shall be opened.  
The consultancy services will be awarded to the consultant scoring highest marks in combined 
evaluation of Technical and Financial proposals in accordance with clause 1.3 and 5.4 hereof.  
The Factors are: 

The weight given to Technical Proposal (T)  = 0.80 
The weight given to Financial Proposal( f    )= 0.20 

 
13. The common currency is “Indian Rupee”. (Ref. Para 3.3.3) 

Fixed Exchange rate for conversion (for bid evaluation purpose only): 
1 US $=Rs. 60.00. 

 

14. Commencement of Assignment (Date, Location): The Consultants shall commence the 

services within fifteen days of the date of effectiveness of the contract at locations as 

required for the project stretch stated in TOR. (Ref. Para 9.2) 
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APPENDIX I 
 

 

TERMS OF REFERENCE (TOR) 

 

Consultancy Services for Preparation of Detailed Project Report of selected 

stretches/corridors of National Highway-848 between Km. 0/00 to 37/400 (Pardi NH-48 

Junction – Sukesh – Nanaponda - Kaprada Section) in the State of Gujarat for up 

gradation to Two/Four lane with paved shoulder configuration 
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Terms of Reference for Consultancy Services (TOR) 

 
1. General  

1.1 The National Highway, Gujarat (N. H. DIV. BHARUCH) has been entrusted with 
the assignment of Project Management Consultancy including preparation of Detailed 
Project Report of selected stretches/corridors of National Highways for Two laning with 
paved shoulder / Four laning configuration .N. H. DIV. BHARUCH now invites proposal 
from Technical consultants for carrying out detailed project report and render 
consultancy services for proper structuring and implementation of projects on EPC/PPP 
mode until declaration of Appointed date of projects as per details given in Annexure-1.  

1.2 N. H. DIV. BHARUCH will be the employer and executing agency for the consultancy 
services and the standards of output required from the appointed consultants are of 
international level both in terms of quality and adherence to the agreed time schedule. 

 

 

2. Objective 
 
2.1 The main objective of the consultancy service is to establish the technical, economical, 

and financial viability of the project and prepare detailed project reports for rehabilitation 
and upgrading of the existing road to 2 lane configuration. 

 
2.2 The viability of the project shall be established taking into account the requirements with 

regard to rehabilitation, upgrading and improvement based on highway design, pavement 
design, provision of service roads wherever necessary, type of intersections, 
rehabilitation and widening of existing and/or construction of new bridges and structures, 
road safety features, quantities of various items of works and cost estimates and 
economic analysis. 

 
2.3 The Detailed Project Report would inter-alia include detailed highway design, design of 

pavement and overlay with options for flexible or rigid pavements, design of bridges and 
cross drainage structures and grade separated structures, design of service roads, 
quantities of various items, detailed working drawings, detailed cost estimates, economic 
and financial viability analyses, environmental and social feasibility, social and 
environmental action plans as appropriate and documents required for tendering the 
project on commercial basis for international / local competitive bidding. 

 
2.4 The DPR consultant should ensure detailed project preparation incorporating aspects of 

value engineering, quality audit and safety audit requirement in design and 
implementation. 

 
2.5 The consultant should, along with Feasibility Report, clearly bring out through 

financial analysis the preferred mode of implementation on which the Civil Works 
for the stretches are to be taken up. The consultant should also give cost estimates 
and tender documents along with feasibility report/ Detailed Project Report. 

 
2.6 If at feasibility stage, employer desire to terminate the contract, the contract will be 

terminated after payment upto that stage. 
 
3. Scope of Services 
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3.1 As far as possible, the widening/improvement work to 2/4 laning shall be within the 

existing right of way avoiding land acquisition, except for locations having inadequate 
width and where provisions of short bypasses, service roads, alignment corrections, 
improvement of intersections are considered necessary and practicable and cost effective. 
However bypasses proposals should also be considered, wherever in urban areas, 
improvement to 2/4 lane of the existing road is not possible. The Consultant shall furnish 
land acquisition details as per revenue records/maps for further processing of land 
acquisition. Consultant shall also submit 3a, 3A and 3D draft notification for acquisition 
of land. 

 
3.2 The Consultant shall study the possible locations and design of toll plaza. Wayside 

amenities required on tolled highway shall also be planned. The local and slow traffic 
may need segregation from the main traffic and provision of service roads and fencing 
may be considered, wherever necessary to improve efficiency and safety. 

 
3.3 The general scope of services is given in the sections that follow. However, the entire 

scope of services would, inter-alia, include the items mentioned in the Letter of Invitation 
and the TOR. The Consultant will also make suitable proposals for 
widening/improvement of the existing road to 2 lane/4 lane with paved shoulder etc. and 
strengthening of the carriageways, as required at the appropriate time to maintain the 
level of service over the design period. The Consultants shall prepare documents for 
EPC/PPP contracts for each DPR assignment 

 
3.4 All ready to implement ‘good for construction’ drawings shall be prepared. 
 
3.5 Environmental Impact Assessment, Environmental Management Plan and Rehabilitation 

and Resettlement Studies shall be carried out by the Consultant meeting the requirements 
of the lending agencies like ADB/ World Bank/JICA, etc. 

 
3.6 Wherever required, consultant will liaise with concerned authorities and arrange all 

clarifications. Approval of all drawings including GAD and detail engineering drawings 

will be got done by the consultant from the Railways. However, if Railways require proof 

checking of the drawings prepared by the consultants, the same will be got done byN. H. 

DIV. BHARUCH and payment to the proof consultant shall be made by N. H. DIV. 

BHARUCH directly. Consultant will also obtain ‘NO Objection Certificate’ from 

Ministry of Environment and Forest and also incorporate the estimates for shifting of 

utilities of all types involved from concerned local authorities in the DPR. Consultant is 

also required to prepare all Land Acquisition papers (i.e. all necessary schedule and 

draft 3a, 3A, and 3D, 3G notification as per L.A. act) for acquisition of land either under 

NH Act or State Act. 
 
3.7 The DPR consultant shall prepare the Bid Documents, based on the feasibility report, 

due to exigency of the project for execution. 
 
3.8 Consultant shall obtain all types of necessary clearances required for implementation of 

the project on the ground from the concerned agencies. The client shall provide the 
necessary supporting letters and any official fees as per the demand note issued by such 
concerned agencies from whom the clearances are being sought to enable 
implementation. 

 
3.9 The consultant shall prepare separate documents for BoT as well as EPC contracts at 

Feasibility stage / DPR stage. The studies for financing options like BoT, Annuity, EPC 
will be undertaken in feasibility study stage.  
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3.10 The Consultant shall be guided in its assignment by the Model Agreement for 
Engineering, Procurement and Constructions (EPC)/ Model Concession Agreement and the 
Manual of Specifications and Standards for two lane of highways through Engineering,  
Procurement and Constructions (EPC) published by IRC (IRC:SP:73) (the “Manual”) along 
with relevant IRC codes for design of long bridges. 
 
3.11 The consultant shall prepare the bid documents including required schedules ( as 
mentioned above) as per EPC/ PPP documents. For that it is suggested that consultant should 
also go through the EPC documents of ministry before bidding the project. The Consultant shall 
assist the MoRT&H and its Financial Consultant and the Legal Adviser by furnishing 
clarifications as required for the financial appraisal and legal scrutiny of the Project Highway 
and Bid Documents. 
 
4. General 
 
4.1 Primary Tasks 
 

General Scope of Services shall cover but be not limited to the following major 
tasks(additional requirements for Preparation of Detailed Project Report for Hill Roads 
and Major Bridges are given in Supplement I and II respectively): 

 
i. review of all available reports and published information about the project road 

and the project influence area;  
ii. Environmental and social impact assessment, including such as related to 

cultural properties, natural habitants, involuntary resettlement etc.  
ii(a). Public consultation, including consultation with Communities located along the 

road, NGOs working in the area, other stake-holders and relevant Govt. deptts 
at all the different stages of assignment (such as inception stage, feasibility 
stage, preliminary design stage and once final designs are concretized).  

iii. detailed reconnaissance; 
 

iv. identification of possible improvements in the existing alignment and bypassing 
congested locations with alternatives, evaluation of different alternatives 
comparison on techno-economic and other considerations and recommendations 
regarding most appropriate option;  

v. traffic studies including traffic surveys and Axle load survey and demand 
forecasting for next thirty years;  

vi. inventory and condition surveys for road; 
 

vii. inventory and condition surveys for bridges, cross-drainage structures, other 
Structures, river Bank training/Protection works and drainage provisions;  

viii. detailed topographic surveys using Total Stations and GPS; 

ix. Pavement investigations; 
 

x. sub-grade characteristics and strength: investigation of required sub-grade and 
sub-soil characteristics and strength for road and embankment design and sub 
soil investigation; 

xi. identification of sources of construction materials;  
xii. detailed design of road, its x-sections, horizontal and vertical alignment and 

design of embankment of height more than 6m and also in poor soil conditions 
and where density consideration require, even lesser height embankment. 
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Detailed design of structures preparation of GAD and construction drawings and 
cross-drainage structures and underpasses etc.  

xiii. identification of the type and the design of intersections; 

xiv. design of complete drainage system and disposal point for storm water 

xv. value analysis / value engineering and project costing; 

xvi. economic and financial analyses; 

xvii. contract packaging and implementation schedule.  
xviii strip plan indicating the scheme for carriageway widening, location of all 

existing utility services (both over- and underground) and the scheme for their 
relocation, trees to be felled, transplanted and planted and land acquisition 
requirements including schedule for LA: reports documents and drawings 
arrangement of estimates for cutting/ transplanting of trees and shifting of 
utilities from the concerned department;  

xix to find out financial viability of project for implementation and suggest the  
preferred mode on which the project is to be taken up.  

xx. preparation of detailed project report, cost estimate, approved for construction 
drawings, rate analysis, detailed bill of quantities, bid documents for execution of 
civil works through budgeting resources.  

xxi. Design of toll plaza and identification of their numbers and location and office 
cum residential complex including working drawings  

xxii. Design of weighing stations, parking areas and rest areas. 

xxiii. Any other user oriented facility enroute toll facility. 

xxiv. Tie-in of on-going/sanctioned works of MORT&H/ NHAI/ other agencies. 
 

xxv. Preparation of social plans for the project affected people as per policy of the 
lending agencies/ Govt. of India R & R Policy. 

 
4.2 While carrying out the field studies, investigations and design, the development plans 

being implemented or proposed for future implementation by the local bodies, should be 
taken into account. Such aspect should be clearly brought out in the reports and drawings. 

 
4.3 The consultant shall study the possible locations and design of toll plaza, wayside 

amenities required and arboriculture along the highway shall also be planned. 
 
4.4 The local and slow traffic may need segregation from the main traffic and provision of 

service roads and physical barrier including fencing may be considered, wherever 
necessary to improve efficiency and safety. 

 
4.5 Standards and Codes of Practices 
 

1. All activities related to field studies, design and documentation shall be done as 
per the latest guidelines/ circulars of MoRT&H and relevant publications of the 
Indian Roads Congress (IRC) and Bureau of Indian Standards (BIS). For aspects 
not covered by IRC and BIS, international standards practices, may be adopted. 
The Consultants, upon award of the Contract, may finalise this in consultation 
with N. H. DIV. BHARUCH and reflect the same in the inception report. 

 
2. All notations, abbreviations and symbols used in the reports, documents and 

drawings shall be as per IRC:71. 
 
4.6 Quality Assurance Plan (QAP) 
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1. The Consultants should have detailed Quality Assurance Plan (QAP) for all field 

studies including topographic surveys, traffic surveys, engineering surveys and 
investigations, design and documentation activities. The quality assurance 
plans/procedures for different field studies, engineering surveys and investigation, 
design and documentation activities should be presented as separate sections like 
engineering surveys and investigations, traffic surveys, material geo-technical and 
sub-soil investigations, road and pavement investigations, investigation and 
design of bridges & structures, environment and R&R assessment, economic & 
financial analysis, drawings and documentation, preparation, checking, approval 
and filing of calculations, identification and tractability of project documents etc. 
Further, additional information as per format shall be furnished regarding the 
details of personal who shall be responsible for carrying out/preparing and 
checking/verifying various activities forming part of feasibility study and project 
preparation, since inception to the completion of work. The detailed Draft QAP 
Document must be discussed and finalised with the concerned N. H. DIV. 
BHARUCH officers immediately upon the award of the Contract and submitted 
as part of the inception report. 

 
2. It is imperative that the QAP is approved by N. H. DIV. BHARUCH before the 

Consultants start the field work. 
 
4.7 Review of Data and Documents 
 

1. The Consultants shall collect the available data and information relevant for the 
Study. The data and documents of major interest shall include, but not be limited 
to, the following: 

 
i. Climate; 

ii. road inventory  
iii road condition, year of original construction, year and type of major 

maintenance/rehabilitation works;  
iv. condition of bridges and cross-drainage structures; 

v. sub-surface and geo-technical data for existing bridges; 

vi. hydrological data, drawings and details of existing bridges; 
 

vii Existing geological maps, catchment area maps, contour plans etc. for 
the project area 

 
viii Condition of existing river bank / protection works, if any. 

 
 

ix. detailes of sanctioned / on-going works on the stretch sanctioned by 
MoRT&H/other agencies for Tie-in purposes  

x. survey and evaluation of locally available construction materials;  
xi. historical data on classified traffic volume (preferably for 5 years or 

more);  
xii. origin-destination and commodity movement characteristics; if available; 

xiii. speed and delay characteristics; if available; 

xiv. commodity-wise traffic volume; if available;  
xv. accident statistics; and, 

xvi. vehicle loading behaviour (axle load spectrum), if available.  
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xvii)  Type and location of existing utility services (e.g. Fibre Optical Cable, 

O/H and U/G Electric, Telephone line, Water mains, Sewer, Trees etc.)  
xvi) Environmental setting and social baseline of the project. 

 
4.8. Social Analysis 
 

The social analysis study shall be carried out in accordance with the MORT&H/World 
Bank/ADB Guidelines. The social analysis report will, among other things, provide a 
socio-economic profile of the project area and address in particular, indigenous people, 
communicable disease particularly HIV/AIDS poverty alleviation, gender, local 
population, industry, agriculture, employment, health, education, health, child labour, 
land acquisition and resettlement . 

 
4.9 Traffic Surveys 
 

All traffic surveys and studies will be completed in feasibility studies. 
 
4.9.1 Number and Location of Survey Stations 
 

1. The type of traffic surveys and the minimum number of survey stations shall 
normally be as under, unless otherwise specifically mentioned. 

 

   Number of Survey 
Sl.NR. Description   

   Stations 
    

1. Classified Traffic Volume Count  3 
    

2. Origin-Destination and Minimum 2 

 Commodity Movement Characteristics   
    

3. Axle Loading Characteristics  2 
    

4. Intersection Volume Count  All Major Intersection 
    

5. Speed-Delay Characteristics  Project Road Section 
    

6. Pedestrian/animal cross traffic count  All major 

   Inhabitations along the 

   highway 
    

 

 

2. The number of survey locations indicated in the table above are indicative only. 
The Consultants shall, immediately upon award of the work, submit to N. H. DIV. 
BHARUCH proposals regarding the total number as well as the locations of the 
traffic survey stations as put of inception report. Suitable maps and charts should 
accompany the proposals clearly indicating the rationale for selecting the location 
of survey stations. 
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3. The methodology of collection and analysis of data, number and location of 

traffic survey stations shall be finalised in consultation with N. H. DIV. 
BHARUCH. 

 
4.9.2. Classified Traffic Volume Count Survey 
 

1. The classified traffic volume count surveys shall be carried out for 7 days 
(continuous, direction-wise) at the selected survey stations. The vehicle 
classification system as given in relevant IRC code may be followed. However, 
the following generalised classification system is suggested in view of the 
requirements of traffic demand estimates and economic analysis: 

 

  Motorised Traffic Non-Motorised Traffic 
 

     
 

  2-Wheeler Bi-Cycle 
 

     
 

  3-Wheeler Cycle-Rickshaw 
 

     
 

  Passenger Car Animal Drawn Vehicle (ADV) 
 

     
 

 Utility Vehicle (Jeep, Van etc.) Hand Cart 
 

      
 

     Other Non-Motorised Vehicle 
 

      
 

Bus  Mini Bus   
 

  

Standard Bus 
  

 

    
 

     
 

LCV  LCV-Passenger  
 

  LCV-Freight   
 

     
 

Truck  MCV : 2-Axle Rigid Chassis  
 

     
 

  HCV : 3-Axle Rigid Chassis  
 

      
 

  MAV  Semi Articulated  
 

      
 

    Articulated  
 

      
 

 

 
2. All results shall be presented in tabular and graphical form. The survey data shall 

be analysed to bring out the hourly and daily variations. The traffic volume count 
per day shall be averaged to show a weekly Average Daily Traffic (ADT) by 
vehicle type. The Annual Average Daily Traffic (AADT) shall be worked out by 
applying seasonal factors. 

 

 

40 



 
3. The consultants shall compile the relevant traffic volume data from secondary 

sources also. The salient features of traffic volume characteristics shall be brought 
out and variations if any, from the traffic census carried out by the State PWD 
shall be suitably explained. 

 
4.9.3. Origin-Destination and Commodity Movements Surveys 
 

1. The Consultants shall carry out 1-day (24 hour, both directions) O-D and 
Commodity Movement Surveys at locations finalised in consultation with N. H. 
DIV. BHARUCH. These will be essentially required around congested towns to 
delineate through traffic. The road side interviews shall be on random sample 
basis and cover all four-wheeled vehicles. The locations of the O-D survey and 
Commodity Movement surveys shall normally be same as for the classified traffic 
count stations. 

 
2. The location of origin and destination zones shall be determined in relation to 

each individual station and the possibility of traffic diversion to the Project Road 
from/to other road routes including bypasses. 

 
3. The trip matrices shall be worked out for each vehicle type information on weight 

for trucks should be summed up by commodity type and the results tabulated, 
giving total weight and average weight per truck for the various commodity types. 
The sample size for each vehicle type shall be indicated on the table and also in 
the graphical representations. 

 
4. The data derived from surveys shall also be analysed to bring out the lead and 

load characteristics and desire line diagrams. The data analysis should also bring 
out the requirement for the construction of bypasses. 

 
5. The distribution of lead and load obtained from the surveys should be compared 

with those derived from the axle load studies. 
 

6. The commodity movement data should be duly taken into consideration while 
making the traffic demand estimates. 

 

 

4.9.4. Turning Movement Surveys 
 

1. The turning movement surveys for estimation of peak hour traffic for the design 
of major and minor intersections shall be carried out for the Study. The details 
regarding composition and directional movement of traffic shall be furnished by 
the Consultant. 

 
2. The methodology for the surveys shall be as per IRC: SP: 41-1994. The details 

including location and duration of surveys shall be finalized in consultation with 
N. H. DIV. BHARUCH officials. The proposal in response to this TOR shall 
clearly indicate the number of locations that the Consultants wish to conduct 
turning movement surveys and the rationale for the same. 

 
3. The data derived from the survey should be analysed to identify requirements of 

suitable remedial measures, such as construction of underpasses, fly-overs, 
interchanges, grade-separated intersections along the project road alignment. 
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Intersections with high traffic volume requiring special treatments either presently 
or in future shall be identified. 

 
4.9.5. Axle Load Surveys 
 

1. Axle load surveys in both directions shall be carried out at suitable location(s) in 
the project road stretch on a random sample basis normally for trucks only (both 
empty and loaded trucks) for 2 normal days - (24 hours) at special count stations 
to be finalised in consultation with NHAI. However, a few buses may be weighed 
in order to get an idea about their loading behaviour. While selecting the 
location(s) of axle load survey station(s), the locations of existing bridges with 
load restrictions, if any, should be taken into account and such sites should be 
avoided. 

 
2. The axle load surveys shall normally be done using axle load pads or other 

sophisticated instruments. The location(s) of count station(s) and the survey 
methodology including the data formats and the instrument type to be used shall 
be finalised before taking up the axle load surveys. 

 
3. The axle load data should be collected axle configuration-wise. The number of 

equivalent standard axles per truck shall be calculated on the basis of results 
obtained. The results of the survey should bring out the VDF for each truck type 
(axle configuration, if the calculated VDF is found to be below the national 
average, then national average shall be used. Furthermore, the data from axle load 
surveys should be analysed to bring out the Gross Vehicle Weight (GVW) and 
Single Axle Load (SAL) Distributions by truck type (axle configuration). 

 
4. The Consultant shall ascertain from local enquiries about the exceptional live 

loads that have used the highway in the past in order to assess the suitability of 
existing bridges to carry such loads. 

 
4.9.6. Speed-Delay Surveys 
 

The Consultants shall carry out appropriate field studies such as moving car 
survey to determine running speed and journey speed. The data should be 
analysed to identify sections with typical traffic flow problems and congestion. 
The objective of the survey would be to recommend suitable measures for 
segregation of local traffic, smooth flow of through traffic and traffic safety. 
These measures would include the provision of bypasses, under-passes, fly-overs, 
interchanges, grade-separated intersections and service roads. 

 
4.9.7 Pedestrian / animal cross traffic surveys: 
 

These may be conducted to determine if provision of viaduct for 
pedestrians/animals is necessary to improve the traffic safety. 

 
4.9.8 Truck Terminal Surveys 
 

The data derived from the O-D, speed-delay, other surveys and also 
supplementary surveys should be analysed to assess requirements for present and 
future development of truck terminals at suitable locations enroute. 

 
 
4.10. Traffic Demand Estimates 
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1. The consultants shall make traffic demand estimates and establish possible traffic 

growth rates in respect of all categories of vehicles, taking into account the past 
trends, annual population and real per capita growth rate, elasticity of transport 
demand in relation to income and estimated annual production increase. The other 
aspects including socio-economic development plans and the land use patterns of 
the region having impact on the traffic growth, the projections of vehicle 
manufacturing industry in the country, development plans for the other modes of 
transport, O-D and commodity movement behaviour should also be taken into 
account while working out the traffic demand estimates. 

 
2. The values of elasticity of transport demand shall be based on the prevailing 

practices in the country. The Consultants shall give complete background 
including references for selecting the value of transport demand elasticity. 

 
3. It is envisaged that the 2/4-laning of the project road sections covered under this 

TOR would be completed and opened to traffic after 3 years. The traffic demand 
estimates shall be done for a further period of 30 years from completion of 
two/four lane. The demand estimates shall be done assuming three scenarios, 
namely, optimistic, pessimistic and most likely traffic growth. The growth factors 
shall be worked out for five-yearly intervals. 

 
4. Traffic projections should be based on sound and proven forecasting techniques. 

In case traffic demand estimated is to be made on the basis of a model, the 
application of the model in the similar situation with the validation of the results 
should be established. The traffic projections should also bring out the possible 
impact of implementation of any competing facility in the near future. The 
demand estimates should also take into account the freight and passenger traffic 
along the major corridors that may interconnect with the project. Impact of toll 
charges on the traffic estimates should be estimated. 

 
5. The methodology for traffic demand estimates described in the preceding 

paragraphs is for normal traffic only. In addition to the estimates for normal 
traffic, the Consultants shall also work out the estimates for generated, induced 
and diverted traffic. 

 
6. The traffic forecasts shall also be made for both diverted and generated traffic. 

 
7. Overall traffic forecast thus made shall form the basis for the design of each 

pavement type and other facilities/ancillary works. 
 

 

4.11. Engineering Surveys and Investigations 
 

 

4.11.1. Reconnaissance and Alignment 
 
1. The Consultants should make an in-depth study of the available land width(ROW) 

topographic maps, satellite imageries and air photographs of the project area, geological 

maps, catchment area maps, contour plans, flood flow data and seismological data. and 

other available relevant information collected by them concerning the existing alignment. 

Consultant himself has to arrange the required maps and the information needed by him 
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from the potential sources. Consultant should make efforts for minimizing land 
acquisition. 
 
2. The detailed ground reconnaissance may be taken up immediately after the study 

of maps and other data. The primary tasks to be accomplished during the 
reconnaissance surveys include; 

 
i topographical features of the area;  
ii. typical physical features along the existing alignment within and 

outside ROW i.e. land use pattern;  
iii. possible alignment alternatives, vis-a-vis, scheme for the construction of 

additional lanes parallel to the existing road;  
iv. realignment requirements including the provision of bypasses, ROBs / 

Flyovers and via-duct for pedestrian crossings with possible alignment 
alternatives;  

v. preliminary identification of improvement requirements including 
treatments and measures needed for the cross-roads;  

vi. traffic pattern and preliminary identification of traffic homogenous links; 

vii. sections through congested areas; 
 

viii. inventory of major aspects including land width, terrain, pavement type, 
carriageway type, bridges and structures (type, size and location), 
intersections(type, cross-road category, location) urban areas (location, 
extent), geologically sensitive areas, environmental features:  

ix. critical areas requiring detailed investigations; and, 

x. requirements for carrying out supplementary investigations. 

xi. soil (textural classifications) and drainage conditions  
xii. type and extent of existing utility services along the alignment (within 

ROW). 
 

xiii. Typical physical features along the approach roads 
 

xiv. Possible bridge locations, land acquisition problems, nature of crossings, 

likely length of approaches and bridge, firmness of banks, suitability of 

alignment of approach roads 
 
3. The data derived from the reconnaissance surveys are normally utilised for 

planning and programming the detailed surveys and investigations. All field 
studies including the traffic surveys should be taken up on the basis of 
information derived from the reconnaissance surveys. 

 
4. The data and information obtained from the reconnaissance surveys should be 

documented. The data analysis and the recommendations concerning alignment 
and the field studies should be included in the Inception Report. The data obtained 
from the reconnaissance surveys should form the core of the database which 
would be supplemented and augmented using the data obtained from detailed 
field studies and investigations. 

 
5. The data obtained from the reconnaissance surveys should be compiled in the 

tabular as well as graphical (chart) form indicating the major physical features and 
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the proposed widening scheme for N. H. DIV. BHARUCH’s comments. The data 
and the charts should also accompany the rationale for the selection of traffic 
survey stations. 

 
4.11.2. Topographic Surveys 
 

1. The basic objective of the topographic survey would be to capture the essential 
ground features along the alignment in order to consider improvements and for 
working out improvements, rehabilitation and upgrading costs. The detailed 
topographic surveys should normally be taken up after the completion of 
reconnaissance surveys. 

 
2. The carrying out of topographic surveys will be one of the most important and 

crucial field tasks under the project. The detailed field surveys shall be carried out 
using high precision instruments i.e. Total stations. The data from the topographic 
surveys shall be available in (x, y, z) format for use in a sophisticated digital 
terrain model (DTM). The Consultants would be fully responsive for any 
inaccuracy in surveys. 

 
3. The detailed field surveys would essentially include the following activities: 

 
i. Topographic Surveys along the Existing Right of Way (ROW): Running a 

continuous open Traverse along the existing road and realignments, 
wherever required, and fixation of all cardinal points such as horizontal 
intersection points (HIP’s), centre points and transit points etc. and 
properly referencing the same with a pair of reference pillars fixed on 
either side of the centre-line at safe places within the ROW. 

 
ii. The detailed field surveys would essentially include the topographic 

surveys along the proposed location of bridge and alignment of approach 

road. 
 

iii. The detailed topographic surveys should be carried out along the approach 
roads alignment and location of bridge approved by N. H. DIV. 
BHARUCH. 

 
vi.. Collection of details for all features such as structures (bridges, culverts 

etc.) utilities, existing roads, electric and telephone installations (both 
O/H as well as underground), huts, buildings, fencing and trees (with girth 
greater than 0.3metre) oil and gas lines etc. falling within the extent of 
survey. 

 
4. The width of survey corridor will generally be as given under: 

 
i. The width of the survey corridor should take into account the layout of the 

existing alignment including the extent of embankment and cut slopes and 

the general ground profile. While carrying out the field surveys, the 

widening scheme (i.e. right, left or symmetrical to the centre line of the 

existing carriageway) should be taken into consideration so that the 

topographic surveys cover sufficient width beyond the centre line of the 

proposed divided carriageway. Normally the surveys should extend a 

minimum of 30 m beyond either side of the centre line of the proposed 

divided carriageway or land boundary whichever is more.  
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ii. In case the reconnaissance survey reveals the need for bypassing the 

congested locations, the traverse lines would be run along the possible 
alignments in order to identify and select the most suitable alignment for 

the bypass. The detailed topographic surveys should be carried out along 

the bypass alignment approved by N. H. DIV. BHARUCH. At locations 
where grade separated intersections could be the obvious choice, the 

survey area will be suitably increased. Field notes of the survey should be 
maintained which would also provide information about traffic, soil, 

drainage etc. 
 

iii. The width of the surveyed corridor will be widened appropriately where 
developments and / or encroachments have resulted in a requirement for 
adjustment in the alignment, or where it is felt that the existing alignment 
can be improved upon through minor adjustments. 

 
iv Where existing roads cross the alignments, the survey will extend a 

minimum of100 m either side of the road centre line and will be of 
sufficient width to allow improvements, including at grade intersection to 
be designed. 

 
5. The surveyed alignment shall be transferred on to the ground as under: 

 
i. Reference Pillar and Bench Mark / Reference pillar of size 15 cm X 15 cm 

X 45cm shall be cast in RCC of grade M 15 with a nail fixed in the centre 
of the top surface. The reference pillar shall be embedded in concrete upto 

a depth of 30cm with CC M10 (5 cm wide all around). The balance 15 cm 
above ground shall be painted yellow. The spacing shall be 250m apart, 
incase Bench Mark Pillar coincides with Reference Pillar, only one of the 
two need be provided. 

 
ii. Establishing Bench marks at site connected to GTS Bench marks at a 

interval of 250 metres on Bench mark pillar made of RCC as mentioned 
above with RL and BM No. marked on it with red paint. 

 
4.11.2.1 Longitudinal and Cross-Sections 
 

The topographic surveys for longitudinal and cross-sections shall cover the 
following: 

 
i. Longitudinal section levels along final centre line at every 25 m interval, 

at the locations of curve points, small streams, intersections and at the 
locations of change in elevation. 

 
ii. Cross sections at every 50 m interval in full extent of survey covering 

sufficient number of spot levels on existing carriageway and adjacent 
ground for profile correction course and earth work calculations. Cross 
sections shall be taken at closer interval at curves. 

 
iii. Longitudinal section for cross roads for length adequate for design and 

quantity estimation purposes. 
 

iv. Longitudinal and cross sections for major and minor streams shall cover 
 

Cross section of the channel at the site of proposed crossing and few cross 
sections at suitable distance both upstream and down stream, bed level 
upto top of banks and ground levels to a sufficient distance beyond the 
 



edges of channel, nature of existing surface soil in bed, banks & 
approaches, longitudinal section of channel showing site of bridge etc. 
These shall be as per recommendations contained in IRC Special 
Publication No. 13 (Guidelines for the Design of Small Bridges and 
Culverts) and provisions of IRC:5 (“Standard Specifications & Code of 
Practice for Road Bridges, Section 1 – General Features of Design”). 

 
At feasibility study stage cross sections at 200m interval may be taken. 

 

 

4.11.2.2 Details of utility Services and Other Physical Features 
 

1. The Consultants shall collect details of all important physical features along the 
alignment. These features affect the project proposals and should normally 
include buildings and structures, monuments, burial grounds, cremation grounds, 
places of worship, railway lines, stream / river / canal, water mains, severs, gas/oil 
pipes, crossings, trees, plantations, utility services such as electric, and telephone 
lines (O/H & U/G) and poles, optical fibre cables (OFC) etc. The survey would 
cover the entire right-of-way of the road on the adequate allowance for possible 
shifting of the central lines at some of the intersections locations. 

 
2. The information collected during reconnaissance and field surveys shall be shown 

on a strip plan so that the proposed improvements can be appreciated and the 
extent of land acquisition with L.A schedule, utility removals of each type etc. 
assessed and suitable actions can be initiated. Separate strip plan for each of the 
services involved shall be prepared for submission to the concerned agency. 

 

 

4.11.3. Road and Pavement Investigations 
 

The Consultants shall carry out detailed field studies in respect of road and 
pavement. The data collected through road inventory and pavement investigations 
should be sufficient to meet the input requirements of HDM-IV. 

 

 

4.11.3.1 Road Inventory Surveys 
 

1. Detailed road inventory surveys shall be carried out to collect details of all 
existing road and pavement features along the existing road sections. The 
inventory data shall include but not limited to the following: 

 
i. terrain (flat, rolling, mountainous); 

 
ii. land-use (agricultural, commercial, forest, residential etc ) @ every 

kilometer; 
 

iii. carriageway width, surfacing type @ every 500m and every change of 
feature whichever is earlier; 

 
iv. shoulder surfacing type and width @ every 500m and every change of 

feature whichever is earlier; 
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v. sub-grade / local soil type (textural classification) @ every 500m and 

every change of feature whichever is earlier; 
 

vi. horizontal curve; vertical curve 
 

vii. road intersection type and details, at every occurrence; 
 

viii. retaining structures and details, at every occurrence; 
 

ix. location of water bodies (lakes and reservoirs), at every occurrence; 
 

x. height of embankment or depth of cut @ every 200m and every change of 
feature whichever is earlier. 

 
xi. land width i.e. ROW 

 
xii. culverts, bridges and other structures (type, size, span arrangement and 

location) 
 

xiii. Roadside arboriculture 
 

xiv. Existing utility services on either side within ROW. 
 

xv. General drainage conditions 
 

xvi. Design speed of existing road 
 

2. The data should be collected in sufficient detail. The data should be compiled and 
presented in tabular as well as graphical form. The inventory data would be stored 
in computer files using simple utility packages, such as EXCEL. 

 

 

4.11.3.2 Pavement Investigation 
 

1. Pavement Composition 
 

i. The data concerning the pavement composition may be already available 
with the PWD. However, the consultants shall make trial pits to ascertain 
the pavement composition. The test pit interval will be as per Para 4 
below. 

 
ii. For each test pit, the following information shall be recorded: 

 
• test pit reference (Identification number, location): 

 
• pavement composition (material type and thickness); and 

 
• sub grade type (textural classification) and condition (dry, wet) 

 
2. Road and Pavement Condition Surveys 

 
i. Detailed field studies shall be carried out to collect road and pavement 

surface conditions. The data should generally cover: 
 

• pavement condition (surface distress type and extent); 
• shoulder condition; 
• embankment condition; and 
• drainage condition  

Pavement Condition 
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cracking (narrow and wide cracking), % of pavement area 
affected;  
raveling, % of pavement area affected; 
potholing, % of pavement area 
affected; edge break, length (m); and,  

rut depth, mm  
Shoulder Condition 

Paved: Same as for pavement  
Unpaved: material loss, rut depth and corrugation, 
Edge drop, mm.  

Embankment Condition  
general condition; and 
extent of slope erosion 

 
ii. The objective of the road and pavement condition surveys shall be to 

identify defects and sections with similar characteristics. All defects shall 
be systematically referenced, recorded and quantified for the purpose of 
determining the mode of rehabilitation. 

 
iii. The pavement condition surveys shall be carried out using visual means. 

Supplemented by actual measurements and in accordance with the widely 
accepted methodology (AASHTO, IRC, OECD, TRL and World Bank 
Publications) adapted to meet the study requirements. The measurement of 
rut depth would be made using standard straight edges. 

 
iv. The shoulder and embankment conditions shall be evaluated by visual 

means and the existence of distress modes (cuts, erosion marks, failure, 
drops) and extent (none, moderate, frequent and very frequent) of such 
distress manifestations would be recorded. 

 
v. For sections with severe distresses, additional investigations as 

appropriate shall be carried out to determine the cause of such distresses. 
 

vi. Middle 200m could be considered as representative sample for each one 
km. of road and incase all other things are considered similar. 

 
Drainage Condition 

 
General condition  

Connectivity of drainage turnouts into the natural 
topography Condition in cut sections  

Condition at high embankments 
 

The data obtained from the condition surveys should be analysed and the road 
segments of more or less equal performance may be identified using the criteria 
given in IRC: 81-1997. 

 
3. Pavement Roughness 
 

i. The roughness surveys shall be carried out using Bump Integrator or similar 
instrument. The methodology for the surveys shall be as per the widely 
used standard practices. The calibration of the instrument shall be done as 
per the procedure given in the World Bank’s Technical  
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Publications and duly got authenticated by established 
laboratory/institution acceptable to the client.. 

 
ii. The surveys shall be carried out along the outer wheel paths. The surveys 

shall cover a minimum of two runs along the wheel paths for each 
directions. 

 
iii. The results of the survey shall be expressed in terms of BI and IRI and 

shall be presented in tabular and graphical forms. The processed data 
shall be analysed using the cumulative difference approach to identify 
road segments homogenous with respect to surface roughness. 

 

 

4. Pavement Structural Strength 
 

i. The Consultants shall carry out structural strength surveys for existing 
pavements using Benkelman Beam Deflection technique in accordance 
with the CGRA procedure given in IRC:81-1997 (“Guidelines for 
Strengthening of Flexible Road Pavements Using Benkelman Beam  
Deflection Technique”). 

 
ii. It is suggested that the deflection surveys may be carried out as per the 

scheme given below: 
 

mainline testing; and, 

control section testing. 
 

iii. The deflection tests for the mainline shall be carried out at every 500 m 

along the road sections covered under the study. The control section 

testing shall involve carrying out deflection testing for each 100 m long 
homogenous road segment along the road sections. The selection of 

homogenous segment shall be based on the data derived from pavement 

condition surveys. The total length of such homogenous segments shall not 
be less than 100 m per kilometre. The deflection measurements for the 

control section testing should be at an interval of not more than 10 m. 
 

iv. Test pits shall be dug at every 500 m and also along each homogeneous 
road segment to obtain pavement composition details (pavement course, 
material type and thickness) so as to be able to study if a correlation exists 
between deflection and composition. If so, the relationship may be used 
while working out the overlay thickness for the existing pavement. 

 
v. Benkelman Beam Deflection surveys may not be carried out for severely 

distressed sections of the road warranting reconstruction. The 
Consultants, immediately upon the award of the contract, shall submit to 
N. H. DIV. BHARUCH the scheme describing the testing schedule 

including the interval. The testing scheme shall be supported by data from 
detailed reconnaissance surveys. 

 
vi. In case, the Consultants wish to use any acceptable method(s) other than 

Benkelman Beam deflection technique for the evaluation of pavement 
strength, viz. Falling weight deflectometer method etc details of such 
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methods or innovative features for deflection testing using Benkelman 
Beam technique along with the methodology for data analysis, 
interpretation and the use of such data for pavement overlay design 
purposes using IRC or any other widely used practices, such as AASHTO 
guidelines, should be got approved by N. H. DIV. BHARUCH. The sources 
of such methods should be properly referenced. 

 

 

4.11.3.3 Subgrade Characteristics and Strength 
 

1. Based on the data derived from condition (surface condition, roughness) and 
structural strength surveys, the project road section should be divided into 
segments homogenous with respect to pavement condition and strength. The 
delineation of segments homogenous with respect to roughness and strength 
should be done using the cumulative difference approach (AASHTO, 1993). 

 
2. The data on soil classification and mechanical characteristics for soils along the 

existing alignments may already be available with the PWD. The testing scheme 
is, therefore, proposed as given under: 

 
i. For the widening (2/- Laning) of existing road within the ROW, the 

Consultants shall test at least three sub-grade soil samples for each 
homogenous road segment or three samples for each soil type 
encountered, whichever is more. 

 
ii. For the roads along new alignments, the test pits for sub grade soil shall 

be @5km or for each soil type, whichever is more. A minimum of three 
samples should be tested corresponding to each homogenous segment. 

 
3. The testing for subgrade soil shall include: 

 
i. in-situ density and moisture content at each test pit 

ii. field CBR using DCP at each test pit 

iii. characterisation (grain size and Atterberg limits) at each test pit and, 
 

iv. laboratory moisture-density characteristics (modified AASHTO 
compaction);  

v. laboratory CBR (unsoaked and 4-day soak compacted at three energy 
levels)and swell. 

 
4. For problematic soils, the testing shall be more rigorous. The characteristics with 

regard to permeability and consolidation shall also be determined for these soils. 
The frequency of sampling and testing of these soils shall be finalised in 
consultation with the N. H. DIV. BHARUCH officers after the problematic soil 
types are identified along the road sections. 

 
5. The laboratory for testing of material should be got approved from N. H. DIV. 

BHARUCH before start of work. 
 

 

4.11.4 Investigations for Bridges and Structure 
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4.11.4.1 Inventory of Bridges, Culverts and Structures 
 

The Consultants shall make an inventory of all the structures (bridges, viaducts, 
ROBs,/RUB and other grade separated structures, culverts, etc.) along the road 
under the project. The inventory for the bridges, viaducts and ROBs shall include 
the parameters required as per the guidelines of IRC-SP:35. The inventory of 
culverts shall be presented in a tabular form covering relevant physical and 
hydraulic parameters. 

 

 

4.11.4.2 Hydraulic and Hydrological Investigations 
 

1. The hydrological and hydraulic studies shall be carried out in accordance with  
IRC Special Publication No. 13 (“Guidelines for the Design of Small Bridges and 
Culverts”) and IRC:5 (“Standard Specifications & Code of Practice for Road 
Bridges, Section I General Feature of Design”). These investigations shall be 
carried out for all existing drainage structures along the road sections under the 
study. 

 
2. The consultant shall also collect information on observed maximum depth of 

scour. 
 

3. In respect of major bridges, history of hydraulic functioning of existing bridge, if 
any, under flood situation, general direction of river course through structure, 
afflux, extent and magnitude of flood, effect of backwater, if any, 
aggradation/degradation of bed, evidence of scour etc. shall be used to augment 
the available hydrological data. The presence of flood control/irrigation 
structures, if affecting the hydraulic characteristics like causing obliquity, 
concentration of flow, scour, silting of bed, change in flow levels, bed levels etc. 
shall be studied and considered in design of bridges. The details of any future 
planned work that may affect the river hydraulics shall be studied and considered. 

 
4. The Consultants shall make a desk study of available data on 

topography(topographic maps, stereoscopic aerial photography), storm duration, 
rainfall statistics, top soil characteristics, vegetation cover etc. so as to assess the 
catchment areas and hydraulic parameters for all existing and proposed drainage 
provisions. The findings of the desk study would be further supplemented and 
augmented by a reconnaissance along the area. All important hydrological 
features shall be noted during this field reconnaissance. 

 
5. The Consultants shall collect information on high flood level (HFL),low water 

levels (LWL), high tide level (HTL),low tide level (LTL) where applicable, 
discharge velocity etc. from available past records, local inquiries and visible 
signs, if any, on the structural components and embankments. Local inquiries 
shall also be made with regard to the road sections getting overtopped during 
heavy rains. 

 
6. Conducting Model studies for bridges is not covered in the scope of consultancy 

services. If Model study is envisaged for any bridge, requirement of the same 

shall be spelt out in the RPF documents separately indicating scope and time 
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frame of such study. Salient features of the scope of services to be included for 
model study are given in the supplement- II Terms of Reference. 

 
4.11.4.3 Condition Surveys for Bridges, Culverts and Structures 
 

1. The Consultants shall thoroughly inspect the existing structures and shall prepare 
a report about their condition including all the parameters given in the Inspection 
pro-forma of IRC-SP;35. The condition and structural assessment survey of the 
bridges / culverts / structures shall be carried out by senior experts of the 
Consultants. 

 
2. For the bridges identified to be in a distressed condition based upon the visual 

condition survey, supplementary testing shall be carried out as per IRC-SP:35 and 
IRC-SP:40. Selection of tests may be made based on the specific requirement of 
the structure. 

 
3. The assessment of the load carrying capacity or rating of existing bridges shall be 

carried out under one or more of the following scenarios: 
 

i. when the design live load is less than that of the statutory commercial 
vehicle plying or likely to ply on bridge; 

 
ii. if during the condition assessment survey and supplementary testing the 

bridge is found to indicate distress of serious nature leading to doubt 
about structural and / or functional adequacy, and 

 
iii. design live load is not known nor are the records and drawings available. 

 
4. The evaluation of the load carrying capacity of the bridge shall be carried out as 

per IRC-SP:37 (“Guidelines for Evaluation of Load Carrying Capacity of 
Bridges”). The analytical and correlation method shall be used for the evaluation 
of the load carrying capacity as far as possible. When it is not possible to 
determine the load carrying capacity of the bridge using analytical and correlation 
method, the same shall be carried out using load testing. The consultant has to 
exhaust all other methods of evaluation of strength of bridges before 
recommending to take up load testing of bridges. Road closure for testing if 
unavoidable shall be arranged by N. H. DIV. BHARUCH for limited duration say 
12 hrs. or so. 

 
5. Consultant shall carryout necessary surveys and investigations to establish the 

remaining service life of each retainable bridge or structure with and without the 
proposed strengthening and rehabilitation according to acceptable international 
practice in this regard. 

 

 

4.11.4.4 Geo-technical Investigations and Sub-Soil Exploration 
 

1. The Consultants shall carry out geo-technical investigations and sub-surface 
explorations for the proposed Bridges / Road over bridges/ tunnels/ viaducts/ 
interchanges etc., along high embankments and any other location as necessary 
for proper design of the works and conduct all relevant laboratory and field tests 
on soil and rock samples. The minimum scope of geo-technical investigations for 
bridge and structures shall be as under: 
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S.N. Description Location of Boring 
   

1 Over all length = 6 – 30 m One  abutment  location  and  One  abutment 

  location and at least one intermediate location 

  between  abutments  for  structures  having more 

  than one span. 
   

2 Over all length = 30 – 60 m One   abutment   location   and   at   least   one 

  intermediate  location  between  abutments  for 

  structures having more than one span. 
   

3 Over all length >60 m Each abutment and each pier locations. 
   

 

 
2. The deviation(s), if any, by the Consultants from the scheme presented above 

should be got approved from N. H. DIV. BHARUCH. 
 
3. However, where a study of geo-technical reports and information available from 

adjacent crossings over the same waterway (existing highway and railway 
bridges) indicates that subsurface variability is such that boring at the suggested 
spacing will be insufficient to adequately define the conditions for design 
purposes, the Consultants shall review and finalise the bore hole locations in 
consultation with the N. H. DIV. BHARUCH officers. 

 
4. Geotechnical Investigations and Sub soil Exploration shall be carried out to 

determine the nature and properties of existing strata in bed, banks and 
approaches with trial pits and bore hole sections showing the levels, nature and 
properties of various strata to a sufficient depth below the level suitable for 
foundations, safe intensity of pressure on the foundation strata, proneness of site 
to artesian conditions, seismic disturbance and other engineering properties of soil 
etc. Geotechnical investigation and Sub-soil Exploration will be done as per IRC 
78-. 

 
5. The scheme for the borings locations and the depth of boring shall be prepared by 

the Consultants and submitted to N. H. DIV. BHARUCH for approval. These may 
be finalised in consultation with N. H. DIV. BHARUCH. 

 
6. The sub-soil exploration and testing should be carried out through the 

Geotechnical Consultants empanelled by MORT&H. The soil testing reports shall 
be in the format prescribed in relevant IRC Codes. 

 
7. For the approach road pavement, bore holes at each major change in pavement 

condition or in deflection readings or at 2 km intervals whichever is less shall be 
carried out to a depth of at least 2 m below embankment base or to rock level and 
are to be fully logged. Appropriate tests to be carried out on samples collected 
from these bore holes to determine the suitability of various materials for use in 
widening of embankments or in parts of new pavement structure.  
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4.11.5. Material Investigations 
 

1. The Consultants shall identify sources (including use of fly-ash/ slag), quarry sites 
and borrow areas, undertake field and laboratory testing of the materials to 
determine their suitability for various components of the work and establish 
quality and quantity of various construction materials and recommend their use on 
the basis of techno-economic principles. The Consultants shall prepare mass haul 
diagram for haulage purposes giving quarry charts indicating the location of 
selected borrow areas, quarries and the respective estimated quantities. 

 
“Environment friendly materials” 

 

“As per MORTH circular No. RW /NH-33044/53/2013-S&R(R) dated 20
th

 

November, 2013, alternative pavement materials and technologies for road 

construction shall be assessed and compared in the design stage. The alternative 

resulting in substantial reduction in GHG emission and with least life cycle cost 

shall be recommended for implementation. 

 
Technical and economic feasibility of using industrial byproducts, recyclable and 

waste materials shall be assessed depending on their availability in the concerned 

region. 

 
2. It is to be ensured that no material shall be used from the right-of-way except by 

way of leveling the ground as required from the construction point of view, or for 
landscaping and planting of trees etc. or from the cutting of existing ground for 
obtaining the required formation levels. 

 
3. Environmental restrictions, if any, and feasibility of availability of these sites to 

prospective civil works contractors, should be duly taken into account while 
selecting new quarry locations. 

 
4. The Consultants shall make suitable recommendations regarding making good the 

borrow and quarry areas after the exploitation of materials for construction of 
works. 

 
5. The Material Investigation aspect shall include preparation and testing of 

bituminous mixes for various layers and concrete mixes of different design mix 
grades using suitable materials (binders, aggregates, sand filler etc.) as identified 
during Material Investigation to conform to latest MoRT&H specification. 

 

 

4.12 Detailed Design of Road and Pavements, Bridges, Structures 
 

 

4.12.1. General 
 

1. The Consultants are to carryout detailed designs and prepare working drawings 
for the following: 
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i. high speed highway with divided carriageway configuration complete in 

all respects with service roads at appropriate locations;  
ii. design of pavement for the additional lanes and overlay for the existing 

road, paved shoulders, medians, verges;  
iii. bridges, viaduct/subways and other grade separated structures including 

ROBs/RUBs etc.;  
iv. at-grade and grade-separated intersections, interchanges (if required); 

 
v. ROB for railway crossings as per the requirement and the standards of 

the Indian Railways; and,  
vi. prepare alignment plans, longitudinal sections and cross-sections @ 

50mintervals;  
vii. designs for road furniture and road safety/traffic control features; 

viii. designs  and  drawings  for  service  road/under  passes/overpass  /  cattle  
passes tree planting/fencing at locations where necessary / required  

ix.. toll plazas and office-cum-residential complex for PIU (one for each civil 
contract package)  

x short bypasses at congested locations  
xi. drainage design showing location of turnouts, out falling structures, 

separate drawings sheet for each 5 km. stretch.  
xii. bridges and structures rehabilitation plan with design and drawings 

xiii. traffic amenities (Parking Areas, Weighing Station and Rest Areas, etc.). 

 

xiv Design of pavement for approach road 
 

xv Design of river bank protection / training works Innovative type of 
structures with minimum joints, aesthetically, pleasing and appropriate to the 
topography of the region shall be designed wherever feasible. 

 
 
 

 

4.12.2. Design Standards 
 

1. The Consultants shall evolve Design Standards and material specifications for the 
Study primarily based on IRC publications, MoRT&H Circulars and relevant 
recommendations of the international standards for approval by N. H. DIV. 
BHARUCH. 

 
2. The Design Standards evolved for the project shall cover all aspects of detailed 

design including the design of geometric elements, pavement design, bridges and 
structures, traffic safety and materials. 

 

 

4.12.3. Geometric Design 
 

1. The design of geometric elements shall, therefore, take into account the essential 
requirements of such facilities. 

 
2. Based on the data collected from reconnaissance and topographic surveys, the 

sections with geometric deficiencies, if any, should be identified and suitable 
measures for improvement should be suggested for implementation. 
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3. The data on accident statistics should be compiled and reported showing accident 

type and frequency so that black spots are identified along the project road 
section. The possible causes (such as poor geometric features, pavement condition 
etc.) of accidents should be investigated into and suitable cost-effective remedial 
measures suggested for implementation. 

 
4. The detailed design for geometric elements shall cover, but not be limited to the 

following major aspects: 
 

i. horizontal alignment; 

ii. longitudinal profile; 

iii. cross-sectional elements, including refuge lane (50m) at every 2kms. 

iv. junctions, intersections and interchanges; 

v. bypasses; and, 

vi. service roads as and when require i.e built up area.. 
 
5. The alignment design shall be verified for available sight distances as per the 

standard norms. The provision of appropriate markings and signs shall be made 
wherever the existing site conditions do not permit the adherence to the sight 
distance requirements as per the standard norms. 

 
6. The consultants shall make detailed analysis of traffic flow and level of service 

for the existing road and workout the traffic flow capacity for the improved 
project road. The analysis should clearly establish the widening (2/4-laning) 
requirements with respect to the different horizon periods taking into account 
special problems such as road segments with isolated steep gradients. 

 
7. In the case of closely spaced cross roads the Consultant shall examine different 

options such as, providing grade separated structure for some of them with a view 
to reduce number of at-grade crossings, services roads connecting the cross-roads 
and closing access from some of the intersections and prepare and furnish 
appropriate proposals for this purpose keeping in view the cost of improvement, 
impact on traffic movement and accessibility to cross roads. The detailed 
drawings and cost estimate should include the provisions for realignments of the 
existing cross roads to allow such arrangements. 

 
8. The Consultant shall also prepare design of grade separated pedestrian 

crossings(viaducts) for large cross traffic of pedestrians and / or animals. 
 
9. The Consultant shall also prepare details for at-grade junctions, which may be 

adopted as alternative to the grade separated structures. The geometric design of 
interchanges shall take into account the site conditions, turning movement 
characteristics, level of service, overall economy and operational safety. 

 
10. The Consultants shall prepare design and other details in respect of the parallel 

service roads in urbanized locations and other locations to cater to the local 
traffic, their effect of the viability of the project on commercial basis if service 
roads are constructed as part of the project and the implications of not providing 
the service roads. 

 
11. The consultant shall prepare complete road and pavement design including 

drainage for new bypass option identified around congested town enroute. 
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4.12.4. Pavement Design 
 

1. The detailed design of pavement shall involve: 
 

i. strengthening of existing road pavement and design of the new pavement if 
any, if the findings of the traffic studies and life-cycle costing analysis 
confirm the requirement for widening of the road beyond 2lane undivided 
carriageway standard;;  

ii. pavement design for bypasses; and, 

iii. design of shoulders. 
 

2. The design of pavement shall primarily be based on IRC publications. 
 

3. The design of pavement shall be rigorous and shall make use of the latest Indian 
and International practices. The design alternatives shall include both rigid and 
flexible design options. The most appropriate design, option shall be 
established on life-cycle costing and techno-economic consideration. 

 
4. For the design of pavement, each set of design input shall be decided on the basis 

of rigorous testing and evaluation of its suitability and relevance in respect of 
inservice performance of the pavement. The design methodology shall accompany 
the design proposals and shall clearly bring out the basic assumptions, values of 
the various design inputs, rationale behind the selection of the design inputs and 
the criteria for checking and control during the implementation of works. In other 
words, the design of pavement structure should take due account of the type, 
characteristics of materials used in the respective courses., variability of their 
properties and also the reliability of traffic predictions. Furthermore, the 
methodology adopted for the design of pavement shall be complete with 
flowcharts indicating the various steps in the design process, their interaction with 
one another and the input parameter required at each step. 

 
5. For the design of overlays for the existing 2-lane pavement, the strengthening 

requirement shall duly take into account the strength of the existing pavement vis-
à-vis the remaining life. The overlay thickness requirements shall be worked out 
for each road segment homogenous with respect to condition, strength and sub-
grade characteristics. The rehabilitation provisions should also include the 
provision of regulating layer. For existing pavement with acceptable levels of 
cracking, provision of a crack inhibiting layer should also be included. 

 
6. Latest techniques of pavement strengthening like provision of geo-synthetics and 

cold/hot pavement recycling should be duly considered by the consultant for 
achieving economy. 

 
7. The paved shoulders shall be designed as integral part of the pavement for the 

main carriageway. The design requirements for the carriageway pavement shall, 
therefore, be applicable for the design of shoulder pavements. The design of 
granular shoulder should take into account the drainage considerations besides the 
structural requirements. 

 
8. The pavement design task shall also cover working out the maintenance and 

strengthening requirements and periodicity and timing of such treatments.  
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4.12.5. Design of Embankments 
 

1. The embankments design should provide for maximum utilization of locally 
available materials consistent with economy. Use of fly ash wherever available 
with in economical leads must be considered. In accordance with Government 
instructions, use of flyash within 100 km from Thermal Power Stations is 
mandatory. 

 
2. The Consultants shall carry out detailed analysis and design for all embankments 

of height greater that 6 m based on relevant IRC publications. 
 

3. The design of embankments should include the requirements for protection works 
and traffic safety features. 

 

 

4.12.6. Design of Bridges and Structures 
 

1. The data collected and investigation results shall be analysed to determine the 
following : 

 
i. HFL 

 
ii. LWL 

 
iii. LBL 

 
iv. Erodibility of bed/scour level 

 
v. Design discharge 

 
vi. Linear waterway and effective linear waterway 

 
vii. Likely foundation depth 

 
viii. Safe bearing capacity 

 
ix. Engineering properties of sub soil 

 
x. Artesian conditions 

 
xi. Settlement characteristics 

 
xii. Vertical clearance 

 
xiii. Horizontal clearance 

 
xiv. Free board for approach road 

 
xv. Severity of environment with reference to corrosion 

 
xvi. Data pertaining to seismic and wind load 

 
xvii. Requirement of model study etc. 

 
2. The Consultant shall prepare General Arrangement Drawing (GAD) and 

Alignment Plan showing the salient features of the bridges and structures  
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proposed to be constructed / reconstructed along the road sections covered under 
the Study. These salient features such as alignment, overall length, span 
arrangement, cross section, deck level, founding level, type of bridge 
components(superstructure, substructure, foundations, bearings, expansion joint, 
return walls etc.) shall be finalized based upon hydraulic and geo-technical 
studies, cost effectiveness and ease of construction. The GAD shall be 
supplemented by Preliminary designs. In respect of span arrangement and type of 
bridge a few alternatives with cost-benefit implications should be submitted to 
enable N. H. DIV. BHARUCH to approve the best alternative. After approval of 
alignment and GAD the Consultant shall prepare detailed design as per IRC codes 
/guidelines and working drawings for all components of bridges and structures. 

 
3. The location of all at-grade level crossings shall be identified falling across the 

existing level crossings for providing ROB at these locations. The Consultants 
shall prepare preliminary GAD for necessary construction separately to the Client. 
The Consultant shall pursue the Indian Railways Authorities or/and any statutory 
authority of State/Central Government for approval of the GAD from concerned 
Authorities. 

 
4. GAD for bridges/structures across irrigation/water way channels shall be got 

approved from the concerned Irrigation/Water way Authorities. Subsequent to 
approval of GAD and alignment plan by N. H. DIV. BHARUCH the Consultants 
shall prepare detailed design as per IRC codes/guidelines for all components of 
the bridges and structures. 

 
5. Subsequent to the approval of the GAD and Alignment Plan by N. H. DIV. 

BHARUCH and Railways, the Consultant shall prepare detailed design as per 
IRC and Railways guidelines and working drawings for all components of the 
bridges and structures. The Consultant shall furnish the design and working 
drawings for suitable protection works and/or river training works wherever 
required. 

 
6. Dismantling/ reconstruction of existing structures shall be avoided as far as 

possible except where considered essential in view of their poor structural 
conditions/ inadequacy of the provisions etc. 

 
7. The existing structures having inadequate carriageway width shall be 

widened/reconstructed in pat or fully as per the latest MoRT&H guidelines. The 
Consultant shall furnish the detailed design and working drawings for carrying 
out the above improvements. 

 
8. Suitable repair / rehabilitation measures shall be suggested in respect of the 

existing structures as per IRC-SP:40 along with their specifications, drawings and 
cost estimate in the form of a report. The rehabilitation or reconstruction of the 
structures shall be suggested based on broad guidelines for rehabilitation and 
strengthening of existing bridges contained in IRC-SP:35 and IRC-SP:40. 

 
9. Subsequent to the approval of the GAD and the alignment plan by S.E., N.H. 

Circle, Vadodara, detailed design shall also be carried out for the proposed 
underpasses, overpasses and interchanges. 

 
10. The Consultants shall also carry out the design and make suitable 

recommendations for protection works for bridges and drainage structures.  
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11. In case land available is not adequate for embankment slope, suitable design for 

RCC retaining wall shall be furnished. However, RES wall may also be 
considered depending upon techno-economic suitability to be approved by N. H. 
DIV. BHARUCH. 

 
4.12.7. Drainage System 
 

1. The requirement of roadside drainage system and the integration of the same with 
proposed cross-drainage system shall be worked out for the entire length of the 
project road section. 

 
2. In addition to the roadside drainage system, the Consultants shall design the 

special drainage provisions for sections with super-elevated carriageways, high 
embankments and for road segments passing through cuts. The drainage 
provisions shall also be worked out for road segments passing through urban 
areas. 

 
3. The designed drainage system should show locations of turnouts/outfall points 

with details of outfall structures fitting into natural contours. A separate drawing 
sheet covering every 5 km. stretch of road shall be prepared. 

 

 

4.12.8. Traffic Safety Features, Road Furniture and Road Markings 
 

The Consultants shall design suitable traffic safety features and road furniture 
including traffic signals, signs, markings, overhead sign boards, crash barriers, 
delineators etc. The locations of these features shall be given in the reports and 
also shown in the drawings. Latest instruction & Guideline as per Road safety 
shall be followed and Proposal shall be included in DPR. 

 

 
4.12.9. Arboriculture and Landscaping 
 

The Consultants shall work out appropriate plan for planting of trees (specifying 
type of plantation), horticulture, floriculture on the surplus land of the right-ofway 
with a view to beautify the highway and making the environment along the 
highway pleasing. The existing trees / plants shall be retained to the extent 
possible. The Transplantation of trees shall also be proposed wherever feasible. 

 

 

4.12.10. Toll Plaza 
 

1. The Consultants shall identify the possible toll plaza location(s) based on the data 
and information derived from the traffic studies and a study of the existing 
physical features including the availability of land. The location of the plaza 
should keep in view that the project road is to be developed as a partially access 
controlled highway facility and it is required to collect toll on rational basis from 
as much of the vehicular traffic as possible consistent with economy of collection 
and operations. The location of the toll plaza should be finalised in consultation 
with N. H. DIV. BHARUCH. 

 
2. Toll Plaza shall be designed as per IRC 84.  
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4.12.11. Weighing Station, Parking Areas and Rest Areas 
 

The consultant shall select suitable sites for weighing stations, parking areas and 
rest areas and prepare suitable separate designs in this regard. The common 
facilities like petrol pump, first-aid medical facilities, police office, restaurant, 
vehicle parking etc. should be included in the general layout for planning. For 
petrol pump, the guidelines issued by OISD of Ministry of Petroleum shall be 
followed. The facilities should be planned to be at approximately 50 km interval. 
At least each facility (1 no.) is foreseen to be provided for this project stretch. 
Weighing stations can be located near toll plazas so that overloaded vehicles can 
be easily identified and suitably penalized and unloaded before being allowed to 
proceed further. The type of weighing system suitable for the project shall be 
brought out in the report giving merits of each type of the state-of-the art and 
basis of recommendations for the chosen system. 

 

 
4.12.12. Office-cum-Residential Complex for PIU 
 
Deleted 4.12.13 Miscellaneous Works 
 

1. The Consultants shall make suitable designs and layout for miscellaneous works 
including rest areas, bus bays, vehicle parking areas, telecommunication facilities 
etc. wherever appropriate. 

 
2. The Consultants shall prepare the detailed scheme and lay out plan for the works 

mentioned in Para 1. 
 

3. The Consultants shall prepare detailed plan for the traffic management and safety 
during the construction period. 

 

 

4.13 Environment and Social Impact Assessment 
 

The consultant shall under take the detailed environmental and social impact assessment 
in accordance with the standard set by the Government of India for projects proposed to 
be funded by MORT&H/NHAI. In respect of projects proposed to be funded by ADB 
loan assistance, Environmental Assessment Requirements, Environmental Guidelines for 
selected infrastructure projects, 1993 of Asian Development Bank shall be followed. 
Similarly, for projects proposed to be funded by World Bank loan assistance, World 
Bank Guidelines shall be followed. 

 

 

4.13.1 Environmental Impact Assessment 
 

Environment impact assessment or initial environment examination be carried out in 
accordance with ADB’s Environmental Assessment Requirements of ADB  
1998guidelines for selected infrastructure projects 1993 as amended from time to time 
/World Bank Guidelines / Government of India Guidelines, as applicable 
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1. The consultant should carry out the preliminary environmental screening to assess 

the direct and induced impacts due to the project. 
 

2. The consultant shall ensure to document baseline conditions relevant to the 
project with the objective to establish the benchmarks. 

 
3. The consultant shall assess the potential significant impacts and identify the 

mitigation measures to address these impacts adequately. 
 

4. The consultant shall do the analysis of alternatives incorporating environmental 
concerns. This should include with and without scenario and modification 
incorporated in the proposed project due to environment considerations. 

 
5. The consultant shall give special attention to the environmental enhancement 

measures in the project for the following: 
 

(a) Cultural property enhancement along the highways 
(b) Bus bays and bus shelters including a review of their location, 
(c) Highway side landscape and enhancement of the road junctions, 
(d) Enhancement of highway side water bodies, and 
(e) Redevelopment of the borrow areas located on public land. 

 
6. The consultant shall prepare the bill-of-quantities (BOQ) and technical 

specifications for all items of work in such a way that these may be readily 
integrated to the construction contracts. 

 
7. The consultant shall establish a suitable monitoring network with regard to air, 

water and noise pollution. The consultant will also provide additional inputs in the 
are as of performance indicators and monitoring mechanisms for environmental 
components during construction and operational phase of the project. 

 
8. The consultant shall provide the cost of mitigation measures and ensure that 

environmental related staffing, training and institutional requirements are 
budgeted in project cost. 

 
9. The consultant shall prepare the application forms and obtain forestry and 

environmental clearances from the respective authorities including the SPCBs and 
the MOEF on behalf of N. H. DIV. BHARUCH/MORT&H. The consultants will 
make presentation, if required, in defending the project to the MOEF 
Infrastructure Committee. 

 
10. The consultant shall identify and plan for plantation and Transplantation of the 

suitable trees along the existing highway in accordance with IRC guidelines. 
 

11. The consultant shall assist in providing appropriate input in preparation of 
relevant environment and social sections of BPIP. 

 

 

4.13.2 Social Assessment 
 

1 The consultant would conduct base line socio-economic and census survey to 
assess the impacts on the people, properties and loss of livelihood. The 
socioeconomic survey will establish the benchmark for monitoring of R&R 
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activities. A social assessment is conducted for the entire project to identify 
mechanisms to improve project designs to meet the needs of different 
stakeholders. A summary of stake holders discussions, issue raised and how the 
project design was developed to meet stakeholders need would be prepared. 

 
2 The consultant shall prepare Land Acquisition Plan and assist N. H. DIV. 

BHARUCH/ MORT&H in acquisition of land under various Acts. 
 
4.13.2.3 The consultant would prepare Resettlement and Rehabilitation Plan –assess 

feasibility and effectiveness of income restoration strategies and suitability and 
availability to relocation sites. The resettlement plan which accounts for land 
acquisition and resettlement impacts would be based on a 25% socio-economic 
survey and 100 % census survey of project affected people which provides the 
complete assessment of the number of affected households and persons, including 
common property resources. All untitled occupants are recorded at the initial 
stages and identify cards will be issued to ensure there is no further influx of 
people in to the project area. All consultations with affected persons (to include 
list of participants) should be fully documented and records made available to N. 
H. DIV. BHARUCH. 

 
• Assessment on the impact of the project on the poor and vulnerable groups 

along the project road corridor.  
• Based on the identified impacts, developing entitlement matrix for the 

project affected people.  
• Assessment on social issues such as indigenous people, gender, 

HIV/AIDS, labours including child labour.  
• Implementation budgets, sources and timing of funding and schedule 

of tasks.  
• Responsibility of tasks, institutional arrangements and personnel for 

delivering entitlement and plans to build institutional capacity.  
• Internal and external Monitoring plans, key monitoring indicators and 

grievance redress mechanism.  
• Incorporating any other suggestions of the ADB/ World Bank/MORT&H 

and the N. H. DIV. BHARUCH, till the acceptance of the reports by the 
ADB/ World Bank/ MORT&H, as applicable. 

 

 

4.13.3 Reporting Requirements of EIA 
 

The consultant would prepare the stand-alone reports as per the requirement of the 
ADB/World Bank / MORT&H/N. H. DIV. BHARUCH, as applicable, with contents as 
per the following: 

 
• Executive Summary 
• Description of the Project 
• Environmental setting of the project.  
• Identification and categorization of the potential impacts (during pre-construction, 

construction and operation periods).  
• Analysis of alternatives (this would include correlation amongst the finally 

selected alternative alignment/routing and designs with the avoidance and 
environmental management solutions). 
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• The public consultation process.  
• Policy, legal and administrative framework. This would include mechanisms at 

the states and national level for operational policies. This would also include a 
description of the organizational and implementation mechanism recommended 
for this project.  

• Typical plan or specific designs for all additional environmental items as 
described in the scope of work.  

• Incorporating any other as per the suggestions of the ADB/ World Bank / 
MORT&H/N. H. DIV. BHARUCH, till the acceptance of the reports by the ADB/ 
World Bank / MORT&H/N. H. DIV. BHARUCH , as applicable.  

• EMP Reports for Contract Package based on uniform methodology and processes. 
The consultant will also ensure that the EMP has all the elements for it to be a 
legal document. The EMP reports would include the following:  

Brief description of the project, purpose of the EMP, commitments on 
incorporating environmental considerations in the design, construction and 
operations phases of the project and institutional arrangements for 
implementing the EMP.  
A detailed EMP for construction and operational phases with recourse to 
the mitigation measures for all adverse impacts.  
Detailed plans for highway-side tree plantation (as part of the 
compensatory aforestation component).  
Environmental enhancement measures would be incorporated. 
Enhancement measures would include items described in the scope of 
work and shall be complete with plans, designs, BOQ and technical 
specifications.  
Environmental monitoring plans during and after construction including 
scaling and measurement techniques for the performance indicators 
selected for monitoring.  
The EMP should be amendable to be included in the contract documents 
for the works.  
Incorporating any other as per the suggestions of the ADB/ World Bank 

MORT&H/N. H. DIV. BHARUCH , till the acceptance of the reports by 
the ADB/ World Bank / MORT&H/N. H. DIV. BHARUCH as applicable. 

 

 

4.13.4 Reporting requirements of RAP 
 

Analysis on the resettlement plan be conducted based on ADBs Hand Book on 
Resettlement, A Guide to Good practice 1998 as amended time to time/ World Bank 
Guidelines / Government of India Guidelines, as applicable. 

 
• Executive Summary 
• Description of Project 
• Objectives of the project.  
• The need for Resettlement in the Project and evaluation of measures to minimize 

resettlement.  
• Description and results of public consultation and plans for continued 

participation of PAPs. 
 

65 



• Definition of PAPs and the eligibility criteria.  
• Census and survey results-number affected, how are they affected and what 

impacts will they experience.  
• Legal and entitlement policy framework-support principles for different 

categories of impact.  
• Arrangements for monitoring and evaluation (internal and external)  
• Implementation schedule for resettlement which is linked to the civil 

works contract  
• A matrix of scheduled activities linked to land acquisition procedures to indicate 

clearly what steps and actions will be taken at different stages and the time frame  
• The payment of compensation and resettlement during the acquisition process  
• An itemized budget (replacement value for all assets) and unit costs for different 

assets 
 
5. Estimation of Quantities and Project Costs 
 

1. The Consultants shall prepare detailed estimates for quantities (considering 
designs and mass haul diagram) and project cost for the entire project (civil 
packages wise), including the cost of environmental and social safeguards 
proposed based on MoRT&H’s Standard Data Book and market rate for the 
inputs. The estimation of quantities shall be based on detailed design of various 
components of the projects. The estimation of quantities and costs would have to 
be worked out separately for civil work Package as defined in this TOR. 

 
2. The Consultants shall make detailed analysis for computing the unit rates for the 

different items of works. The unit rate analysis shall duly take into account the 
various inputs and their basic rates, suggested location of plants and respective 
lead distances for mechanized construction. The unit rate for each item of works 
shall be worked out in terms of manpower, machinery and materials. 

 
3. The project cost estimates so prepared for MORT&H/N. H. DIV. BHARUCH 

/ADB/WB projects are to be checked against rates for similar on-going works in 
India under MORT&H// World Bank and ADB financed road sector projects. 

 

 

6. Viability and Financing Options 
 

1. The Project Road should be divided into the traffic homogenous links based on 
the findings of the traffic studies. The homogenous links of the Project Road 
should be further subdivided into sections based on physical features of road and 
pavement, sub-grade and drainage characteristics etc. The economic and 
commercial analysis shall be carried out separately for each traffic homogenous 
link as well as for the Project Road. 

 
2. The values of input parameters and the rationale for their selection for the 

economic and commercial analyses shall be clearly brought out and got approved 
by N. H. DIV. BHARUCH . 

 
3. For models to be used for the economic and the commercial analyses, the 

calibration methodology and the basic parameters adapted to the local conditions 
shall be clearly brought out and got approved by MORT&H/N. H. DIV. 
BHARUCH . 
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4. The economic and commercial analyses should bring out the priority of the 

different homogenous links in terms of project implementation. 
 
6.1. Economic Analysis 
 

1. The Consultants shall carry out economic analysis for the project. The analysis 
should be for each of the sections covered under this TOR. The benefit and cost 
streams should be worked out for the project using HDM-IV or other 
internationally recognized life-cycle costing model. 

 
2. The economic analysis shall cover but be not limited to be following aspects: 

 
i. assess the capacity of existing roads and the effects of capacity constraints 

on vehicle operating costs (VOC);  
ii. calculate VOCs for the existing road situation and those for the project; 

 
iii. quantify all economic benefits, including those from reduced congestion, 

travel distance, road maintenance cost savings and reduced incidence of 
road accidents; and,  

iv. estimate the economic internal rate of return (EIRR) for the project over 
a 30-year period. In calculating the EIRRs, identify the tradable and non-
tradable components of projects costs and the border price value of the 
tradable components.  

v. Saving in time value. 
 

3. Economic  Internal  Rate  of  Return  (EIRR)  and  Net  Present  Value  (NPV),  
“with” and “without time and accident savings” should be worked out based on 
these cost-benefit stream. Furthermore, sensitivity of EIRR and NPV worked out 
for the different scenarios as given under: 

 
Scenario – I Base Costs and Base Benefits 
Scenario - II Base Costs plus 15% and Base Benefits 
Scenario - III Base Costs and Base Benefits minus 15% 
Scenario - IV Base Costs plus 15% and Base Benefits minus 15% 

 
The sensitivity scenarios given above are only indicative. The Consultants shall 
select the sensitivity scenarios taking into account possible construction delays, 
construction costs overrun, traffic volume, revenue shortfalls, operating costs, 
exchange rate variations, convertibility of foreign exchange, interest rate 
volatility, non-compliance or default by contractors, political risks and force 
majeure. 

 
4. The economic analysis shall take into account all on-going and future road and 

transport infrastructure projects and future development plans in the project area. 
 

 

6.2. Financial Analysis 
 

1. It is envisaged that the project stretch should be implemented on EPC/BOT basis, 
therefore, the Consultant shall study the financial viability of the project under a 
commercial format and under different user fee scenarios and funding options. 
The Consultants shall submit and finalise in consultation with the N. H. DIV. 
BHARUCH officers the format for the analysis and the primary parameters and 
scenarios that should be 
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taken into account while carrying out the commercial analysis. The financial 
model so developed shall be the property of N. H. DIV. BHARUCH. 

 
2. The Financial analysis for the project should cover financial internal rate of 

return, projected income statements, balance sheets and fund flow statements and 
should bring out all relevant assumptions. The sensitivity analysis should be 
carried out for a number of probabilistic scenarios. 

 
3. The financial analysis should cover identification, assessment, and mitigating 

measures for all risks associated with the project. The analysis shall cover, but be 
not limited to, risks related to construction delays, construction costs overrun, 
traffic volume, revenue shortfalls, operating costs, exchange rate variations, 
convertibility of foreign exchange, interest rate volatility, non-compliance or 
default by contractors, political risks and force majeure. 

 
4. The consultant shall suggest positive ways of enhancing the project Viability and 

furnish different financial models for implementing on BOT format. 
 

 

7. Time period for the service 
 

1. Time period envisaged for the study of the project is indicated in Annex-I to 
LOI. The final reports, drawings and documentation shall be completed within 
this time schedule. 

 
2. N. H. DIV. BHARUCH shall arrange to give approval on all sketches, drawings, 

reports and recommendations and other matters and proposals submitted for 
decision by the Consultant in such reasonable time so as not to delay or disrupt 
the performance of the Consultant’s services. 

 

 

8. Project Team and Project Office of the Consultant 
 

1. The Consultants shall be required to form a multi-disciplinary team for this 
assignment. The consultants Team shall be manned by adequate number of 
experts with relevant experience in the execution of similar detailed design 
assignments. 

 
2. List of suggested key personnel to be fielded by the consultant with appropriate 

man-month of consultancy services is given in Enclosure I as per clients 
assessment. 

 
3. A Manning Schedule for key personnel mentioned above is enclosed as 

Enclosure I along with broad job- description and qualification as Enclosure II.  
The information furnished in Enclosures I & II are to assist the Consultants 
to understand the client’s perception about these requirements and shall be 
taken by the Consultants for the purpose of Financial Proposal and 
deployment schedule etc. in technical proposal to be submitted by them. Any 
deviation proposed may be recorded in the comments on TOR. All the key 
personnel mentioned will be evaluated at the time of evaluation of technical 
proposal. Consultants are advised in their own interest to frame the technical 
proposal in an objective manner as far as possible so that these could be properly 
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assessed in respect of points to be given as part of evaluation criteria as mentioned 
in Data sheet. The bio-data of the key personnel should be signed on every sheet 
by the personnel concerned and the last sheet of each bio-data should also be 
signed by the authorised signatory of the Consultants. 

 
4. The Consultants shall establish an office at the project site manned by senior 

personnel during the course of the surveys and investigations. All the project 
related office work shall be carried out by the consultant in their site office unless 
there are special reasons for carrying out part of the office work elsewhere for 
which prior approval of N. H. DIV. BHARUCH shall be obtained. The address of 
the site office including the personnel manning it including their Telephone and 
FAX numbers will be intimated by the Consultant to N. H. DIV. BHARUCH 
before commencement of the services. 

 
5. The Consultant shall maintain an Attendance Register to be signed by each 

individual key personnel at site as well as at Head Office. The Consultant shall 
furnish certificate that all the key personnel as envisaged in the Contract 
Agreement have been actually deployed in the Projects at the time of submission 
of their bills to the N. H. DIV. BHARUCH from time to time. 

 

 

9. Reports to be submitted by the Consultant to N. H. DIV. BHARUCH 
 
9.1 All reports, documents and drawings are to be submitted separately for each of the traffic 

homogenous link of the Project Road. The analysis of data and the design proposals shall 
be based on the data derived from the primary surveys and investigations carried out 
during the period of assignment. The sources of data and model relationships used in the 
reports shall be indicated with complete details for easy reference. 

 
9.2 Project preparation activities will be split into four stages as brought out below. 

Preliminary design work should commence without waiting for feasibility study to be 
completed. 

 
Stage 1: Inception Report 

 
Stage 2: Feasibility Report 

 
Stage 3: Detailed Project Report (DPR) 

 

 
9.3 Time schedule in respect of all such stages has been indicated in the next para. Consultant 

shall be required to complete, to the satisfaction of the client, all the different stages of 
study within the time frame indicated in the schedule of submission in para 10pertaining 
to Reports and Documents for becoming eligible for payment for any part of the next 
stage. 

 

 

10 Reports and Documents to be submitted by the Consultant to N. H. DIV. 
BHARUCH 
 

1. The Consultant shall submit to the client the reports and documents in bound 
volumes (and not spiral binding form) after completion of each stage of work as  
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per the schedule and in the number of copies as given in Enclosure III. Further, 
the reports shall also be submitted in floppy diskettes / CD’s in addition to the 
hardcopies as mentioned in Enclosure-III. Consultant shall submit all other 
reports mentioned specifically in the preceding paras of the TOR. 

 
2. The time schedule for various submissions prescribed at s.l.no.1 above shall be 

strictly adhered to. No time-over-run in respect of these submissions will 
normally be permitted. Consultant is advised to go through the entire terms of 
reference carefully and plan his work method in such a manner that various 
activities followed by respective submissions as brought out at Sl.No.1 above are 
completed as stipulated. Consultant is, therefore, advised to deploy sufficient 
number of supporting personnel, both technical and administrative, to undertake 
the project preparation activities in construction package (Section) 
simultaneously. As far as possible, the proposal should include complete 
information such as number of such persons, name, position, period of 
engagement, remuneration rate etc. The Consultant is also advised to start 
necessary survey works from the beginning so as to gain time in respect of 
various other activities in that stage. 

 
STAGE 1 
 
10.1 Quality Assurance Plan (QAP) Document 
 

1. Immediately upon the award, the Consultants shall submit four copies of the 
QAP document covering all aspects of field studies, investigations design and 
economic financial analysis. The quality assurance plans/procedures for different 
field studies, engineering surveys and investigation, design and documentation 
activities should be presented as separate sections like engineering surveys and 
investigations, traffic surveys, material geo-technical and sub-soil investigations, 
road and pavement investigations, investigation and design of bridges 
&structures, environment and R&R assessment, economic & financial analysis, 
drawings and documentation; preparation, checking, approval and filing of 
calculations, identification and traceability of project documents etc. Further, 
additional information as per format shall be furnished regarding the details of 
personnel who shall be responsible for carrying out/preparing and 
checking/verifying various activities forming part of feasibility study and project 
preparation, since inception to the completion of work. The field and design 
activities shall start after the QAP is approved by N. H. DIV. BHARUCH. 

 
2. The data formats proposed by the Consultants for use in field studies and 

investigations shall be submitted within 14 days after the commencement of 
services and got approved by N. H. DIV. BHARUCH. 

 
10.2 Inception Report (IR) 
 

1. The report shall cover the following major aspects: 
 

i. Project appreciation;  
ii.. Detailed methodology to meet the requirements of the TOR finalised in 

consultation with the N. H. DIV. BHARUCH officers; including 
scheduling of various sub activities to be carried out for completion of 
various stages of the work; stating out clearly their approach & 
methodology for project  
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preparation after due inspection of the entire project stretch and 
collection/ collation of necessary information;  

iii. Task Assignment and Manning Schedule; 

iv. Work programme; 

v. Proforma for data collection; 

vi. Design standards and proposed cross-sections; 

vii. Key plan and Linear Plan; 
 

viii. Development plans being implemented and / or proposed for 
implementation in the near future by the local bodies and the possible 
impact of such development plans on the overall scheme for field work and 
design for the study;  

ix. Quality Assurance Plan (QAP) finalised in consultation with NHAI; 

x. Draft design standards; and 
 

2. The requirements, if any, for the construction of bypasses should be identified on 
the basis of data derived from reconnaissance and traffic studies. The available 
alignment options should be worked out on the basis of available maps. The most 
appropriate alignment option for bypasses should be identified on the basis of site 
conditions and techno-economic considerations. Inception Report should include 
the details regarding these aspects concerning the construction of bypasses for 
approval by N. H. DIV. BHARUCH. 

 

 

STAGE 2: 
 

 
10.3 Feasibility Report 
 

1. The Consultant shall commence the Feasibility Study of the project in accordance 
with the accepted IR and the report shall contain the following: 

 
• Executive summary  
• Overview of MORT&H/N. H. DIV. BHARUCHs organization and 

activities, , and project financing and cost recovery mechanisms  
• Project description including possible alternative alignments/bypasses 

and technical/engineering alternatives  
• Methodology adopted for the feasibility study 
• Socioeconomic profile of the project areas 
• Indicative design standards, methodologies and specifications 
• Traffic surveys and analysis 
• Environmental screening and preliminary environmental assessment  
• Initial social assessment and preliminary land acquisition/resettlement 

plan  
• Cost estimates 
• Economic and financial analysis 
• Conclusions and recommendations 

 
2. In view of para 1 above the consultant has to submit the following documents in 

six sets : 
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i. Technical Specifications: The MORT&H’s Technical Specifications for 

Road and Bridge works shall be followed for this study. However, Volume  
- IV: Technical Specifications shall contain the special technical 
specifications which are not covered by MORT&H Specifications for 
Roads and Bridges (latest edition / revision)and also specific quality 
control norms for the construction of works.  

ii. Rate Analysis: This volume will present the analysis of rates for all items 
of works. The details of unit rate of materials at source, carriage charges, 
any other applicable charges, labour rates, machine charges as 
considered in arriving at unit rates will be included in this volume.  

iii. Cost Estimates : This volume will present the each item of work as well as 
a summary of total cost.  

iv. Bill of Quantities : This volume shall contain the detailed Bill of 
Quantities for all items of works  

v. Civil Work Contract Agreement: A civil works contract agreement shall 
be submitted. 

 
3. The basic data obtained from the field studies and investigations shall be 

submitted in a separate volume as an Appendix to Feasibility Report. 
 

4. The Final Feasibility Study Report incorporating comments, revisions and 
modifications suggested by N. H. DIV. BHARUCH shall be submitted within 15 
days of receipt of comments from N. H. DIV. BHARUCH on draft feasibility 
study report. 

 
10.4 Strip Plan and Clearances 
 

1. The Consultants shall submit the following documents: 
 

i. Details of the centre line of the proposed widened NH along with the 
existing and proposed right-of-way limits to appreciate the requirements 
of land acquisition;  

ii. The information concerning the area including ownership of land to be 
acquired for the implementation of the project shall be collected from the 
revenue and other concerned authorities and presented along with the 
strip plans;  

iii. Strip plans showing the position of existing utilities and services 
indicating clearly the position of their relocation;  

iv. Details for various clearances such as environment and forest clearances; 
 

v. Separate strip plan showing shifting / relocation of each utility services in 
consultation with the concerned local authorities;  

vi. The utility relocation plans should clearly show existing right-of-way and 
pertinent topographic details including buildings, major trees, fences and 
other installations such as water-mains, telephone, telegraph and 
electricity poles, and suggest relocation of the services along with their 
crossings the highway at designated locations as required and prepare 
necessary details for submission to the Service Departments;  

vii. Detail schedules for acquisition of additional land and additional 
properties in consultation with the revenue authorities; and  

viii. Land Acquisition Plan. 
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2. The strip plans and land acquisition plan shall be prepared on the basis of data 

from reconnaissance and detailed topographic surveys. 
 

3. The Report accompanying the strip plans should cover the essential aspects as 
given under: 

 
i. Kilometre-wise Land Acquisition Plan (LAP) and schedule of ownership 

thereof and Costs as per Revenue Authorities and also based on realistic 
rates.  

ii. Details of properties, such as buildings and structures falling within the 
right-of way and costs of acquisition based on realistic rates.  

iii. Kilometre-wise Utility Relocation Plan (URP) and costs for relocation 
per civil construction package as per concerned authorities.  

iv. Kilometre-wise account in regard to felling of trees of different type and 
girth and value estimate of such trees based on realistic rates obtainable 
from concerned District forest office. 

 
4. The strip plans shall clearly indicate the scheme for widening. The views and 

suggestions of the concerned State PWDs should be duly taken into account while 
working out the widening scheme (left, right or symmetrical). The widening 
scheme shall be finalised in consultation with N. H. DIV. BHARUCH. 

 
5. Kilometre-wise Strip Plans for section (Package) shall be prepared separately for 

each concerned agency and suggested by N. H. DIV. BHARUCH. 
 

 

10.5 Land Acquisition Report 
 

1. The Land acquisition report shall be prepared and submitted for section(package). 
The report shall include detail schedules about acquisition of landholdings as per 
revenue records and their locations in a strip plan and also the costs as per district 
authorities. Details shall be submitted in land acquisition proforma to be supplied 
by N. H. DIV. BHARUCH. The land acquisition report shall be submitted in both 
Hind and English languages. 

 
2222.... The land acquisition report should be prepared in consultation with affected 

persons, non-governmental organizations and concerned government agencies and 
should cover land acquisition and resettlement plan and costs of resettlement and 
rehabilitation of such affected persons. It should also include plan of 
compensating aforestation, its land requirement with specific locations and cost 
involved for undertaking all activities in this regard.    

10.6                 Forest Clearance Report10.6                 Forest Clearance Report10.6                 Forest Clearance Report10.6                 Forest Clearance Report    

The Forest Clearance Report shall be prepared and submitted for section online and 
physically too. The report shall include detail of all annexures as per latest guide lines and 
get approval from competent authorities upto last stage Principal &Final  approval from 
forest department. 

STAGE: 3 
10.7 Draft Detailed Project Report (DPR) 
 

1. The draft DPR Submission shall consist of construction package-wise Main 
Report, Design Report, Materials Report, Engineering Report, Drainage Design 
Report, Economic and Financial Analysis Report, Environmental Assessment 
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Report including Resettlement Action Plan (RAP), Package-wise bid Documents 
and Drawings. 

 
2. The Report volumes shall be submitted as tabulated in para 10 above. 
 
3. The Documents and Drawings shall be submitted for the Package and shall be in 

the following format: 
 

 

Reports 
 
i. Volume-I, Main Report: This report will present the project background, social 

analysis of the project, details of surveys and investigations carried out, analysis 
and interpretation of survey and investigation data, traffic studies and demand 
forecasts designs, cost estimation, environmental aspects, economic and 
commercial analyses and conclusions. The report shall include Executive 
Summary giving brief accounts of the findings of the study and recommendations. 

 
The Report shall also include maps, charts and diagrams showing locations and 
details of existing features and the essential features of improvement and 
upgrading. 

 

 

The Environmental Impact Assessment (EIA) Report for contract package shall be 
submitted as a part of the main report. 

 
The basic data obtained from the field studies and investigations and input data 
used for the preliminary design shall be submitted in a separate volume as an 
Appendix to Main Report. 

 
ii. Volume - II, Design Report: This volume shall contain design calculations, 

supported by computer printout of calculations wherever applicable. The Report 

shall clearly bring out the various features of design standards adopted for the 

study. The design report will be in two parts. Part-I shall primarily deal with the 

design of road features and pavement composition while Part-II shall deal with 

the design of bridges, tunnels and cross-drainage structures. The sub-soil 

exploration report including the complete details of boring done, analyses and 

interpretation of data and the selection of design parameters shall be included as 

an Appendix to the Design Report. 
 

The detailed design for all features should be carried out as per the requirements 
of the Design Standards for the project. However, there may be situations wherein 
it has not been possible to strictly adhere to the design standards due to the 
existing site conditions, restrictions and other considerations. The report should 
clearly bring out the details of these aspect and the standards adopted. 

 
iii. Volume - III, Materials Report: The Materials Report shall contain details 

concerning the proposed borrow areas and quarries for construction materials 
and possible sources of water for construction purposes. The report shall include 
details on locations of borrow areas and quarries shown on maps and charts and 
also the estimated quantities with mass haul diagram including possible end use 
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with leads involved, the details of sampling and testing carried out and results in 
the form of important index values with possible end use thereof. 

 

 
The materials Report shall also include details of sampling, testing and test 
results obtained in respect physical properties of subgrade soils. The information 
shall be presented in tabular as well as in graphical representations and 
schematic diagrams. The Report shall present soil profiles along the alignment. 

 

 
The material Report should also clearly indicate the locations of areas with 
problematic soils. Recommendations concerning the improvement of such soils 
for use in the proposed construction works, such as stabilisation (cement, lime, 
mechancial) should be included in the Report. 

 
iv. Volume - IV, Environmental Assessment Report including Environmental 

Management Plan (EMP) & Resettlement Action Plan (RAP): The Report shall 
be prepared conforming to the Guidelines of the Government of India, State 
Government and World Bank / ADB as appropriate for construction package. 

 
v. Volume - V, Technical Specifications: The MORT&H’s Technical Specifications 

for Road and Bridge works shall be followed for this study. However, Volume - 
IV: Technical Specifications shall contain the special technical specifications 
which are not covered by MOST Specifications for Roads and Bridges (latest 
edition / revision) and also specific quality control norms for the construction of 
works. 

 
vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates for all 

items of works. The details of unit rate of materials at source, carriage charges, 
any other applicable charges, labour rates, machine charges as considered in 
arriving at unit rates will be included in this volume. 

 
vii. Volume - VII, Cost Estimates : This volume will present the contract package 

wise cost of each item of work as well as a summary of total cost. 
 
viii. Volume - VIII, Bill of Quantities : This volume shall contain the package-wise 

detailed Bill of Quantities for all items of works. 
 
ix. Volume - IX, Drawing Volume : All drawings forming part of this volume shall 

be‘ good for construction’ drawings. All plan and profile drawings will be 
prepared in 

 
scale 1:250V and 1”2500H scale to cover one km in one sheet. In addition this 
volume will contain ‘good for construction’ drawings for the following: 

 
a. Horizontal Alignment and Longitudinal Profile. 

b. Cross-section @ 50m interval along the alignment within ROW 

c. Typical Cross-Sections with details of pavement structure. 
 

d. Detailed Working Drawings for individual Culverts and Cross-Drainage 
Structures.  

e. Detailed Working Drawings for individual Bridges, tunnels and 
Structures. 
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f. Detailed Drawings for Improvement of At-Grade and Grade-Separated 

Intersections and Interchanges.  
g. Drawings for Road Sign, Markings, Toll Plazas, and other Facilities.  
h. Schematic Diagrams (linear chart) indicating but be not limited to be 

following:  
• Widening scheme;  
• Locations of median openings, intersections, interchanges, 

underpasses, overpasses, bypasses;  
• Locations of service roads;  
• location of traffic signals, traffic signs, road markings, safety 

features; and,  
• locations of toll plaza, parking areas, weighing stations, bus bays, 

rest areas, if any. 
 

i. Drawings for toll plaza, Bus Bays, Parking areas, Rest areas, weighing 
stations etc. 

 
All drawings will be prepared in A2 size sheets. The format for plan, cross 

section and profile drawings shall be finalised in consultation with the 
concerned N. H. DIV. BHARUCH officers. The drawings shall also 

include details of all BM and reference pillars, HIP and VIP. The co-

ordinates of all points should be referenced to a common datum, 
preferably, GTS referencing system. The drawings shall also include the 

locations of all traffic safety features including traffic signals, signs, 

markings, crash barriers delineators and rest areas, bus bays, parking 
areas etc. 

 
j The typical cross-section drawings should indicate the scheme for future 

widening of the carriageway. The proposed cross-sections of road 
segment passing through urban areas should indicate the provisions for 
pedestrian movements and suitable measures for surface and sub-surface 
drainage and lighting, as required. 

 
x. Volume - X, Civil Work Contract Agreement: A civil works contract agreement 

shall be submitted. 
 

xi. Volume-XI, Project Clearances – All the necessary(project related) clearances 
(such as from MOEF, Forest Department, Railways in respect of ROB/ RUBs, 
Irrigation Department, Electricity Department. and any other concerned 
agencies) shall be obtained by the consultant and submitted to N. H. DIV. 
BHARUCH so that project implementation can straight away proceed without any 
hold up. 

 
10.8. Final Detailed Project Report, Documents and Drawings (6 Sets) 
 

The Final package-wise DPR consisting of Main Report, Design Report, Drainage 
Design Report and Materials Report, incorporating all revisions deemed relevant 
following receipt of the comments from N. H. DIV. BHARUCH on the draft DPR 
shall be submitted as per the schedule given in Enclosure-III. 

 
11. Interaction with N. H. DIV. BHARUCH 
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1. During entire period of services, the Consultant shall interact continuously with 
N. H. DIV. BHARUCH and provide any clarification as regards methods being 
followed and carryout modification as suggested by N. H. DIV. BHARUCH. A 
programme of various activities shall be provided to N. H. DIV. BHARUCH and 
prior intimation shall be given to N. H. DIV. BHARUCH regarding start of key 
activities such as boring, survey etc. so that inspections of N. H. DIV. 
BHARUCH officials could be arranged in time. 

 
2. The N. H. DIV. BHARUCH officers and other Government officers may visit the 

site at any time, individually or collectively to acquaint/ supervise the field 
investigation and survey works. N. H. DIV. BHARUCH may also appoint a 
Proof Consultant to supervise the work of the DPR consultant including 
inter-alia field investigation, survey work, Design work and preconstruction 
activities 

 
3. The consultant shall be required to send 3 copies of concise monthly Progress 

Report by the 5th day of the following month to the designated officer at his Head 
Quarter so that progress could be monitored by the N. H. DIV. BHARUCH. 
These reports will indicate the dates of induction and de-induction of various key 
personnel and the activities performed by them. Frequent meetings with the 
consultant at site office or in Delhi are foreseen during the currency of project 
preparation. 

 
4. All equipment, software and books etc. required for satisfactory services for this 

project shall be obtained by the Consultant at their own cost and shall be their 
property. 

 
12. Payment Schedule 
 

The Consultant will be paid consultancy fee as a percentage of the contract values as per 
the schedule given in the Draft Contract Agreement. 
 
13. Data and Software 
 

1. The floppy diskettes/CD’s containing all basic as well as the processed data from 
all field studies and investigations, report, appendices, annexure, documents and 
drawings shall be submitted to N. H. DIV. BHARUCH at the time of the 
submission of the Final Report. The data can be classified as follows: 

 
i. Engineering Investigations and Traffic Studies : Road Inventory, 

Condition, Roughness, Test Pit (Pavement composition), Benkelman Beam 
Deflection, Material Investigation including test results for subgrade soils, 
Traffic Studies(traffic surveys), axle load surveys, Sub-soil Exploration, 
Drainage Inventory, Inventory data for bridge and culverts indicating 
rehabilitation, new construction requirement etc. in MS EXCEL or any 

other format which could be imported to widely used utility packages. 
 

ii. Topographic Surveys and Drawings : All topographic data would be 
supplied in (x, y, z) format along with complete reference so that the data 
could be imported into any standard highway design software. The 
drawing files would be submitted in dxf or dwg format. 

 
iii. Rate Analysis : The Consultant shall submit the rate analysis for various 

works items including the data developed on computer in this relation so 
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that it could be used by the Authority later for the purpose of updating the 
cost of the project. 

 
iv.Economic and Financial Analysis; 

 
2. Software: The Consultant shall also hand-over to N. H. DIV. BHARUCH 

floppies/CD’s containing any general software including the financial model 
which has been specifically developed for the project. 

 
3. The floppy diskettes/CD’s should be properly indexed and a catalogue giving 

contents of all floppies/CD’s and print-outs of the contents (data from field 
studies topographic data and drawings) should be handed over to N. H. DIV. 
BHARUCH at the time of submission of the Final Report. 
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SUPPLEMENT I 
 

 

ADDITIONAL POINTS TO BE CONSIDERED FOR HILL ROADS IN ADDITION 

TO POINTS COVERED IN MAIN TOR 
 

S. Clause No. Additional points 

No. of TOR  
   

1. 2.2 a)   Provisions of tunnels if required. 

   

2. 2.3 a) Design of tunnels, if required 

  b) Design of protective works, slope stabilization measures, erosion control 

  measures,   land   slide   control/protection   measures   snow   drift 

  control/snow  clearance  measures,  avalanche  protection  measures,  if 

  required 
   

3. 3 Feasibility study and preparation of detailed project report for hill roads 
  shall be done in accordance with best international practices and wherever 
  practicable/feasible steep gradients and hair pin bends may be avoided by 
  realignments by provision of structures and provision of tunnels if required 

4. 4.1 a) Inventory and condition survey for tunnels, if required. 

  b) Identification of faults in rock strata and impact of faults in design of 

  tunnels, if required 

  c) Detailed design of road considering and incorporating specific aspects 

  related  to  hill  region  like  terrain,  topographic  conditions,  extreme 

  weather conditions, altitude effects etc. 

  d) Design of protective works, slope stabilization measures, erosion control 

  measures,   land   slide   control/protection   measures,   snow   drift 

  control/snow  clearance  measures,  avalanche  protection  measures,  if 

  required 

  e) Design of scenic overlooks/watering points etc. 
 
5. 4.5  (1)All activities related to field studies, design and documentation shall be 

 
Done as per the latest guidelines/circulars of MORT&H and relevant 

publications of the Indian Roads Congress (IRC)/Bureau of Indian 

Standards (BIS) for hill roads. For aspects not covered by IRC and BIS, 

international standard practices, such as, British and American Standards 

may be adopted. 
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6. 4.7 Review of data and documents pertaining to  

  a) Terrain and soil condition  

  b) Condition of tunnels, if required.  

  c) Sub-surface and geo-technical data for existing tunnels, if required.  

  d) Drawing and details of existing tunnels, if required.  

  e)   Existing   protective works,   erosion   control   and   land slide

   control/protection  works,  slope  stabilization  measures,  snow  drift

   control measures, avalanche protection measures  

  f) Existing land slide and snow clearance facilities  

  g) Geological details of rock strata in the area in case of tunnels  
   

7. 4.11(1) The Consultant should make an in depth study of available geological and 

  meteorological maps of the area.  
   

8. 4.11 (2) The primary tasks to be accomplished during the reconnaissance survey 

  shall also include:   

  a) details of terrain (steep or mountainous ), cliffs and gorges, general

   elevation of the road including maximum heights negotiated by

   main ascents and descents, total number of ascents and descents,

   hair pin bends, vegetation etc.  

  b) Climatic conditions i.e. temperature, rain fall data, snow fall data, fog 

   conditions, unusual weather conditions etc.  

  c) Realignment requirements including provision of tunnels, if required. 

  d) Inventory of tunnels and geologically sensitive areas like slip prone

   areas, areas subject to land slides, rock fall, snow drifts, erosion,

   avalanche activityetc.  
   

9. 4.11.2.1 (ii) Cross sections shall be taken at every 25 m. in case of hill roads and at 

  points  of  appreciable  changes  in  soil  conditions.  While  taking  cross 

  sections, soil conditions shall also be recorded.  
    

10. 4.11.3.1 (1) The inventory data shall also include:  

  a) General elevation of road indicating maximum & minimum heights 
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negotiated by main ascents & descents and total no. of ascents & 
descents. 

 
b) Details of road gradients, lengths of gentle & steep slops, lengths & 

location of stretches in unstable areas, areas with cliffs, areas with loose 

rocks, land slideprone areas, snow drift prone areas, no. & location of 

hairpin bends etc. 
 

c) Details of tunnels 

 
d) Details & types of protective structures, erosion & land slide 

control/protection measures, snow drift control measures, avalanche 

protection/control measures etc. 
 
11. 4.11.3.2 (2)   Pavement: 
 
 

 

a) Location of crust failures along with their causes 

 
b) Conditions of camber/cross falls/super elevations etc., whether affected 

bysubsidence 
 
 

 

Embankment: 
 
 

 

Extent of slope erosion on hill and valley side 

 
12. -- Condition Surveys & Investigation for Slope Stabilization, Erosion Control,Landslide 

Correction/Protection & Avalanche Protection Measures: 
 
 
 
 
 

a) Inventory & Condition Surveys of Existing Protective/Control 
Measures: 

 
 
 
 

The consultant shall make an inventory of all the structures related to Slope 

Stabilization, Erosion Control, Landslide Control/protection, Avalanche 

Protection etc. This shall include details of effectiveness of control 

measures already done and condition of protective/control  
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structures. 

 
 

 

b) Landslide Investigation 
 
 
 
 

This shall be carried out to identify landslide prone areas, to suggest 

preventive measures or alternate routes that are less susceptible to landslide 

hazard. Further in existing slide areas this shall help to identify factors 

responsible for instability and to determine appropriate control measures 

needed to prevent or minimize recurring of instability problems. 
 
 

 

  Initial  preliminary  studies  shall  be  carried  out  using  available  contour 

  maps, topographical  maps,  geological/geo-morphological  maps,  aerial 

  photographs etc. for general understanding of existing slide area and to 

  identify   potential   slide   areas. This   shall   be   followed   by   further 

  investigations  like  geological/geotechnical/hydrological  investigation  to 

  determine specific site conditions prevailing in the slide area as per relevant 

  IRC    specifications/publications,    MORT&H circulars    and    relevant 

  Recommendations of the international standards for hill roads. The result of 

  the  investigations  shall  provide  basis  for  engineering  analysis  and 

  The design of protection/remedial measures. 
   

13. 4.11.4.4 a)    For  tunnels  if  required,  geotechnical  and  subsurface  investigation 
  shall be done as per IRC:SP:91.  

b) Geotechnical and subsurface investigation and testing for tunnels 
shall be carried out through the geotechnical Consultants who have 
the experience of geotechnical and subsurface investigation in similar 
project.  

14. 4.12.1 (1)The Consultant shall also carry out detailed designs and prepare working  
Designs for the following: 
 

 

a) cross sections at every 25 m intervals 
 

b) Slope stabilization and erosion control measures 

 
c) Design of protection/control structures in areas subject to subsidence, 

landslides, rock fall, rock slide, snow drifts, icing, scour, avalanche 

activity etc. 
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d) Design of protective structures in slip prone and unstable areas 

 
e) Design of scenic overlooks, watering points etc. 

 
f) Safety features specific to hill roads 

 
15. 4.12.2  (1)The Consultant shall evolve Design Standards and material specifications  

for the Study primarily based on IRC publications, MORT&H Circulars 
and relevant recommendations of the international standards for hillroads 
for approval by N. H. DIV. BHARUCH. 

 
The Design Standards evolved for the project shall cover all aspects of 
detailed design including the design of geometric elements, pavement 
design, bridges and structures, tunnels if required, traffic safety and 
materials. 

 
16. 4.12.3 Wherever practicable/feasible hairpin bends and steep gradients shall be avoided 

by realignments, provision of structures or any other suitable provisions. 
 

 

17. 4.12.4  While designing pavement for hill roads specific aspects relevant to hill 

regions like terrain & topographic conditions, weather conditions, altitude 

effects etc. shall be duly considered and suitably incorporated in design so 

that pavement is able to perform well for the design traffic and service life. 

Effects of factors like heavy rainfall, frost action, intensive snow and 

avalanche activity, thermal stresses due to temperature difference in day 

and night, damage by tracked vehicles during snow clearance operations 

etc. must also be considered along with traffic intensity, itsgrowth, axle 

loads and design life. 

 
18. 4.12.5(3)  The design of embankments should include the requirements for protection 

works and traffic safety features including features specific to hill roads. 
 

19. -- Design and Drawing of Tunnels: 

 

  The Consultant shall prepare design and drawings for tunnels, if required

  as per the results of feasibility study, as per the relevant specifications of

  IRC:SP:91/MORT&H and other international specifications. 
   

20. 4.12.7 a) Topography of hills generates numerous water courses and this coupled

  with continuous gradients of roads in hills and high intensity of rainfall

  calls  for  effective  drainage  of  roads.  The  drainage  system  shall  be
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  designed to ensure that the water flowing towards the road surface may 

  be diverted and guided to follow a definite path by suitable provision of 

  road side drains, catch water drains, interceptors etc. and flow on valley 

  side is controlled so that stability is not affected. 

  b)  Further,  adequate  provision  shall  be  made  for  sub-surface/subgrade 

  drainage to take care of seepage through the adjacent hill face of the 

  road & underground water flows. 
   

21. 4.12.8 The  Consultant  shall  design  suitable  traffic  safety  features  and  road 

  furniture including traffic signals, signs, markings, overhead sign boards, 

  crash barriers, delineators etc. including any feature specific to hill roads. 

  The locations of these features shall be given in the reports and also shown 

  in the drawings. 
   

22. 4.12.3 (1) The Consultant shall make suitable designs and layout for miscellaneous 

  works   including   rest   areas,   bus   bays,   vehicle   parking   areas, 

  telecommunication  facilities,  scenic  overlooks,  watering  points  etc. 

  wherever appropriate. 
   

23. 10.6 (1) Volume II: Design Report : 

  a) Inventory of protection measures and other structures 

  b) Inventory of tunnels, if required. 

  c) Proposed preliminary designs for tunnels, if required. 

  Volume III: Drawings 

  a) Drawings for protection/control measures and other structures 

  b) Drawings for tunnels, if required. 
   

24. 10.7 (3) Volume II: Design Report (Part II) 

  Part II of Design Report shall also deal with design of tunnels, if required 

  And design of other protection/control structures. 
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Volume IX: Drawing Volume 
 
This shall also include : 
 
a) Detailed working drawings for tunnels, if required. 
 
b) Detailed working drawings for protection/control structures 
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  SUPPLEMENT II  

    

S.No. Clause No. Additional points  

 of TOR   
   

1 4.1 For stand alone bridge projects the scope of work shall include 

 detailed design of approach road extending at least up to 2 km on 

  either side of the bridge  
    

1. 4.11.4.2(6) Model Studies for Bridges  

 1. Objective  

  Physical/  Mathematical  Model  study for  detailed  Hydraulic  / 

  Hydrologic  investigations  regarding  the  proposed bridge  for

  hydraulic design of the bridge and assessment and hydraulic

  design of required river training works.  

 2. Methodology  
 
 

Physical/Mathematical Model study shall be carried out at a 

reputed/recognized institution. The consultant will be 

responsible for identifying the institution, supplyingInformation 

/Documents /Data required for modal studies as indicated in para 

4 below and coordinating the model study with the institution 

concerned 

 

3. Scope of Work 
 
 

 

3.1 Physical Model study 
 
 
 
 

Physical modeling with appropriate model scale for Hydraulic 
and Hydrologic Investigations to : 

 
 
 
 

i) Finalize span arrangement causing uniformity in flow 
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distribution, and work out the alignment and orientation 

of river training works and bridge axis. 

 
ii) Provide information on estimated/observed maximum 

depth of scour. 
 

iii) Provide information on required river training works for 

proposed bridge 
 

iv) Provide hydraulic design for the bridge and the required 

river training works. 
 

v) Quantify the general direction of river course through 

bridge, afflux, extent and magnitude of flood, effect of 

backwater, if any, aggradation / degradation of bed, 

evidence of scour etc. shall be used to augment the 

available hydrological data. The presence of flood 

control/irrigation structures, if affecting the hydraulic 

characteristics like causing obliquity, concentration of 

flow, scour, silting of bed, change in flow levels, bed 

levels etc. shall be studied and considered in Hydraulic 

design of proposed bridge. The details of any planned 

work in the immediate future that may affect the river 

hydraulics shall be studied and considered 

 
3.2 Mathematical Model study 

 

Mathematical modeling for detailed Hydraulic / Hydrologic 
investigations regarding the proposed new bridge to: 

 
 
 
 

i) Finalize the site/location of the proposed new bridge 
based on mathematical modeling. 

 
 
 
 

ii) Provide information on estimated/observed 
maximum depth of scour.. 
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iii) Provide information on required river training works 

for proposed bridge 
 

 
iv) Provide hydraulic design for the bridge and the 

required river training works. 
 

 

v) Quantify the general direction of river course through 

bridge, afflux, extent and magnitude of flood, effect of 

backwater, if any, aggradation / degradation of bed, 

evidence of scour etc. shall be used to augment the 

available hydrological data. The presence of flood 

control/irrigation structures, if affecting the hydraulic 

characteristics like causing obliquity, concentration of 

flow, scour, silting of bed, change in flow levels, bed 

levels etc. shall be studied and considered in Hydraulic 

design of proposed bridge. The details of any planned 

work in the immediate future that may affect the river 

hydraulics shall be studied and considered. 
 
 

 

4. Information /Documents /Data required for Physical 

/Mathematical Model study 

 
i) Plan layouts showing the locations of the proposed 

bridge as well as the existing bridges / barrages etc., in 

the vicinity of the proposed bridge with the chainages 

with respect to a standard reference marked on it. 
 
 

 

ii) High flood discharges and corresponding flood levels at 

the locations of the existing bridges in the vicinity of the 

proposed bridge. 
 
 
 
 

iii) General arrangement drawing (GAD) of the existing 

bridges showing number of spans, pier and well 

dimensions, founding levels, maximum scour level, the 

design discharge and the HFL, guide bund details. On 

this, the plan form of the river course with the bridge 
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alignment may also be shown as far as possible. 

 
 
 
 
iv) General arrangement drawing (GAD) of the proposed 

new bridge showing number of spans , pier and 

foundation dimensions. On this, the plan form of the 

river course with the bridge alignment may also be 

shown as for as possible. 
 
 

 

v) River cross sections at 500m longitudinal spacing 

(maximum) up to a distance of 2 times the bridge total 

length on the upstream side and up to a distance equal to 

the bridge total length on the downstream with right 

bank and left bank clearly marked on it. At least one 

cross section to be provided at the location of the 

proposed bridge. At each cross section, the bed levels to 

be taken at a maximum lateral distance of 8 m in flow 

section and at 25 m in non flow section respectively. 

The abrupt variations in the bed levels to be captured by 

taking measurements at closer locations both in 

longitudinal as well as lateral directions. 
 
 

 

vi) The cross sections, as for as possible, from high bank to 
high bank. 

 
 
 
 
vii) The longitudinal profile of the river along the length of 

the proposed alignment. 
 
 
 
 
viii) Size distribution of the river bed material and the bore 

log data at different locations at the site of the proposed 

bridge. 
 
 
 
 
ix) The series of annual peak flood of the river for at least 

15 years period. 
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SUPPLEMENT-III 
 

ADDITIONAL REQUIREMENT FOR SAFETY AUDIT 
 

Checklists 
 

 

The use of checklists is highly recommended as they provide a useful “aide memoire” for the 
audit team to check that no important safety aspects are being overlooked. They also give to the 
project manager and the design engineer a sense of understanding of the place of safety audit in 
the design process. The following lists have been drawn up based on the experience of 
undertaking systematic safety audit procedures overseas. This experience indicates that extensive 
lists of technical details has encouraged their use as “tick” sheets without sufficient thought 
being given to the processes behind the actions. Accordingly, the checklists provide guidelines 
on the principal issues that need to be examined during the course of the safety audits. 

 

 

Stage F-During Feasibility Study 
 

1. The audit team should review the proposed design from a road safety perspective and 
heck the following aspects 

 

 

CONTENTS  ITEMS 
   

Aspects to be checked A. Safety and operational implications of proposed alignment 

  and  junction strategy with particular references to expected 

  road users and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety  implications  of  the  scheme  beyond  its  physical 

  limits   i.e. how the scheme fits into its environs and road 

  hierarchy 

   

A1 : General  
�

 Departures from standards 

  
�

 Cross-sectional variation 

  
�

 Drainage 

  
�

 Climatic conditions 

  
�

 Landscaping 

  
�

 Services apparatus 

  
�

 Lay-byes 

  
�

 Footpath 

  
�

 Pedestrian crossings 

  
�

 Access (minimize number of private accesses) 
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�

 Emergency vehicles 

   
�

 Public Transport 

   
�

 Future widening 

   
�

 Staging of contracts 

  
�

 Adjacent development 

A2 : Local Alignment 
�

 Visibility 

  
�

 New/Existing road interface 

  
�

 Safety Aids on steep hills 

A3 : Junctions 
�

 Minimise potential conflicts 
  � Layout 

  
�

 Visibility 

A4 :   Non-Motorised 
�

 Adjacent land 

road users Provision � Pedestrians 

  
�

 Cyclists 

  
�

 Non-motorised vehicles 
   

A5 : Signs and Lighting 
�

 Lighting 

  
�

 Signs/Markings 

A6 :  Construction  and
�

 Buildability 

Operation 
�

 Operational 

  
�

 Network Management 
 

 

Stage 1 – Completion of Preliminary Design 

 
1. The audit team should review the proposed check the following aspects design from a road 
safety perspective and check the following aspects 

 

CONTENTS ITEMS 
  

Aspects to be checked A. Safety and operational implications of proposed alignment 

 and junction strategy with particular references to expected road 

 users and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 
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 E. Safety implications of the scheme beyond its physical limits 

 i.e. how the scheme fits into its environs and road hierarchy 
  

B1 : General 
�

 Departures from standards 

 
�

 Cross-sectional variation 

 
�

 Drainage 

 
�

 Climatic conditions 

 
�

 Landscaping 

 
�

 Services apparatus 

 
�

 Lay-byes 

 
�

 Footpaths 

 
�

 Pedestrian crossings 

 
�

 Access (minimize number of private accesses) 

 
�

 Emergency vehicles 

 
�

 Public Transport 

 
�

 Future widening 

 
�

 Staging of contracts 

 
�

 Adjacent development 

B2 : Local Alignment 
�

 Visibility 

 
�

 New/Existing road interface 

 
�

 Safety Aids on steep hills 

B3 : Junctions 
�

 Minimise potential conflicts 
 � Layout 

 
�

 Visibility 

B4   :   Non-Motorised   road 
�

 Adjacent land 

users Provision � Pedestrians 

 
�

 Cyclists 

 
�

 Non-motorised vehicles 

B5 : Signs and Lighting 
�

 Lighting 

 
�

 Signs/Markings 

B6:Constructionand � Buildability 

Operation 
�

 Operational 

 
�

 Network Management 
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Stage 2 – Completion of Detailed Design 
 
 
 
1. The audit team should satisfy itself that all issues raised at Stage 1 have been resolved. Items 

may require further consideration where significant design changes have occurred. 
 
2. If a scheme has not been subject to a stage 1 audit, the items listed in Checklists B1 to B6 should 

be considered together with the items listed below. 
 

CONTENTS  ITEMS 
  

Aspects to be checked A.  Any design changes since Stage 1. 

 B.   The detailed design from a road safety viewpoint,including the 
 road safety implications of future maintenance (speed limits; road 
 signs and markings; visibility; maintenance of street lighting and 
 central reserves). 
  

C1 : General 
�

 Departures from standards 

 
�

 Drainage 

 
�

 Climatic conditions 

 
�

 Landscaping 

 
�

 Services apparatus 

 
�

 Lay-byes 

 
�

 Access 

 
�

 Skid-resistance 

 
�

 Agriculture 

 
�

 Safety Fences 

 
�

 Adjacent development 

C2 : Local Alignment 
�

 Visibility 

 
�

 New/Existing road interface 

C3 : Junctions 
�

 Layout 

 
�

 Visibility 

 
�

 Signing 
 � Lighting 

 
�

 Road Marking 

 
�

 T,X,Y-junctions 

 
�

 All roundabouts 

 
�

 Traffic signals 

C4  :  Non-Motorised  road 
�

 Adjacent land 

users Provision � Pedestrians 

 
�

 Cyclists 
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�

 Non-motorised vehicles 

C5 : Signs and Lighting 
�

 Advanced direction signs 

 
�

 Local traffic signs 

 
�

 Variable message signs 

 
�

 Other traffic signs 

 
�

 Lighting 

C6   :   Construction   and 
�

 Buildability 

Operation 
�

 Operational 

 
�

 Network Management 
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Enclosure-I 

Manning Schedule 

Total Project Assignment (Two & Half(2.5) months) 

Sr.No Key Personnel 
Total Time 

Period 
(mm) 

1 Sr. Highways Engineer-cum-Team Leader 2.5 

2 Sr. Bridge Engineer / Design Engineer 
2.5 

3 Highways Engineer / Design Engineer 
2.5 

4 
Material Engineer cum- Geo-Technical Engineer – 
Geologist 

2.5 

5 Senior Survey Engineer 
2.5 

6 Traffic and Safety Expert 
2.5 

7 
Environmental Specialist including forest clearance and 
LAQ 

2.5 

8 Quantity Surveyor/ Documentation Expert 
2.5 

  Total :- 20 

  

 
Note: Consultants have to provide a certificate that all the key personnel as envisaged in the 

Contract Agreement have been actually deployed in the projects. They have to furnish the 

certificate at the time of submission of their bills to N. H. DIV. BHARUCH from time to 

time. 
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  Enclosure-II

 Qualification and Experience Requirement of Key Personnel  

 Senior Highway Engineer-cum-Team Leader  
    

i) Educational Qualification   

   

 Essential Graduate in Civil Engineering or equivalent 
   

 Desirable Post graduate in Civil Engineering 

  (highways/structures/traffic and  

  transportation/soil mechanics and 

  foundation engineering/ Construction 

  Management /Transportation)  
    

ii) Essential Experience   
    

 a)Total Professional Experience Min. 20 years  
   

 b) Experience in Highway projects Min.   15   years   in   Planning,   project 

  preparation and design of Highway projects, 

  including2/4/6laning of NH/SH/ 

  expressways. For hill roads, respective hill 

  roads experience is required  
   

 c) Experience in similar capacity In Feasibility of Four/Six Laning works and 

 (Either  as  Team  Leader  or  Key DPR/IC/    Construction    Supervision    of 

 professional) Two/Four/six   laning   of   major   highway 

  projects(NH/SH/Expressways)/ feasibility

  cumdetailed  project  report  of  four  laning 

  projects of minimum aggregate length of 80 

  km.  For  hill  roads,  respective  hill  roads 

  experience isrequired.  

   

iii) Age Limit 70 years on the date of submission of 

  proposal  
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Enclosure-II(contd.) 
 
QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Highway Engineer    
      

i) Educational Qualification     

   
 Essential Graduate in Civil Engineering or equivalent 
   

 Desirable Masters in Highway engineering/Traffic- 

  Transportation Engg /Transportation 

   Engineering  
      

ii) Essential Experience     
      

 a)Total Professional Experience Min. 15 years    
   

 b) Experience in Highway projects Min.   15   years   in   Planning,   project 

  preparation and design of Highway projects, 

  including4/6 laning / expressways. For hill 

  roads,  respective  hill  roads  experience  is 

  required    
   

 c) Experience in similar capacity In Feasibility of Six Laning works and DPR/ 

  IC/Construction Supervision of Two/Four/six 

  Laning of major highway

  projects(NH/SH/Expressways)/ feasibility

  cum  preliminary  design  of  four  laning 

  projects ofminimum aggregate length of 80 

  km.   For  hill  roads,  respective  hill  roads 

  experience is required   

   

iii) Age Limit 70 years on the date of submission of 

  Proposal    
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Pavement Specialist 
   

i) Educational Qualification  

   

 Essential  
   

 Desirable Masters in highway engineering/ 

  Transportation Engineering 
   

ii) Experience  
   

 a)Total Professional Experience Min. 20years 

   

 b) Experience in Highway projects Minimum 10 years experience in pavement 

  design and maintenance of highways 
   

 c) Experience in similar capacity Pavement design for major highway projects 

  (2/4/6   lane   NH/SH/   Expressways)   of 

  minimum aggregate length of 80 km. 
   

iii) Age Limit 70 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Sr Bridge Engineer 
   

i) Educational Qualification  

   

 Essential Graduate in Civil Engineering or equivalent 
   

 Desirable Masters in Bridge Engineering / 

  Structural Engineering 
   

ii) Essential Experience  
   

 a)Total Professional Experience Min. 15 years 

   

 b) Experience in Bridge projects Min.  10  years  in  project  preparation  and 

  design of bridge projects. 

   
 c) Experience in similar capacity Bridge   Engineer   in   highway   design 

  consultancy  projects  (2/4/6  lane  NH/SH/ 

  Expressways) involving design of minimum 

  two major bridges (length more than 200 m 

  ) 
   

iii) Age Limit 70 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Traffic cum Road safety Engineer 
   

i) Educational Qualification  

   

 Essential Graduate in Civil Engineering 

   

 Desirable Masters in Traffic Engineering / 

  Transportation Engineering / Transport 

  Planning 
   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 10 years 
   

 b) Experience in Highway projects Min. 5 years on similar projects. 
   

 c) Experience in similar capacity Traffic Engineer in highway Projects 

  (NH/SH/Expressways) involving 4/6 laning 

  of minimum aggregate length of 80 km. 
   

iii) Age Limit 70 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

Material Engineer – cum – Geotechnical Engineer cum Geologist  
i) Educational Qualification     

    

 Essential Graduate in Civil Engineering  

  or M.Sc. Geology, MSc   
   

 Desirable Masters in Foundation Emgineeringt / Soil 

  Mechanics / Phd in Geology  
      

ii) Essential Experience     
      

 a) Total Professional Experience Min. 15 years    
    

 b) Experience in Similar type of Min. 8 years on similar projects in design  

 work in infrastructure projects and/or construction   
    

 c) Experience in similar capacity Material cum Geo-technical Engineer on  

  highway projects (2/4/6 lane 

  NH/SH/Expressways) of   

  minimum aggregate length of 80 km.  
    

iii) Age Limit 70 years on the date of submission of  

  Proposal    
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Senior Survey Engineer 
   

i) Educational Qualification  

   

 Essential Graduate or equivalent in Civil Engineering 

  or Diploma in Civil Engg or Diploma in 

  Surveying 
   

 ….. ………… 

   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 15 years 
   

 b) Experience in Highway projects Min. 5 years on similar projects in project 

  preparation and construction & thorough 

  understanding of modern computer based 

  methods of surveying 
   

 c) Experience in similar capacity Survey Engineer for projects preparation of 

  highway project (NH/SH/Expressways) 

  involving 2/4/6- laning of minimum 

  aggregate length of 80 km. 
   

iii) Age Limit 65 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Environmental Specialist 
   

i) Educational Qualification  

   

 Essential Graduate in Civil Engineering / Environment 

  Engineering / Masters in Environment 

  Science 
   

 Desirable Post Graduate in Environmental 

  Engineering 
   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 10 years 
   

 b) Experience in Highway Projects Min. 5 years in environment impact 

  assessment of highwayprojects 
   

 c) Experience in similar capacity Environmental Specialist in at least two 

  highway projects 
   

iii) Age Limit 70 years on the date of submission of 

  proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

Quantity Surveyor/Documentation Expert  
i) Educational Qualification     

   

 Essential Graduate or equivalent in Civil Engineering / 

  Certificate course from ‘Institution of  

  Quantity Surveying’   
     

 …..  …………  
      

ii) Essential Experience     
      

 a) Total Professional Experience Min. 15 years    
   

 b) Experience in Highway Projects Min.  5  years  in  Preparation  of  Bill  of 

  Quantities, Contract documents and 

  documentation  for  major  highway  projects 

  involving four laning   
   

 c) Experience in similar capacity Quantity Surveyor / Documentation Expert 

  in highway projects (NH/SH/Expressways) 

  involving four/six laning of minimum  

  aggregate length of 80 km.   
    

iii) Age Limit 70 years on the date of submission of  

  proposal    
      

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
104 



Enclosure-III 

 

Schedule for Submission of Reports and Documents and Comments of Client 

 
Stage 

No. 

Activity No. of copies Time Period in days from 

date of commencement 

1 Monthly Reports 3 by 10
th

 day of every month 

2 Inception Report 
(i) Draft Inception 

Report including 

QAP document 
(ii) Inception Report 

including QAP 

document 

3 

3 

21 

30 

3 F.S. REPORT 
i) Draft Feasibility 

Study Report 

including option 

study report 
ii) Comments of client 

4 

1 

30 

                  45  
 

iii) Final Feasibility Study 

Report incorporating 

compliance of comments of 

Client. 

4 60 

4 LA & Clearances I Report 
  

 
i) Draft LA & Clearances I 

Report 

4 60 

 ii) Comments of client 1 60 

 
iii) Final LA & Clearances I 

Report incorporating 

compliance of comments of 

Client 

4 60 
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5 Detailed Project Report 

i) Draft DPR 

4 60606060    

 ii) Comments of client 1 60 

 
iii) Final DPR incorporating 

compliance of comments of 

Client 

6 75757575    

6 Technical 

Schedules 

  

 
i) Draft 
Technical 
Schedules 

4 75757575    

 
ii) Comments of client 1 75757575    

 
iii) Final technical schedule 6 75757575    

7 LA & Clearances II Report 6  

 
Approval of Project 

clearances from concerned 

agencies e.g. from MOEF; 

Protected forest/Wildlife 

sancturey,Rly for approval 

of GAD and detail 

engineering drawing of 

ROB/RUB; Irrigation Dept., 

Original letters 

from the 

concerned 

agencies and 5 

photocopies of 

each. 

75757575    

 
Land Acquisitions:  

3(a) Notification 

3(A) Notification 

3(D) Notification 

 

Wild Life : 

Submission to State Wildlife 

Board 

Submission to Central 

Wildlife Board 

Approval By C.W.B. 

 

3 copies each  

60 

55 

75 

 

 



APPENDIX-II 
 

Proof of Eligibility 
 

Form-E1 
 

Letter of Proposal (On Applicant’s letter head) 
 
(Date and Reference) 

To, ********** 
 
********* 
 
********* 
 

 

Sub: Appointment of Consultant for preparation of Feasibility Report and Detailed 
 

Project Report for ……………... 
 
Dear Sir, 

 

With reference to your RFP Document dated ………, I/we, having examined all relevant 

documents and understood their contents, hereby submit our Proposal for selection as Consultant 

for [2/4 laning with paved shoulders of ***** highway]. The proposal is unconditional and 

unqualified. 

 
2. All information provided in the Proposal and in the Appendices is true and correct and all 

document s accompanying such Proposal are true copies of their respective originals. 
 
3. This statement is made for the express purpose of appointment as the Consultant for the 

aforesaid Project. 
 
4. I/We shall make available to the Authority any additional information it may deem 

necessary or require for supplementing or authenticating the Proposal. 
 
5. I/We acknowledge the right of the authority to reject our application without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever. 
 
6. I/We certify that in the last three years, we or any of our Associates have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Applicant, nor been 

expelled from any project or contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part. 
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7. I/We understand that you may cancel the Selection Process at any time and that you are 

neither bound to accept any Proposal that you may receive nor to select the Consultant, 

without incurring any liability to the Applicants in accordance with Clause 2.8 of the RFP 

document. 
 
8. I/We declare that we/any member of the consortium, are/is not a Member of any other 

Consortium applying for Selection as a Consultant. 
 
9. I/We certify that in regard to matters other that security and integrity of the country, we or 

any of our Associates have not been convicted by a Court of Law or indicated or adverse 

orders passed by a regulatory authority which would cast a doubt on our ability to 

undertake the Consultancy for the Project or which relates to a grave offence that outrages 

the moral sense of the community. 
 
10. I/We further certify that in regard to matters relating to security and integrity of the 

country, we have not been charge-sheeted by any agency of the Government or convicted 

by a Court of Law for any offence committed by us or by any of our Associates. 
 
11. I/We further certify that no investigation by a regulatory authority is pending either against 

us or against our Associates or against our CEO or any of our 

Directors/Managers/employees. 
 
12. I/We hereby irrevocably waive any right or remedy which we may have at any state at law 

or howsoever otherwise arising to challenge or question any decision taken by the 

Authority [and/ or the Government of India] in connection with the selection of Consultant 

or in connection with the Selection Process itself in respect of the above mentioned Project. 
 
13. The Bid Security of Rs. ***** (Rupees *****) in the form of a Bank Guarantee is 

attached, in accordance with the RFP document. 
 
14. I/We agree and understand that the proposal is subject to the provisions of the RFP 

document. In no case, shall I/we any claim or right of whatsoever nature if the Consultancy 

for the Project is not awarded to me/us or our proposal is not opened or rejected. 
 
15. I/We agree to keep this valid for 120 (One hundred and twenty) days from the Proposal 

Due Date specified in the RFP. 
 
16. A Power of Attorney in favour of the authorized signatory to sign and submit this Proposal 

and documents is attached herewith. 
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17. In the event of my/our firm/consortium being selected as the Consultant, I/we agree to enter 

into any Agreement in accordance with the form Appendix V of the RFP. We agree not to 

seek any changes in the aforesaid form and agree to abide by the same. 
 
18. I/We have studied RFP and all other documents carefully and also surveyed the Project 

site. We understand that except to the extent as expressly set forth in the Agreement, we 

shall have no claim, right or title arising out of and documents or information provided to 

us by the Authority or in respect of any matter arising out of or concerning or relating to 

the Selection Process including the award of Consultancy. 
 
19. The Technical proposal and Financial Proposal are being submitted in separate covers. This 

Proof of Eligibility read with Technical Proposal and Financial Proposal shall constitute the 

Application which shall be binding on us. 
 
20. I/We agree and undertake to abide by all the terms and conditions of the RFP Document. In 

witness thereof, I/we submit this Proposal under and in accordance with the terms of the 

RFP Document. 

 
 
 
 

Yours faithfully, 
(Signature, name and designation of the authorized signatory)  

(Name and seal of the Applicant/Lead Member) 
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Appendix- II 
Form-E2/T3 

 
FIRM’S REFERENCES 

Relevant Services Carried out in the Last Seven  Years (2009-10 onwards)  
Which Best Illustrate Qualifications 

 
The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 

 

Assignment Name:  Country: 

Location within Country : Professional Staff Provided 
  by your firm: 

Name of Client :  No. of Staff : 

Address :  No. of Staff Months : 
Start Date Completion Date Approx. Value of 
(Month / (Month / Year) Services : (in INR/current USD) : 
Year)   

Name of JV/Association Firm(s) if any : No. of Months of Professional 
  Staff provided by Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate 
 

Narrative Description of Project : 
 

Description of Actual Services Provided by your Company: 
 
 
 

Signature of Authorised Representative 
 
 

 

(Certificate from Employer regarding experience should be furnished) 
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APPENDIX-II 
 

Form- E3 
 

Financial Capacity of the Applicant 
 
Name of Applicant: 
 

S.No. Financial Year Annual Revenue 
  (Rs/US $ in million) 

1 2016-17  

2 2015-16  

3 2014-15  

4 2013-14  

5 2012-13  

 

Certificate from the Statutory Auditor
$
 

 
This is to certify that --------------(name of the Applicant) has 
received the payments shown above against the respective years on 
account of Consultancy Services. 

 
 
 

Name of the audit firm 

Seal of the audit firm 

Date 

 
(Signature, name and designation of the authorized signatory) 

 
$
In case he Applicant does not have a statutory auditor, it shall provide 

the certificate from its chartered accountant that ordinarily audits the 
annual account of the Applicant. 

 
Note: 

 
Please do not attach any printed Annual Financial Statement. 
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APPENDIX-II 
 
 

Form- E4 
 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 
Ref.: Tender No. _________, dated ________  
Bank Guarantee: 
Date:  
WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated  
_________ (hereinafter called “the Bid”). 
KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  
____________________________________________________ [Name of Employer] 
(hereinafter  
called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which 
payment will and truly to be made to the said Employer the Bank binds himself, his successors 
and assigns by these presents.  
SEALED with the Common Seal of the said Bank this _______day of _________ 
201.. THE CONDITIONS of this obligation are:  
1. If the Bidder withdraws his Bid during the period of bid validity specified in the 
Bid document; or  
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price 
in accordance with the Instructions to Bidder; or  
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during 
the period of bid validity,  
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions 
to Bidders, if required; or  
b. fails or refuses to furnish the Performance Security, in accordance with the letter of invitation, 
we undertake to pay the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
one or any of the conditions, specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date 120 (one hundred and twenty ) 
days after the deadline for submission of bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the 
above date.  
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to  
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till 
________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all 
our liability under this guarantee shall cease.  
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DATE _______________ 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________  
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 
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Appendix III 
 

(Form-T1) 
 
TECHNICAL PROPOSAL 
 
FROM: TO: 
 
_______________________________ ______________________________ 
 
______________________________ ______________________________ 
 
_______________________________ ______________________________ 
 
_______________________________ ______________________________ 
 
Sir: 
 
Subject Consultancy Service for 

 
____________________________ 

 
____________________________ 

 
 
 
 
Regarding Technical Proposal 

 
I/We _____________________________ Consultant/ Consultancy firm herewith enclose 

Technical Proposal for selection of my/our firm/organization as Consultant for 

 
______________________________. 
 
 
 

Yours faithfully, 
 

Signature ___________________ 
 

Full Name __________________ 
 

Designation _________________ 
 

Address ____________________ 
 
(Authorized Representative) 
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(Form-T-2) 
 

Details of projects for which Technical and Financial Proposals have been submitted 
 
 

 

Sl.No. Name of Project Consultancy Package No. Names of Proposed 
   Key Personnel 
    

1    

2    

3    

4    
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Form-E2/T3 

 
FIRM’S REFERENCES 

Relevant Services Carried out in the Last Seven Years  
Which Best Illustrate Qualifications 

 
The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 

 

Assignment Name:  Country: 

Location within Country : Professional Staff Provided 
  by your firm: 

Name of Client :  No. of Staff : 

Address :  No. of Staff Months : 
Start Date Completion Date Approx. Value of 
(Month / (Month / Year) Services : (in INR/current USD) : 
Year)   

Name of JV/Association Firm(s) if any : No. of Months of Professional 
  Staff provided by Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate 
 

Narrative Description of Project : 
 

Description of Actual Services Provided by your Company: 
 
 
 

Signature of Authorised Representative 
 
 

 

(Certificate from Employer regarding experience should be furnished) 
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Form- T4 
 
 

 

SITE APPRECIATION 

 

Shall give details of site as per actual site visit and data provided in RFP and collected from 

site supported by photographs to demonstrate that responsible personnel of the Consultant 

have actually visited the site and familiarized with the salient details/complexities and scope 

of services. 
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Form- T5 
 
 

 

COMMENTS/ SUGGESTIONS OF CONSULTANT ON THE TERMS OF REFERENCE 
 
1. 
 
2. 
 
3. 
 
4. 
 
5. 
 
…. 
 
…. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

117 



Form- T6 
 
Composition of the Team Personnel and the task  
Which would be assigned to each Team Member 
 
 

 

I. Technical/Managerial Staff 
 
 S.No. Name Position Task Assignment 
     

1.    

2.    

3.    

4.    

 ….    

 ….    

 ….    
     
 

 
II. Support Staff 

 
 S.No. Name Position Task Assignment 
     

 1.    

 2.    

 3.    

 4.    

 ….    

 ….    

 ….    
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Form- T7 

 
APPROACH PAPER ON METHODOLOGY PROPOSED FOR PERFORMING THE 
ASSIGNMENT 
 

 
The approach and methodology will be detailed precisely under the following topics. 
 

1) Composition of the team [not more than 1 page] 

2) Methodology for services, surveying, data collection [not more than 2 pages] 

 and analysis  

3) Quality Assurance system for consultancy assignment [not more than  1 page] 

   
 
 

 
. 
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Form- T8 
 

Details of Material Testing Facility 
 
1.  State whether the Applicant has in-house Material Testing Facility Yes/No 
 
 
2. In case answer to 1 is Yes attach a list of Lab equipment and facility for testing of 

materials and location of laboratory 
 
 
3. In case laboratory is located at a distance of more than 400 km from the project site, state 

arrangements made/proposed to be made for testing of materials 
 
 
4. In case answer to 1 is No state arrangements made/proposed to be made for testing of 

materials 
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Form- T9  
Facility for Field investigation and Testing 

 
 

 

1. State whether the Applicant has in-house Facility for 

a) Geo-technical investigation Yes/No 

b) Pavement investigation Yes/No 

c) Topographic Survey Yes/No 
 
 
2. In case answer to 1 is Yes attach a list of field investigation and testing equipments 

available in-house 
 
 
3. In case answer to 1 is No state arrangements made/proposed to be made for each of 

above Field investigation and testing 
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Form- T10  
Office Equipment and software 

 

Attach a list of office equipment and software owned by the Applicant 
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Form- T11 
 
 
 
 
 

Photo 
 
 
 
 
 
  Format of Curriculum Vitae (CV) For Proposed Key Staff 

1. Proposed  Position: 

__________________________________________  

2. Name of Staff: 

_____________________________________________   
3. Date of Birth : _______________________(Please furnish proof of age) 
 
4. Nationality:  
____________________________________________  
5. Educational Qualification: 
 

(Summarize college/university and other specialized education of staff 

member, giving names of schools, dates attended and degrees obtained). (Please 

furnish proof of qualification) 
 

Contact Address with Phone and mobile numbers: 
 
6. Membership of Professional Societies: _________________________________ 
7. Publication:  

(List of details of major technical reports/papers published in recognized national 
and international journals) 

 
8. Employment Record: 
 

 (Starting with present position, list in reversed order, every employment held. List 
all positions held by staff member since graduation, giving dates, names of 
employing organization, title of positions held and location of assignments. For 
experience period of specific assignment must be clearly mentioned, also give 
client references, where appropriate). 

Summary of the CV 

(Furnish a summary of the above CV. The information in the summary shall be 
precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV). 

A) Education: 
i) Field of Graduation and year 

ii) Field of post graduation and year iii) Any other 
specific qualification 
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B) Experience 
i) Total experience in highways: ____________ Yrs 

ii) Responsibilities held : 
i) __________________Yrs. 

ii) _________________ Yrs. 
iii) _________________ Yrs. 

 
iii) Relevant Experience : __________ Yrs. 

 
C) Permanent Employment with the Firm (Yes/No): 

 
If yes, how many years :  
If no, what is the employment : 
Arrangement with the firm ? 

 
Certification : 

 
1 I am willing to work on the project and I will be available for entire duration of 

the project assignment and I will not engage myself in any other assignment 
during the currency of this assignment on the project  

2 I, the undersigned, certify that to the best of my knowledge and belief, this 
biodata correctly describes myself my qualification and my experience. 

 
Signature of the Candidate ____________________ 
 

Place ____________________ 
Date ____________________ 

 
Signature of the Authorized Representative of the firm____________________ 

Place ____________________  
Date ____________________ 

 
Note: Each page of the CV shall be signed in ink by both the staff member and the Authorized 

Representative of the firm. Photocopies will not be considered for evaluation. 
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UNDERTAKING FROM THE PROFESSIONAL 

 
I, …………………. (Name and Address) have not left any assignment with the 

consultants engaged by MORT&H/ contracting firm (firm to be supervised now) for any 
continuing works of MORT&H without completing my assignment. I will be available for the 
entire duration of the current project (named…………..). If I leave this assignment in the middle 
of the completion of the work, I may be debarred for an appropriate period to be decided by N. 
H. DIV. BHARUCH. I have also no objection if my services are extended by N. H. DIV. 
BHARUCH for this work in future. 

 
UNDERTAKING FROM CONSULTING FIRM 

 
The undersigned on behalf of ………………. (name of consulting firm) certify that 

Shri………………………(name of the proposed personnel and address) to the best of our 
knowledge has not left his assignment with any other consulting firm engaged by MORT&H / 
contracting firm (firm to be supervised now) for the ongoing projects. We understand that if the 
information about leaving the past assignment with MORT&H/N. H. DIV. BHARUCH without 
completing his assignment is known to N. H. DIV. BHARUCH, N. H. DIV. BHARUCH would 
be at liberty to remove the personnel from the present assignment and debar him for an 
appropriate period to be decided by N. H. DIV. BHARUCH. 
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Appendix IV 
(Form-I) 

 
FINANCIAL PROPOSALS 
 
FROM: TO: 
________________________ ________________________ 
________________________ ________________________ 
________________________ ________________________ 
 
Sir: 
 
Subject: Consultants’ Services for  

____________________________ 
____________________________ 

 
Regarding Price Proposal 

 
I/We____________________________________ Consultant/consultancy firm herewith enclose 
*Price Proposal for selection of my/our firm/organization as Consultant for ________________ 
 
 
 
 

Yours faithfully, 
Signature________________ 

 
Full Name_______________ 

 
Designation______________ 

 
Address_________________ 

 
(Authorized Representative) 

 

 

*The Financial proposal is to be filled strictly as per the format given in RFP. 
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(Form-II) 

 
Format of Financial Proposal  
Summary of Cost in Local and Foreign Currency ( US $ ) 

 

No.  Description  Amount Amount 
    (LC)* (FC)* 
 Local Consultants    

I Remuneration for Local Staff (inclusive of per   
 diem allowance)    

II Support Staff (inclusive of per diem allowance)   
    

III Per diem allowance of expatriate personnel   
     

IV Transportation    
     

V Duty Travel to Site    
     

VI Office Rent    

VII Office Supplies, Utilities and Communication   
    

VIII Office Furniture and Equipment (Rental)   

IX Reports and Document Printing    
     

X Surveys & Investigations    

A Topographical Survey    
B Investigations    

     

 Subtotal Local Consultants :    

 Foreign Consultants    

F-I Remuneration for Expatriate Staff   

F-II Mobilization and Demobilization   

 Total Cost Net of Tax :   

Taxes I. Income Tax (Expatriate)    

and II. Import duties    
Duties III. Value added tax    

     

 Total cost net of service tax**    

 Service Tax    

 TOTAL COSTS (Including Service Tax)   

LC* Local Currency 
FC* Foreign Currency  
** Total Cost Net of Service Tax shall be considered for financial evaluation 

 
Note: No escalation will be payable during the services  
Insurances shall not be allowed separately .These will be incidental to main items.  
Rates for all items shall be quoted in figures as well as in words. 
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(Form-III) 
 

Estimate of Local Currency Costs 
 
1.  Remuneration for Local Staff (including per diem allowance) 

 

S.No.  Position  Name  Rate SM Amt. 

   Professional Staff           

1  Sr. Highway Engineer       2.5    

   cum-Team Leader           

2  Sr. Bridge Engineer       2.5    

3  Pavement Specialist       2.5    

4  Material-cum-Geotechnical      2.5    

   Engineer- Geologist           

5  Traffic and Safety       2.5    

   Engineer           

6  Senior Survey Engineer      2.5    

7  Environmental Specialist      2.5    

8  Quantity Surveyor/       2.5    

   Documentation Expert          

   Sub-Total:       20    

   Sub-Professional Staff (To be assessed by Consultant as per requirement 
      of assignment)     

1              

2              

3              

4              

5              

6              

7              

   Sub-Total:           

   TOTAL           

               

 II.  Support Staff           
              

 No.  Position  Name  Staff   Billing  Amount( )  

       Months  Rate( )    
 1  Office Manager            

 2  Typist            

 3  Office Boy            

 4  Night Watchman            

               

           Total :    

      128         



 

III. Transportation (Fixed costs) 

 

S.No Description Qty.  Nos. of Rate/Amount( ) 
  months Month 

1 The vehicles provided by the   

 Consultants shall include the cost for   
 rental, drivers, operation,   
 maintenance, repairs, insurance, etc.   

 A. For use of consultants   
 

 

Total 

 

IV. Duty Travel to Site (Fixed Costs)   

      

 Trips NO  Rate Amount 

      

      

 

V. Office Rent (Fixed Costs) 
 
 The rent cost includes maintenance, cleaning, repairs, etc. 
 __ months x     
     Total 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

       

No. Item Months  Monthly  Amount 
    Rate  in Rs. 

1 Office Supplies      

2 Drafting Supplies      

3 Computer Running Costs      

4 Domestic and International      
 Communication      

  TOTAL :   --------------------------- 
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VII. Office Furniture and Equipment (Rental)  

           

No  Description  Unit Quantity Rate Amount 
.        ( )  ( ) 

1  Office Furniture and Equipment    LS     

        Total  

VIII. Reports and Document Printing     

       

No. Description  No. of Rate per  Amount 
     Copies Copy  (Rs.) 
       ( Rs. )   

1  Monthly Report  3 Per     

     Month     

2  Inception Report & QAP   3     

3  Environment and Social Impact   4     

  Screening Report        

4  Draft Feasibility Report   4     

5  Final Feasibility Report   6     

6  Strip Plan with L.A. Reports   6     

7  
Draft LA and Clearances I 
Report   4    

8  Final LA and Clearances I Report   4    
9  Draft Environmental Assessment   4     

  report & RAP        

10  Final Environmental Assessment   6     

  report & RAP        

11  Draft Detailed Design Report &   4     

  Drawings etc.        
  Draft EMP        

12  Draft Bidding Documents   4     

13  Final Detailed Project Report   6     

  with Bill of Quantities, Cost        
  Estimates, Updated Drawings etc.        
  Final EMP        

14  Final Bidding Documents   6     

15  

Draft 3(a) ,3(A) and 3(D) 

notification for land acquisition ( 3 

copies each)    9    

16  LA & Clearances II Report    6    

       Total   
                                       



A. Topographical Survey (Fixed Rate)  
Item      Kms Rate per Km Amount (Rs.) 

       (Rs.)  

Topographic Survey including hire    

charges   for equipment(GPS, Total    
Station, Auto Level etc., ) and supply    
of survey Teams comprising of project    
survey filed staff etc. inclusive of cost 
of material, labours and construction of 
BM (Satellite imaginary, aerial 
photogrammetry if considered 
necessary) etc. complete.     

 

B. Investigation (Fixed cost)  
No.No.No.No. DescriptionDescriptionDescriptionDescription QuantityQuantityQuantityQuantity AmountAmountAmountAmount 

(INR)(INR)(INR)(INR) 
1 Road and Bridge Inventory 37.40km(As per RFP) 

 

2 BBD Test and Pavement Evaluation 37.40km(As per RFP) 
 

3 Roughness Survey 37.40km(As per RFP) 
 

4 Axle Load Survey 37.40km(As per RFP) 
 

5 Material Survey and Investigation 37.40km(As per RFP) 
 

6 Sub-grade Investigation 37.40km(As per RFP) 
 

7 Traffic Survey 37.40km(As per RFP) 
 

8 Socio-economic & Census Survey/Studies 37.40km(As per RFP) 
 

9 Land Acquisition Studies 37.40km(As per RFP) 
 

10 Any other investigations/surveys 37.40km(As per RFP) 
 

11 *Sub-Soil 

Investigation 

(Boring) 

Rate Qty. Amount 

(Rs) 

a) Boring in all type 

of soils (other 
than hard rock) 

 

1500m (for projects of 

length < 110 km) or 

2000m (for projects of 

length > 110 km) 

200m (for projects of 

length < 110 km) or 

300m (for projects of 

length > 110 km) 

 

 TotalTotalTotalTotal   

 
Note: * Quantities of borings shall be taken from Financial Proposal Form No.V. For financial 
evaluation, these quantities and rates quoted by the consultant will be considered. However, 
Payment shall be made on the actual quantity of boring at rates quoted above by the Consultant. 
which may be substantially more or less than the estimated quantities. 
 



 
(Form-IV) 

 
Estimate of Costs for Expatriate Consultants 
 

I. Remuneration of Expatriate Staff including per diem allowances 
 

No. Positions Name Rate ( ) SM Amount ( ) 

      

      

      

      

      

   Total :   

 
II. Mobilization and Demobilization 

 
1.International Airfares (Fixed costs) 

 

 

Position Round Trips Rate Amount 
 
 
 
 
 
 
 

Total 
 

II.2 Inland Travel in Home Country (Fixed Costs) 

 
Lump Sum …………. 

 
2. Other Miscellaneous expenses ( like DA, internal travel 

expenses other incidentals)(fixed cost) 
 

 

Lum Sum ………. 
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TENTATIVE QUANTITIES FOR SUB-SOIL INVESTIGATIONS (BORING) 
 

(Form –V) 
S. Stretch   NH Approxi Package State Cumulative Tentative 
No Proposed for DPR  No. mate No.  Quantities ( in m ) 

     Length   In Soils In hard 
     (in Km.)   other than rock 
        hard rock  

1 For   each of the As per As per List As per As per 500 250 
 projects given at List at at Annex-1 List at List at   

 Annex-I  of  Letter  of Annex-  Annex-1 Annex-   

 Invitation of the RFP 1   1   
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DETAILED EVALUATION CRITERIA 

1. First Stage Evaluation -Proof of Eligibility (Para 12.1of Data Sheet) 

1.1 Eligibility criteria for sole applicant firm. 

The sole applicant firm shall satisfy the following 3 (Three) Nos. of criteria. 

(a) & (b) (a) & (b) (a) & (b) (a) & (b) Firm should have experience of preparation of DPR/Feasibility of 4/6 lane of 

aggregate length as given below. The firm should have  also prepared 

DPR/Feasibility of at least one project of 4/6 laning of minimum  length as indicated 

below in the last 7 years (i.e. from 2010-11 onwards) 
 

(c)(c)(c)(c)    Annual Average Turn Over for the last 3 years { last three years shall be counted from 2014-15 to 2016-17} 

of the firm from Consultancy services should be equal to more than Rs 5 crore. 

 
1.2 Eligibility criteria for Lead Partner/Other Partner in case of JV. 

In case of JV, the Lead Partner should fulfill at least 75% of all eligibility requirements and the other 

partner shall fulfill at least 50% of all eligibility requirements as given at 1.1 above. ThusaFirm applying 

as Lead Partner/Other Partner in case of JV/Associate should satisfy the following 

(a) & (b)(a) & (b)(a) & (b)(a) & (b)    Firm should have experience of preparation of DPR/Feasibility of 4/6 lane of 

aggregate length as given below. The firm should have also prepared DPR/Feasibility of at least one project of 4/6 

laning of minimum length as indicated below in the last 7 years (i.e. from 2010-11 onwards 

S. 

No. 

Package  Tentative 

Length 
Minimum 

Aggregate Length 

required 

Minimum length of a Eligible Project (4/6 

lane) 

   

DPR/ Feasibility = 

Tentative Length 

DPR = 0.4 x 

Tentative Length 

Feasibility = 0.6 x 

Tentative Length 
1 2 3 4 5 6 

1 NH-848 37.400 KM 37.400 KM 15.00 KM 22.40 KM 
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S. 

No. 

Package No. Minimum Aggregate 

Length required of DPR/ 

Feasibility km) 

Minimum length of a Eligible Project (4/ 6 lane) 

    DPR Feasibility 

  

Lead in JV Other 

Partner in 

JV 

Lead in JV Other Partner 

in JV 

Lead in JV Other 

Partner in 

JV 
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c ) Minimum Annual Average Turn Over c ) Minimum Annual Average Turn Over c ) Minimum Annual Average Turn Over c ) Minimum Annual Average Turn Over for the last 5 years { last five years shall be counted from 2012-13 to 

2016-17}. of a firm applying as Lead Partner/Other Partner in case of JV from Consultancy services should be 

as given below: 

 

Note:Note:Note:Note:    (i) Weightage to be given when experience by a Firm as Sole Firm/Lead Partner in a 

JV/Other Partner in a JV/As Associate 

 

(ii) (ii) (ii) (ii) The experience of a firm in preparation of DPR for a private Concessionaire/contractor shall not be 

considered 

2. Second Stage Evaluation -Technical Evaluation (Para 12.2 of Data Sheet) 

2.1. Firm’s Relevant Experience 

1.   1.   1.   1.       Firm's relevant experience in last 7 yearsFirm's relevant experience in last 7 yearsFirm's relevant experience in last 7 yearsFirm's relevant experience in last 7 years(Indicative length 235(Indicative length 235(Indicative length 235(Indicative length 235.0 Km).0 Km).0 Km).0 Km) 

S.No. Description Maximum 

Points 

Sub 

Points 

1 Specific experience of the DPR consultancy related Specific experience of the DPR consultancy related Specific experience of the DPR consultancy related Specific experience of the DPR consultancy related to the assignment to the assignment to the assignment to the assignment 

for eligibilityfor eligibilityfor eligibilityfor eligibility 

15  

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projectsAggregate Length of DPR / Feasibility study of 2/4/ 6 lane projects 7.5  

1.1.1 More than the indicative Length(235.0 Km) of the package applied for  6.5 

1.1.2 More than 2 times the indicative length of the package applied for  7.0 

1.1.3 More than 3 times the indicative length of the package applied for  7.5 

 

 

No. Mode of Submission by a firm Annual Average Turn Over for the last 5 years 

1 Lead Partner in a JV Rs 3.75 crore 

2 Other Lead partner in a JV Rs 2.50 crore 

No. Status of the firm in carrying out 

DPR/ Feasibility Study 

Weightage for experience 

1 Sole firm 100% 

2 Lead partner in a JV 75% 

3 Other partner in a JV 50 % 

4 As Associate 25% 
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1.2 DPR for 2/4/6 laning projects each equal to or more than 40 % of DPR for 2/4/6 laning projects each equal to or more than 40 % of DPR for 2/4/6 laning projects each equal to or more than 40 % of DPR for 2/4/6 laning projects each equal to or more than 40 % of 

indicative lengthindicative lengthindicative lengthindicative length(50 Km)(50 Km)(50 Km)(50 Km)    of a package applied for (or Feasibility Study of a package applied for (or Feasibility Study of a package applied for (or Feasibility Study of a package applied for (or Feasibility Study 

for 2/4/6 lanfor 2/4/6 lanfor 2/4/6 lanfor 2/4/6 laning projects each equal to or more than 60 % of indicative ing projects each equal to or more than 60 % of indicative ing projects each equal to or more than 60 % of indicative ing projects each equal to or more than 60 % of indicative 

length length length length (76 KM)(76 KM)(76 KM)(76 KM)of a package applied for)of a package applied for)of a package applied for)of a package applied for) 

7.5  

1.2.1 1 project  6.5 

1.2.2 2 projects  7.0 

1.2.3 3 or more projects 

 

 7.5 

2222 DPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 mDPR of Bridge having length more than 200 m 2.5  

2.1 1 bridge  2 

2.2 2 bridges  2.5 

3333 Specific experience of firms in terms of turnoverSpecific experience of firms in terms of turnoverSpecific experience of firms in terms of turnoverSpecific experience of firms in terms of turnover 2.5  

3.1 Firm’s Average Turnover of last 5 years >= 5 crore  2 

3.2 Firm Average Turnover of last 5 years > = 5 crore but < 10 crore  2.5 

3.3 Firm Average Turnover of last 5 years < 5 crore  0 

Total…………………Total…………………Total…………………Total…………………    20  
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Note: In case feasibility study is a part of DPR services the experience shall be counted in DPR only. In case 
bridge is included as part of DPR of highway the experience will be (1) and (2) 

Note:Note:Note:Note:    (i) Weightage to be given when experience by a Firm as Sole Firm/Lead Partner in a 

JV/Other Partner in a JV/As Associate 

 

(ii) The experience of a firm in preparation of DPR for a private Concessionaire/contractor shall 

not be considered. 

1. 2. Adequacy of the proposed work plan and methodology in responding to the TOR 

No. Status of the firm in carrying out 

DPR/ Feasibility Study 

Weightage for experience 

1 Sole firm 100 % 

2 Lead partner in a JV 75% 

3 Other partner in a JV 50 % 

4 As Associate 25% 

S. No. Description Max points 

(i) Site Appreciation 2 

(ii) Comments on TOR 1 

(iii) Team Composition and Task assignment 1 

(iv) Methodology 1 

 Total Points 5 

 Rating given below shall be applicable on all above 

Below Average (50 %) Average (75%) Good (90%) Excellent (100%) 
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1. Material testing, survey and investigation, equipment and software proposed to be Material testing, survey and investigation, equipment and software proposed to be Material testing, survey and investigation, equipment and software proposed to be Material testing, survey and investigation, equipment and software proposed to be     usedusedusedused    

S.No. Description Maximum 

Points 

Sub 

Points 

1 Availability of inAvailability of inAvailability of inAvailability of in----house material testinghouse material testinghouse material testinghouse material testing    facilityfacilityfacilityfacility    (Proof shall be (Proof shall be (Proof shall be (Proof shall be 
attached)attached)attached)attached) 

2  

S.No.S.No.S.No.S.No.    DescriptionDescriptionDescriptionDescription    Maximum Maximum Maximum Maximum 

PointsPointsPointsPoints    

Sub Sub Sub Sub 

PointsPointsPointsPoints    

1.11.11.11.1    AvailableAvailableAvailableAvailable    2222    2222    

1.2 Outsourced  1 

1.3 Not Available 
 

0 

2222 Field Investigation FacilitiesField Investigation FacilitiesField Investigation FacilitiesField Investigation Facilities(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 2 
 

2.1 Available 
 

2 

2.2 Outsourced 
 

1 

2.3 Not Available 
 

0 

3333 Office Equipment and SoftwareOffice Equipment and SoftwareOffice Equipment and SoftwareOffice Equipment and Software(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 1 
 

3.1 Available 
 

1 

3.2 Outsourced 
 

0 

3.3 Not Available 
 

0 

4444 Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic Experience in LiDAR or equivalent technology for topographic 

surveysurveysurveysurvey(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached)(Detail & Proof shall be attached) 

3 
 

4.1 1 project 
 

2 

4.2 2 projects 
 

2.5 

4.3 3 projects 
 

3 

5555 Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent Experience in using GPR and Induction Locator or equivalent 

technologies for detection of subtechnologies for detection of subtechnologies for detection of subtechnologies for detection of subsurface utilitiessurface utilitiessurface utilitiessurface utilities 

2 
 

5.1 1 project 
 

1 

5.2 2 projects 
 

2 

        10101010        
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2.4. Qualification and Competence of the Key Staff for adequacy of the Assignment. (Para 12.2 of Data 

Sheet and Enclosure II of TOR)    

2.4.1 TEAM LEADER cum SENIOR HIGHWAY ENGINEER 

S. No. Description  Max. Points 

I General Qualification  25 

i) Degree in Civil Engineering or equivalent 20 

ii) Post Graduation in Highway Engg./Structures/Traffic and Transportation/Soil 

Mechanics and Foundation Engineering/Construction Management/Transportation 

5 

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience 14 

 <20 years 0  

 20-25 years 11  

 >25-28 years 13  

 >28 years 14  

(b) Experience in Highway Projects - Experience in Planning, project preparation and 

design of Highway Projects (2/4/6 laning of NH/SH/Expressways) 

23 

 <15 years 0  

 15-20 years 17  

 >20 -25 years 21  

 >25 years 23  

c) Experience in Similar Capacity  28 

(i) In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision oi major 

highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similai Capacity ( Minimum 

Aggregate length of 80 km ) 

19 

 < 80km 0  

 80 km-150 km 14  

 > 150km-250km 17  

 > 250km 19  

(ii) In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of major 

highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar Capacity- Number 

of Projects 

9 

 2 projects 7  

 3- 5 projects 8  

 More than 5 projects 9  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 
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S. 

No. 

Description  Max. Points 

I General Qualification  25 

i) Degree in Civil Engineering or equivalent 20 

ii) Post graduation in Highway Engg/Highway Engg/Highway Engg/Highway Engg/ 

Transportation Engineering 

 5 

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience 14 

 <15 years 0  

 15-20 years 11  

 >20 -25years 13  

 >25 years 14  

(b) Experience in Highway Projects - Experience in Design/ Pavement Design of Highway 

Projects (2/4/6 laning of NH/SH/Expressways) 

23 

 <10 years 0  

 10-15 years 17  

 >15-20 years 21  

 >20years 23  

c) Experience in Similar Capacity  28 

(i) In Design/ Pavement Design o: 

NH/SH/Expressways) in Similar Capac 

Highway Projects (2/4/6 laning of ity (Minimum 

aggregate length 80 km) 

19 

 <80km 0  

 80km-150km 14  

 >150km-250km 17  

 >250km 19  

(ii) In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways) in 

Similar Capacity - Number of Projects 

9 

 2 projects 7  

 3- 5 projects 8  

 More than 5 projects 9  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 
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S. 

No. 

Description  Max. Points 
 

I General Qualification  25 

i) Degree in Civil Engineering or equivalent  20 

ii) Post Graduation in Structural Engineering/ Bridge Engineering/ Bridge Engineering/ Bridge Engineering/ Bridge Engineering 5 

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience 14 
 <15 years 0  

 15-20 years 11  

 >20 -25years 13  

 >25years 14  

b) Experience in Bridge Projects  23 

(i) Experience in project preparation and design of bridge projects 18 

 <10 years 0  

 10-15 years 13  

 >15 -20years 16  

 >20years 18  

(ii) Experience of 2/4 lane configuration bridges 5 

 <2 Projects 0  

 2-4 Projects 4  

 > 4 projects 5  

c) Experience as Senior Bridge Engineer or Similar Capacity in Highway Design 

Consultancy Projects (2/4/6 laning of NH/SH/Expressways) involving design of Major 

Bridges ( minimum 2 nos. of length more than 200m) 

28 

 <2 numbers 0  

 2-4 numbers 22  

 5-6 numbers 25  

 > 6 numbers 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



2.4.4 TRAFFIC AND SAFETY EXPERT
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S. No. Description  Max. Points 

I General Qualification  25 

i) Degree in Civil Engineering 20 

ii) Post graduation in Traffic EngineeringTraffic EngineeringTraffic EngineeringTraffic Engineering /Transportation Engineering / Transportation 

Planning 

5 

II Relevant Experience & Adequacy for the Project  65 

a) Total Professional Experience 14 

 <10 years 0  

 10-15 years 11  

 >15-20 years 13  

 >20years 14  

b) Experience in Highway Projects - Experience on Similar Projects (2/4/6 laning of 

NH/SH/ Expressways) 

23 

 <5 years 0  

 5-7 years 17  

 >7-10 years 21  

 >10years 23  

c) Experience as Traffic and Safety Expert / Traffic Engineer or in Similar Capacity in 

Highway Projects (2/4/6 laning of NH/SH/Expressways) (Minimum aggregate length 

80 km) 

28 

 <80km 0  

 80km-150km 22  

 >150km -250km 25  

 >250km 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



2.4.5 MATERIAL ENGINEER cum GEOTECHNICAL ENGINEER cum GEOLOGIST
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S. No. Description  Max. Points 

I General Qualification  25 

i) Degree in Civil Engineering /M. Sc. in Geology 20 

ii) Post graduation in Foundation Engineering / Soil Mechanics / Geo TecSoil Mechanics / Geo TecSoil Mechanics / Geo TecSoil Mechanics / Geo Tech Engineeringh Engineeringh Engineeringh Engineering or Phd 

in Geology 

5 

II Relevant Experience & Adequacy for the Project  65 

a) Total Professional Experience 14 
 <15 years 0  

 15-20 years 11  

 >20-25 years 13  

 >25 years 14  

b) Experience in Highway Projects - In Similar Projects (2/4/6 laning of NH/SH/Expressways) 

in design and or Construction/ Construction Supervision 

23 

 <8 years 0  

 8-10 years 17  

 >10 -12 years 21  

 >12years 23  

c) Experience as Material cum Geo-technical Engineer or in Similar capacity on Highway 

Projects (2/4/6 laning of NH/SH/Expressways) (Minimum aggregate length 80 km) 

28 

 <80km 0  

 80km-150km 22  

 >150km - 250km 25  

 >250km 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



2.4.6 SENIOR SURVEY ENGINEER
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S. No. Description  Max. Points 

I General Qualification  25 

i) Degree or equivalent in Civil Engineering / Diploma in Civil Engineering / Diploma in 

SurveyingSurveyingSurveyingSurveying 

20 

ii) Post Graduation in Survey Engineering / Surveying / Remote Sensing 5 

II Relevant Experience & Adequacy for the Project  65 

a) Total Professional Experience 14 

 >15 years 0  

 15-20 years 11  

 >20-25 years 13  

 >25 years 14  

b) Experience in Highway Projects  23 

i) Experience in Similar Projects (2/4/6 laning of NH/SH/Expressways) in project 

preparation/ Construction / Construction Supervision 

18 

 <5years 0  

 5 -7 years 13  

 >7-10 years 16  

 >10 years 18  

ii) Knowledge and understanding of Modern Computer based method of Surveying 5 

 Yes 5  

 No 0  

c) Experience as Survey Engineer or in Similar Capacity for project preparation of highway 

project (2/4/6 laning of NH/SH/Expressways) (Minimum Aggregate Length of to 80km) 

28 

 >80km 0  

 80km-150km 22  

 >150km-250km 25  

 >250km 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



2.4.8 QUANTITY SURVEYOR/DOCUMENTATION EXPERT
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S. No. Description  Max. Points 

I General Qualification  25 

i) Degree in Civil Engineering / Environmental Engineering or Post Graduate in / Environmental Engineering or Post Graduate in / Environmental Engineering or Post Graduate in / Environmental Engineering or Post Graduate in 

Environmental SciencesEnvironmental SciencesEnvironmental SciencesEnvironmental Sciences 

20 

ii) Post Graduation in Environmental Engineering 5 

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience 14 
 <10 years 0  

 10-15 years 11  

 >15-20 years 13  

 >20 years 14  

b) Experience in Highway Projects- Experience in Environment impact assessment of 

Highway Projects (2/4/6 laning of NH/SH/Expressways) 

23 

 <5 years 0  

 5 -7 years 17  

 >7-10 years 21  

 >10 years 23  

c) Experience as Environmental Specialist or in Similar Capacity in Highway Projects(2/4/6 

laning of NH/SH/Expressways) 

28 

 <2 projects 0  

 2- 4 projects 22  

 5-7 projects 25  

 >7 projects 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



2.4.8 QUANTITY SURVEYOR/DOCUMENTATION EXPERT

144

 

 

S. No. Description  Max. Points 

I General Qualification  25 

i) Graduation or equivalent in Civil Engineering / Certificate course from ‘Institution of Certificate course from ‘Institution of Certificate course from ‘Institution of Certificate course from ‘Institution of 

Quantity Surveying’Quantity Surveying’Quantity Surveying’Quantity Surveying’ 

20 

ii) Graduation or equivalent in Civil Engineering 5 

II Relevant Experience & Adequacy for the Project  65 

a) Total Professional Experience 14 

 <15 years 0  

 15-20 years 11  

 >20-25 years 13  

 >25 years 14  

b) Experience in Highway Projects- Experience in preparation of Bill of Quantities, Contract 

documents and documentation for major highway projects (2/4/6 laning of 

NH/SH/Expressways) 

23 

 >5 years 0  

 5 -7 years 17  

 >7-10 years 21  

 >10 years 23  

c) Experience as Quantity Surveyor / Documentation Expert or in Similar Capacity in Highway 

Projects (2/4/6 laning of NH/SH/Expressways) (Minimum Aggregate length of 80km) 

28 

 >80km 0  

 80km-150km 22  

 >150km - 250km 25  

 >250km 28  

III Employment with Firm  10 

 Less than 1 Year 0  

 1-2 years 5  

 more than 2 years 10  

 Total  100 



Assumptions to be made regarding Similar Capacity for various 
positions 
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1. Team Leader cum Senior Highway Engineer 

i) On behalf of Consultant / Contractor: Team Leader/Senior Highway Engineer. 

ii) In Government Organizations: Superintending Engineer (or equivalent) and 

above 

2. Senior Bridge Engineer 

i) On behalf of Consultant: Senior Bridge Engineer/Bridge Engineer/Bridge 

Design Engineer 

ii) In Government Organizations: Executive Engineer (or equivalent) and above 

3. Highway cum Pavement Engineer 

i) On behalf of Consultant: Highway Engineer/Highway Design 

Engineer/Pavement Engineer. 

ii) In Government Organizations: Executive Engineer (or equivalent) and above 

4. Material Engineer cum Geo Technical Engineer- Geologist 

i) On behalf of Consultant: Material Engineer/Material Expert/Geo 

Technical Engineer 

ii) In Government Organizations: Executive Engineer (or equivalent) and above 

iii) On behalf of Contractor: Material Engineer/Material Expert/Geo 

Technical Engineer/Manager (Material)



 

 

  

5555.... Traffic and Safety ExpertTraffic and Safety ExpertTraffic and Safety ExpertTraffic and Safety Expert    

i) On behalf of Consultant: 
Safety 

ii) In Government Organizations: 

iii) On behalf of Contractor : 

6666.... Senior Survey EngineerSenior Survey EngineerSenior Survey EngineerSenior Survey Engineer    

i) On behalf of Consultant: 

ii) In Government Organizations : 

iii) On behalf of Contractor: 

7777.... Environmental SpecialistEnvironmental SpecialistEnvironmental SpecialistEnvironmental Specialist    

i) On behalf of Consultant /Contractor: 

ii) In Government Organisation: 

8888.... Quantity Surveyor/Documentation ExpertQuantity Surveyor/Documentation ExpertQuantity Surveyor/Documentation ExpertQuantity Surveyor/Documentation Expert    

i) On behalf of Consultant /Contractor: 

(ii) In Government Organizations : 

Traffic Engineer/Transportation Engineer/Road Expert 

Executive Engineer (or equivalent) and above 

Traffic Engineer/Transportation Engineer/ Road Safety 
 



 

 

  

 



 

 

  

Appendix IV 
 
 
 
 

DRAFT 
CONTRACT AGREEMENT 

 
Between 

 
National Highway, Gujarat (Ministry of, 
Road Transport and Highways, Govt. of 

India)  
Bharuch,Gujarat 

 
 
 
 

and 
 

M/s ………………………..in JV with
M/s…………………………………….  and
in Association with M/s…………   
 

For 

 

Consultancy Services for Preparation of Detailed Project Report of 
selected stretches/corridors of National Highway-848 between Km. 
0/00 to 37/400 (Pardi NH-48 Junction – Sukesh – Nanaponda - 
Kaprada Section)  in the State of Gujarat for up gradation to 
Two/Four lane with paved shoulder configuration. 
 
 
 
 
 
 

 
(From km _______________to km_______________of NH  in the State of …__  ) 
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INDIA 

 
CONTRACT FOR CONSULTANTS’ SERVICES 

 

Consultancy Services for Preparation of Detailed Project Report 
of selected stretches/corridors of National Highway-848 between 
Km. 0/00 to 37/400 (Pardi NH-48 Junction – Sukesh – 
Nanaponda - Kaprada Section) in the State of Gujarat for up 
gradation to Two/Four lane with paved shoulder configuration. 
 

(From km _______________to km  _______________Of NH.. in the State of 
….) 

 

 
This CONTRACT (hereinafter called the “Contract”) is made on the ---------- day of the  
month of -----------------2014 , between, on the one hand, National Highway, Gujarat 
(N. H. DIV. BHARUCH), Bharuch (hereinafter called the “Client”) and,  
on the other hand, M/s ------------------------------------------ in JV with --------------------------------
--  
and in Association with ……………………………………………. 
(hereinafter called the “Consultants”). 
 
WHEREAS 
(A) the Client has requested the Consultants to provide certain consulting services as 

defined in the General Conditions attached to this Contract (hereinafter called the 
“Services”); 

 
(B) the Consultants, having represented to the Client that they have the required 

professional skills, personnel and technical resources, have agreed to provide the 
Services on the terms and conditions set forth in this Contract; 

NOW THEREFORE the parties hereto hereby agree as follows: 
1 The following documents attached hereto shall be deemed to form an integral 

part of this Contract: 
 

(a) The General Conditions of Contract (hereinafter called “GC”); 
 

(b) The Special Conditions of contract (hereinafter called “SC”); 
 

(c) The following Appendices: 

 
Appendix A: Terms of reference containing, inter-alia, 

the Description of the Services and 
Reporting Requirements  

Appendix B:   Consultants’ Sub consultants, Key Personnel and Sub Professional  
Personnel, Task assignment, work programme, manning schedule, 
qualification requirements of key personnel, schedule for 
submission of various report. 
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Appendix C:   Hours of work for Consultants’ Personnel  
Appendix D:   Duties of the Client 

 
Appendix E:   Cost Estimate 

 
Appendix F:   Minutes of Financial/ Contract Negotiations with the Consultant 

 
Appendix G:   Copy of letter of invitation 

 

 
Appendix H:   Copy of letter of acceptance 

 
Appendix I: Copy of Bank Guarantee for Performance Security 

 

 
Appendix-J:    Minutes of the pre-bid meeting 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set forth 

in the Contract; in particular: 

 
(a) The Consultants shall carry out the Services in accordance with the provisions 

of the Contract; and 

 
(b) Client shall make payments to the Consultants in accordance with 

the provisions of the Contract. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written. 
 
FOR AND ON BEHALF OF Witness 
(National Highways Authority of India)   

 1 Signature 
  Name 
  Address 
By   

Authorised Representative 2. Signature 
  Name 
  Address 
FOR AND ON BEHALF OF Witness 
(Consultant) 1. Signature 
  Name 
  Address  
By  
Authorised Representative 2. Signature Name Address 
 
 
___________________________________________________________________ 
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GENERAL CONDITIONS OF CONTRACT 
 
1. GENERAL PROVISIONS 
 
1.1 Definitions  

Unless the context otherwise requires, the following terms whenever used in 
this Contract have the following meanings:  
(a) “Applicable Law means the laws and any other instruments having the force of lawin 

the Government’s country as they may be issued and in force from time to time; 
 

(b) “Contract”  means  the  Contract  signed  by  the  Parties,  to  which  these  General  
Conditions of Contract are attached, together with all the documents listed in Clause 
1 of such signed Contract; 

 
(c) “Effective Date” means the date on which this Contract comes into force and 

effect pursuant to Clause GC 2.1; 
 

(d) “foreign currency” means any currency other than the currency of the Government; 
 

(d) “GC” means these General Conditions of Contract; 
 

(f) “Government” means the Government of India; 
 

(g) “local currency” means the currency of the Government; 
 

(h) “Member”, in case the Consultants consist of a joint venture or consortium of more 
than one entity,  

means any of these entities, and “Members” means all of these entities; 
 

(i) “Personnel” means persons hired by the Consultants or by any Sub consultant 
as employees and assigned to the performance of the Services or any part thereof;  
“foreign Personnel” means such persons who at the time of being so hired had their 
domicile outside India; and “local Personnel” means such persons who at the time of 
being so hired had their domicile inside India; 

 
(j) “Party” means the Client or the Consultants, as the case may be, and Parties 

means both of them; 
 

(k) “Services” means the work to be performed by the Consultants pursuant to this  
Contract for the purposes of the Project, as described in Appendix A hereto; 

 
(l) “SC” means the Special Conditions of Contract by which these General  

Conditions of Contract may be amended or supplemented; 

 
(m) “Sub consultant” means any entity to which the Consultants subcontract any part of 

the Services in accordance with the provisions of Clause GC 3.7; and 
 

(n) “Third Party” means any person or entity other than the Government, the Client, the  
Consultants or a Sub consultant. 
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1.2 Relation between the Parties  

Nothing contained herein shall be construed as establishing a relation of master and 
servant or of agent and principal as between the Client and the Consultants. The 
Consultants, subject to this Contract, have complete charge of Personnel performing the 
Services and shall be fully responsible for the Services performed by them or on their 
behalf hereunder. 

 
1.3 Governing Law and Jurisdiction  
This Contract, its meaning and interpretation, and the relation between the Parties shall  
be governed by the Applicable Laws of India and the Courts at …………shall have exclusive 
jurisdiction over matters arising out of or relating to this Agreement. 
 
1.4 Language  
This Contract has been executed in the language specified in the SC, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract. 
 
1.5 Table of Contents and Headings  

The table of contents, headings or sub-headings in this agreement are for convenience for 
reference only and shall not be used in, and shall not limit, alter or affect the construction and 
interpretation of this Contract. 
 
1.6 Notices  
1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed to 
have been given or made when delivered in person to an authorized representative of the 
Party to whom the communication is addressed, or when sent by registered mail, 
facsimile or e-mail to such Party at the address specified in the SC. 

 

1.6.2 Notice will be deemed to be effective as specified in the SC.  
1.6.3 A party may change its address for notice hereunder by giving the other Party notice of 

such change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 

 
1.7 Location  

The Services shall be performed at such locations as are specified in Letter of 
Acceptance(Appendix-I) hereto and, where the location of a particular task is not so 
specified, at such locations, whether in India or elsewhere, as the Client may approve. 

 
1.8 Authority of Member in Charge  

In case the Consultants consist of a joint venture of more than one entity, with or without an 
Associate the Members hereby authorize the entity specified in the SC to act on their behalf 
in exercising all the Consultants’ rights and obligations towards the Client under this 
Contract, including  
without limitation the receiving of instructions and payments from the Client. 

 
1.9 Authorized Representatives  

Any action required or permitted to be taken, and any document required or permitted 
to be executed, under this Contract by the Client or the Consultants may be taken or 
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executed by the officials specified in the SC. 
 
1.10 Taxes and Duties  

Unless otherwise specified in the SC, the Consultants shall pay all such taxes, duties, 
fees and other impositions as may be levied under the Applicable Law. 

 
2. COMMENCEMENT, COMPLETION, MODIFICATION AND 

TERMINATION OF CONTRACT 
 
2.1 Effectiveness of Contract  

This Contract shall come into force and effect on the date of the Client’s notice to the  
Consultants instructing the Consultants to begin carrying out the Services. This notice 
shall confirm that the effectiveness conditions, if any, listed in the SC have been met. 

 
2.2 Termination of Contract for Failure to Become Effective  

If this Contract has not become effective within such time period after the date of the 
Contract signed by the Parties as shall be specified in the SC, either Party may, by not 
less than four (4) weeks’ written notice to the other Party, declare this Contract to be null 
and void, and in the event of such a declaration by either Party, neither Party shall have 
any claim against the other Party with respect hereto. 

 
2.3 Commencement of Services  

The Consultants shall begin carrying out the Services at the end of such time period 
after the Effective Date as shall be specified in the SC. 

 
2.4 Expiration of Contract  

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire 
when services have been completed and all payments have been made at the end of 
such time period after the Effective Date as shall be specified in the SC. 

 
2.5 Entire Agreement  

This Contract contains all covenants, stipulations and provisions agreed by the Parties. 
No agent or representative of either Party has authority to make, and the Parties shall 
not be bound by or be liable for, any statement, representation, promise or agreement 
not set forth herein. 

 
2.6 Modification  

Modification of the terms and conditions of this Contract, including any modification 
of the scope of the Services, may only be made by written agreement between the 
Parties. Pursuant to Clause GC 7.2 hereof, however, each party shall give due 
consideration to any proposals for modification made by the other Party. 

 
2.7 Force Majeure 
 
2.7.1 Definition  

(a) For the purposes of this Contract, “Force Majeure” means an event which is beyond the 
reasonable control of a Party, and which makes a Party’s performance of its obligations 
hereunder impossible or so impractical as reasonably to be considered impossible in 
the circumstances, and includes, but is not limited to, war, riots, civil 
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disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, 
strikes, lockouts or other industrial action (except where such strikes, lockouts or other 
industrial action are within the power of the Party invoking Force Majeure to prevent), 
confiscation or any other action by government agencies.  

(b) Force Majeure shall not include (i) any event which is caused by the negligence or 
intentional action of a Party or such Party’s Sub consultants or agents or employees, 
nor (ii) any event which a diligent Party could reasonably have been expected to both  
(A) take into account at the time of the conclusion of this Contract and (B) avoid or 
overcome in the carrying out of its obligations hereunder.  

(c) Force Majuere shall not include insufficiency of funds or failure to make 
any payment required hereunder. 

 
2.7.2 No Breach of Contract  

The failure of a Party to fulfill any of its obligations hereunder shall not be considered 
to be a breach of, or default under, this Contract insofar as such inability arises from an 
event of Force Majuere, provided that the Party affected by such an event has taken all 
reasonable precautions, due care and reasonable alternative measures, all with the 
objective of carrying out the terms and conditions of this Contract. 

 
2.7.3 Measures to be Taken 
(a) A party affected by an event of Force Majeure shall take all reasonable measures  

to remove such Party’s inability to fulfill its obligations hereunder with a minimum of 
delay.  

(b) A party affected by an event of Force Majuere shall notify the other Party of such  
event as soon as possible, and in any event not later than fourteen (14) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, and shall 
similarly give notice of the restoration of normal conditions as soon as possible.  

(c) The Parties shall take all reasonable measures to minimize the 
consequences of any event of Force Majeure. 

 
2.7.4 Extension of Time  

Any period within which a Party shall, pursuant to this Contract, complete any action or 
task, shall be extended for a period equal to the time during which such Party was unable 
to perform such action as a result of Force Majeure. 

 
2.7.5 Payments  

During the period of their inability to perform the Services as a result of an event of 
Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 
reasonably and necessarily incurred by them during such period for the purposes of 
the Services and in reactivating the Services after the end of such period. 

 
2.7.6 Consultation  

Not later than thirty (30) days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the Parties 
shall consult with each other with a view to agreeing on appropriate measures to be taken 
in the circumstances. 

 
2.8 Suspension  

The Client may, by written notice of suspension to the Consultants, suspend all payments 
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to the Consultants hereunder if the Consultants fail to perform any of their obligations 
under this Contract, including the carrying out of the Services, provided that such notice 
of suspension (i) shall specify the nature of the failure, and (ii) shall request the 
Consultants to remedy such failure within a period not exceeding thirty (30) days after 
receipt by the Consultants of such notice of suspension. 

 
2.9 Termination  
2.9.1 By the Client  

The Client may, by not less than thirty (30) days’ written notice of termination to the  
Consultants (except in the event listed in paragraph (f) below, for which there shall be a 
written notice of not less than sixty (60) days), such notice to be given after the occurrence of 
any of the events specified in paragraphs (a) through (f) of this Clause2.9.1, terminate this 
Contract:  
(a) if the Consultants fail to remedy a failure in the performance of their 

obligations hereunder, as specified in a notice of suspension pursuant to Clause 
2.8 hereinabove, within thirty (30) days of receipt of such notice of suspension 
or within such further period as the Client may have subsequently approved in 
writing;  

(b) if the Consultants become (or, if the Consultants consist of more than one entity,  
if any of their Members becomes) insolvent or bankrupt or enter into 
anyagreements with their creditors for relief of debt or take advantage of any law 
for the benefit of debtors or go into liquidation or receivership whether compulsory 
or voluntary;  

(c) if the Consultants fail to comply with any final decision reached as a result 
of arbitration proceedings pursuant to Clause 8 hereof; 

 
(d) if the Consultants submit to the Client a statement which has a material effect on 

the rights, obligations or interests of the Client and which the Consultants know 
to be false; 

 
(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or  
(f) if the Client, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 
 
2.9.2 By the Consultants  

The Consultants may, by not less than thirty (30) day’s written notice to the Client, such 
notice to be given after the occurrence of any of the events specified in paragraphs (a) 
through (d) of this Clause 2.9.2, terminate this Contract:  

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract and not 
subject to dispute pursuant to Clause 8 hereof within forty-five(45) days after receiving 
written notice from the Consultants that such payment is overdue;  

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants may 
have subsequently approved in writing) following the receipt by the Client of the 
Consultants’ notice specifying such breach;  

(c) if, as the result of Force Majeure, the Consultant are unable to perform a 
material portion of the Services for a period of not less than sixty (60) days; or 
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(d) if the Client fails to comply with any final decision reached as a result of arbitration pursuant to 

Clause 8 hereof. 
 
2.9.3 Cessation of Rights and Obligations  

Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon expiration of 
this Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties hereunder  
shall cease, except (i) such rights and obligations as may have accrued on the date of 

termination or expiration, (ii) the obligation of confidentiality set forth in Clause 3.3 hereof, (iii) the 
Consultant’s obligation to permit inspection, copying and auditing of their accounts and records set 
forth in Clause 3.6 (ii) hereof, and (iv) any right which a Party may have under the Applicable Law. 
 
2.9.4 Cessation of Services  

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 
2.9.1 or 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such 
notice, take all necessary steps to bring the Services to a close in a prompt and orderly 
manner and shall make every reasonable effort to keep expenditures for this purpose to a 
minimum. With respect to documents prepared by the Consultants and equipment and 
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 
Clauses 3.9 or 3.10 hereof. 

 
2.9.5 Payment upon Termination  

Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Client shall 
make the following payments to the Consultants (after offsetting against these payments any 
amount that may be due from the Consultant to the Client): 

 
(i) Remuneration pursuant to Clause 6 hereof for Services satisfactorily performed prior 

to the effective date of termination.  
(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures actually 

incurred prior to the effective date of termination; and  
(iii) except in the case of termination pursuant to paragraphs (a) through (d) of Clause 

2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract including the cost of the return travel of the Consultants’ 
personnel and their eligible dependents. 

 
2.9.6 Disputes about Events of Termination 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause 
2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty-five(45) days after 
receipt of notice of termination from the other Party, refer the matter to arbitration pursuant 
to Clause 8 hereof, and this Contract shall not be terminated on account of such event except 
in accordance with the terms of any resulting arbitral award. 

 
3. OBLIGATIONS OF THE CONSULTANTS 
 
3.1 General 
 
3.1.1 Standard of Performance  

The Consultants shall perform the Services and carry out their obligations here under with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
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techniques and practices, and shall observe sound management practices, and employ 
appropriate advanced technology and safe and effective equipment, machinery, materials and 
methods. The Consultants shall always act, in respect of any matter relating to this Contract 
or to the Services, as faithful advisers to the Client, and shall at all times support and 
safeguard the Client's legitimate interests in any dealings with Sub consultants or Third 
Parties. 

 
3.1.2 Law Governing Services 

 
The Consultants shall perform the Services in accordance with the Applicable Law and shall 
take all practicable steps to ensure that any Sub consultants, as well as the Personnel and 
agents of the Consultants and any Sub consultants, comply with the Applicable Law. The 
Client shall advise the Consultants in writing of relevant local customs and the Consultants 
shall, after such notifications, respect such customs. 

 
3.2 Conflict of Interests 
 
3.2.1 Consultants not to Benefit from Commissions, Discounts, etc. 

 
The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the Consultants' sole 
remuneration in connection with this Contract or the Services and the Consultants shall not accept for 
their own benefit any trade commission, discount or similar payment in connection with activities 
pursuant to this Contract or to the Services or in the Discharge of their obligations hereunder, and the 
Consultants shall use their best efforts to ensure that any Sub consultants, as well as the Personnel 
and agents of either of them, similarly shall not receive any such additional remuneration. 
 
3.2.2 Consultants and Affiliates not to be otherwise interested in Project 

 
The Consultants agree that, during the term of this Contract and after its termination, the 
Consultants and any entity affiliated with the Consultants, as well as any Sub consultant 
and any entity affiliated with such Sub consultant, shall be disqualified from providing 
goods, works or services (other than the Services and any continuation thereof) for any 
project resulting from or closely related to the Services. 

 
3.2.3 Prohibition of Conflicting Activities 

 
Neither the Consultants nor their Sub consultants nor the Personnel of either of them shall 
engage, either directly or indirectly, in any of the following activities: 

 
(a) during the term of this Contract, any business or professional activities 

in the Government's country which would conflict with the activities 
assigned to them under this Contract; or 

 
(b) after the termination of this Contract, such other activities as may 

be specified in the SC. 
 
3.3 Confidentiality 
 

The Consultants, their Sub consultants and the Personnel of either of them shall not, 
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either during the term or within two (2) years after the expiration of this Contract, disclose 
any proprietary or confidential information relation to the Project, the Services,  
this Contract or the Client's business or operations without the prior written consent 
of the Client. 

 

 
3.4 Liability of the Consultants 

 
Subject to additional provisions, if any, set forth in the SC, the Consultants' 
liability under this Contract shall be as provided by the Applicable Law. 

 
3.5 Insurance to be taken out by the Consultants 
 

The Consultants (i) shall take out and maintain, and shall cause any Sub consultants to take  
out and maintain, at their (or the Sub consultants', as the case may be) own cost but on terms 
and conditions approved by the Client, insurance against the risks, and for the coverage, as 
shall be specified in the Special Conditions (SC), and (ii) at the Client's request, shall provide 
evidence to the Client showing that such insurance has been taken out and maintained and 
that the current premiums therefore have been paid. 

 
3.6 Accounting, Inspection and Auditing 

 
The Consultants (i) shall keep accurate and systematic accounts and records in respect of 
the Services hereunder, in accordance with internationally accepted accounting principles 
and in such form and detail as will clearly identify all relevant time charges and cost, and 
the bases thereof (including the bases of the Consultants' costs and charges), and (ii) shall 
permit the Client or its designated representative periodically, and up to one year from 
the expiration or termination of this Contact, to inspect the same and make copies thereof 
as well as to have them audited by auditors appointed by the Client. 
 
3.7 Consultants' Actions requiring Client's prior Approval 

 
The Consultants shall obtain the Client's prior approval in writing before taking any of 
the following actions: 

 
(a) appointing such members of the Personnel as are listed in Appendix B;  
(b) entering into a subcontract for the performance of any part of the Services, it being 

understood (i)that the selection of the Sub-consultant and the terms and conditions of the 
subcontract shall have been approved in writing by the Client prior to the execution of 
the subcontract, and (ii) that the Consultants shall remain fully liable for the performance 
of the Services by the Sub-consultant and its Personnel pursuant to this Contract; 

 
(c) any other action that may be specified in the SC. 
 
3.8 Reporting Obligations 

 
The Consultants shall submit to the Client the reports and documents specified in 
Appendix A/E hereto, in the form, in the numbers and within the time periods set 
forth in the said Appendix. 
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3.9 Documents prepared by the Consultants to be the Property of the Client 

 
All plans, drawings, specifications, designs, reports and other documents prepared by the Consultants 
in performing the Services shall become and remain the property of the Client, and the Consultants 
shall, not later than upon termination or expiration of this Contract, deliver all such documents to the 
Client, together with a detailed inventory thereof. The Consultants may retain a copy of such 
documents. Restrictions about the future use of these documents, shall be as specified in the SC. 
 
 
3.10 Equipment and Materials furnished by the Client 

 
Equipment and materials made available to the Consultants by the Client, or purchased 
by the Consultants with funds provided by the Client, shall be the property of the Client 
and shall be marked accordingly. Upon termination or expiration of this Contract, the  
Consultants shall make available to the Client an inventory of such equipment and materials 
and shall dispose of such equipment and materials in accordance with the Client's I 
instructions. While in possession of such equipment and materials, the Consultants, unless 
otherwise instructed by the Client in writing, shall insure them in an amount equal to their 
full replacement value. 

 
4. CONSULTANTS' PERSONNEL 
 
4.1 General 

 
The Consultants shall employ and provide such qualified and experienced Personnel as 
are required to carry out the Services. 
 
4.2 Description of Personnel 

 
(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 

engagement in the carrying out of the Services of each of the Consultants' Key Professional / 
Sub Professional Personnel are described in Appendix B. 

 
(b) If required to comply with the provisions of Clause 3.1.1 of this Contract, adjustments with 

respect to the estimated periods of engagement of Key Professional / Sub Professional 
Personnel set forth in Appendix B may be made by the Consultants by written notice to the 
Client, provided  
(i) that such adjustments shall not alter the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is larger, and 
(ii) that the aggregate of such adjustments shall not cause payments under this Contract to 

exceed the  ceilings set forth  in  Clause  6.1  (b)  of  this  Contract.  Any  other  such 
adjustments shall only Be made with the Client's written approval. 

 
(c) If additional work is required beyond the scope of the Services specified in Appendix A, the 

estimated periods of engagement of Key Personnel set forth in Appendix B may be increased 
by agreement in writing between the Client and the Consultants.  
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4.3 Approval of Personnel 

 
The Key Personnel and Sub consultants listed by title as well as by name in Appendix B 
are hereby approved by the Client. In respect of other Key Personnel which the 
Consultants propose to use in the carrying out of the Services, the Consultants shall submit 
to the Client for review and approval a copy of their biographical data. If the Client does 
not object in writing (stating the reasons for the objection) within twenty-one (21) calendar 
days from the date of receipt of such biographical data, such Key Personnel shall be 
deemed to have been approved by the Client. 

 
4.4 Working Hours, Overtime, Leave, etc. 

 
(a) Working hours and holidays for Key Professional / Sub Professional Personnel 

are set forth in Appendix C hereto. To account for travel time, foreign Personnel 
carrying out Services inside the Government's country shall be deemed to have 
commenced (or finished) work in respect of the Services such number of days 
before their arrival in (or after their departure from) the Government's country as 
is specified in Appendix C hereto. 

 
(b) The Key Professional / Sub Professional Personnel shall not be entitled to be paid for 

overtime nor to take paid sick leave or vacation leave except as specified in Appendix C  
hereto, and except as specified in such Appendix, the Consultants' remuneration shall be 
deemed to cover these items. All leave to be allowed to the Personnel is included in the staff-
months of service set for in Appendix B. Any taking of leave by Personnel shall be subject to 
the prior approval of the Client by the Consultants, who shall ensure that absence for leave 
purposes will not delay the progress and adequate supervision of the Services. 

 
4.5 Removal and/or Replacement of Personnel  

Removal and/or replacement of Personnel shall be regulated as under: 

 
4.5.1 In case notice to commence services pursuant to Clause 2.1 of this Contract is not ordered 

by Client within 120 days of negotiations the key personnel can excuse themselves on valid 

grounds, e.g., selection on some other assignment, health problem developed after contract 

negotiation, etc. In such a case no penalty shall be levied on the Firm or on the person concerned. 

The firm shall however be asked to give a replacement by an equal or better scoring person, 

whenever mobilization is ordered. 
 
 

 

4.5.2 In case notice to commence services is given within 120 days of negotiations the 
replacement shall be as below: 

 
a. Replacement up to 33%: Replacement shall be by an equal or better scoring person. 

Reduction in remunerations for the balance period shall be @ 5% of the monthly rate. 
 

b. Replacement more than 33% and up to 50%: Replacement shall be by an equal or better 

scoring person. Reduction in remunerations for the balance period shall be @ 10% of the 

monthly rate. Replacement more than 50% shall normally not be considered. However, in 
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exceptional circumstances, where it becomes absolutely essential the remunerations of 

the substitute shall be reduced by 50% of the original person replaced. Replacement shall 

be by an equal or better scoring person. The Department may initiate action for 

termination/debarment of such consultant for future projects of NHAI for a period of 6 

months to 24 months depending upon the severity of case. 
 
4.5.3 Replacement after original contract period is over: 
 

There shall be no limit on the replacements and no reduction in remunerations shall be 
made. The replacement shall however be of equal or better score. 

 
4.5.4 If the Employer (i) finds that any of the Personnel has committed serious misconduct or has  
been charged with having committed a criminal action or (ii) has reasonable ground to be dissatisfied 
with the performance of any of the Personnel, then the consultant shall, at the Employer’s  
written request specifying the grounds therefore, forthwith   provide   a   replacement   with 
qualifications and experience acceptable to him. 
 
4.5.4 If the team leader or any other key personnel/ specialist considered pivotal to the  

project is replaced, the substitute may be interviewed by N. H. DIV. BHARUCH to assess 
their merit and suitability. 

 
4.5.5 If any member of the approved team of a consultant engaged by N. H. DIV. BHARUCH leaves 

that 
consultant before completion of the job, he shall be barred for a period of 6   months to 24
months from being engaged as a team member of any other   consultant  working  (or to be
appointed) for any other N. H. DIV. BHARUCH/ MORT&H projects.   

 
4.5.6 In exceptional situations where the replacement with equivalent or better qualification is not 
available, replacement with lower qualifications than the originally approved may be accepted with 
reduction in remuneration as per the procedure prescribed below. This kind of relaxation shall 
however, be limited to replacement of 2 key personnel only in one consultancy contract package. 
i) The new proposed personnel as a replacement has to be evaluated as per the 

criteria fixed at the time of evaluation of original proposal and marks/rating 
and then: 

If the original personnel (included in the original proposal based on which  
the contract was awarded) is to be replaced at the instruction of N. H. DIV. 
BHARUCH and the new proposed personnel is having less qualification/ 
experience i.e marks/rating (but fulfilling the minimum requirement as per TOR), 
his remuneration would be reduced by 15% over and above the stipulated 
conditions in the contract because of less qualified personnel. 

 
If the original personnel (included in Contract Agreement) is to be replaced 
by the Consulting firm and the new proposed personnel is having less 
qualification/ experience (marks/rating), then his remuneration would be 
decreased proportionally in comparison to the marks of the original personnel. 
This will also take into account the contract condition and if the proposed  
reduction is less than that stipulated in contract condition, it would be as per the 
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contract provision. 

 
It will be ensured that the new proposed personnel should score at least 
75% of the marks of the originally approved key personnel.  
Both the Consulting firm and the proposed personnel should give the 
undertaking in the format available in Form VII of Appendix II along with the 
replacement CV. 

 
ii) The CV should be signed by personnel and the consulting firm in every page. If the  

CV is found incorrect at later date, the personnel accepted would be removed from the 
assignment and debarred from further N. H. DIV. BHARUCH/ MORT&H works for an 
appropriate period to be decided by N. H. DIV. BHARUCH and the new proposed personnel 
in place of removed personnel would be paid 15% less salary than the original personnel. 
15% reduction in the salary will be imposed as penalty for submitting the incorrect 
information. This penalty will be imposed only once. If the same consulting firm submits 
incorrect information again second time, necessary action will be taken by N. H. DIV. 
BHARUCH to black list the firm. 

 
4.6 Resident Project Manager 

 
If required by the SC, the Consultants shall ensure that at all times during the 
Consultants' performance of the Services in the Government's country a resident project 
manager, acceptable to the Client, shall take charge of the performance of such Services. 

 
5. OBLIGATION OF THE CLIENT 
 
5.1 Assistance and Exemptions  

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 
that the Government shall: 

 
(a) provide the Consultants, Sub consultants and Personnel with work permits and such 

other documents as shall be necessary to enable the Consultants, Sub consultants or 
Personnel to perform the Services; 

 
(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided 

promptly with all supporting papers for necessary entry and exit visas, residence 
permits, exchange permits and any other documents required for their stay in India; 

 

(c) facilitate prompt clearance through customs of any property required for the Services; 

 
(d) issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and effective 
implementation of the Services; 

 
5.2 Access to Land 

 
The Client warrants that the Consultants shall have, free of charge, unimpeded access 
to all land in the Government’s country in respect of which access is required for the 
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performance of the Services. The Client will be responsible for any damage to such 
land or any property thereon resulting from such access and will indemnify the 
Consultants and each of the Personnel in respect of liability for any such damage, 
unless such damage is caused by the default or negligence of the Consultants or any 
Sub consultants or the Personnel of either of them. 

 
5.3 Change in the Applicable Law 

 
If, after the date of this Contract, there is any change in the Applicable Law with 
respect to taxes and duties which increases or decreases the cost or reimbursable 
expenses incurred by the Consultants in performing the Services, then the remuneration 
and reimbursable expenses otherwise payable to the Consultants under this Contract 
shall be increased or decreased accordingly by agreement between the Parties hereto, 
and corresponding adjustments shall be made to the ceiling amounts specified in Clause 
6.1(b), 

 
5.4 Services, Facilities and Property of the Client 

 
The client shall make available to the Consultants and the Personnel, for the purposes of 
the Services and free of any charge, the services, facilities and property described in 
Appendix D at the times and in the manner specified in said Appendix D, provided that if 
such services, facilities and property shall not be made available to the Consultants as 
and when so specified, the Parties shall agree on (i) any time extension that may be 
appropriate to grant to the Consultants for the performance of the Services, (ii) the 
manner in which the Consultants shall procure any such services, facilities and property 
from other sources, and (iii) the additional payments, if any, to be made to the 
Consultants as a result thereof pursuant to Clause 6.1(c) hereinafter. 

 
5.5 Payment 

 
In consideration of the Services performed by the Consultants under this Contract, the 
Client shall make to the Consultants such payments and in such manner as is provided 
by Clause 6 of this Contract. 

 
6. PAYMENT TO THE CONSULTANTS 
 
6.1 Cost Estimates ; Ceiling Amount 

 
(a) An abstract of the cost of the Services payable in local currency (Indian Rupees) is 

set forth in Appendix E. 

 
(b) Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1(c), the 

payments under this Contract shall not exceed the ceiling specified in the SC. The 
Consultants shall notify the Client as soon as cumulative charges incurred for the 
Services have reached 80% of the ceiling. 

 
(c) Notwithstanding Clause 6.1(b) hereof, if pursuant to Clauses 5.4 hereof, the Parties 

shall agree that additional payments shall be made to the Consultants in order to 
cover any necessary additional expenditures not envisaged in the cost estimates 
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referred to in Clause 6.1(a) above, the ceiling set forth in Clause 6.1(b) above shall 
be increased by the amount or amounts, as the case may be, of any such additional 
payments. 

 
6.2 Currency of Payment 
 
(a) The payment shall be made in Indian Rupees. 
 
6.3 Mode of Billing and Payment 
 
Billing and payments in respect of the Services shall be made as follows:- 

 
(a) The Client shall cause to be paid to the Consultants an advance payment as specified 

in the SC, and as otherwise set forth below. The advance payment will be due after 
provision by the Consultants to the Client of a bank guarantee by a bank acceptable 
to the Client in an amount (or amounts) and in a currency (or currencies) specified 
in the SC, such bank guarantee (i) to remain effective until the advance payment has 
been fully set off as provided in the SC, and ii) in such form as the Client shall 
have approved in writing. 

 
(b) Payment Schedule 

 
The Consultant will be paid stage-wise as a percentage of the contract value as 
per the schedule given below: 
 

Sl.No. Item 
Payment as % of 

 

Contract Value  

   
 

     

1 
 On submission of  Final Inception Report 

15 % 
 

 
 

    

2 
On submission of Final Alignment Report 

10 % 
 

 
 

     

3 On submission of Final Feasibility Report 5 % 
 

     

4 
 

10 %  

On Submission of Final Land Acquisition 
Report 

 

  
 

    

5 On Submission of Clearance Proposal 5 % 
 

    

6 On Submission of Draft DPR 10 % 
 

    

7 On Approval of Final DPR 10 % 
 

    

   8 
Preparation &  Approval of EPC Documnet 
including Technical Schedule. 5 % 

 

   
 

   9 Publication of 3D Notification   10% 
 

  10 
Forest / Wild Life Clearance – Stage I 
Approval(Principal Approval) 5% 

 

  11 

Forest / Wild Life Clearance – Stage II /Final 
Approval(Final apprval) (Including Approval 
of Utility Shifting estimates by agency and 
MoRTH / Implementation Agency). 5% 

 



 

 

  

  12 

Retention to be release after 3 years / 
completion of civil contract works whichever 
earlier. 10% 

 

 Total 100% 
 

 
Submission of Draft 3A within 1 month of 
Alignment Finalization 2.5 % Bonus 

 

 
Submission of Draft clearance proposal 
within 1 month of Alignment Finalization 2.5 % Bonus 

 

 
(c) No payment shall become eligible for the next stage till the consultant completes to the 

satisfaction of the client the work pertaining to the preceding stage. The payment for the 
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work of sub-soil investigation(Boring)will be as per plan approved by the client and will be 
paid as per actual at the rates quoted by the consultants .The payment for the quantity given 
by the client for boring will be deemed to be included in the above mentioned payment 
schedule. Any adjustment in the payment to the consultants will be made in the final payment 
only. 

 
(d) The Client shall cause the payment of the Consultants in Para 6.4 (b) above as given in 

schedule of payment within thirty (30) days after the receipt by the Client of bills. Interests at 
the rate specified in the SC shall become payable as from the above due date on any amount 
due by, but not paid on, such due date. 

 
(e) The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 
satisfactory by the Client. The Services shall be deemed completed and finally accepted by  
the Client and the final report and final statement shall be deemed approved by the Client as 
satisfactory one hundred and eighty (180) calendar days after receipt of the final report and  
final statement by the  Client  unless  the  Client,  within  ninety(90)  day  period,  gives 
written notice to the    Consultants specifying in detail deficiencies in the Services, the final  
report or final  statement. The Consultants shall thereupon promptly make any necessary 
corrections, and upon completion of such corrections, the foregoing process shall be
repeated. Any amount which the Client has paid or caused to be paid in accordance with this
Clause in excess of the Amounts actually payable in accordance with the provisions of
this Contract shall be reimbursed by the Consultants to the Client within thirty (30) days
after receipt by the Consultants  of  notice  thereof.  Any  such  claim  by  the  Client  for 
Reimbursement must be made within twelve (12) calendar months after receipt by the Client 
of a final report and a final statement approved by the Client in accordance with the above. 

 
(f) All payments under this Contract shall be made to the account of the Consultants specified in 

the SC. 
 
7. Responsibility for Accuracy of Project Documents 
 
7.1 General 

 
7.1.1 The Consultant shall be responsible for accuracy of the data collected, by him directly or 

procured from other agencies/authorities, the designs, drawings, estimates and all other 
details prepared by him as part of these services. He shall indemnify the Authority against 
any inaccuracy in the work which might surface during implementation of the project. The 
Consultant will also be responsible for correcting, at his own cost and risk, the drawings 
including any re-survey / investigations and correcting layout etc. if required during the 
execution of the Services. 

 
7.1.2 The Consultant shall be fully responsible for the accuracy of design and drawings of the 

bridges and structures. All the designs and drawings for bridges and structures including 
all their components shall be fully checked by a Senior Engineer after completion of the 
designs. All drawings for bridges and structures shall be duly signed by the (a) Designer,  
(b) Senior Checking Engineer, and (c) Senior Bridge / Structure Expert. The designs and 
drawings not signed by the three persons mentioned above shall not be accepted. The 
Consultant shall indemnify the Client against any inaccuracy / deficiency in the designs 
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and drawings of the bridges and structures noticed during the construction and even 
thereafter and the Client shall bear no responsibility for the accuracy of the designs 
and drawings submitted by the Consultants. 

 
7.1.3 The survey control points established by the Consultant shall be protected by 

the Consultants till the completion of the Consultancy Services. 
 
7.2. Retention Money 

 
An amount equivalent to 5% of the contract value shall be retained at the end of the 
contract for accuracy of design and quantities submitted and the same will be released  
after the completion of civil contract works or after 3 years from completion of consultancy services, 
whichever is earlier. The retention money will however be released by the Client on substitution by 
Bank Guarantee of the same amount valid up to the period as above. 
 
7.3. Penalty 
 
7.3.1. Penalty for Error/Variation 

 
i) If variation in any of the main quantities of work like earth work including sub 

grade, GSB, WMM, Bituminous works (BM/DBM/AC/BC),drains, total concrete quantities and 
reinforcing steel in bridge works or overall project cost, found during execution is more  
than +/- 15%, the penalty equivalent to 5% of the contract value shall be imposed. For this 
purpose retention money equivalent to 5% of the contract value will be forfeited. This shall 
exclude any additional/deletion of items/works ordered during the execution.  

ii) For inaccuracies in survey/investigation/design work the penalties shall be imposed as 
per details given in Table below: 

Sl. 
Item 

Penalty (%age of 
 

No. contract value)  

 
 

1 

Topographic Surveys 0.5 to 1.0 
 

a) The horizontal alignment does not match with ground  
 

condition.  
 

b) The cross sections do not match with existing ground. 
 

 

 
 

2 

c)  The  co-ordinates  are  defective  as  instruments  of  
 

desired accuracy not used.  
 

Geotechnical Surveys 0.5 to 1.0 
 

a) Incomplete surveys  
 

b) Data not analysed properly  
 

c) The substrata substantially different from the actual  
 

strata found during construction.  
 

 Traffic data found to be varying by more than 25% on 0.2 to 0.5 
 

3 resurvey  at  a  later  date,  unless  there  are  justifiable  
 

 reasons.  
 

 Axle load data found to be varying by more than 25% on 0.20 to 0.5 
 

4 resurvey  at  a  later  date,  unless  there  are  justifiable  
 

 reasons.  
 

5 
Structural Designs found to be unsafe or grossly over 1.0 to 2.0 

 

safe.  
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7.3.2 Penalty for delay 

 
In case of delay in completion of services, a penalty equal to 0.05% of the contract 
price per day subject to a maximum 5% of the contract value will be imposed and shall 
be recovered from payments due/performance security. However in case of delay due to 
reasons beyond the control of the consultant, suitable extension of time will be granted.  

7.3.3 Total amount of recovery from all penalties shall be limited to 10% of the Consultancy Fee. 

 
7.4 ACTION FOR DEFICIENCY IN SERVICES 
 
7.4.1 Consultants liability towards the Client 

 
Consultant shall be liable to indemnify the client for any direct loss or damage accrued 
or likely to accrue due to deficiency in service rendered by him. 

 
7.4.2 Warning / Debarring 

 
In addition to the penalty as mentioned in para 7.3, warning may be issued to the erring 
consultants for minor deficiencies. In the case of major deficiencies in the Detailed 
Project Report involving time and cost overrun and adverse effect on reputation of 
NHAI, other penal action including debarring for certain period may also be initiated as 
per policy of NHAI. 

 
8. FAIRNESS AND GOOD FAITH 
 
8.1 Good Faith 
 

The Parties undertake to act in good faith with respect to each other’s rights under this  
Contract and to adopt all reasonable measures to ensure the realization of the 
objectives of this Contract. 

 
8.2 Operation of the Contract 

 
The Parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of the Contract, and the Parties hereby 
agree that it is their intention that this Contract shall operate fairly as between them, and 
without detriment to the interest of either of them, and that, if during the term of this 
Contract either Party believes that this Contract is operating unfairly, the Parties will use 
their best efforts to agree on such action as may be necessary to remove the cause or 
causes of such unfairness, but no failure to agree on any action pursuant to this Clause 
shall give rise to a dispute subject to arbitration in accordance with Clause 9 hereof. 

 
9. SETTLEMENT OF DISPUTES  
9.1 Amicable Settlement 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this Contract or the interpretation thereof. 
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9.2 Dispute Settlement 

 
Any dispute between the Parties as to matters arising pursuant to this Contract which 
cannot be settled amicably within thirty (30) days after receipt by one Party of the other  
Party’s request for such amicable settlement may be submitted by either Party for 
settlement in accordance with the provisions specified in the SC. 

 
10. Change of Scope  

The change of Scope on account of variation of total length as well as 4 laned length of 
project Highway from the indicative length as given at Annex-1 of Letter of Invitation of the 
RFP shall be dealt as follows 

 
 During the course of consultancy services in case it is considered necessary to 

increase/decrease the scope of services ( of total length or 4 laned length as compared to 
indicative Length as given in the RFP) by the client the same shall be notified by Change 
of scope notice. Similarly, if the Consultant determines that change of scope is needed, he 
shall inform of the same to the Client. The Client will examine and shall either reject the 
proposal or issue change of scope notice. 

 
 The Consultancy fee shall be revised on account of change of scope as below: 

 
(d) In case the total length of project increase/ decrease up to more 10% of indicative length given in 

the RFP : No change in Consultancy Fees  
- In case the increase/ decrease  in total length of project is more than 10 % of the indicative  

length as given in the RFP: The consultancy fee shall be increased/ decreased in the same 
proportion in which the length of the project road is increased/ decreased beyond 10% . 

 
- In case the length of 4 lane road is increased up to 10% of the length as indicated in the RFP : 

No change in Consultancy Fees 

 
- In case the length of 4 lane road is increased by more than 10% of the length as indicated in 

the RFP : The consultancy fee shall be increased by 0.25 times the average quoted rate ( Rs 
per km ) for the increased length of 4 lane beyond 10% 

 
iii) Length of Bypass / realignment shall not be treated as additionality to the existing length 

of the highway for the purpose of change / variation in length. Increase /decrease in 
length on account of bypasses shall not be considered as change of scope. However, the 
total length of the project highway (including bypasses and realignment ) along the 
finally approved alignment shall be compared with the indicative length in the RFP for 
the purpose of variation. 
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SPECIAL CONDITIONS OF CONTRACT  
Number of 
GC Clause 
 

A.  Amendments of, and Supplements to, Clauses in the General Conditions 
 
1.1(a)  The words “in the Government’s country” are amended to read “in INDIA” 
 
1.4 The language is: English 
 
1.6.1 The addresses are: 

 
For the Client : Executive Engineer, National Highway Division, 

Bharuch. 
 

 
Attention : Executive Engineer, National Highway Division, Bharuch 
 
02642-241426, 243408 ; Fax: 02642-269159 

E-mail Address: nhdbharuch@gmail.com 
 
For the Consultants: 
 
Attention: Name 

Designation  
Address  
Tel: Fax: E-mail address 

 
 

 

1.6.2 Notice will be deemed to be effective as follows: 
 
(a) in the case of personal delivery or registered mail, on delivery; 
(b) In the case of facsimiles, 24 hours following confirmed transmission. 
(e) In case of E mail, 24 hours following confirmed transmission. 

 
1.8 Entity to Act as Member in charge (In case of Joint Venture of Consultants) with or without an 
Associate: 
 
- ……………………….. 
1.9 The Authorized Representatives are: 
 
For the Client : ( -- ) 
Executive Engineer, N. H. DIV. BHARUCH ( -- ) 
 
For the Consultant: Name  

Designation 
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1.10 The Consultants and the personnel shall pay the taxes, duties, fees, levies and other 

impositions levied under the existing, amended or enacted laws (prevailing 7 days before the 
last date of submission of bids) during life of this contract and the Client shall perform such 
duties in regard to the deduction of such tax as may be lawfully imposed. 

 
2.1 The effectiveness conditions are the following: 
 
a) The contract has been approved by N. H. DIV. BHARUCH. 

 
b) The consultant will furnish within 15 days of the issue of letter of acceptance, an 

unconditional Bank Guarantee from the Bank (Generally, by SBI or its subsidiaries or 
any Indian nationalized bank or IDBI or ICICI or ICICI Bank or by a foreign bank 
through a correspondent bank in India) for an amount equivalent to 10 % of the total 
contract value to be received by him towards Performance Security valid for a period 
of three years beyond the date of completion of services. 

 

 
2.2 The time period shall be “four months” or such other time period as the parties may 

agree in writing. 

 
2.3 The time period shall be “fifteen days” or such other time period as the Parties may 

agree in writing. 

 
2.4 The time period shall be ------ months or such other time period as the parties may 

agree in writing. 
 
3.4 Limitation of the Consultants’ Liability towards the Client 

 
(a) Except in case of negligence or willful misconduct on the part of the Consultants 

or on the part of any person or firm acting on behalf of the Consultants in carrying 
out the Services, the Consultants, with respect to damage caused by the Consultants 
to the Client’s property, shall not be liable to the Client: 

 
(i) for any indirect or consequential loss or damage; and  
(ii) for any direct loss or damage that exceeds (A) the total payments for Professional 

 
Fees and Reimbursable Expenditure made or expected to be made to the Consultants 
hereunder, or (B) the proceeds the Consultants may be entitled to receive from any 
insurance maintained by the Consultants to cover such a liability, whichever of (A) 
or (B) is higher. 

 
(b) This limitation of liability shall not affect the Consultants’ liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting on 
behalf of the Consultants in carrying out the Services. 

 
3.5 The risks and the coverage shall be as follows: 

 
(a) Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act, 1988 in respect of motor vehicles operated in India by the Consultants or 
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their Personnel or any Sub consultants or their Personnel for the period 
of consultancy. 

 
(b) Third Party liability insurance with a minimum coverage, for Rs. 1.00 million for 

the period of consultancy. 
 
(c) (i)  The Consultant shall provide to N. H. DIV. BHARUCH Professional Liability Insurance 

(PLI)  
for a period of three years beyond completion of Consultancy services or as per 
Applicable Law, whichever is higher. 

 
(ii) The Consultant will maintain at its expense PLI including coverage for errors 

and omissions caused by Consultant’s negligence in the performance of its duties 
under this agreement, (A) For the amount not exceeding total payments for 
Professional Fees and Reimbursable Expenditures made or expected to be made 
to the Consultants hereunder OR (B) the proceeds, the Consultants may be 
entitled to receive from any insurance maintained by the Consultants to cover 
such a liability, whichever of (A) or (B) is higher. 

 
iii) The policy should be issued only from an Insurance Company operating in 

India. 

 
iv) The policy must clearly indicate the limit of indemnity in terms of “Any 

One Accident” (AOA) and “Aggregate limit on the policy” (AOP) and in no 
case should be for an amount less than stated in the contract. 

 
v) If the Consultant enters into an agreement with N. H. DIV. BHARUCH in a 

joint venture or ‘in association’, the policy must be procured and provided to 
N. H. DIV. BHARUCH by the joint venture/in association entity and not by 
the individual partners of the joint venture/ association. 

 
vi) The contract may include a provision thereby the Consultant does not cancel 

the policy midterm without the consent of Client. The insurance company may 
provide an undertaking in this regard. 

 
(d) Employer’s liability and workers’ compensation insurance in respect of the 

Personnel of the Consultants and of any Sub consultant, in accordance with the 
relevant provisions of the Applicable Law, as well as, with respect to such  
Personnel, any such life, health, accident, travel or other insurance as may be  
appropriate; and all insurances and policies should start from the date of commencement of  
services and    remain effective as per relevant requirements of contract agreement. 

 
3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 

 
4.6 The person designated as Senior Highway Engineer cum Team Leader in Appendix B 

shall serve in that capacity, as specified in Clause 4.6. 
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6.1 (b) The ceiling amount in local currency is Rs……… Excluding Service Tax) 

 
6.3 (a) No advance payment will be made.  
6.3 (e) The interest rate is : @ 12% per 
annum 6.3 (f) The account is : 
 
9.2 Disputes shall be settled by arbitration in accordance with the following provisions: 
 
9.2.1 Selection of Arbitrators  

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an 
arbitration panel composed of three arbitrators, in accordance with the following 
provisions: 

 
(a) Where the Parties agree that the dispute concerns a technical matter, they may agree to 

appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator within  
thirty (30) days after receipt by the other Party of the proposal of a name for such an 
appointment by the Party who initiated the proceedings, either Party may apply to the 
President, Indian Roads Congress, New Delhi, for a list of not fewer than five nominees and, 
on receipt of such list, the Parties shall alternately strike names there from, and the last 
remaining nominee on the list shall be the sole arbitrator for the matter in dispute. If the last 
remaining nominee has not been determined in this manner within sixty (60) days of the date 
of thelist, the president, Indian Roads Congress, New Delhi, shall appoint, upon the request 
of either Party and from such list or otherwise, a sole arbitrator for the matter in dispute. 

 
 
(b) Where the Parties do not agree that the dispute concerns a technical matter, the Client and the  

Consultants shall each appoint one arbitrator, and these two arbitrators shall jointly appoint a 
third arbitrator, who shall chair the arbitration panel. If the arbitrators named by the Parties 
do not succeed in appointing a third arbitrator within thirty (30) days after the later of the two 
arbitrators named by the Parties has been appointed, the third arbitrator shall, at the request of 
either Party, be appointed by Secretary, the Indian Council of Arbitration, New Delhi. 

 
(c) If, in a dispute subject to Clause SC 9.2.1 (b), one Party fails to appoint its arbitrator within 

thirty (30) days after the other Party has appointed its arbitrator, the Party which has named 
an arbitrator may apply to the Secretary, Indian Council of Arbitration, New Delhi, to appoint 
a sole arbitrator for the matter in dispute, and the arbitrator appointed pursuant to such 
application shall be the sole arbitrator for that dispute. 

 
9.2.2 Rules of Procedure 

 
Arbitration proceedings shall be conducted in accordance with procedure of the Arbitration & 
Conciliation Act 1996, of India unless the Consultant is a foreign national/firm, where 
arbitration proceedings shall be conducted in accordance with the rules of procedure for 
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as 
in force on the date of this Contract. 
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9.2.3 Substitute Arbitrators 

 
If for any reason an arbitrator is unable to perform his function, a substitute shallbe appointed 
in the same manner as the original arbitrator. 

 
9.2.4 Qualifications of Arbitrators 

 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a)through (c) of 
Clause 8.2.1 hereof shall be an internationally recognized legal ortechnical expert with 
extensive experience in relation to the matter in dispute. 

 
9.2.5 Miscellaneous 

 
In any arbitration proceeding hereunder: 

 
(a) Proceedings shall, unless otherwise agreed by the Parties, be held inDELHI 

 
(b) the English language shall be the official language for all purposes; and 

[Note: English language may be changed to any other Language, with the 
agreement of both the Parties.] 

 
(c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third arbitrator if 

there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction, and the Parties hereby waive any objections to or claims of immunity 
in respect of such enforcement. 

 
(d) The maximum amount payable per Arbitrator in Arbitration clauses shall be as under 

 
 
 
 
 

S.No Particulars Maximum amount payable per 
 

  Arbitrator/ per case 
 

 Arbitrator fee Rs 15,000/- per day subject to a maximum of Rs 4 
 

1  lacs  or  Rs  2.5  lacs  (lump  sum)  subject  to 
 

  publishing the award within 12months. 
 

2 Reading charges Rs 15,000/- 
 

3 
Secretarial Assistance and Incidental Rs 20,000/- 

 

charges(telephone, fax, postage etc)  
 

  
 

4 
Charges for publishing/ Rs 20,000/- 

 

declaration of the award  
 

  
 

 Other expenses (As per actual against bills subject to maximum of the prescribed celling 
 

 given below)  
 

 Traveling expenses Economy class (by air), First class AC 
 

5 
 (by train) and AC Car (by road) 

 

Lodging and Boarding a) Rs 15,000/- per day (in metro cities)  

 
 

  b) Rs 7,000/- per day (in other cities) 
 

  c) Rs 3,000/- per day if any Arbitrator makes their 
 

  own arrangements. 
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6 Local travel Rs 1,500/- per day 
 Extra charges for days other Rs 3,500/- per day 

7 than hearing/ meeting days  

 (maximum for 2 days)  

Note:- 1. Lodging boarding and traveling expenses shall be allowed only for those members who 
 are residing 100 kms. Away from place of meeting. 
 2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
 Metro Cities.  

 
In exceptional cases, such as cases involving major legal implications/ wider 
ramifications/ higher financial stakes etc., a special fee structure could be fixed 
in consultation with the Contractor/ Supervision Consultants and with the 
specific approval of the Executive Engineer, N. H. DIV. BHARUCH before 
appointment of the Arbitrator, 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

165 



 

 

  

Appendix A 

 
Terms of reference containing, inter-alia, the Description of the Services and 

Reporting Requirements 
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Appendix B 

 
Consultants’ Sub consultants, Key Personnel and Sub Professional Personnel 
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Appendix C 
 

Hours of work for Consultants’ Personnel 
 

 

The Consultant’s personnel shall normally work for 8 hours in a day and six days a week. 
 
Normally Sundays shall be closed for working. In addition they shall also be allowed to avail 

holidays as observed by the Client’s office in the relevant state without deduction of 

remunerations. In case any person is required to work on Sunday or Holiday due to exigency of 

work, he/she shall be given compensatory leave within the next 15 days. 
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Appendix D 

 
Duties of the Client 
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Appendix E 

 
Cost Estimate 
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Appendix F 
 
Minutes of Financial/ Contract Negotiations with the Consultant 
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Appendix G: Copy of letter of invitation 
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Appendix H: Copy of letter of acceptance 
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Appendix - I 

 
Format for Bank Guarantee for Performance Security (For individual work) 

BANK GUARANTEE FOR PERFORMANCE SECURITY 
To,  
The Executive Engineer 
National Highway Division,  
Bharuch. 
 
 
 
In consideration of “Executive Engineer, National Highway Division, Bharuch, ” (hereinafter 
referred as the “Client”, which expression shall, unless repugnant to the context or meaning 
thereof include its successors, administrators and assigns) having awarded to  
M/s.………………………………………………having its    office    at    ………………..  
(Hereinafter referred to as the “Consultant” which expression shall repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns), a contract by 
issue of client’s Contract Agreement no. / Letter of Acceptance No. ……………….. dated  
……………… and the same having been unequivocally accepted by the Consultant, resulting in 
a Contract valued at Rs…………../- (Rupees….………………….) excluding service tax for 
“Consultancy Services for Feasibility Study and Detailed Project Report for rehabilitation and 
improvement to two laning with paved shoulder configuration of  
………………………………………(Total Length   -…….)   on   NH-…..in   the   states   of  
………….under – Contract Package No. …. (Hereinafter called the “Contract”), and the 
Consultant having agreed to furnish a Bank Guarantee to the Client as “Performance Security as 
stipulated by the Client in the said contract for performance of the above Contract amounting to  
Rs.……………./- (Rupees…………………………………….). 

 
We, ……………………………..having registered office at …………….., a body 
registered/constituted under the ……………………….(hereinafter referred to as the Bank), 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the 
client immediately on demand any or, all money payable by the Consultant to the extent of Rs.  
…………..(Rupees………..………………..) as aforesaid at any time up to ………..without any 
demur, reservation, contest, recourse or protest and/or without any reference to the consultant. 
Any such demand made by the client on the bank shall be conclusive and binding 
notwithstanding any difference between the Client and the Consultant or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein 
contained shall be irrevocable and shall continue to be enforceable till the Client discharges this 
guarantee. 

 
The Client shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time to vary or to extend the time for performance of the 
contract by the Consultant. The Client shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the consultant and to exercise the same at any time in any 
manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 
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Contract between the Client and the Consultant any other course or remedy or security available 
to the Client. The bank shall not be relieved of its obligations under these presents by any 
exercise by the Client of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act or forbearance or other acts of omission or commission on the part of the 
Client or any other indulgence shown by the Client or by any other matter or thing whatsoever 
which under law would but for this provision have the effect of relieving the Bank. 

 
The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the Client may have in 
relation to the Consultant’s liabilities. 
 
Notwithstanding anything contained herein, 
 

a) Our liability under this Bank Guarantee is limited to Rs.  
……………….(Rupees……………………………) and it shall remain in force up to 
and including …………and shall be extended from time to time for such period as 
may be desired by M/s……………………., on whose behalf this guarantee has been 
given. 

 
b) This Bank Guarantee shall be valid up to ………….. 

 
c) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before ……………(date of expiry of Guarantee). 

 
 
 
 

 
(Signature of the Authorised Official) 

 
 
 
 

(Name & Designation with Bank Stamp) 
 
 
 
 
NOTE:  

(i) The bank guarantee(s) contains the name, designation and code number of the 
officer(s) signing the guarantee(s).  

(ii) The address, telephone no. and other details of the Head Office of the Bank as well as 
of issuing branch should be mentioned on the covering letter of issuing Branch.  

(iii) The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as 
per the norms prescribed by the RBI in this regard). 
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Appendix J : Reply to Queries of the Bidder 
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