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REQUEST FOR PROPOSAL (RFP) 

 

SECTION 1: INFORMATION TO CONSULTANTS 

 

 

 

Sub.: Consultancy services for Authority’s Engineer for Supervision of civil construction works for 

Development to four-lanes with paved side shoulders of Jalandhar-Hoshiarpur section of NH-

70 [New NH No. 3] from existing km 11/400 to km 49/200 including construction of 

Hoshiarpur bypass in the State of Punjab on EPC mode under NHDP-IV                                       

 

GENERAL:- 

 

1.     The Ministry of Road Transport & Highways (MoRT&H) for the works entrusted to Punjab 

PWD (B&R), Govt. of Punjab (the ‘Employer’) invites  proposals from eligible consultant 

empanelled for supervision by MoRT&H for engaging Authority’s Engineer (AE) on the 

basis of International Competitive Bidding for the   following   contract   package   in   the   

State   of  Punjab. 

TABLE 1:  DETAILS OF PROJECT 

 

S. 

No. 

NH No. State Project Stretch Project length 

(km)/ Project 

Cost (Rs. in cr.) 

Assignment period 

(months) 

1 70 [New NH 

No. 3] 

Punjab  Development to four-lanes with 

paved side shoulders of Jalandhar-

Hoshiarpur section of NH-70 

[New NH No. 3] from existing 

km 11/400 to km 49/200 

including construction of 

Hoshiarpur bypass  on EPC mode 

39.125 km/ 

Rs. 402.01 cr. 

24 months 

construction period 

+ 48 months 

maintenance period 

 

 

2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction.   The selected AE shall be intimated to the 

Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence would be in 

the same language. 

 

4. Ministry of Road Transport & Highways intends  to  appoint  a  Consultant to  act  as 

Authority’s  Engineer  for  implementation  of  this  EPC  project.   As  per  the  Terms and  

Conditions  of  the  EPC  Agreement  (s),  the  Authority’s Engineer shall perform all the 

duties as per TOR given in this RFP alongwith any amendment thereof.    The selection of 

Authority’s Engineer shall follow the laid down procedures given in the Contract Agreement 

signed between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official website 

of the Employer w.e.f.  06/05/2016 to 22/06/2016 upto 1700 hrs. The Consultant who 

download the RFP document from the website will be required to pay the non- refundable fee 

of Rs. 5,000/- at the time of the submission of the Bid proposal, in the form of Demand Draft. 

The RFP will be invited through e-tendering portal. 
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6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty 

thousand) in the form of a Bank Guarantee (as per the format specified in Appendix N of this 

RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the bid. The 

Bid submitted without Bid Security will be summarily rejected. The Bid Security of the 

successful Bidder will be returned when the Bidder has signed the Contract Agreement with 

the Employer and has furnished the required Performance Guarantee as specified in the 

document within 15 days from the receipt of the Letter of Acceptance. The Bid Security will 

be forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the 

Bidder’s bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with the Employer 

within the prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security with in the 

stipulated time. 

Unqualified bidders would be informed regarding their non qualification, without any 

explanation and thereafter Bid Security would be returned unopened after the evaluation of 

the financial proposal and signing the contract agreement with the successful bidder. 

 

 7. The proposal should be submitted by consultancy firms in two parts.  The two parts of the 

proposal are Part 1: Technical Proposal and Part 2: Financial Proposal.   For  a  given  

EPC  Project,  Stage  -1  of  the  Evaluation  shall  consider  the evaluation  of  the  Technical  

Proposal  (i.e.  Part 1).  The firms scoring the qualifying marks   (minimum   75%)   as   mentioned   in   

RFP   shall only be considered for further evaluation.  Under stage 2, the financial proposal of 

such firms as selected above shall be opened and evaluated. Proposals will finally be ranked 

according to their combined technical and financial scores as specified in clause 5 of section 

2. The first ranked Applicant shall be selected for negotiation (the “Selected Applicant”) 

while the second ranked Applicant will be kept in reserve.  

 

 8. The  total  time  period  for  the  assignment  as  Authority’s  Engineer  will  be 24 months for 

Construction Period + 48 Months for Maintenance Period with reduced man power. 

  

   9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants.  

In case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. 

one lead + 1 JV partners).  In case of JV, both the firms shall be empanelled with MoRT&H 

in relevant category. Formulation of more than one JV/association with different partners for 

the same work is not allowed and all such proposal involving the firms shall be treated as 

non-responsive.  If the consultant submits bids as sole applicant and also in JV/Association 

with another consultant, both bids shall be summarily rejected. No consultant shall submit 

more than one bid. 

 

  10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 

Associate company also. Credentials of associate firm, except key personnel, if any will not 

be considered for evaluation. Associate firm need not be MoRT&H empanelled consultant. 

The applicant shall submit a Memorandum of Understanding (MOU) with the Associate 

regarding the role and responsibilities of the Associate Company along with the proposal.  

Maximum numbers of key personnel of the associate firm during the RFP Proposal and 

implementation of contract is limited to 3. 

  

  11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria or not empanelled by MoRT&H  as supervision 
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consultant, need not apply.  

 

  A). Eligibility criteria for sole applicant firm. 

 

S. No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a). The firm should have 

minimum experience of 

preparation of detailed 

Project Report/ 

Feasibility Study cum 

Preliminary Design 

Report of 2/4/6**-

laning/Bridge project of 

aggregate length equal to 

2 times or more of 

similar category for 

which RFP is invited.   

The firm should have 

minimum experience of 

Project 

Supervision/Independent 

Engineer/ Authority’s 

Engineer of 2/4/6**-

laning/Bridge project of 

aggregate length equal to 3 

times or more of similar 

category for which RFP is 

invited.  

Annual turnover (updated 

average of last 3 years) of the 

firm from consultancy 

business should be equal to or 

more than 2% of Estimated 

Project Cost. 

1 (b) Firm should also have 

prepared 

DPR/Feasibility Study 

cum Preliminary Design 

Report for at least one 

project of similar 

category of 

two/four/six** 

laning/bridge work  of 

40% of project length..   

Firm should also have 

experience of Project 

Supervision/Independent 

Engineer/ Authority’ 

Engineer of at least one 

project of similar category 

of two/four/six** 

laning/bridge work of 

length equal to 40% of 

project length. 

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 lane 

also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone 

project or as a part of road project) only be considered.  

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) shall be 

as under: 

 

The lead partner must fulfill atleast 50% of requirements at 1(a) of table in para (A) above and other 

JV partner should fulfill atleast 30% of eligibility criteria as indicated at 1(a) of table  in para (A) 

above.  Also the lead partner and JV partner jointly should meet the eligibility criteria as mentioned at 

1(a) of table in para (A) above.  Lead partner should meet the criteria 1 (b) of table in para (A) above.  

  

Note:  The weightage given for experience of a firm would depend on the role of the firm in the 

respective assignments. The firm’s experience would get full credit if it was the sole firm in the 

respective assignment. If the applicant firm has completed projects as JV with some other firms, 

weightage shall be given as per the JV share***. However if the applicant firm has executed the 

project as associate with some other firms, 25% weightage shall be given to the applicant firm for the 

projects completed under such association. 

 

*** For weightage of experience in any past Consultancy assignment, experience certificate from the client 
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shall be submitted. In absence of clear demarcation of JV share in client certificate, the weightage will 

be treated as 60 % for lead partner and 40% for minor partner. Annual turnover duly certified by 

Chartered Accountant shall be accepted.  In case of non-availability of such documents no weightage 

of turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for the turnover 

from consultancy business to a common base value for works completed in India:  

 

 Year of completion of 

services / turnover 

Enhancement factor 

Financial year in which RFP invited 1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the above 

enhancement factors will not be applied.  Instead, current market exchange rate (State Bank of India 

BC Selling rate as on last date of submission of the bid) will be applied for the purpose of 

conversion of amount in foreign currency into Indian Rupees. 

 

13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by NHAI or 

any other  central/state government organization  and the debarment is in force as on last date of 

submission of proposal, need not apply as their RFP proposal will not be entertained.  

 

14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 

post/courier.  Further, Employer shall not be responsible for any delay in receiving the proposal  

and  reserves  the  right  to  accept/reject  any  or  all  applications  without assigning any reason 

thereof. 

 

15. The  two  parts  of  the  Proposal  (Technical  proposal  and  Financial  proposal)  must  be submitted on-

line with all pages numbered serially, along with an index of submission as per procedure under e-

tendering. The technical proposal is also required to be submitted in a hard bound form 

exactly as per submission made online with all pages numbered serially alongwith an 

index of submission. (Hard bound implies binding between two covers through 

stitching or otherwise whereby it may not be possible to replace any paper without 

disturbing the documents). Spiral bound form, loose form, etc. will be not accepted. 

The Financial proposal is to be submitted online only.  Submission in any other form shall 

not be acceptable.  In the event, any of the instructions mentioned herein have not been adhered to, 

the Employer may reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, in 

public domain and the same may be uploaded by Employer on Employer’s web-site.  Consultants 

should have no objection if Employer uploads the information pertaining to their credentials as well 

as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 

should undertake that they shall have no objection in uploading/hoisting of their credentials by 

Employer in public domain.  
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18. RFP  submission  must  be  received  not  later  than  1700  hrs  on  22/06/2016  in  the manner 

specified in the RFP document at the address given below. 

 

Address of Employer: 

 

Chief Engineer (National Highways) 

Punjab PWD (B&R), 

Civil Secretariat No. 2, 

Sector – 9, Chandigarh 
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to  act  as  AE to  submit  a  proposal  for  providing  consulting services required 

for the assignment named in the attached Letter of Invitation. Your proposal  could  form  the  

basis  for  future  negotiations  and  ultimately  a  contract between your firm and the Employer. 

 

1.2 A  brief  description  of  the  assignment  and  its  objectives  are  given  in  the  Terms  of Reference 

(TOR). 

 

1.3 The assignment shall be implemented in Construction Period (24 Months) and Maintenance 

Period (48 Months). 

 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants or any 

other person.  The purpose of this RFP is to provide interested parties with information that may be 

useful to them in the formulation of their Proposals pursuant to this RFP.  This RFP includes 

statements and assumptions, which reflect various assessments arrived at by the Authority in relation 

to the Consultancy.  Such assessments and statements do not purport to contain all the information 

that each Applicant may require.  The information contained in this RFP, may not be complete, 

accurate, adequate or correct.  Each Applicant should, therefore, conduct its own investigations 

about the assignment and the local conditions before submitting the proposal by paying a visit to the 

Client and the project site, sending written queries to the client, before the date and time specified in 

the Data Sheet.  

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, including a 

visit to site, are not reimbursable as a direct cost of assignment and  (ii) Employer is not bound 

to accept any of the proposals received by it and reserves the right to  annul  the  selection  process  at  

any  time  prior  to  contract  award,  without  thereby incurring any liability to the Consultants. 

 

1.6 Deleted 

 

1.7 Deleted 

 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that  impacts  

their  capacity  to  serve  the  best  interest  of  their  Client,  or  than  may reasonably be perceived as 

having this effect.  Failure to disclose said situations may lead to the disqualification of the 

Consultant or the termination of its Contract and/or any other action as deemed fit by the Authority 

at any stage. 

 

1.9 It  is  the  Employer’s  policy  that  the  consultants  observe  the  highest  standard  of  ethics during the 

selection and execution of such contracts.  In pursuance of this policy, the Employer: 

   

 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of a public official in the 

selection process or in contract execution; 

 

(ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 
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influence a selection process or the execution of a contract; 

 

(iii) “collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to establish 

prices at artificial, non-competitive levels; 

 

(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, 

or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for  award  

has,  directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent, collusive or coercive 

practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to permit   the   

Employer  to   inspect   their   accounts   and   records   relating   to   the performance   of   the   

contract   and   to   have   them   audited   by   authorized representatives of Employer. 

 

1.10 Consultants, their JV partner,  their  Sub-Consultants,  and  their  associates  shall  not  be  

under  a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 

Consultants shall be aware of the provisions on fraud and corruption stated in the specific 

clauses in the General Conditions of Contract. 

 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or  to  be  

paid  to  agents  relating  to  this  proposal  and  during  execution  of  the assignment if the 

Consultant is awarded the Contract, in the Financial Proposal. 

 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of Professional 

staff nominated in the Proposal. The Client will make its best effort to complete negotiations 

within this period. Should the need arise, however, the Client may request Consultants to 

extend the validity period of their proposals. Consultants who agree to such extension shall 

confirm that they maintain the availability of the Professional staff nominated in the Proposal, 

or in their confirmation of extension of validity of the Proposal, Consultants could submit new 

staff in replacement, who would be considered in the final evaluation for contract award. 

1.13 The Bidder including individual or any of its Joint Venture Member should, in the last 2 

(two) years, have neither failed to perform for the works of Expressway, National 

Highways, ISC & EI works, as evidenced by imposition of a penalty by an arbitral or 

judicial authority or a judicial pronouncement or arbitration award against the Bidder 

including individual or any of its Joint Venture Member, as the case may be, nor has been 

expelled or terminated by Ministry of Road Transport and Highways or its implementing 

agencies for breach by such Bidder including individual or any of its Joint Venture 

Member. 

 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

 

2.1  The Consultants may request a clarification of any of the RFP documents up to the number of 

days indicated in the Data Sheet before the Proposal submission date.  Any request for 

clarification must be sent in writing by paper mail, facsimile, or electronic mail to the Client’s 

address indicated in the Data Sheet. The Client will respond by cable, facsimile, or electronic 

mail to such requests and will send copies of the response (including an explanation of the query 
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but without identifying the source of inquiry) to all consultants who have purchased the RFP 

document. Clarification/amendment will also be hosted on Employer’s web-site.  

 

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at its 

own initiative or in response to a clarification requested by a Consulting firm, modify the RFP 

documents by amendment.  Any amendment shall be issued in writing through addendum.  

Addendum may be sent by mail, cable, telex, facsimile or electronic mail to consultants or/and 

will be hosted on Employer’s website which will be binding on them.  The Client may at its 

discretion extend the deadline for the submission of Proposals. 

 

3. PREPARATION OF PROPOSAL 

 

3.1 You are requested to submit your proposal in Two Parts strictly using the formats enclosed 

herewith (refer section 3, 4 and 5) in 2 separate envelopes/ packages and put together in one 

single outer envelope/package. The two parts shall be: 

Part 1: Technical Proposal and 

Part 2: Financial Proposal. 

The proposal shall be written in the English language as specified in the Data Sheet. All pages 

of the Proposal shall be signed by an authorized representative.  The representative’s 

authorization shall be confirmed by written Power of Attorney duly notarized to be submitted 

with the proposal. In case of JV or inclusion of Associate company, a MoU indicating the 

specific Projects, input and role of each Partner etc. shall be submitted with the proposal. 

 

Part 1: Technical Proposal 

 

3.2  You  are  expected  to  examine  all  terms  and  conditions  included  in  the  documents. 

Failure to act or to provide all requested information will be at your own risk and may result in 

rejection of your proposal. 

 

3.3  During preparation of the Technical proposal you may give particular attention to the following: 

 

i. The man-months for the assignment shall be that stated in the Terms of Reference.   The 

same shall be considered for the purpose of evaluation as well as award.  In case the man 

months of TOR are amended in view of Client’s own initiative or in response to clarification 

sought by any Consulting firm, the man months so amended and published shall be 

considered for the purpose of evaluation as well as award. 

ii. The  Consultants  should  prefer  to  field  as  many  of  their  permanent staff  as  possible. 

The permanent  staff  would  be  considered  those  already  employed  with  the  firm prior  to 

one year from  the  month  during  which  this  Tender  Notice  is  issued. Applicant shall 

submit the details of the period of employment of the proposed personnel with the firm.   

iii. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one 

Curriculum Vitae (CV) may be submitted for each position and 

iv. A  good  working  knowledge  of  the  language  specified  in  the  data  sheet  is essential for 

key professional staff on this assignment. Reports must be in the language (s) specified in 

the data sheet 

v. Deleted 

 

3.4  Your  Technical  Proposal  must  provide  the  following  information,  using  but  not limited to 

the formats attached in the Section 3 &4. 

 

i. A  brief  description  of  the  firm’s  organisation  and  an  outline  of  recent experience  
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of  the  Consultants  and,  in  the  case  of  Joint  Venture,  for  each partner, on assignments 

of a similar nature. The information which you shall provide on each assignment should 

indicate, inter-alia, the profiles of the staff provided, duration, contract amount and firm’s 

involvement. The details of assignments on hand shall also be furnished by the consultant 

and their JV partner, separately.  

ii. Any   comments   or   suggestions   on   the   ToR   and   a   description   of   the methodology  

(work  plan)  which  the  firm  proposes  to  execute  the  services, illustrated with bar charts 

of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing; 

 iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format and recently signed in blue ink on each page 

by both the proposed professional staff and the Managing Director/Head or the 

authorized representative of the firm. 

b. Key information should include years with the firm and degree of responsibility 

held in various assignments. In CV format, at summary, the individual shall declare 

his qualification & total experience (in years) against the requirements specified in 

TOR for the position (Ref. Enclosure-B of TOR). If any information is found 

incorrect, at any stage, action including termination and debarment from future 

projects upto 2 years may be taken by Employer on the personnel and the Firm. 

c. If same CV is submitted by two or more firms in an assignment, zero marks shall 

be given for such CV. Key personnel has to certify in their CV that he has  not 

consented to any consultant other than the applicant to propose their CV for any 

position for this assignment. In case the key personnel is found having given 

consent to more than one bidder, he shall be debarred by the Employer for 2 years.   

d. Deleted 

e. All the CVs which are to be evaluated should be complete in all respects including 

signing and certification by the individual and the firm.  

f. If a CV score less than 75% marks, whatever marks it score will be carried forward 

for maximum 3 nos key personnel for determining the total score of the firm.  

However, if the Key Personnel does not fulfill the minimum academic qualification 

(as mentioned at Enclosure-B of TOR of RFP), the overall score of his CV will be 

evaluated as zero.  If the Key Personnel does not fulfill the minimum qualification 

related to experience (as mentioned at Enclosure-B of TOR of RFP), then zero 

marks will only be assigned for that sub criteria, but the marks obtained by the CV 

of the Key Personnel will be carried forward for maximum 3 nos key personnel for 

determining the total score of the firm.  In case, a firm is H-1, then all such Key 

Personnel (whose CV scores less than 75% or who does not fulfill the minimum 

qualification) will have to be replaced by the firm at the time of contract 

negotiations by persons scoring at least 75% marks.  The reduction in remuneration 

of such replacements shall be 5%, 10% and 15 % for 1
st
 replacement, 2

nd
 

replacement and 3
rd

 replacement respectively.  In case more than 3 CV scores less 

than 75% marks or Team leader cum Highway Engineer scores less than 75% 

marks, the proposal shall be considered non-responsive.During negotiation, Key 

Personnel will be required to produce certificate regarding qualification and 

experience. However, the officials retired from MoRT&H/State/UT PWD may be 

exempted from producing the experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and incorporated in the 

Technical Proposal which will be reviewed on quarterly basis.   

vi. Estimates  of  the  total  time  effort  (person  x  months)  to  be  provided  for  the services, 

supported by bar chart diagrams showing the time proposed (person x months) for each 

professional staff and sub professional staff.  
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  vii. A certification to the effect should be furnished by the Consultant that they have checked 

the qualifications and experiences details submitted by the key personnels in their CVs and 

found to be correct.  This certification should be made in CVs of all key personnel after the 

certification by the candidate.  The format of CV includes certification to this effect.    

viii. Each key personnel of the preferred Consultant shall be called for interview at the time of 

negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. In no 

case more than two replacements of key personnel shall be permitted during negotiation and 

in such cases Consultant and such key personnel  shall have to submit affidavit to the effect 

that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 5% and 

10% for 1
st
 replacement and  2

nd
 replacement respectively within validity period of bid.  In 

case during negotiations held within validity period of bid, more than two replacements are 

sought by the H-1 consultant, his proposal shall be considered as Non-Responsive.  In such 

case the combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H-1.  In case during interaction with the key 

personnel at the time of negotiation it is found that the key personnel proposed is un-suitable 

for the assignment position, his replacement by equivalent or better shall be provided by the 

consultant.  The key personnel with such un-suitable CV shall not be considered in any 

future bids for that position for two years. No deduction for such replacement who are not 

found suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the action of 

replacements of more than 2 key personnel during negotiation, the firm and its constituent 

JV partners and Associates shall be debarred upto one years for Employer’s consultancy 

projects. 

x. Any additional information. 

 

3.5 The technical proposal must not include any financial information. 

 

3.5.1 Evaluation criteria is enclosed which is part of RFP. The consultant shall carry out self-evaluation 

based on this criteria by making references to the documents which have been relied upon by consultant in 

self-evaluation.  

 

3.5.2 The Ministry has developed “INFRACON” (www.infracon.nic.in) which is comprehensive 

National Portal for Infrastructure Consultancy firms & Key Personnel. This portal enables the consultancy 

firms and key personnel to register themselves and upload their credentials public domain. The portal has 

the facility to host Firms & personnel credentials online with option to link to Aadhar & Digilocker for data 

validity and purity. Technical proposals would be received through INFRACON. It is mandatory for the 

Consultants to register on INFRACON portal. 

 

Part 2: Financial Proposal 

 

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No additional 

items/quantities other than that specified in the formats should be proposed by the Consultants 

since the same shall not be considered for the evaluation/award. Consultants shall be paid billing 

rates for services rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-

Professional personnel and (iii) Support staff  on man-moth wise. For calculating billing rates of 

remaining items of the financial proposal, namely (i) transportation , (ii) Duty travel to site (iii) 

Office Rent, (iv) office supplies communication etc (v) reports & document printing and (vi) 
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survey equipment etc. quoted amount of selected consultant will be converted to percentage of  

civil work cost quoted by civil contractor and payment will be made in proportionate to the 

financial progress of the civil work. Beginning 19
th 

months from the last date of submission of bid, 

billing rates shall be increased for the remuneration part only @ 8% every 18 months. However, 

for evaluation and award of the Bid proposals, the quoted initial rate (as applicable for first 18 

months from last date of submission of bid) shall be multiplied by the total time input for each 

position on this contract, i.e. without considering the increase in the billing rates. All payments 

shall be made in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes 

if any. 

 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes (including  

social  security),  duties,  fees,  levies  and  other  charges  imposed  under  the applicable law, on the 

consultants, the sub-consultants, and their personnel (other than nationals or permanent residents 

of the government’s country); unless the Data Sheet specifies otherwise. This cost, however, will 

not be considered in evaluation. 

3.8 Consultants  may  express  the  price  of  their  services  in  the  Indian Rupees only.  

 

3.9 Service tax as applicable shall be paid to the consultant while making payment for services 

rendered. The consultants shall then deposit the same with the tax authorities and provide a proof 

of having done so within next 90 days in line with policy circulars issued by Employer. Employer 

shall pay only the service tax. 

  

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

4.1         PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the Application may 

be submitted online following the instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)  

 

  (a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 

 

B. Hard copy in Original (identical to proposals to be submitted in Sealed Envelop and also 

Electronic form to be uploaded on the E-tendering portal of Employer  

(I) Technical Proposal in Hard Bound Form including  

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if applicable;  

 (d) Copy of Memorandum of Understanding with Associate, if                   

applicable 

(e) Firms credentials as per format prescribed in SECTION-3 OF RFP. 

 

(f) Technical proposal as per format prescribed in SECTION-4 OF RFP. 

(II)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft in 

favour of Regional Pay & Accounts Officer, MoRT&H, payable at Chandigarh; 
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(III)  Bid Security (for the amount given in section 1 of this document and in favour of CE 

(NH), Punjab PWD (B&R), Patiala) in the form of a Bank Guarantee and the format 

specified in  this document and 

(IV) Application processing fee as applicable shall be paid to the Service provider of E-

tendering portal. 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) B 

together with their respective enclosures and seal it in an envelope and mark the envelope as 

“Technical Proposal” for the Project for which proposal is submitted and name and address of 

the Applicant. The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN THE 

PRESENCE OF THE EVALUATION COMMITTEE”.  In addition, the Application due 

date should be indicated on the right hand corner of the envelope. The original documents 

should be submitted before 1700 hours Indian Standard Time on the Application due date i.e. 

on 22/06/2016, at the below mentioned address in the manner and form as detailed in the 

RFP. A receipt thereof should be obtained from the below mentioned person:  
 

(Mention Address of Employer’s Representative:)  

Executive Engineer, 

Central Works Division, 

Punjab PWD (B&R), Hoshiarpur 

 

iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial Proposal 

as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of Employer before 

1700 hours Indian Standard Time on the Application due date i.e. on _22/06/20106.   Hard 

copy of the documents as specified in point nos. 4.1 (ii) B above only is required to be 

submitted.  Financial Proposal is to be submitted On-line only and no hard submission is to 

be made.  In the event of any discrepancy between the original and the copy (in electronic 

form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 

 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid shall be 

modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid Due 

Date, unless the same has been expressly sought for by the Employer, shall be disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload / 

resubmit digitally signed modified bid. 

(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can withdraw 

its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any reason, 

bidder cannot re-submit e-bid again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-line and 

manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall be the 

Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital 

Signatory are not the same, the bid shall be considered non-responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in point 

nos. 4.1 (ii) B at 1100 hours Indian Standard Time on 24/06/2016 i.e. in the presence of the 

Applicants who choose to attend. The Employer will subsequently open the Technical Proposal as 
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mentioned in point no.4.1 (ii) A(a) above and evaluate the Applications in accordance with the 

provisions set out in the RFP.  

(iii)    The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who qualify 

for financial opening as per RFP. The date of opening of Financial Proposal will be notified later on. 

 

5 PROPOSAL EVALUATION 

 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

  

 5.2 Deleted    

   

Technical Proposal 

 

5.3 The  Evaluation  Committee  appointed  by  the  Employer  shall  carry  out  its  evaluation applying  

the  evaluation  criteria  and  point  system  specified  in  the  data  sheet. Each responsive proposal 

shall be attributed a technical score (ST.) Only those Applicants whose Technical proposal score 75 

marks or more out of 100 shall qualify for further consideration. However, if the number of such 

pre-qualified applications is less than two, the Employer may, in its sole discretion, pre-qualify the 

applicant(s) whose technical score is less than 75 marks. 

 

 

Financial Proposal 

 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is finalised, the 

Employer may notify those consultants whose proposals were not considered as per conditions of 

RFP. The Employer shall simultaneously notify the shortlisted firms indicating the date and time set 

for opening of the Financial Proposals. 

 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ representatives 

who choose to attend.  The name of the consultant, the technical scores, and the proposed prices 

shall be read aloud and recorded when the Financial Proposals are opened.  The Client shall prepare 

minutes of the public opening. 

 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are complete 

(i.e. whether they have included cost of all items of the corresponding proposals; if not, then the 

cost towards such missing  items  will be considered as NIL, but the Consultant shall, however, be 

required to carry out such obligations without any additional compensation.) and without 

computational error. In case under such circumstances, if Client feels that the work  cannot  be  

carried  out  within  the  overall  cost  as  per  the   submitted   financial proposal,  such  proposals  shall  

be  considered  non  responsive.   

 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The financial 

scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) scores 

as follows:  

 S= ST x Tw+SF x Fw 

 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 

Financial Proposal, that shall be 0.80 and 0.20 respectively. 

 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined 
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score). The second ranked applicant (H-2) shall be kept in reserve and may be invited for negotiation 

in case the first ranked Applicants withdraws, or fails to comply the requirements specified in this 

document. In the event the proposals of two or more consultants have the same scores in the final 

ranking, the proposal with the highest technical score should be ranked first. 

 

6 NEGOTIATIONS 

 

6.1 Prior  to  the  expiration  period  of  validity  of  proposal,  the  Employer  shall  notify  the successful  

firm who  submitted  the  highest  scoring proposal in writing by registered letter or facsimile and 

may either issue LOA if negotiations are not required or may invite it to negotiate the contract.   

In case two or more firms obtain same score, the firm achieving the highest Technical score shall 

be invited first for negotiations. 

 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, and initial a 

draft contract by the conclusion of negotiations 

 

6.3 In case of 1
st
 round of negotiation is not held within 180 days from the Bid Receipt Date due to 

reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for replacement 

upto a maximum of 50% key personnel with key personnel of equivalent or better qualifications 

without considering the same as replacement and without any deduction.  However, for avoidance of 

doubt, it is clarified that replacement of key personnel whose CV has scored less than 75% marks 

shall continue be considered as replacement as per para 3.4.(iv) (f). 

 

6.4 Negotiations  shall  commence  with  a  discussion  of  your  technical  proposal,  the proposed 

methodology (work plan), staffing. Agreement must then be reached on the staffing and  bar  

charts,  which  shall  indicate  activities,  staff,  periods  in  the  field  and  in  the home office, staff 

months, logistics and reporting. Special attention shall be paid to optimise the required outputs from 

the firm within the available budget and to define clearly  the  inputs  required  from the Employer to 

ensure satisfactory implementation  of the assignment. 

 

6.5 It  is  the  responsibility  of  the  Consultant,  before  starting  financial  negotiations,  to contact the 

local tax authorities to determine the local tax amount to be paid by the Consultant under the 

Contract. The financial negotiations will include a clarification (if any) of the firm’s tax liability 

in the Client’s country, and the manner in which it will be reflected in the Contract; and will 

reflect the agreed technical modifications in the   cost   of   the   services.   

 

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 

professional staff, the Employer ’s  expects to negotiate, a contract on the basis of the staff 

named in the proposal and, prior to contract negotiations, will require assurance that this staff shall 

be actually available.  

 

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 

more than two replacements of key personnel shall be permitted during negotiation and in such cases 

Consultant and such key personnel  shall have to submit affidavit to the effect that during the period 

of assignment specified in para 8 of Section:1, the replaced key personnel shall not be professionally 

employed anywhere in Employer’s works. Employer shall not further consider CV of such key 

personnel directly or indirectly for any of its projects for this period. The reduction in remuneration of 

such replacements shall be 5% and 10% for 1
st
 replacement and  2

nd
 replacement respectively within 

validity period of bid. In case during negotiations held within validity period of bid, more than two 

replacements are sought by the H1 consultant, his proposal shall be considered as Non-Responsive.  

In such case the combined score of  remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H1. In case during interaction with the key personnel at 
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the time of negotiation it is found that the key personnel proposed is un-suitable for the assignment 

position, his replacement by equivalent or better shall be provided by the consultant.  The key 

personnel with such un-suitable CV shall not be considered in any future bids for that position for two 

years. No deduction for such replacement who are not found suitable during interaction shall be 

made. In the eventuality that a firm becomes non-responsive, for the third time, due to the action of 

replacements of more than 2 key personnel during negotiation, the firm and its constituent JV partners 

and Associates shall be debarred upto one year for Employer’s consultancy projects. 

 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of negotiation 

at the cost of the Consultant. At the time of interview, Key Personnel will be required to produce 

certificate regarding qualification and experience in support of their CVs for verification and return. 

However, the officials retired from MoRT&H/State/UT PWD may be exempted from producing the 

experience certificate. The negotiations shall be concluded with a review of the draft form of 

Contract. The Employer and the firm will finalise the contract to conclude negotiations. 

 

7 AWARD OF CONTRACT 
 

7.1 After  completion  of  negotiations  with  the  consultants,  the  Client  shall  award  the Contract to 

the selected Consultant.   

 

7.2 The successful firm with whom the contract is signed is expected to commence the assignment 

on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1 Pre-Proposal Conference shall be held at: Employers office at   16/05/2016 at 1500 hrs. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

 

2.1 Clarification may be requested 1 days prior to Pre-Proposal Conference. The address for 

requesting clarification is: 

Address of Employer’s Representative: 

Executive Engineer (NHDP-IVA) 

Central Works Division, 

Punjab PWD (B&R), 

Hoshiarpur 

 

 

3.1 The Language of documents and correspondence will be English 

 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc shall be 

written in English. 

 

3.3 Employer shall pay only service tax.   Consultant has to assess all other taxes and should inbuilt 

them  in  their  financial  proposal.   These  taxes  (other  than  service  tax) should   not   be   provided   

separately. Consultants   are   requested   to   consult   Tax Consultants for details. 

 

3.4 The  Consultants  to  state  all  cost  in  Indian Rupee only. 

 

4. The time and date of submission: 1700 hrs on  22/05/2016. 

 

5.1 The points assigned to Technical Evaluation criteria are: 

 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

 

Criteria Marks 

Year of Establishment of the Firm (In case of JV year of establishment of Lead Member 

shall be considered) 

2 

Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority Engineer in  

Highway Projects of length equal to 40% of project length of similar category for which 

RFP invited of 2/4/6**-laning or more / bridge works in last 7 years* 

 

16 
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Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report for 

Number of Highway Projects (of length 40% of project length of similar category for 

which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years * 

5 

Total 25 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 

lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone 

project or as a part of road project) only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for evaluation. 

Credentials of associate firm, except key personnel, if any will not be considered for evaluation. However 

consultant should submit details as per section 3, separately for Lead partner JV partner and associate. 

 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 

 

S. 

No. 

Staff Position Marks in case of 

Single Project 

1 Team Leader cum Highway Engineer  20 

2 Resident Engineer cum Pavement Specialist +  road safety expert 15 

3 Sr. Contract Specialist  7.5 

4 Senior Quantity Surveyor 7.5 

5 Bridge/Structural Engineer 7.5 

6 Material Engineer 7.5 

7 Highway Design Specialist 5 

8 Bridge Design Specialist 5 

 Total 75 
  

Sub criteria for qualification of key Personnel (i.e. Professional staff)  
 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 
 

Sub criteria for Employment with firm 
 

 Marks for Employment with firm 
 

(i) Permanent staff (those already employed with firm prior to one year from the month 

during which this tender notice is issued) 

5 marks 

(ii) Retainer or non-permanent staff  Zero marks 

   

The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 
 

6. Commencement of Assignment: The firm shall begin carrying out the services within one week of 

signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

The  proposal  should  contain  the  following  information  in  enclosed  format  attached  at 

Appendix A. 

· Year of Establishment of Firm 

· Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last three 

years (FY 2012-13, FY 2013-14 and FY 2014-15). For claiming experience of Highway projects, 

completion certificate from employer should be enclosed. The proposal should also contain the details of 

the key personnel viz. their name, qualification, expertise area, experience and years of association with 

the firm.  

Appendix A 

 

The following information related to the firm should be provided in the proposal. 

 

i. Name of the package applied for:-  

ii.  Year of establishment of firm * 

 

Consultant Year of 

Establishment 

Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 

Lead Partner 

(of JV)/ Minor 

Partner of 

JV/Associate 

      

 

NOTE:-  Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  

iii. Office/Business Address/Telephone nos./Cable Address. 

iv. Narrative description of firm (Not more than 2 sheets) 

v. Name  of  two(2)  principals  who  may  be  contacted  with  title  and  telephone number/fax 

number/e-mail. 

vi. Financial Statement of the last three years. ** 

Sl. No. Particular 2014-15 2013-14 2012-13 

i. Annual turnover from Consulting 

business 

   

ii. Total Assets    

iii. Current Assets    

     

c)   Balance Sheet/ Auditor Certificate of last 3 years (2012-13, 2013-14 and 2014-15) shall be submitted 

as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.) (This will 

be the exchange rates as per Reserve Bank of India rounded off to nearest Rupee applicable at the 

time of RFP invitation).  

 

   b)   The currency conversion rate for the respective years shall be   mentioned for other  

      International currencies. 

vii. Experience as Independent Consultant/Construction supervision of Highway projects, separately 

for PPP and non-PPP Projects during the last 7 years. *** 
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S  No

  

 

Pr ojec ts

  

 

Type of 

Services 

rendered  

 

De sc rip - 

t i o n o f 

Hi g hw a y     

Pr ojec t /

    

Length  

(k ms ) 

 

Client  

(with  

complete   

address ,  

con t act  

person,  

telephone  

Nos.and  

Fax  N o s.)  

 

Total  

Fee for 

the 

Consul

tancy 

Assign

ment 

( INR) 

 

Fee 

received by 

Applicant 

( i  n case of

  

JV/Assoc

iation)

  

 

%age 

of 

total  

fee 

recei

ved 

by 

the 

firm 

 

Approx . 

cos t of

  Hi 

g h w ay     

Project 

 

Period 

So le  

Consultant/ 

 

Prim e 

consultant    

of JV / minor  

consultant of 

JV/    /as

1 2 3 4 5 6 7 8 9  10 

  A.    Co mp leted  /   Su bsta nt ia l ly  comp let e d  pro j ects : 

1.  

2.  

3.  

B.    Proj ects  i n  prog ress:  

1.  

2.  

3.  

 

viii. Experience   in   DPR/ Feasibility Study cum Preliminary Design Report   preparation   of   

2/4/6   laning / Bridge   Highway   Projects separately  for the PPP and non-PPP projects  

during  the  last  7 years. *** 

 

S  No

  

Pr o j ec ts    Name    

/ 

Ye a r 

T y pe of

  

S e rv ic es

  

Re nder ed

  

Length  

of  

Pr ojec t 

(k ms ) 

Client  

(with  

com p lete  

add r es s ,  

con t act  

person,  

telephone  

Nos .  a nd  

Fax  N o s.)  

Total  

Fee for 

the 

Consult

ancy 

Assign

ment 

( INR)  

Fee 

received 

by 

Applicant 

( i  n case 

of  

JV/Asso

ciation) 

%age of 

total  fee 

received 

by the 

firm 

Peri od

  

So le  

Consultant/ 

 

Prim e 

consultant    of JV / 

minor  consultant of 

JV/    /as associate 

consultant  

1 2 3 4 5 6 7 8 9 

 

***a)  2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-lane 

projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. 

Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience 

of 2 lane will  be considered for 4/6 laning projects with a multiplication factor of 0.75. For 

standalone bridge projects, experience in bridge work (either standalone project or as a part of 

road project) only be considered. 

                   

 b)  Only those projects, to be included in the table which are Highways Projects and 

 for  which  clients  certificates  from  the  concerned  Government  agencies are     

enclosed with the proposal. 

c)  The details of bridges having length more than 200m (500m in case the project    consist of 
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bridges of length more than 500m) in the listed projects is to be  specifically mentioned. 

 

d)  The weightage given for experience of a firm would depend on the role of the firm in the 

respective assignments. The firm’s experience would get full credit if it was the sole firm in 

the respective assignment. If the applicant firm has completed projects as JV with some other 

firms, weightage shall be given as per the JV share***. However if the applicant firm has 

executed the project as associate with some other firms, 25% weightage shall be given to the 

applicant firm for the projects completed under such association  

 

e)  For weightage of experience in any past Consultancy assignment, experience certificate from 

the client shall be submitted. In absence of clear demarcation of JV share in client certificate, 

the weightage will be treated as 60 % for lead partner and 40% for minor partner. Annual 

turnover duly certified by Chartered Accountant shall be accepted.  In case of non-availability 

of such documents no weightage of turnover/experience will be considered. 

 

 (ix)       Assignments on hand including those for which the Letter of Acceptance from the clients received as 

on 7 days prior to due date for submission of proposals:  The details shall be given in the following format. 

 

S. 

No 

Name of 

Assignment 

Client Role of the 

firm 

Date of 

letter of 

Acceptance  

Date of 

Agreement 

if signed 

Present 

status of 

Assignment 

Team Members provided 

by the firm 
 

Sole, Lead/ 

Other in JV 

or sub-

consultant 

 

Name  DOB Position  

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s  comments  and  suggestions  on  the  Terms  of  Reference and 

on data, services, and facilities to be provided by the Employer. 

 

Appendix B-3 

Approach paper on methodology and work plan for performing 

the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 

claimed by the firm. 

 

APPENDIX B-1 

Technical proposal submission form. 

 

FROM (Name of Firm) To: (Name and Address of Client) 

 

 

Ladies/Gentlemen: 

 

Subject:  Submission of Technical and Financial Proposal for engagement as Authority’s Engineer for 

the EPC work ___________________________________. 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 

Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which 

includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for the 

above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 

bidding stage, in public domain and the same may be uploaded by Employer on official website of 

Employer.  We undertake that we shall have no objection if Employer uploads/hosts the information 

pertaining to credentials of our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 

negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

 

We understand you are not bound to accept any Proposal you receive 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised Representative of the firm + *  

Name of the firm  

Address 

*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE 

TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE 

EMPLOYER 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT 

 

 

 

(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH 

TEAM MEMBER 

 

 

1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 

STAFF 

 

Proposed Position : ………………………………………………                 Photograph 

 

 Name of Firm :........................................................................................  

Name of Staff :........................................................................................  

Profession :..............................................................................................  

Date of Birth : 

Years with Firm/Entity :  ........................................... Nationality : .............................. Membership of 

Professional Societies :.........................................................................  

Detailed Task Assigned : .............................................................................................. 

S.No Name of 

Employer 

 

Post Held 

Project 

Name 

Period Assignment 

in the Project 

Client 

of the 

Project 

Remark 

    From To    

         

         

 

 

Education : 

[Summarise college/university and other specialised education of staff member, giving their names, 

dates attended, and degrees obtained. Use about one quarter of a page.] 

 

Key Qualifications : 

[Give  an  outline  of  staff  member’s  experience  and  training  most  pertinent  to  tasks  on 

assignment.  Describe  degree  of  responsibility  held  by  staff  member  on  relevant  previous 

assignments and give dates and locations. Use about half a page.] 

 

Employment Record : 

[Starting with present position, list in reverse order every employment held. List all positions held by 

staff member since graduation, giving dates, name of employing organisations, titles 

of positions  held,  and  locations  of  assignments.  For  experience  also  give types  of  activities  

performed  and  client  references,  where  appropriate.  Use about three-quarters of a page.] 

 

Languages : 

[For  English  language  indicate  proficiency  :  excellent,  good,  fair,  or  poor;  in  speaking, reading, 

and writing] 

 

Summary of Qualification & Experience vis-à-vis the requirements as per TOR 

Requirements as 

per TOR 

(Enclosure-B) 

Possessed by the 

Staff Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my 

qualifications and my experience and Employer would be at liberty to debar me if any information 

given in the CV, in particular the Summary of Qualification & Experience vis-à-vis the requirements as 

per TOR is found incorrect.  I further undertake that I have neither been debarred by NHAI or 

any other central/stage government organization nor left any assignment with the 

consultants  engaged  by  Employer /  contracting  firm  (firm  to  be  supervised  now)  for  any 

continuing  work  of  Employer  without  completing  my  assignment.  I will be available for the entire 

duration of the current project (named…..). If I leave this assignment in the middle of the work, 

 Employer would  be  at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the  Employer 

 works  for  an  appropriate  period  of  time  to  be  decided  by the Employer. I have no objection if my 

services are extended by the Employer for this work in future.  

 

I further undertake that my CV is being proposed for this project by --------- (the applicant  firm) and I 

have not given consent to any other consultant(s) to propose my CV for any position for this project.   

 

I further undertake that if due to my inability to work on this project due to unavoidable circumstances, 

due to which consultant’s firm is forced to seek replacement. In such unavoidable circumstances, I 

shall not undertake any employment in Employer projects during the period of assignment of this 

project and Employer shall consider my CV invalid till such time. 

 

I undertake that I have no objection in uploading/hosting of my credentials by Employer in public 

domain. 

 

 For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 days prior to due 

date for submission of proposal) including those for which LOA has been received by the firm and the 

inputs in these assignments shall not effect the work of the current assignment. 

 

Name of 

Assignment 

Client Date of 

LOA 

Likely 

start 

(Month / 

Year) 

Likely 

end 

(Month / 

Year) 

Total input 

of the 

person 

(man-

months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 

hand as on 7 days before due date of proposal including those for which LOA has been received from 

the Client or for which Consultant has been declared as H1 do not exceed 3 (three) for Senior Contract 

Specialist , and Sr. Quantity Surveyor.  

 

 

…………………………………………………………..                      Date 

(Signature of Key Personnel) 

(Day/Month/Year) 

 

Certification by the firm 

 

The undersigned on behalf of ----------( name of consulting firm) certify that the qualification and 

experience details of  Shri ------ (name of  the  proposed  personnel  and  address) as described in the CV 
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has been checked and found to be correct.  It is also certified that Shri-------- (name of proposed 

personnel) to  the  best  of  our  knowledge  has  neither been debarred by NHAI or any other 

Central/State Government organization  nor  left  his assignment with any other consulting firm engaged 

by the Employer  / Contracting firm (firm to be supervised  now)  for  the  ongoing  projects.  We 

 understand  that  if  the  information  about leaving  the  past  assignment  is  known  to  the Employer, 

 Employer  would  be  at  liberty  to  remove  the personnel from the present assignment and debar him for 

an appropriate period to be decided by the Employer. 

 

 

 

…………………………………………………………..                      Date : ……………… 

(Day/Month/Year) 

 

[Signature of authorised representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. 

b)     Complete address and phone number of the Personnel is to be provided. 

c)     Document for proof of age is to be enclosed. 

d)     Document for proof of qualification is to be enclosed. 

e)     Age of the personnel shall not be more than as specified. 

f)      Experience Certificates from Employers to be attached.  

g)     Self-assessment of the CVs as per the enclosed evaluation criteria to be attached. 

h)    The Ministry has developed “ INFRACON” (www.infracon.nic.in) which is 

comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. 

This portal enables the consultancy firms and key personnel to register themselves and 

upload their credentials public domain. The portal has the facility to host Firms & 

personnel credentials online with option to link to Aadhar & Digilocker for data validity 

and purity. Technical proposals would be received through INFRACON. It is mandatory 

for the Consultants to register on INFRACON portal.   
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

 

 

A. Activity Schedule 

 

 Sl.    

No. 

  Name    Position Monthwise Program (in form of Bar Chart) 

[1
st

, 2
nd

, etc. are months from the start of assignment] 

1
st 

2
nd 

3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12

th
 and 

subsequent 

year
 

Number of 

Months 

1               Subtotal 

(1) 

2               Subtotal 

(2) 

3               Subtotal 

(3) 

4               Subtotal 

(4) 

-               - 

-               - 
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE 

 

 

A. Activity Schedule 

  Monthwise Program (in form of Bar Chart) 

[1st, 2nd, etc. are months from the start of 

Sl. 

No. 

Item of Activity (Works) 1
st 

2
nd 

3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th
 

11
th
 12th 

1 ...............................................

. 

            

2 ...............................................

. 

            

3 ...............................................

. 

            

4 ...............................................

. 

            

- ...............................................

. 

            

- ...............................................

. 

            

 

B. Completion and Submission of Reports 

S.No Reports : Programme : (Date) 

1 Monthly reports 

(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement such as 

Completion Report 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL  

      AND EXPERIENCE CLAIMED BY THE FIRMS 

      (To be submitted on non-judicial Stamp Paper) 

 

 

 

 I, the undersigned, on behalf of _______________________ (name of the Consultant submitting 

the proposal), do hereby certify that the details furnished in this proposal including CV of key personnel 

and experience claimed by the firm/firms are true and correct to the best of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/Authorised Representative of 

the firm* 

Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 

Appendix C-1   Financial proposal submission form 

 

Appendix C-2  Summary of costs 

 

Appendix C-3  Breakdown of  costs 
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 

 

 

FROM : (Name of Firm) TO : 

   

Address of Employer 

Subject : 

 

We,  the  undersigned,  offer  to  provide  the  consulting  services  for  the  above  in accordance  

with  your  Request  for  Proposal  dated  [Date],  and  our  proposal.  Our attached  financial  proposal  

is  for  the  sum  of  [Amount  in  words  and  figures].  This amount is exclusive of the local taxes which 

we have estimated at (Amount in Words and Figures). 

 

Our financial proposal shall be binding upon us subject to the modifications resulting from contract 

negotiations, up to the expiration of the validity period of the proposal, i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us, in   executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

“Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and 

contract execution, if we are awarded the contract, are listed below: 

 

 

Name and Address Amount and Purpose of Commission 

of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

 

............................... 

 

........................... 

 

………………………. 
 

We understand you are not bound to accept any proposal you receive. 

 

We remain, Yours sincerely, 

 

 

 

Managing Director/Head of the firm/Authorised Representative of the firm* 

 Name of the firm 

Address 

*Lead Member in case of JV 
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APPENDIX C-2 :  SUMMARY OF COSTS 

 

 

No. 

 

Description 

Amount 

(Rs.) 

I Remuneration for Local Professional Staff  

II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 : BREAKDOWN OF  COSTS 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF  

  

S. No.  Key Personnel 
Man-month in 

Construction period 

of 24 months  

Man-month in 

Maintenance/ 

Defect Liability 

period of 48 

months 

Billing 

Rate (Rs) 

Amount 

(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 

Highway Engineer  

24 12   

2.  Resident Engineer cum 

Pavement specialist + Road 

Safety Expert 

24 48   

3.  Sr. Contract Specialist  8 4   

4.  Senior Quantity Surveyor  24 4   

5.  Bridge/Structural Engineer  24 0   

6.  Material Engineer  24 4   

7.  Highway Design Specialist 4 0   

8.  Bridge Design Specialist 4 0   

 Sub Total 136 72   

B: Sub Professional Staff    

(a) Quantity Surveyor – 1 nos.  24 6   

(b) Survey Engineer – 1 nos.  24 6   

(c) Lab Technician – 1 nos.  24 6   

(d) Site Engineer – 1 nos.  24 6   

 Sub Total 96 24   

 

 

 

TBN = To Be Named 

II. Support Staff  

 

S. 

No. 

Position Name Staff Months Rate  

(  Rs) 

Amount (Rs) 

1 Office Manager (1 no) TBN 72 months   

2. Accountant  cum cashier (1 

no)
 

TBN 72 months   

3 Photocopy Machine 

Operator ( 1 no) 

TBN 72 months   

4 Computer Operator cum 

steno(1 no) 

TBN 72 months   

5 Office Boy ( 1 no) TBN 72 months   

     Total :  
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 III. Transportation (Fixed rate on rental basis) 

 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 

operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month run 

 

S.No Description of 

Vehicles 

Qty. 

(No. of vehicle-month) 

Total Rate/ 

Vehicle- 

Month 

Amount 

(Rs) 

 During 

Construction 

Period 

During 

Maintenance / 

DLP Period 

1 Innova / 

Scorpio or 

equivalent (not 

more than 3 

years old) 

 2 x 24 months 1 x 48 months    

2 Ambassador / 

Indica or 

equivalent (not 

more than 3 

years old)  

 1 x 24 months 1 x 48 months    

 Total       

 

IV. Duty Travel to Site (Fixed Costs) : Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The quoted 

amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round trip to 

Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 

 

V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. 

  

The rent cost includes electricity and water charges, maintenance, cleaning, repairs, etc. complete. 

 

Nos of Months Rate/month Amount 

72 months   

 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  

No      Item Months Monthly 

Rate 

Amount in 

Rs. 

1. 

2. 

3. 

4. 

Office Supplies 

Drafting Supplies 

Computer Running Costs 

Domestic and International 

Communication 

72 months 

72 months 

72 months 

72 months 

 

  

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 

as per the list given below. The rental rate per month shall be quoted for the total list of Office 
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Furniture and Equipment) 

 

S.No. Description Unit Qty. Rate/ 

Month 

/unit 

(Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 Office Furniture (Rental/Hire)      

1 Executive Table (Godrej make, model 

No. T-108 or equivalent) 

each 5(1 for 

each Key 

Personnel) 

 72 months  

2 Executive Chairs (Godrej make, model 

No. PCH-701 or equivalent) 

each 5(1 for 

eack  Key 

Personnel) 

 72 months  

3 Tables (Godrej make, model No. T-104 

or equivalent) 

each 4  36 months  

4 Ordinary Chairs Type-1 (Godrej make, 

model No T-CHR –6 or equivalent) 

each 15  36 months  

5 Tables (for all other staff) (Godrej 

make, model No. T-101 or equivalent) 

each 4  36 months  

6 Ordinary Chairs –Type II (for all other 

staff) (Godrej make, model No. CHR-6 

or equivelent 

each 10  36 months  

7 Steel Almirah 1270mm x 765mm x 

440mm (Godrej make, model minor plain or 

equivalent) 

each 6  72 months  

8 Visitors chairs/Conference room chairs 

(Godrej make, model No. DCH7004 or equivalent) 

each 6  36 months  

9 Tables for computers with 3 drawers, 

key board/mouse pull out trays size 

1664mm x 900 (Godrej make. Or equivalent as per 

Engineer’s design) 

each 4  36 months  

10 Printer desks (Godrej make or 

equivalent) 

each 2  36 months  

11 Side tables (Godrej make or equivalent) each 4  36 months  

12 Conference Table (Godrej make, model 

No. T-12 or equivalent) 

each 1  36 months  

13 Revolving Chairs for Computer 

Room/Drawing room 

each 3  36 months  

 Office Equipment (Rental/Hire)      

1 Telephone with PABX facilities (2 

external lines & 10 internal lines) 

each 2  72 months  

2 Photocopier each 1  72 months  

3 Fax each 1  72 months  

4 Air-Conditioner (1.5 Ton) each 3  72 months  

5 Computer PC (state of the art) each 4  72 months  

6 Laser Jet Printers each 3  72 months  

7 Diesel Generator 20KVA) with running 

cost 

each 1  72 months  

8 Binding Machine each 1  72 months  

9 Air Cooler (of 24” size fan with suitable 

pump and shall be of either GEC, Khaitan or Cool 

Home make or equivalent) 

each 2  72 months  
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10 Water Coolers (Voltas or equivalent) each 1  72 months  

11 Software LS LS  72 months  

 Total      

 

 

VIII. Reports and Document Printing 

 

S.No. Description No. of 

Reports 

No. of 

Copies per 

Report 

Total Nos. Of 

copies 

Rate per 

Copy (  ) 

Amount 

1 Monthly reports 

 

72 6 432   

2 Quarterly Reports 24 6 144   

3 Various   others   reports   as 

provided  in  the  EPC 

Agreement such as 

Completion Report 

6 6 36   

    Total   

 

IX.  Survey Equipment with Survey Party and Vehicle etc complete 

 

 

Description 

Nos. of Months 

 
Rate 

/month 

 

Amount 

Rental cost towards Survey Equipment 

(GPS/Total  station  /Auto  Level)  with 

semiskilled  survey  Party  (4  persons) 

and  one  dedicated   vehicle  for  Survey 

Party (inclusive of  vehicle rental 

driver’s salary, fuel operation and 

maintenance  etc  complete)  with  rods, 

flags and other sundries 

30   

 

X. Contingencies 

A  fixed  amount  of  Indian  Rupees  ONE  MILLION  shall  be  included  in  the Financial  

Proposal.  The provisions of Contingency shall be operated with the specific approval form the 

Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ entered 

between Authority and --------(the Contractor) for the work of .............. from km---- to ---- of NH 

No.------- in the State of -------------- on Engineering, Procurement and Construction (EPC) basis]. 

 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified pursuant to 

the EPC Agreement dated ........... (the “Agreement”),  which has been entered into between the 

Authority and ............. (the “Contractor”) for [Two-Laning] of the **** section (km ** to km**) of 

National Highway No. ** in the State of *** on Engineering, Procurement, Construction (EPC) basis, 

and a copy of which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein but defined in 

the Agreement shall have, unless repugnant to the context, the meaning respectively assigned to them 

in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context otherwise 

requires, be deemed to be reference to the Articles, Clauses and Schedules of the Agreement, and 

references to Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, mutatis 

mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, consistent 

with the highest standards of professional intergrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance with the 

provisions of this Agreement, but subject to obtaining prior written approval of the Authority before 

determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contrator; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an obligation or 

liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to the 

Authority in respect of its duties and functions under this Agreement. Such reports shall be submitted 

by the Authority’s Engineer within 10 (ten) days of the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 

responsibilities to its suitably qualified and experienced personnel; provided, however, that it shall not 

delegate the authority to refer any matter for the Authority’s prior approval in accordance with the 

provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of Scope 

under Article 13. 

 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature of 

Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s Engineer shall 

specify such meaning, scope and nature by issuing a reasoned written statement relying on good 

industry practice and authentic literature. 
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4 Construction Period 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished by the 

Contractor along with supporting data, including the geo-technical and hydrological investigations, 

characteristics of materials from borrow areas and quarry sites, topographical surveys, and the 

recommendations of the Safety Consultant in accordance with the provisions of Clause 10.1.6 of 

Model EPC Agreement. The Authority’s Engineer shall complete such review and send its 

observations to the Authority and the Contractor within 15 (fifteen) days of receipt of such Drawings; 

provided, however that in case of a Major Bridge or Structure, the aforesaid period of 15 (fifteen) 

days may be extended upto 30 (thirty) days. In particular, such comments shall specify the conformity 

or otherwise of such Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and furnish 

its comments within 10 (ten) days of receiving such Drawings. The review of drawing should be 

authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor and 

shall convey its comments to the Contractor within a period of 21 (twenty-one) days stating the 

modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be adopted by 

the Contractor for executing the Works, and convey its comments to the Contractor within a period of 

10 (ten) days from  the date of receipt of the proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 

interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway for 

purposes of maintenance during the Construction Period in accordance with the provisions of Clause 

10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the Contractor and 

send its comments thereon to the Authority and the contractor within 7 (seven) days of receipt of such 

report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and shall 

submit a monthly Inspection Report bringing out the results of inspections and the remedial action 

taken by the Contractor in respect of Defects or deficiencies. In particular, the Authority’s Engineer 

shall include in its Inspection Report, the compliance of the recommendations made by the Safety 

Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports and 

standard samples of manufactured Materials, and such other Materials as the Authority’s Engineer 

may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s Engineer 

shall require the Contractor to carry out, or cause to be carried out, tests at such time and frequency 

and in such manner as specified in the Agreement and in accordance with Good Industry Practice for 

quality assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special 

Publication-11 (Handbook of Quality Control for Construction of Roads and Runways) and the 

Specifications for Road and Bridge Works issued by MORT&H (the “Quality Control Manuals”) or 

any modifications/substitution thereof shall be deemed to be tests conforming to Good Industry 

Practice for quality assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or number of 

tests prescribed for each category or type of test for quality control by the Contractor. 

 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of their 

results shall be determined by the Authority’s Engineer in accordance with the Quality Control 

Manuals. The tests shall be undertaken on a random sample basis and shall be in addition to, and 

independent of, the tests that may be carried out by the Contractor for its own quality assurance in 

accordance with Good Industry Practice. 
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4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 

deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out remedial 

measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently required 

for the safety of the Project Highway, whether because of an accident, unforeseeable event or 

otherwise; provided that in case of any work required on account of a Force Majeure Event, the 

provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 

Engineer shall undertake a review of the progress of construction and identify potential delays, if any. 

If the Authority’s Engineer shall determine that completion of the Project Highway is not feasible 

within the time specified in the Agreement, it shall require the Contractor to indicte within 15 

(fifteen) days the steps proposed to be take to expedite progress, and the period within which the 

Project Completion Date shall be achieved.  Upon receipt of a report from the Contractor, the 

Authority’s Engineer shall review the same and send its comments to the Authority and the 

Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s quality 

control records and documents before the Completion Certificate is issued pursuant to Clause 12.4 of 

Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the Works 

if the work threatens the safety of the Users and pedestrians.  After the Contractor has carried out 

remedial measure, the Authority’s Engineer shall inspect such remedial measures forthwith and make 

a report to the Authority recommending whether or not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of suspended 

works and users, and requires the Authority’s Engineer to inspect such works, the Authority’s 

Engineer shall inspect the suspended works within 3 (three) days of receiving such notice, and make a 

report to the Authority forthwith, recommending whether or not such suspension may be revoked by 

the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 

Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  For 

carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, the Authority’s 

Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K. 

5 Maintenance Period 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 

Maintenance Programme and for this purpose carry out a joint monthly inspection with Contractor. 

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to evaluate 

compliance with the Maintenance Requirements and submit a Maintenance Inspection Report to the 

Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or cause to 

be carried out, for the purpose of determining that the Project Highway is in conformity with the 

Maintenance Requirements.  It shall monitor and review the results of such tests and remedial 

measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 

Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of deviation 

or deterioration with reference to the Specifications and Standards and shall also specify the time 

limit for repair or rectification of any deviation or deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane (s) of the 

Project Highway for undertakings maintenance/repair thereof, and shall grant permission with such 

modifications, as it may deem necessary, within 5 (five) days of receiving a request from the 

Contractor.  Upon expiry of the permitted period of closure, the Authority’s Engineer shall monitor 
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the reopening of such lane (s), and in case of delay, determine the Damages payable by the Contractor 

to the Authority under Clause 14.5 of Model EPC Agreement 

6 Determination of costs and time 

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are required to 

be determined by it under the Agreement. 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 

6.3 The Authority’s Engineer shall consult each Party in every case of determination in accordance with 

the provisions of Clause 18.5 of Model EPC Agreement. 

7 Payments 

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the Contractor 

fails to revise and resubmit the Drawings to the Authority’s Engineer in accordance with the 

provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant to 

Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 (ninety) 

percent of the amount so determined as part payment, pending issue of the Interim Payment 

Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 19.4, 

deliver to the Authority and the Contractor an Interim Payment Certificate certifying the amount due 

and payable to the Contractor, after adjustments in accordance with the provisions of Clause 19.10 of 

Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 

Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 

Contractor’s monthly statement and certify the amount to be paid to the Contractor in accordance 

with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the final 

payment statement of Maintenance in accordance with the provisions of Clause 19.16 of Model EPC 

Agreement. 

8 Other duties and functions 

The Authority’s Engineer shall perform all other duties and functions as specified in the Agreement. 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results with 

comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s Engineer to the 

Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents received 

by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a 

complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such other 

medium as may be acceptable to the Authority, reflecting the Project Highway as actually designed, 

engineered and constructed, including an as-built survey illustrating the layout of the Project 

Highway and setback lines, if any, of the buildings and structures forming part of project Facilities; 

and shall hand them over to the Authority against receipt thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall mediate and 

assist the Parties in arriving at an amicable settlement of any Dispute between the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of Contractor’s 

Default within one week of its occurrence. 
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10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of  the  ̀ Terms  

of  Reference’,  and  shall  be  fully  responsible  for  supervising  the Designs, Construction and 

maintenance and operation of the facility takes place in accordance with the provisions of the 

EPC Agreement and other schedules. Any   failure   of   the   Authority  Engineer   in   notifying  to   

Employer   and   the Contractor   on   non-compliance   of   the   provisions   of   the   EPC 

Contract Agreement  and  other  schedules  by  the  EPC Contractor,  non-adherence  to  the 

provision of ToR and non-adherence to the time schedule prescribed under ToR shall amount 

to non-performance. 

 

The Authority Engineer shall appoint its authorized representative, who shall issue   on   behalf   

of   the   AE,   the   Provisional   Completion   Certification   and Completion Certificate along 

with the Team Leader and shall carry out any such task  as  may  be  decided  by  Employer.  The 

AE shall take  prior  approval  of  Employer before issuing Provisional Completion Certification 

and Completion Certificate. The   proposal   submitted   shall   also   include   the   name   of   the   

authorized representative along with the authorization letter and power of attorney. 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be fielded by the Consultants shall be as below: 

 

i. Team Leader Cum Senior Highway Engineer cum Pavement Specialist+ Road safety Expert 

ii. Sr. Contract Specialist  

iii. Senior Quantity Surveyor 

iv. Bridge/Structural Engineer 

v. Material Engineer 

11.2  Broad job-description and minimum qualification for key personnel mentioned above is 

enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate with 

higher relevant qualification and experience.  All  the  CV’s  of  the personals mentioned in Para 

5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of technical proposal. The 

age of the Key Personnel should not be more  than  65  years  on  the  date  of  submission  of  

proposal. Consultants are advised  in  their  own  interest  to  frame  the  technical  proposal  in  

an  objective manner as far as possible so that these could be properly assessed in respect of 

points to be given as part of evaluation criteria. The bio-data of the key personnel should be 

signed on every sheet by the personnel concerned and the last sheet of each bio-data should 

also be signed by the authorised signatory for the Consultant. The key personnel shall also 

certify at the end of their bio-data proforma that they have not left any of the Employer works 

without completing of their assignment and have not accepted any other offer at the time of 

signing of the bio-data and as such shall  be  available  to  work  with  the  Authority Engineer,  if  

the  Project  is awarded.  In  case  the  key  personnel  leaves  the  assignment  without  approval  of 

Employer, Employer  would be at liberty to take any appropriate action against that key 

personnel including debarment. The CV submitted by selected firm/JV shall be hoisted on 

official website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, sub- professional  

staff  and  other  field  engineers  as  detailed  in  Enclosure-A  and  the minimum qualification 

requirements for the same is enclosed in Enclosure–B. 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract  Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given below.  
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Period of service 

(in months) 

Construction period  

(in months) 

Maintenance/DLP Period 

 (in months) 

Construction Period 

+ 48 Months 

24 months 48 months 

 

The proposed manpower deployment for this period shall be matching the activities to be 

performed during the said period. The time frame for services during the deployment of key 

personnel during this period shall be as shown in Enclosure  A. 

 

13. PERFORMANCE SECURITY 

The  successful  consulting  firm  shall  have  to  submit  a  Bank  Guarantee  (BG)  for  an amount 

of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be valid for a 

period of 2 months beyond the expiry of the Contract period.  The BG shall be in the format 

specified in Appendix I of draft contract form and furnished  from  a  Nationalised  Bank, IDBI or 

ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by 

RBI having a networth of not less than 500 crore as per latest Annual Report of the Bank.  In the 

case of a Foreign Bank (issued by a Branch in India) the networth in respect of Indian operations 

shall only be taken into account.  In  case  of  Foreign  Bank,  the  BG  issued  by Foreign Bank 

should be counter guaranteed by any Nationalised Bank in India. In case of JV, the BG shall be 

furnished on behalf of the JV and not individually by the members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

 (for Single project of length around 100 km and above) 

 

S. No.  Key Personnel Man-month in 

Construction period of 24 

months  

Man-month in 

Maintenance/Defect 

Liability period of 48 

months 
A: Key Personnel  

1.  Team Leader Cum Senior 

Highway Engineer  

24 12 

2.  Resident Engineer cum Pavement 

specialist + Road Safety Expert 

24 48 

3.  Sr. Contract Specialist  8 4 

4.  Senior Quantity Surveyor  24 4 

5.  Bridge/Structural Engineer  24 0 

6.  Material Engineer  24 4 

7.  Highway Design Specialist 4 0 

8.  Bridge Design Specialist 4 0 

 Sub Total 136 72 

B: Sub Professional Staff  

(a) Quantity Surveyor – 1 nos.  24 6 

(b) Survey Engineer – 1 nos. 24 6 

(c) Lab Technician – 1 nos. 24 6 

(d) Site Engineer – 1 nos. 24 6 

 Sub Total 96 24 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer before 

mobilization.  The other inputs like support staff shall also be provided by the Consultant of an 

acceptable type commensuration with the roles and responsibilities of each position. 
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Enclosure B 

 

QUALIFICATION OF KEY PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

 

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 

construction supervision services.  He will be overall in-charge of the project supervision of the construction 

package.  He shall act as Representative of the consulting firm appointed by the Authority.  His duties will 

involve overall superintendence over other experts of the construction package.  He will guide, monitor, 

supervise and control all the activities related to supervision for the construction package.  He will interact with 

the Project Director and the other officials of the Authority. He shall be directly responsible for regulating the 

construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous pavement, 

bridge/culvert works proposed for being carried out under Stipulated specifications/manuals etc.  For this 

purpose, he shall be assisted by Highway Engineer and other support engineers/personnel.  He shall deal 

directly with the Highway Engineer and other support staff attached with the Highway Engineer to ensure that 

the construction process is well controlled as per established specification controls to avoid later quality control 

stage problems.  In respect of other experts like Material Engineer, Quantity Surveyor, etc., he shall be 

coordinating and regulating their activities to ensure smooth functioning of the Construction Package 

concerned. He should have adequate experience in large quantity of earthwork.  He will be required to be 

fielded throughout the Currency of the project.  The candidate is expected to be thoroughly familiar with 

various standards/specifications, contract procedures, design and quality control etc. In addition he will be 

responsible for ensuring road safety during construction and maintenance period of the project, 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar capacity in 

Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity of at least 

two projects in Construction Supervision of Highways.  

(e) He should have handled as Team Leader or similar capacity of  at least one Projects of project  

Preparation of major highway Project of two/ four- laning. 

(f) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering/Transportation/Pavement 

Engineering.  

 (b) Supervised Highway Construction projects with flexible pavements. 

 

Note: (1) Similar Capacity includes the following positions 

 

i) On behalf of Consultant :  Team Leader / Resident Engineer (Construction Supervision/IE/AE). 

 

ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

 

iii) In Government Organizations : Superintending Engineer (or equivalent) and above 

 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR DEVELOPMENT TO FOUR-LANES WITH PAVED SIDE SHOULDERS OF 

JALANDHAR-HOSHIARPUR SECTION OF NH-70 [NEW NH NO. 3] FROM EXISTING KM 11/400 TO KM 49/200 INCLUDING CONSTRUCTION OF HOSHIARPUR BYPASS IN THE STATE 

OF PUNJAB ON EPC MODE UNDER NHDP-IV  

   

Ministry of Road Transport & Highways through Punjab PWD (B&R), Govt. of Punjab                                                                 Page 48 of 100 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the  

input of the personnel is at least one year.  

 

 

RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ ROAD SAFETY EXPERT (Full Time)  

 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall coordinate with all 

other experts of the construction projects and shall report to the Team Leader and officers of PIU as per the 

delegation established.  He shall be directly responsible for regulating the construction process i.e. various 

activities like earthwork, Sub-base/base courses, bituminous pavement, bridge/culvert works proposed for 

being carried out under Stipulated specifications/manuals etc.  For this purpose, he shall be assisted by 

Highway Engineer and other support engineers/personnel.  He shall deal directly with the Highway Engineer 

and other support staff attached with the Highway Engineer to ensure that the construction process is well 

controlled as per established specification controls to avoid later quality control stage problems.  In respect of 

other experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and regulating their 

activities to ensure smooth functioning of the Construction Package concerned. He should have adequate 

experience in large quantity of earthwork.  He will be required to be fielded throughout the Currency of the 

project.  The candidate is expected to be thoroughly familiar with various standards/specifications, contract 

procedures, design and quality control etc. In addition he will be responsible for ensuring road safety during 

construction and maintenance period of the project.    

He should have the following qualification / experience.  

(1) Essential Qualifications.  

(a) Graduate in Civil Engineering from a recognized University.  

(b) Professional Experience of 12 years in supervision of Highway Projects.  

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project Director/Project 

Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on similar construction 

work/Independent Engineering project.  

(d) Should have handled at least 2 Highway projects of about 20-25 km each.   (e) Not more than 65 years of 

age.   

(2) Preferential Qualifications.  

(a)Post Graduate Degree in Transportation/Pavement Engineering.  

(b)  Experience of Construction Supervision on Highway Project 

 

 

SENIOR CONTRACT SPECIALIST  

 

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned in 

Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key responsibilities will be to 

guide and assist Team Leader/Employer in all aspects of contract management in proper implementation of 

contract provisions including controlling the project cost of the construction package.  He will also be required 

to offer his advice on contractual complications arising during the implementation as per the request of the 

employer.  He will be required to prepare manuals/schedules for the consultants team/employer based on the 

provisions of the contract document.  He will be responsible for giving appropriate suggestions in handling 

claims of the contractors and any dispute arising thereof.  

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of handling 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR DEVELOPMENT TO FOUR-LANES WITH PAVED SIDE SHOULDERS OF 

JALANDHAR-HOSHIARPUR SECTION OF NH-70 [NEW NH NO. 3] FROM EXISTING KM 11/400 TO KM 49/200 INCLUDING CONSTRUCTION OF HOSHIARPUR BYPASS IN THE STATE 

OF PUNJAB ON EPC MODE UNDER NHDP-IV  

   

Ministry of Road Transport & Highways through Punjab PWD (B&R), Govt. of Punjab                                                                 Page 49 of 100 

 

Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 

  

(2) Preferential Qualifications. 

 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in construction 

management/certificate course in contract management. 

 

 BRIDGE  & STRUCTURAL ENGINEER (Full Time) 

 

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and 

culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent mistakes in 

respect of them, checking and controlling the proper mix designs, Checking the adequacy of proper form-work, 

laying/compacting of concrete including curing operations.  For this purpose, he will work in close 

coordination with the Material Engineer and the Contractor’s Expert to effectively Control the quality of 

execution.  He will be responsible for minor modifications in design of bridges/culverts, whenever required 

during execution. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other  

structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-stress 

concrete, 

design standards, technical specifications and statistical Quality Control/Assurance procedures for 

construction 

of different component of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation. 

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.  

(g) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer in Highway Construction projects. 

 

 

MATERIAL ENGINEER (Full Time) 

 

Duties: He will be responsible for supervising all the tests to be done in different stages of construction, besides 

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down in the 

contract for all the different stages of construction.  He will be coordinating and controlling the support 

personnel placed with him and will report to the Resident Engineer and to the Team Leader/Employer’s 

representative as and when required. 
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He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2  

Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and procedures 

of material tests and testing equipments. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 

(b) Experience as Material Engineer in Highway Construction projects. 

 

 

SENIOR QUANTITY SURVEYOR (Full Time) 

Duties: He will be reporting to the Team Leader and give input as and when required during the work. He will 

provide necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of reporting 

to the Quantity Surveyor. He will act as a contract specialist also for the construction package, even though the 

thrust of his responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 

responsible for  taking all measures required to control the project cost and time  over-runs.  He will examine the 

claims of the contractor, variation orders, if any, and will approved the progress reports as per the project 

requirements. He will approve the measurement of all items of works executed in different stages for payment 

purpose prepared by Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in atleast two projects in Construction Supervision of 

Two/four of 

laning Highways.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in management/ 

certificate course in construction management/certificate course in contract management.  

  

 

BRIDGE DESIGN SPECIALIST  

 

The Bridge Design Specialist shall be responsible for checking the designs of bridges, ROBs, interchanges  and  

any  other  structure  to  be  constructed  in  the  Project  highway.   He shall  also  review  the  rehabilitation  

measures  to  be  proposed  by  the  Contractor  for existing  structures  based on  site  condition  and  structural  

requirement  basis.   His expertise shall include computer aided  design methods for Civil/Structural Engineering 
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with particular reference to Structural design. 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University.  

(b) Professional Experience of 15 years in Bridge Design. 

(c) 10 years out of total 15 years experience in similar capacity for design of major highway bridges. 

(d) Experience of designing of 4 major Highway Bridges.  
 

(2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering.  

b)  Experience of Bridge Work in other countries. 
(c) Design experience of major highway bridge of length 200 m or more. (excluding  

Approaches). 

 

HIGHWAY DESIGN SPECIALIST 

 

The Highway Design Specialist shall be responsible for the review of highway designs and drawings using 

sophisticated computer software and also construction and O&M works. He should be a graduate in Civil 

Engineering from a recognized University (higher qualifications will be preferable); His expertise shall include 

computer aided design methods for Civil/Highway Engineering with particular reference to CAD application to 

the geometric design for highway rehabilitation and/or upgrading projects.  

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in highway works. 

(c) Experience of at least 5 years (out of total 15 years) in Highway Designing works 

(d) He should have handled as Highway Design Engineer at least 2 Projects of major 4 laning/ 6 laning 

improvement projects. 

(e) Exposure of Computer Software Programmes for Design of Highways. 

  

(2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Highway Engineering  
(b)  Experience in Highway Projects 

 

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s Representative, 

before deployment) 

A. Quantity Surveyor 

 

Duties: He will be reporting to the Team Leader in day to day working.  He will also work 

under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.  

He will act as a contract specialist also for the construction package, even though the thrust of 

his responsibilities will be in the areas of quantity surveying/processing of the invoices etc.  He 

will be responsible for reporting all measures required to control the project cost and time over-

runs.  He will examine the claims of the contractor, variation orders, if any, and will prepare the 

progress reports as per the project requirements.  For the purpose, he will be required to get the 
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levels and quantity measurements checked in all items of works executed in different stages for 

calculations required for payment purpose.  He will be required throughout the currency of the 

project. 

Qualification and experience:  The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of estimating, preparation and processing of the invoices, 

analysing rates, checking survey details etc. of the projects.  He should have about 8 years of 

relevant professional experience involving resource planning and scheduling, quantity survey, 

cost control, contract management etc.  Diploma holders with longer relevant experience of 

about 12 years could also be considered.  He must have worked as Quantity Surveyors for at 

least 4 years in any National/State Highway Projects.  He should not be more than 60 years of 

age. 

 

 B. Survey Engineer 

Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will be his main 

responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of 

invoices. He shall also be responsible for modifying survey data in case any modification is 

required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE 

Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modem survey 

equipment, total stations, auto level, digital level etc. He should have worked in at least one 

major highway project. He should not be more than 60 years of age.  

 

C. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 

quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2 

years of relevant experience in the field of testing of road/bridge projects.  

 

D. Site Engineer: 

Duties: He will be reporting to the Team Leader in day to day working.  He will also work 

under the guidance of the Resident Engineer/Bridge Engineer and shall abide by the directions/ 

procedures/formats of reporting and approvals settled by the Resident Engineer/Bridge 

Engineer.  He shall be directly responsible for regulating the construction process i.e. various 

activities like earthwork, Sub-base/base courses, bituminous pavement, bridge/culvert works 

proposed for being carried out under stipulated specifications/manuals etc.  He will be required 

throughout the currency of the project. 

   

Qualifications and Experience: The candidate should be a graduate in Civil Engineering with 

relevant experience in construction process i.e. various activities like earthwork, Sub-base/base 

courses, bituminous pavement, bridge/culvert works proposed for being carried out under 

stipulated specifications/manuals etc.  He should have about 3 years of relevant professional 

experience and should be well conversant with modem construction practices in Highway 

sector, various standards/specifications, contract procedures, design and quality control etc.   

Diploma holders with longer relevant experience of about 6 years could also be considered.  He 

must have worked as Site Engineer in at least one major National/State Highway Project.  He 

should not be more than 60 years of age. 
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars 

of the Project. 

 

 

CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

 

 

 

 

And 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 
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1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the “Contract”) is made the   day of the 

 

Month of   , 200   , between, on the one hand   (hereinafter 

 

Called the “Client) and, on the other hand, 

 

“Consultants”). 

 

  (hereinafter called the 

 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following 

entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 

under this Contract, namely,   and 

  (hereinafter called “Consultants”)] 

 

 

WHEREAS 

 

(a)  the Client has requested the Consultants to provide certain consulting services as defined   

in   the   General   Conditions   of   Contract   attached   to   this   Contract (hereinafter 

called the “Services”); 

 

 

(b) the  Consultants,  having  represented  to  the  Client  that  they  have  the  required 

processional skills, and personnel and technical resources, have agreed to provide the 

Services on the terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ (b)The Special 

Conditions of Contract (hereinafter called “SC”); 

(c) The following Appendices : 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted 

below next to the title of the Appendix on the sheet attached hereto carrying the title of 

that Appendix ]. 
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Appendix A : Description of the Services …………….. 

Appendix B :  Reporting Requirements …………………  

Appendix C :  Key Personnel and Sub-consultants …….  

Appendix D : Medical Certificate ……………………….  

Appendix E : Hours of Work for Key Personnel ……….  

Appendix F :  Duties of the Client ………………………  

Appendix G   :  Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J   : Letter of invitation 

Appendix K : Letter of Award 

Appendix-L  : Minutes of pre-Bid Meeting 

Appendix-M  : Memorandum of Understanding (in case of JV) 

Appendix-N : Form of Bank Guarantee for Bid Security 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 

Contract; in particular 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

 

FOR AND ON BEHALF OF 

[NAME OF THE CLIENT] 

 

 

By 

 

(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAME OF THE CONSULTANTS] 

 

By 

(Authorized Representative) 
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[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless  the  context  otherwise  requires,  the  following  terms  whenever  used  in  this  Contract 

have the following meanings: 

 

(a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the Government’s country [or in such other country as may be specified in the Special 

Conditions of Contract (SC)], as they may be issued and in force from time to time. 

 

(b) “Contract  means  the  Contract  signed  by  the  Parties,  to  which  these  General 

Conditions  of  Contract  are  attached,  together  with  all  the  documents  listed  in Clause 

1 of such signed Contract; 

 

(c)  “Effective  Date’  means  the  date  on  which  this  Contract  comes  into  force  and effect 

pursuant to Clause GC 2.1; 

 

(d) ‘foreign   currency’   means   any   currency   other   than   the   currency   of   the 

Government; 

 

(e)  ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; (g) ‘Local currency’ means the 

Indian Rupees; 

(h) “Consultant”   wherever   mentioned   in   this   Contract   Agreement   means   the 

“Authority Engineer  (AE)”  and  includes  sub-consultants  or  Associates engaged by the 

primary consultant. 

 

(i)  “Member”,  in  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one entity, 

means any of these entities, and “Members” means all of these entities; 

 

(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means both of 

them;  

 

(k) “Personnel”  means  persons  hired  by  the  Consultants  or  by  any  Sub-Consultants and or 

Associates as Employees and assigned to the performance of the Services 

or any part thereof; “Foreign Personnel” means such persons who at the time of being  

so  hired  had  their  domicile  outside  the  Government’s  Country,  “Local Personnel”  

means  such  persons  who  at  the  time  of  being  so  hired  had  their domicile  inside  

the  Government’s  Country;  and  ‘key  personnel’  means  the personnel referred to in 

Clause GC 4.2 (a). 

 

(l)  "SC"   means   the   Special   Conditions   of   Contract   by   which   these   General 

Conditions of Contract may be amended or supplemented; 

 

(m)"Services"  means  the  work  to  be  performed  by  the  Consultants  pursuant  to  his contract, 

as described in Appendix A   hereto.   The scope of work will be strictly 

as given  in  various  Clauses  in  TOR. The  approach  and  methodology  to  be 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR DEVELOPMENT TO FOUR-LANES WITH PAVED SIDE SHOULDERS OF 

JALANDHAR-HOSHIARPUR SECTION OF NH-70 [NEW NH NO. 3] FROM EXISTING KM 11/400 TO KM 49/200 INCLUDING CONSTRUCTION OF HOSHIARPUR BYPASS IN THE STATE 

OF PUNJAB ON EPC MODE UNDER NHDP-IV  

   

Ministry of Road Transport & Highways through Punjab PWD (B&R), Govt. of Punjab                                                                 Page 61 of 100 

 

adopted  by  the  Consultant  for  carrying  out  the  assignment  as  Authority Engineer   

may   be   modified   depending   on   the   site   requirements   and   work programme  of  

the  EPC Contractor  after  mutual  discussions  with  Employer,  the EPC Contractor and 

the Authority Engineer.  The work plan as indicated by the 

Consultant may be modified accordingly to the site requirements. 

 

(n) "Sub-consultant  and  or  Associates  "  means  any  entity  to  which  the  Consultants 

subcontract any part of the Services in accordance with the provisions of Clause GC 3.7; 

and 

(o) "Third Party" means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant 

or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing 

the  Services  and  shall  be  fully  responsible  for  the  Services  performed  by  them or  on  their behalf 

hereunder. 

1.3 Law Governing Contract 

This  Contract,  its  meaning  and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This  Contract  has  been  executed  in  the  language  specified  in  the  SC,  which  shall  be  the binding 

and controlling language for all matters relating to the meaning or interpretation of this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed 

to have been given or made when delivered in person to an authorized representative 

of  the  Party  to  whom  the  communication  is  addressed,  or  when  sent  by  registered mail, 

telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice 

of such change pursuant to the provisions listed in the SC with respect to Clause GC 

1.6.2. 

1.7 Location 

The  Services  shall  be  performed  at  such  locations  as  are  specified  in  Appendix  A hereto  

and,  where  the  location  of  a  particular  task  is  not  so  specified,  at  such locations. 

whether in Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge 

In  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one  entity,  the 

Members  hereby  authorize  the  entity  specified  in  the  SC  to  act  on  their  behalf  in 
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exercising all the Consultants' rights and obligations towards the Client under this Contract, 

including without limitation the receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall  

pay  such  taxes,  duties, fees  and  other  impositions  as  may  be  levied  under  the Applicable 

Law. Service tax as applicable shall be paid to the consultant while making payment for 

services rendered. The consultants shall then deposit the same with the tax authorities and 

provide a proof of having done so within next 90 days in line with policy circulars issued by 

Employer.  

. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's 

notice to the Consultants instructing the Consultants to begin carrying out the Services. This 

notice shall confirm that the effectiveness conditions, if any, listed in 

the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the 

Contract signed by the Parties as shall be specified in the SC, either Party may, by not less 

than four (4) weeks' written notice to the other Party, declare this Contract to be null and 

void, and in the event of such a declaration by either Party, neither Party shall have any claim 

against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period after the 

Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 

services have been completed and all payments have been made at the end of such time 

period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This  Contract  contains  all  covenants,  stipulations  and  provisions  agreed  by  the Parties.  

No  agent  or  representative  of  either  Party  has  authority  to  make,  and  the Parties shall not 

be bound by or be liable for, any statement, representation, promise 

or agreement not set forth herein. 

 

 

2.6 Modification 

 

Modification of the terms and conditions of this Contract, including any modification 

of  the  scope  of  the  Services,  may  only  be  made  by  written  agreement  between  the Parties  

as  the  case  may  be,  has  been  obtained.  Pursuant  to  Clause  GC  7.2  hereof, however,  each  

Party  shall  give  due  consideration  to  any  proposals  for  modification made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract, "Force Majeure" means an event which is beyond   
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the   reasonable   control   of   a   Party,   and   which   makes   a   Party's performance  of  

its  obligations  hereunder  impossible  or  so  impractical  as reasonably to be 

considered impossible in the circumstances, and includes, but 

is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood 

or other adverse weather conditions, strikes, lockouts or other industrial action  (  

except  where  such  strikes,  lockouts  or  other  industrial  action  are within the power 

of the Party invoking Force Majeure to prevent), confiscation 

or any other action by government agencies. 

(b) Force  Majeure  shall  not  include  (i)  any  event  which  is  caused  by  the 

negligence or intentional action of a party or such Party's Sub-consultants or agents   

or   employees,   nor   (ii)   any   event   which   a   diligent   Party   could reasonably 

have been expected to both (A) take into account at the .time of the conclusion of this 

Contract and (B) avoid or overcome in the carrying out of 

its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

2.7.2 No Breach of Contract 

 

The  failure of a  Party  to  fulfill  any of its  obligations  hereunder  shall  not  be considered  to  

be  a  breach  of,  or  default  under,  this  Contract  insofar  as  such inability  arises  from  an  

event  of  Force  Majeure,  provided  that  the  Party affected by such an event has taken all 

reasonable precautions, due care" and reasonable  alternative  measures,  all  with  the  

objective  of  carrying  out  the terms and conditions of this Contract. 

 

2.7.3 Measures to be Taken 

 

(a)  A  Party  affected  by  an  event  of  Force  Majeure  shall  take  all  reasonable 

measures   to   remove   such   Party's   inability   to   fulfill   its   obligations 

hereunder with a minimum of delay. 

 

(b) A Party affected by an event of Force Majeure shall notify the other Party 

of such event as soon as possible, and in any event not later than fourteen (14) 

days following the occurrence of such event, providing evidence of the nature 

and cause of such event, and shall similarly give notice of the restoration of 

normal conditions as soon as possible. 

 

(c)  The Parties   shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 

shall be extended for a period equal to the time during which such Party was unable to 

perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of Force 

Majeure, the Consultants shall be entitled to be reimbursed for additional  costs  reasonably  

and  necessarily  incurred  by  them  during  such period for the purposes of the Services and 

in reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event of Force  Majeure,  
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have  become  unable  to  perform  a  material  portion  of  the Services, the Parties shall 

consult with each other with a view to agreeing on appropriate measures to be taken in the 

circumstances. 

2.8. Suspension 

The  Client  may,  by  written  notice  of  suspension  to  the  Consultants,  suspend  all 

payments to the Consultants hereunder if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services, provided that 

such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request the 

Consultants to remedy such failure within a period not exceeding thirty (30) days after 

receipt by the Consultants of such notice of suspension. 

2.9 Termination 

2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be 

a written notice of not less than sixty ( 60) days), such notice to be given after the 

occurrence of any of the events  specified in paragraphs (a) through (h) of this Clause GC 

2.9.1, terminate this  Contract. 

 

(a)  if  the  Consultants  fail  to  remedy  a  failure  in  the  performance  of  their  obligations 

hereunder,  as  specified  in  a  notice  of  suspension  pursuant  to  Clause  GC  2.8 

hereinabove, within thirty (30) days of receipt of such notice of suspension or within such 

further period as the Client may have subsequently approved in writing; 

 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, if any of 

their Members becomes) insolvent or bankrupt or enter into any agreements with their 

creditors for relief of debt or take advantage of any law for the benefit of debtors or go into 

liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause GC 8 hereof; 

 

(d) if  the  Consultants  submit  to  the  Client  a  statement  which  has  a  material  effect  on  the 

rights, obligations or interests of the Client and which the Consultants know to be false; 

 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of 

the Services for a period of not less than sixty (60) days; or 

 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 

Contract. 

 

(g) if  the  consultant,  in  the  judgment  of  the  Client  has  engaged  in  corrupt  or  fraudulent 

practices in competing for or in executing the Contract. For the purpose of this clause: 

 

"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the selection process or in contract execution. 

 

"fraudulent  practice"  means  a  misrepresentation  of  facts  in  order  to  influence  a  selection 

process or the execution of a contract to the detriment of the Borrower, and includes collusive 

practice among consultants (prior to or after submission of proposals) designed to establish 

prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free 
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and open competition. 

 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his duties in a 

fair, efficient and diligent manner and if the dispute remains unresolved, Employer may 

terminate this contract. 

 

2.9.2 By the Consultants 

 

The  Consultants  may,  by  not  less  than  thirty  (30)  days'  written  notice  to  the  Client,  such notice  to  

be  given  after  the  occurrence  of  any  of  the  events  specified  in  paragraphs  (a) through (d) of this 

Clause GC 2.9.2, terminate this Contract: 

(a)  if  the  Client  fails  to  pay  any  money  due  to  the  Consultants  pursuant  to  this 

Contract and not subject to dispute pursuant to Clause 8 hereof within forty-five (45) 

days after receiving written notice from the Consultants that such payment is overdue; 

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 

remedied the same within forty-five (45) days (or such longer period as the Consultants 

may have subsequently approved in writing) following the receipt 

by the Client of the Consultants' notice specifying such breach; 

(c)  if, as the result of Force Majeure, the Consultants are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; or 

(d) if  the  Client  fails  to  comply  with  any  final  decision  reached  as  a  result  of 

arbitration pursuant to Clause GC 8 hereof. 

  

 

 

2.9.3.   Cessation of Rights and Obligations 

 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.2  or  GC  2.9  hereof,  or  upon 

expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the Parties 

hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)   the  Consultants'  obligation  to  permit  inspection,  copying  and  auditing  of  their accounts 

and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)   any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses GC 

2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, 

take all necessary steps to bring the Services to a close in a prompt and orderly manner  and  shall  

make  every  reasonable  effort  to  keep  expenditures  for  this  purpose  to  a minimum.  With  respect  

to  documents  prepared  by  the  Consultants  and  equipment  and materials furnished by the Client, 

the Consultants shall proceed as provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 
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2.9.5 Payment upon Termination 

 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.9.1  or  GC  2.9.2  hereof,  the Client  

shall  make  the  following  payments  to  the  Consultants  (after  offsetting  against  these payments any 

amount that may be due from the Consultant to the Client}: 

 

(a)  remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to 

the effective date of termination; 

 

(b) reimbursable  expenditures  pursuant  to  Clause  GC  6  hereof  for  expenditures actually 

incurred prior to the effective date of termination; and 

 

(c)  except in the case of termination pursuant to paragraphs (a) through (d) of Clause GC 

2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and orderly 

termination of the Contract including the cost of the return travel of the Consultants' 

personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 

2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after  

receipt  of  notice  of  termination  from  the  other  Party,  refer  the  matter  to  arbitration pursuant to 

Clause GC 8 hereof, and this Contract shall not be terminated on account of such event except in 

accordance with the terms of any resulting arbitral award. 

 

 

3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all 

due diligence, efficiency and economy, in accordance with generally accepted professional 

techniques and practices, and shall observe sound management practices, and  employ  

appropriate  advanced  technology  and  safe  and  effective  equipment, machinery, materials 

and methods" The Consultants shall always" act, in respect of any  matter  relating  to  this  

Contract  or  to  the  Services,  as  faithful  advisers  to  the Client, and shall at all times support 

and safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third 

Parties. 

 

3.1.2 Law Governing Services 

 

The  Consultants  shall  perform the  Services in  accordance  with  the  Applicable  Law and  

shall  take  all  practicable  steps  to  ensure  that  any  Sub-  consultants  and  or Associates, 

as well as the Personnel of the Consultants and any Sub- consultants and 

or   Associates,   comply   with   the   Applicable   Law.   The   Client   shall   advise   the 

Consultants in writing of relevant local customs and the Consultants shall, after such 

notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 
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The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the  

Consultants'  sole  remuneration  in  connection  with  this  Contract  or  the  Services and, subject to 

Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit  any  trade  

commission,  discount  or  similar  payment  in  connection  with activities  pursuant  to  this  

Contract  or  to  the  Services  or  in  the  discharge  of  their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that any Sub- consultants and or Associates, as 

well as the Personnel and agents of either 

of them, similarly shall not receive any such additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the  Client  on  

the  procurement  of  goods,  works  or  services,  the  Consultants  shall comply  with  any  

applicable  procurement  guidelines  of  the  Client  (Employer)and  or Associates Bank or of 

the Association, as the case may be, and other funding agencies and shall at all times exercise 

such responsibility in the best interest of the Client. Any discounts  or  commissions  obtained  

by  the  Consultants  in  the  exercise  of  such procurement responsibility shall be for the 

account of the Client. 

3.2.3  Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the  

Consultants  and  any  entity  affiliated  with  the  Consultants,  as  well  as  any  Sub- consultant 

and or Associates and any entity affiliated with such Sub- consultant and or Associates, shall 

be disqualified from   providing goods works or services (other than the Services 

and any continuation thereof) for any project resulting from or closely related to the Services. 

. 

3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 

consultants  and  or  Associates  and  their  Personnel  not  to  engage,  either  directly  or 

indirectly, in any of the following activities: 

 

(a)  during the term of this Contract, any business or professional activities in the   

Government's   country   which   would   conflict   with   the   activities assigned to 

them under this Contract; and 

 

(b) after  the  termination  of  this  Contract,  such  other  activities  as  may  be 

specified in the SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either  

during  the  term  or  within  two  (2)  years  after  the  expiration  of  this  Contract, disclose  any  

proprietary  or  confidential  information  relating  to  the  Project,  the Services, this Contract 

or the Client's business or operations without the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability under 

this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be Taken Out by the Consultants 
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The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

to take out and maintain, at their ( or the Sub-consultants', as the case may be) own cost 

but on terms and conditions approved by the Client, insurance against the risks, and for the 

coverages, as shall be specified in the SC, and (ii) at the Client's request, shall provide 

evidence to the Client showing that such insurance has been taken out and maintained and 

that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respect 

of  the  Services,  hereunder,  in  accordance  with  internationally  accepted  accounting 

principles and in such form and detail as will clearly identify all relevant time charges and 

cost, and the bases thereof (including such bases as may be specifically referred 

to in the SC); (ii) shall permit the Client or its designated representative periodically, and up 

to one year from the expiration or termination of this Contract, to inspect the same and make 

copies thereof as well as to have them audited by auditors appointed 

by the Client; and (iii) shall permit the client to inspect the Consultant's accounts and records  

relating  to  the  performance  of  the  Consultant  and  to  have  them  audited  by auditors 

appointed by the client. 

3.7 Consultants' Actions Requiring Client's Prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before taking any of the 

following actions: 

 

(a)  appointing   such   members   of   the   Personnel   as   are   listed   in   Appendix   C 

("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 

(b) entering  into  a  subcontract  for  the  performance  of  any  part  of  the  Services,  it being  

understood  (i)  that  the  selection  of  the  Sub-consultant  and  the  terms  and conditions  of  

the  subcontract  shall  have  been  approved  in  writing  by  the  Client prior to the execution 

of the subcontract, and (ii) that the Consultants shall remain fully  liable  for  the  

performance  of  the  Services  by  the  Sub-  consultant  and  its Personnel pursuant to this 

Contract; and 

(c)  any other action that may be specified in the SC 

3.8 Reporting Obligations 

 

The  Consultants  shall  submit  to  the  Client  the  reports  and  documents  specified  in 

Appendix B hereto, in the form, in the numbers and within the time periods set forth 

in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All  plans,  drawings,  specifications,  designs,  reports,  other  documents  and  software 

prepared  by  the  Consultants  for  the  Client  under  this  Contract  shall  become  and remain  

the  property  of  the  Client,  and  the  Consultants  shall,  not  later  than  upon termination or 

expiration of this Contract, deliver  all  such  documents  to  the  Client, together with a detailed 

inventory thereof. The Consultants may retain a copy of such documents  and  software.  

Restrictions  about  the  future  use  of  these  documents  and software, if any, shall be specified 

in the SC. 
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3.10 Equipment and Materials Furnished by the Client 

 

Equipment   and   materials   made   available  to  the  Consultants  by  the  Client,  or 

purchased by the Consultants with funds provided by the Client, shall be the property 

of the Client and shall be marked accordingly. Upon termination or expiration of this 

Contract,  the  Consultants  shall  make  available  to  the  Client  an  inventory  of  such 

equipment  and  materials  and  shall  dispose  of-  such  equipment  and  materials  in 

accordance with the Client's instructions. While in possession of such equipment and 

materials, the Consultants, unless otherwise instructed by the Client in writing, shall insure 

them at the expense of the Client in an amount equal to their full replacement value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel and 

Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 

 

(a)  The titles, agreed job descriptions, minimum qualification and estimated periods 

of engagement in the carrying out of the Services of each of the Consultants' Key 

Personnel are described in Appendix C. If any of the Key Personnel has already been 

approved by the clients his/her name is listed as well. 

 

(b) If   required   to   comply   with   the   provisions   of   Clause   GCC   3.1.1   hereof, 

adjustments  with  respect  to  the  estimated  periods  "of  engagement  of  Key 

Personnel set forth in Appendix C may be made by the Consultants by written notice  

to  the  Client,  provided  (i)  that  such  adjustments  shall  not  alter  the originally 

estimated period of engagement of any individual by more than 10% or one week, 

whichever is larger, and (ii) that the aggregate of such adjustments shall not cause 

payments under this Contract to exceed the ceilings set forth in Clause  GC  6.1(b)  of  

this  Contract.  Any  other  such  adjustments  shall  only  be made with the Client's written 

approval. 

 

(c) If  additional  work  is  required  beyond  the  scope  of  the  Services  specified  in 

Appendix A, the estimated periods of engagement of Key Personnel set forth in 

Appendix C may be increased by agreement in writing between the Client and the 

Consultants, provided that any such increase shall not, except as otherwise agreed,  

cause  payments  under  this  Contract to exceed the ceilings set forth in Clause GC 6.1 

(b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 

by name in Appendix C are hereby approved by the Client. In respect of other Key 

Personnel which the Consultants propose ,to use in the carrying out of the Services, the  

Consultants  shall  submit  to  the  client  for  review  and  approval  a  copy  of  their biographical 

data and (in the case of Key personnel to be used within the country of the  Government)  a  

copy  of  a  satisfactory  medical  certificate  in  the  form  attached hereto as Appendix D. If the 

Client does not object in writing (stating the reasons for the  objection)  within  thirty  (30)  

calendar  days  from  the  date  of  receipt  of  such biographical  data  and  (if  applicable)  such  

certificate,  such  Key  Personnel  shall  be 
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deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)   Working  hours  and  holidays  for  Key  Personnel  are  set  forth  in  Appendix  E hereto. 

To account for travel time, foreign Personnel carrying out Services inside the  

Government's  country  shall  be  deemed  to  have  commenced  (or  finished) work in 

respect of the Services such number of days before their arrival in (or after their 

departure from) the Government's country as is specified in Appendix E hereto. 

 

(b) The  Personnel  of  all  types  engaged  by  Consultant  to  provide  Services  on  this Contract 

shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave 

except as specified in Appendix E hereto, and except as specified 

In such Appendix, the Consultants' remuneration shall be deemed to cover these items. All 

leave to be allowed to the Personnel is included in the staff-months of 

service set for in Appendix  C. Any taking of leave by Personnel shall be subject to the 

prior approval by the Client and the  Consultants shall ensure that absence for leave 

purposes will not delay the progress and adequate supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 

Personnel. If, for any reason beyond the reasonable control of the Consultants,it  

becomes  necessary  to  replace  any  of  the  Personnel,  the  Consultants  shall 

forthwith   provide   as   a   replacement   a   person   of   equivalent   or   better 

qualifications. 

(b) If  the  Client  (i)  finds  that  any  of  the  Personnel  has  committed  serious 

misconduct or has been charged with having committed a criminal action, or (ii) 

has reasonable cause to be dissatisfied with the performance of any of the 

Personnel, then the Consultants shall, at the Client's written request specifying the  

grounds  therefore,  forthwith  provide  as  a  replacement  a  person  with 

qualifications and experience acceptable to the Client. 

 

    (c) Any  of  the  Personnel  provided  as  a  replacement  under  Clauses  (a)  and  (b) above,  

the  rate  of  remuneration  applicable  to  such  person  as  well  as  any reimbursable  

expenditures  (including  expenditures  due  to  the  number  of eligible  dependents)  

the  Consultants  may  wish  to  claim  as  a  result  of  such replacement, shall be 

subject to the prior written approval by the Client. Except as the Client may 

otherwise agree, (i) the Consultants shall bear all additional travel  and  other  costs  

arising  out  of  or  incidental  to  any  removal  and/or replacement, and  (ii) the 

remuneration to be paid to any of the Key Personnel provided as a replacement shall 

be 90% of the remuneration which would have been  payable  to  the  Key  Personnel  

replaced. However,  for  the  reason  other than death/extreme medical ground, (i) for 

total replacement upto 33% of key personnel, remuneration shall be reduced by 20% 

(ii) for total replacement upto between 33% to 50%,  remuneration shall be reduced 

by 25% and (iii) for total  replacement  upto    between 50% to 66%, remuneration 

shall be reduced by 30%  (iv)  For total replacements beyond 66% of the key 

personnel the client shall initiate action of higher penalty/termination/debarment upto 

2 years as considered appropriate. 
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(d) In order to prevent the tendency of the personnel and consulting firm to submit 

incorrect and inflated CV, they should sign every page of CV before subission in 

order to authenticate that CV furnished by them is correct. The consulting firm and 

the personnel through consulting firm should be informed by Employer while 

accepting CV of the new personnel that if CV is found in correct and inflated at a 

later date, the personnel accepted would be removed from his assignment and 

debarred from further Employer’s works for an appropriate period to be decided by 

Employer and the new proposed personnel in place of removed personnel would be 

paid 15% less salary than the original personnel. 15% reduction in the salary will be 

imposed as a penalty for submitting the incorrect information. This penalty will be 

imposted only once. If the same consulting firm submits incorrect information again 

second time, necessary action will be taken by Employer to black-list that firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 

performance  of  the  Services  in  the  Government's  country  a  resident  project  manager, 

acceptable to the Client, shall take charge of the performance of such Services. 

 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 

Government shall: 

 

(a) provide the Consultants, Sub-consultants and Personnel with work permits and such  

other  documents  as  shall  be  necessary  to  enable  the  Consultants,  Sub- consultants 

or Personnel to perform the Services; 

 

  (b)  assist  for  the  Personnel  and,  if  appropriate,  their  eligible  dependents  to  be 

provided promptly with all necessary entry and exit visas, residence permits, 

exchange   permits   and   any   other   documents   required   for   their   stay   in 

Government's country; 

 

 

  (c)   facilitate  prompt  clearance  through  customs  of  any  property  required  for    the 

Services  and  of  the  personal  effects  of  the  Personnel  and  their  -eligible 

dependents; 

 

  (d) issue  to  officials,  agents  and  representatives  of  the  Government  all  such 

instructions as may be necessary or appropriate for the prompt and effective 

implementation of the Services; 

 

  (e) assist  the  Consultants  and  the  Personnel  and  any  Sub-consultants  and  or 

Associates   employed   by   the   Consultants   for   the   Services   from   any 

requirement to register or obtain any permit to practice their profession or to 

establish themselves either individually or as a corporate entity according to the 

Applicable Law; 

 

  (f) grant  to  the  Consultants,  any  Sub-consultants  and  or  Associates  and  the 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR DEVELOPMENT TO FOUR-LANES WITH PAVED SIDE SHOULDERS OF 

JALANDHAR-HOSHIARPUR SECTION OF NH-70 [NEW NH NO. 3] FROM EXISTING KM 11/400 TO KM 49/200 INCLUDING CONSTRUCTION OF HOSHIARPUR BYPASS IN THE STATE 

OF PUNJAB ON EPC MODE UNDER NHDP-IV  

   

Ministry of Road Transport & Highways through Punjab PWD (B&R), Govt. of Punjab                                                                 Page 72 of 100 

 

Personnel of either of them the privilege, pursuant to the Applicable Law, of 

bringing  into  Government's  country  reasonable  amounts  of  foreign  currency for the 

purposes of the Services or for the personal use of the Personnel and their  

dependents  and  of  withdrawing  any  such  amounts  as  may  be  earned therein by 

the Personnel in the execution of the Services: and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any 

such other assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, unimpeded access 

to all land in the Government's country in respect of which access is required for the 

performance of the Services. The Client will be responsible for any damage to such land  or  

any  property  thereon  resulting  from  such  access  and  will  indemnify  the Consultants  and  

each  of  the  Personnel  in  respect  of  liability  for  any  such  damage, unless such damage is 

caused by the default or negligence of the Consultants or any Sub-consultant or the Personnel 

of either of them. 

 

5.3 Change in the Applicable Law 

 

If,  after  the  date  of  this  Contract,  there  is  any  change  in  the  Applicable  Law  with respect  

to  taxes  and  duties  which  increases  or  decreases  the  cost  or  reimbursable expenses   

incurred   by   the   Consultants   in   performing   the   Services,   then   the remuneration and 

reimbursable expenses otherwise payable to the Consultants under this Contract shall be 

increased or decreased accordingly by agreement between the Parties  hereto,  and  

corresponding  adjustments  shall  be  made to the ceiling amounts specified in Clause GC 

6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes 

of the services and free of any charge, the services, facilities and property described in 

Appendix F at the times and in the manner specified in said Appendix F, provided that 

if such services, facilities and property shall not be made available to the Consultants  

as and when so specified, the Parties shall agree on (i) any time extension that it may 

be appropriate to grant to the Consultants for the performance of the Services, (ii) the manner  

in  which  the  Consultants  shall  procure  any  such  services,  facilities  and property from 

other sources, and (iii) the additional payments, if any, to be made to the Consultants as a 

result thereof pursuant to Clause GC 6.l(c) hereinafter. 

 

5.5 Payment 

 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 
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(a)  If  so  provided  in  Appendix  F  hereto,  the  Client  shall  make  available  to  the 

Consultants, as and when provided in such Appendix F, and free of charge, such 

counterpart personnel to be selected by the Client, with the Consultants' advice, as shall 

be specified in such Appendix  F.  Counterpart  personnel  shall  work  under the  

exclusive  direction  of  the  Consultants.  If  any  member  of  the  counterpart personnel   

fails   to   perform   adequately   any   work   assigned   to   him   by   the Consultants which 

is consistent with the position occupied by such -  member, the Consultants may request 

the replacement of such member, and the Client shall not unreasonably refuse to act upon 

such request. 

 

(b) If counterpart personnel are not provided by the Client to the Consultants as and when 

specified in Appendix F, the Client and the Consultants shall agree on (i) how the 

affected part of the Services shall be carried out, and (ii) the additional payments, if 

any, to be made by the Client to the Consultants as a result thereof pursuant to Clause 

GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

 

6.1 Cost Estimates; Ceiling Amount 

 

(a) An  estimate  of  the  cost  of  the  Services  payable  is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC  

6.1(c),  payments  under  this  Contract  shall  not  exceed  the  ceilings  specified  in  

the  SC.  The  Consultants shall notify the Client as soon as cumulative charges 

incurred for the Services have reached 80% of these ceilings. 

 

(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 

5.6  hereof,  the  Parties  shall  agree  that  additional  payments  shall be made to the 

Consultants in order to  cover  any  necessary  additional  expenditures  not  envisaged  

in  the  cost estimates referred to in Clause GC 6.1(a) above, the ceiling or ceilings, 

as the case may be, set forth in Clause GC 6.1 (b) above shall be increased by the 

amount or amounts, as the case may be, of any such additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)   Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to 

the Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii) 

reimbursable expenditures as set forth in Clause GC 6.2(c). If specified in the SC, said 

remuneration shall be subject to price adjustment as specified in the SC. 

(b) Remuneration  for  the  Personnel  shall  be  determined  on  the  basis  of  time actually 

spent by such Personnel in the performance of the Services after the date determined 

in accordance with Clause GC 2.3 and Clause SC 2.3 (or such other date as the Parties 

shall agree in writing) (including time for necessary travel  via  the  most  direct  route)  

at  the  rates  referred  to,  and  subject  to  such additional provisions as are set forth, in the 

SC. 

 

(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants  in  the  performance  of  the  Services,  as  specified  in  Clause  SC 6.3(b). 
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6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws 

withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

 

Billing and payments in respect of the Services shall be made as follows: 

 

(a) The  Client  shall  cause  to  be  paid  to  the  Consultants  an  interest  bearing 

advance payment as specified in the SC, and as otherwise set forth below. The 

advance payment will be due after provision by the Consultants to the Client of  a  

bank  guarantee  by  a  bank  acceptable  to  the  Client  in  an  amount  (or amounts)  

and  in  a  currency  (  or  currencies)  specified  in  the  SC,  such  bank guarantee (I) to 

remain effective until the advance payment has been fully set off as provided in the 

SC, and (ii) to be in the form set forth in Appendix I hereto or in such other form as 

the Client shall have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15 days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit 

to  the  Client,  in  duplicate,  itemized  statements,  accompanied  by  copies  of 

receipted invoices, vouchers and other appropriate supporting materials, of the 

amounts payable pursuant to Clauses GC 6.3 and 6.4 for such month. Each  monthly 

statement shall  distinguish  that  portion  of  the  total  eligible  costs  which  pertains  

to remuneration from that portion which pertains to reimbursable expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given in 

schedule  of  payment  above  within  sixty  (60)  days  after  the  receipt  by  the Client  

of  bills  with  supporting  documents.  Only  such  portion  of  a  monthly statement that 

is not satisfactorily supported may be withheld from payment.Should any 

discrepancy be found to exist between actual payment and costs authorized to be 

incurred by the Consultants, the Client may add or subtract the difference from any 

subsequent payments. Interest at the rate specified in the SC shall become payable 

as from the above due date on any amount due by, but not paid on. such due date. 

 

(d) The final payment under this Clause shall be made only after the final report and  a  

final  statement,  identified  as  such,  shall  have  been  submitted  by  the Consultants 

and approved as satisfactory by the Client. The Services shall be deemed completed 

and finally accepted by the Client and the final report and final statement shall be 

deemed approved by the Client as satisfactory ninety (90) calendar days after receipt 

of the final report and final statement by the Client  unless  the  Client,  within  such  

ninety  (90)-day  period,  gives  written notice to the Consultants specifying in detail 

deficiencies in the Services, the final report or final statement. The Consultants shall 

thereupon promptly make any  necessary  corrections,  and  upon  completion  of  

such  corrections,  the foregoing process shall be repeated. Any amount which the 

Client has paid or caused  to  be  paid  in  accordance  with  this  Clause  in  excess  of  

the  amounts actually  payable  in  accordance  with  the  provisions  of  this  Contract  

shall  be reimbursed  by  the  Consultants  to  the  Client  within  thirty,  (30)  days  

after receipt by the Consultants of notice thereof. Any such claim by the Client for 

reimbursement must be made within twelve (12) calendar months after receipt 

by the Client of a final report and a final statement approved by the Client in 
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accordance with the above. 

 

(e) All  payments  under  this  Contract  shall  be  made  to  the  account  of  the 

Consultants specified in the SC. 

 

7. Fairness and Good Faith 

 

7.1 Good Faith 

 

The Parties undertake to act in good faith with respect to each other's rights under this 

Contract  and  to  adopt  all  reasonable  measures  to  ensure  the  realization  of  the 

objectives of this Contract. 

 

7.2 Operation of the Contract 

 

The  Parties  recognize  that  it  is  impractical  in  this  Contract  to  provide  for  every 

contingency which may arise during the life of the Contract, and the Parties hereby agree 

that it is their intention that this Contract shall operate fairly as between them, and without 

detriment to the interest of either of them, and that, if during the term of this Contract either 

Party believes that this Contract is operating unfairly, the Parties will use their best efforts to 

agree on such action as may be necessary to remove the cause or causes of such unfairness, 

but no failure to agree on any action pursuant to this Clause shall give rise to a dispute 

subject to arbitration in accordance with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 

in connection with this Contract or the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot  

be  settled  amicably  within  thirty  (30)  days  after  receipt  by  one  Party  of  the other Party's 

request for such amicable settlement may be submitted by either Party 

for settlement in accordance with the provisions specified in the SC. 
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III. SPECIAL CONDITIONS OF CONTRACT 

GC Clause  

 

A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

 

1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

Attention: 

 Telex :    

 

 Facsimile :    

  

Consultant:  Address of Consultant 

Attention:         

 

Cable address :    

 

Telex :    

 

Facsimile :    

 

[Note’ : Fill in the Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a)  in the case of personal delivery or registered mail, on delivery; 

 

(b) in the case of telexes, 24 hours following confirmed transmission; 

 

(c)  in the case of telegrams, 24 hours following confirmed transmission;  and 

 

(d) in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is: Member (P) Sh.  

 

(Note: If the Consultants consist of a joint venture of more than one entity, the name of the 

entity whose address is specified in SC 1.6.1 should be inserted here.  If the Consultants consist 

of one entity, this Clause 1.8 should be deleted from the SC) 

 

1.9 The Authorised Representative are: For the Client: 
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For the Consultants:    

 

 

 

1.10 The  Consultants,  Sub-consultants  and  the  Personnel  shall  pay  the  taxes,  duties, 

fees, levies and other impositions levied under the existing, amended or enacted 

laws during life of this contract and the client shall perform such duties in regard 

to the deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the parties may 

agree in writing. 

 

2.3 The time period shall be one  month  or such other time period as the Parties may 

agree in writing. 

 

2.4 The  time  period  shall  be  36  months  (30  month  for  construction  period  and 6 

months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except  in  case  of  gross  negligence  or  willful  misconduct  on  the  part  of  the 

Consultants  or  on  the  part  of  any  person  or  firm  acting  on  behalf  of  the 

Consultants in carrying out the Services, the Consultants, with respect to damage 

caused by the Consultants to the Client's property, shall not be liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 

 

 

ii) Consultant  will  maintain  at  its  expenses;  Professional  Liability Insurance   

I 

including   coverage   for   errors   and   omissions   caused   by   Consultant’s negligence 

in the performance of its duties under this agreement, (A) For the amount not exceeding 

total payments for Professional Fees and Reimbursable Expenditures made or expected 

to be made to the Consultants hereunder OR (B)  the  proceeds,  the  Consultants  may  

be  entitled  to  receive  from  any insurance maintained by the Consultants to cover 

such a liability, whichever 

of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 

 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any 

 One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in 

 no case should be for an amount less than stated in the contract. 

v) If the Consultant enters into an agreement with Employer in a joint venture or 

‘in association’, the policy must be procured and provided to Employer by the joint 

venture/in  association  entity  and  not  by  the  individual  partners  of  the  joint 
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venture/association. 

vi) The  contract  may  include  a  provision  thereby  the  Consultant  does  not cancel the 

policy midterm without the consent of  the Employer. The insurance company may 

provide an undertaking in this regard. 

(b) This  limitation  of  liability  shall  not  affect  the  Consultants'  liability,  if  any,  for damage to 

Third Parties caused by the Consultants or any person or firm acting on behalf of the 

Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall 

be extended annually for five years. PLI shall be uniformly taken for a period of five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 

in respect of motor vehicles operated in India by the Consultants or their  Personnel  or  

any  Sub-consultants  or  their  Personnel  for  the  period  of consultancy. 

 

(b) Third Party liability insurance with a  minimum  coverage,  of Rs.  1.0  million for the 

period of consultancy. 

 

(c)  Professional  liability  insurance  as  per  3.4  (a)  (ii)  of  SC  of  the  consultancy, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's  liability  and  workers'  compensation  insurance  in  respect  of  the 

Personnel  of  the  Consultants  and  of  any  Sub-consultant,  in  accordance  with the relevant 

provisions of the Applicable Law, as well as, with respect to such Personnel, any such 

life, health, accident, travel or other insurance as may be appropriate; and 

 

(e)  Insurance against loss of or damage to (i) equipment purchased in whole or in part  with  

funds  provided  under  this  Contract,  (ii)  the  Consultants'  property used in the 

performance of the Services, and (iii) any documents prepared by the Consultants in the 

performance of the Services. 

 

3.7(c)   The other actions are 

 

"(i)  taking  any  action  under  a  civil  works  contract  designating  the  Consultants  as 

"Authority’s Engineer",  for  which  action,  pursuant  to  such  civil  works  contract,  the  written 

approval of the Client as "Employer" is required". 

 

3.9 The  Consultants  shall  not  use  these  documents  for  purposes  unrelated  to  this 

Contract without the prior written approval of the Client. 

 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C shall serve 

in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)   The amount payable Indian Rupee is :    

 

6.2(a)   "Payments  for  remuneration  made  in  accordance  with  Clause  GC  6:2(a)  in 

 shall be adjusted as follows : 

 

(i) Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support 
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staff  on man-moth wise. For calculating billing rates of remaining items of the financial 

proposal, namely (i) transportation , (ii) Duty travel to site (iii) Office Rent, (iv) office 

supplies communication etc (v) reports & document printing and (vi) survey equipment 

etc. quoted amount of selected consultant will be converted to percentage of  civil work 

cost quoted by civil contractor and payment will be made in proportionate to the 

financial progress of the civil work. Beginning 19
th 

months from the last date of 

submission of bid, billing rates shall be increased for the remuneration  part only @ 8% 

every 18 months. However, for evaluation and award of the Bid proposals, the quoted 

initial rate (as applicable for first 18 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in Indian 

Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 

(ii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be adjusted every 

eighteen (18) months (and, the first time, with effect for the remuneration earned in the 

19
th
 calendar month after the last date of submission of bid) by 8% every 18

 
month for 

personnel. 

 

Notwithstanding  any  other  provisions  in  the  agreement  in  this  regard,  this provision  

will  prevail  and  over  ride  any  other  provision  to  the  contrary  in  this agreement. 

 

 

6.2(b)(i) (1)  It is understood (i) that the remuneration rates shall cover (A) such salaries and 

allowances as the Consultants shall have agreed to pay to the Personnel 

as  well  as  factors  for  social  charges  and  overhead,  and  (B)  the  cost  of 

backstopping  by  home  office  staff  not  included  in  the  Personnel  listed  in Appendix 

C, and (C) the Consultants' fee; (ii) that bonuses or other means of profit-sharing shall 

not be allowed as an element of overhead, and (iii) that any  rates  specified  for  

persons  not  yet  appointed  shall  be  provisional  and shall be subject to revision, with 

the written approval of the Client, once the applicable salaries and allowances are 

known. 

 

 

(2) Remuneration for periods of less than one month shall be calculated on an 

hourly  basis  for  actual  time  spent  in  the  Consultants'  home  office  and directly 

attributable to the Services (one hour being equivalent to 1/240th of 

a month) and on a calendar-day basis for time spent away from home office 

(one day being equivalent to 1/30th of a month). 

 

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

 .  

6.4(a) The following provisions shall apply to the interest bearing advance payment and the 

advance payment guarantee : 

 

1)   An  advance  payment.  of  10%  of  the  contract  price  in  proportion  to  the quoted  

Indian  currency  (INR) in  the  bid shall  be  made  within  60 days  after  receipt  and  

verification  of  advance payment  bank  guarantee.  The  advance  payment along with 

interest will  be  set  off  by  the Client in equal instalments against the statements for 

the first 12 months of the Service until the advance payment has been fully set off. 

The advance payment shall be in Indian Rupee. 
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2)   The  bank  guarantee  shall  be  in  the  amount  and  in  the  currency  of  the the advance 

payment. 

  

3)   Interest  rate  shall  be  10%  per  annum  (on  outstanding  amount). 

 

6.4 (c) The  interest  rate  is  10 %  per  annum . 

6.4(e) The accounts are: 

  .......................... 

 [Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes   shall   be   settled   by   arbitration   in   accordance   with   the   following provisions: 

 

8.2.1  Selection of Arbitrators 

 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  an  

arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the  following 

provisions: 

 

(a) Where  the  Parties  agree  that  the  dispute  concerns  a  technical  matter,  they may agree 

to appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or 

within thirty (30) days after receipt by the other Party 

of the proposal of a name for such an appointment by the Party who initiated the  

proceedings,  either  Party  may  apply  to  the  President,  Indian Roads 

Congress,  New  Delhi,  for  a  list  of  not  fewer  than  five  nominees  and,  on receipt of 

such list, the Parties shall alternately strike names there from, and the  last  remaining  

nominee  on  the  list  shall  be  the  sole  arbitrator  for  the matter in dispute. If the last 

remaining nominee has not been determined in this  manner  within  sixty  (60)  days  of  

the  date  of  the  list,  the  President, Indian Roads Congress, New Delhi, shall appoint, 

upon the request of either Party  and  from  such  list  or  otherwise,  a  sole  arbitrator  for  

the  matter  in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the  Client  

and  the  Consultants  shall  each  appoint  one  arbitrator,  and  these two  arbitrators  shall  

jointly  appoint  a  third  arbitrator,  who  shall  chair  the arbitration panel. If the 

arbitrators named by the Parties do not succeed in appointing a third arbitrator within 

thirty (30) days after the latter of the two arbitrators named by the Parties has been 

appointed, the third arbitrator shall, 

at the request of either Party, be appointed by Secretary, the Indian Council 

of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint its arbitrator  

within  thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator,  the  Party  

which  has  named  an  arbitrator  may  apply  to  the Secretary,  Indian  Council  of  

Arbitration,  New  Delhi,  to  appoint  a  sole arbitrator for the matter in dispute, and 

the arbitrator appointed pursuant to such application shall be the sole arbitrator for that 

dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of the 
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Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 

national/firm,  where  arbitration  proceedings  shall  be  conducted  in  accordance with the 

rules of procedure for arbitration of the United Nations Commission on International Trade 

Law (UNCITRAL) as in force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function, a substitute shall 

be appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The  sole  arbitrator  or  the  third  arbitrator  appointed  pursuant  to  paragraphs  (a) through (c) 

of Clause 8.2.1 hereof shall be an internationally/nationally recognized legal  or  technical  

expert  with  extensive  experience  in  relation  to  the  matter  in dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

 (b) The English language shall be the official language for all purposes; and 

 

 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator 

if there is no such majority) shall be final and binding and shall be enforceable in any 

court of competent jurisdiction, and the Parties hereby waive any objections to or claims 

of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 

Sl 

No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs  2.5  lacs  (lump  sum)  subject  to  publishing  the 

award within 12 months. 
2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidental charges 

(telephone, fax, postage 

etc.) 

Rs 20,000/- 

5 Charges for Publishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 
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6 Other expenses (as per 

actuals 

against  bills  subject  to  the 

prescribed ceiling) 

Traveling Expenses 

 

 

 

Lodging and Boarding 

Maximum  ceiling 

 

 

 

Economy  class  (by  air),  First  class  AC  (by  train) 

and AC car (by road) 

 

1. Rs 15,000/- per day (in metro cities) 

  2. Rs 7,000/- per day (in other cities) 

3. Rs 3,000/- per day, if any Arbitrator 

makes their own arrangements. 

 
7 Local Travel Rs. 1500/- per day 

8.  Extra charges for days other 

than hearing/meeting days 

(maximum for 2 days) 

 Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those members 

who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 

Metro Cities. 

 

* May be suitably modified, as per market 

rates



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR DEVELOPMENT TO FOUR-LANES WITH PAVED SIDE SHOULDERS OF 

JALANDHAR-HOSHIARPUR SECTION OF NH-70 [NEW NH NO. 3] FROM EXISTING KM 11/400 TO KM 49/200 INCLUDING CONSTRUCTION OF HOSHIARPUR BYPASS IN THE STATE 

OF PUNJAB ON EPC MODE UNDERNHDP-IV  

 
  

Ministry of Road Transport & Highways through Punjab PWD (B&R), Govt. of Punjab                                                                 Page 83 of 100 

 

 

 

 

 

 

IV.  APPENDICES 

 

Appendix  A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 

performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; dates of 

submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:   C-l Titles  [and  names,  if  already  available},  detailed  job  descriptions and 

minimum qualifications. experience of Personnel to be assigned 

to work in India, and staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same  as  C-l  for  Key  foreign  Personnel  to  be  assigned  to  work outside 

India. 

 

C-4 List   of   approved   Sub-consultants   [if   already   available];   same 

information with  respect to their Personnel as in C-l through C-4) 

 

 

 

 

 

Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 

in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The  Consultants  Key  personnel  and  all  other  Professional  /  Sub  Professional  /  Support Staff / Sub-

Consultancy personnel shall work 6 days (Mondays through Saturday) every week  and  observe  the  

Gazetted  Holidays  of  Government  of  India  as  Holidays.  The Consultant  shall  work  as  per  the  

work  program  of  the  EPC Contractor.  In  this  context in case  the  work  plan  of  the  Consultant  

needs  suitable  modifications,  the  same  shall  be carried out and submitted to the client for 

consideration. The Consultants hours of work normally shall match with that of Contractor’s 

activities on the site. No extra remuneration shall  be  claimed  or  paid  for  extra  hours  of  work  

required  in  the  interest  of  Project completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

 F-1 Services, facilities and property to be made available to the Consultants by the 

Client. 

 

 

 F-2 Counterpart personnel to be made available to the Consultants by the Client.] 

 

 

 

Please refer TOR 
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Appendix G: 

Cost Estimates 

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer:  

 

 

WHEREAS    

[Name  and  address  of  Consultants]
1  

(hereinafter  called  “the  consultants”) 

has undertaken, in pursuance of Contract 

No.   dated     

to  provides the services on terms and conditions set forth in this 

Contract   __________[Name of contract and brief description of works) (hereinafter called the 

“the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND  WHEREAS  we  have  agreed  to  give  the  Consultants  such  a  Bank 

Guarantee; 

 

NOW   THEREOF   we   hereby   affirm   that   we   are   the   Guarantor   and responsible   to   you,   on   

behalf   of   the   Consultants   up   to   a   total   of 

[amount of Guarantee] 
2

 

   [in words], such sum 

being  payable  in  the  types  and  proportions  of  currencies  in  which  the Contract  Price  is  payable,  

and  we  undertake  to  pay  you,  upon  your  first written demand and without cavil or argument, any 

sum or sums within the limits of   [amount of Guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the services to be performed there under or of any of the Contract documents which may be 

made between you and the Consultants  shall  in  any  way  release  us  from  any  liability  under  

this guarantee,  and  we  hereby  waive  notice  of  any  such  change,  addition  or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants  or of the Bank. 

 

Notwithstanding  anything  contained  herein  before,  our  liability  under  this guarantee is
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 restricted to Rs.   

(Rs.  )  and  the  guarantee  shall  remain  valid 

till   .  Unless a claim or a demand in writing is made upon us on or before     all 

our liability under this guarantee shall cease. 

 

 

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of 

contract of 36 months. 

 Signature and Seal of the Guarantor   _________________In presence of 

 

 

Name and Designation    1. 

 

 

 

(Name, Signature & 

                                     Occupation) 

 

Name of the Bank    

 

 

 

Address 2. 

 

 

 

(Name & Occupation) 

 

Date    

 

 

 

1  
Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 

 

Ref:                                                                          Bank Guarantee:   _________ 

 

Date:    

 

Dear Sir, 

 

In consideration of M/s.    (hereinafter  referred  as  the  "Client",  which 

expression shall, unless repugnant to the context or meaning thereof include it successors, 

administrators and assigns)   having awarded to M/s. 

   (hereinafter  referred  to  as  the  "Consultant" which  

expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its successors, 

administrators, executors and assigns), a contract by issue of client's Contract Agreement   No.    

 dated     and   the   same   having   been 

unequivocally accepted by the Consultant, resulting in a Contract valued at   

for   Contract (hereinafter called the "Contract") 

 

(scope of work) 

and  the  Client  having  agreed  to  make  an  advance  payment  to  the  Consultant  for 

performance of the above Contract amounting to (in words and figures) as an advance 

against Bank Guarantee to be furnished by the Consultant. 

 

 

We    

 (Name of the Bank) having its Head Office at  (hereinafter referred to as the Bank), which 

expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators executors and assigns) do hereby guarantee and undertake to pay the client 

immediately 

on demand any or, all monies payable by the Consultant to the extent of 

  - as aforesaid at any time upto 

  @   without any 

demur,  reservation,  contest,  recourse  or  protest  and/or  without  any  reference  to  the consultant.  

Any  such  demand  made  by  the  client  on  the  Bank  shall  be  conclusive  and binding  

notwithstanding  any  difference  between  the  Client  and  the  Consultant  or  any dispute pending 

before any Court, Tribunal, Arbitrator or any other authority. we agree that  the  Guarantee  

herein  contained  shall  be  irrevocable  and  shall  continue  to  be enforceable till the Client 

discharges this guarantee. 

 

The  Client  shall  have  the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the Bank under 
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this Guarantee, from time to time to vary the advance or to extend the time for performance  of  the  

contract  by  the  Consultant.  The  Client  shall  have  the  fullest  liberty without affecting this 

guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 

which they might have against the Client and to exercise the same  at  any  time  in  any  manner,  and  

either  to  enforce  or  to  forebear  to  enforce  any covenants,  contained  or  implied, in the Contract 

between the Client and the Consultant any  other  course  or  remedy  or  security  available  to  the  

Client.  The  bank  shall  not  be relieved of its obligations under these presents by any exercise by the 

Client of its liberty with reference to the matters aforesaid or any of them or by reason of any 

other act or 

 

forbearance or other acts of omission or commission on the part of the Client or any other 

indulgence shown by the Client or by any other matter or thing whatsoever which under law would 

but for this provision have the effect of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in relation 

to the Consultant's liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is limited to  

 and it shall remain in force upto and including 

  and 

shall be extended from time to time for such period (not exceeding one year), as may be desired by 

M/s.   on whose behalf this 

guarantee has been given. 

 

Dated this   day of 

  200  at   

 

WITNESS 

 

 

   (signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 
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(Official Address) Designation (with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank 

who issues the "Bank Guarantee”. 

 

Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 

commercial  Bank  acceptable  to  client  for  Foreign  Consultant  with  counter  guarantee from  

Nationalized  Bank. Bank  guarantee  furnished  by  Foreign  consultant  shall  be 

confirmed by any Nationalized Bank in India. 
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Appendix J 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 

 

 

 

 

 

 

 

 

 

 

 

Letter of Award 
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Appendix L 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding  

 

between  

_____________________ 

 

And 

__________________________  

 

  Whereas the  National Highway Authority of India(NHAI)/ Ministry of Road Transport 

& Highways (MoRT&H)/...... State PWD (the ‘ Employer’)  has invited proposal for appointment of 

Authority’s Engineer for __________________ (Name of project) hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s have 

agreed to form a Joint Venture to provide the said services to  the Employer as Authority’s Engineer;  

and 

 

 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

(i) ___________ will be the lead partner and ____________ will be the other JV partner/s. 

 

(ii) ______________ (lead partner) shall be the incharge of overall administration of contract and 

shall be authorised representative of all JV partners for conducting all business for and on 

behalf of the JV during the bidding process and subsequently, represent the joint venture for 

and on behalf of the JV for all contractual matters for dealing with the  the Employer/EPC 

Contractor if Consultancy work is awarded to JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the obligation 

and liabilities relating to the consultancy work and in accordance with the Terms of 

Reference of the Request for Proposal for the Consultancy Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU 

indicating the specific project inputs and role of each partner/s along with percentage 

sharing of cost of services shall be submitted to  the Employer (Consultant may submit the 

detailed MOU along with percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 

Ref.:  Tender No. _________, dated ________   

 

Bank Guarantee:                               

 

Date:                                               

 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 

submitted his bid dated ______________________ (date) for the Tender No. _________, dated 

_________ (hereinafter called “the Bid”). 

 

 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 

___________________________________ [Name of Country] having our registered office at 

________________________ (hereinafter called “the Bank”) are bound unto  

____________________________________________________ [Name of Employer] (hereinafter 

called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will 

and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these 

presents. 

 

SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 

 

THE CONDITIONS of this obligation are: 

 

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 

2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 

3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after 

the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand 

in respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 

Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  

Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 

this guarantee shall cease. 

 

DATE _______________ 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
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DISCLAIMER 

 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

 


