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GOVERNMENT OF WEST BENGAL 
PUBLIC WORKS (ROADS) DIRECTORATE 

NATIONAL HIGHWAY CIRCLE NO. II 
Sadak Bhawan, Lambodarpur, Suri, Birbhum – 731 101 

 

Notice Inviting RFP 
 
Bid Package No. 13/2016-17 of SE, NHC - II   Dated: 19.10.2016 
 
Request for Proposal (RFP) for selection of Authority’s Engineer for supervision of the works 
of 1) Construction of ROB and its approaches in lieu of Level Crossing No. 10/B/T at km 
307.050 of NH-60 in the state of West Bengal. Job No. NH-60/(WB)/(9)/15-16/013-S&R(B) 2) 
Construction of ROB and its approaches in lieu of Level Crossing No. 21/SPL/E at km 338.600 
of NH-60 in the state of West Bengal. Job No. NH-60/(WB)/(10)/15-16-020-S&R(B) 
 
The Chief Engineer (NH), P. W. (Roads) Directorate, Government of West Bengal, represented 
through the Superintending Engineer, National Highway Circle No. II, Suri, Birbhum (the 
‘Employer’) invites proposals from eligible consultants and MoRT&H empanelled consultants 
for engaging Authority’s Engineer (AE) on the basis of International Competitive Bidding for 
the   following   contract   packages   in   the   State   of  West Bengal. 

Sl. 
No. 

Consultancy 
Package 

NH 
No. 

State Project 
Stretch 

Project Length 
of Bridge / ROB 

including 
viaducts (m) /  

Project Cost (Cr.)  

Assignment 
period 

(months) 

1 Consultancy services for Authority’s 
Engineer for supervision of the works of 
 

60 West 
Bengal 

Km 
306.302 
to Km 

307.923 

 1198.96 m / Rs. 
123.48 cr. 

24 months 
construction period 

+ 
48 months 

maintenance period 

1) Construction of ROB and its approaches 
in lieu of Level Crossing No. 10/B/T at km 
307.050 of NH-60 in the state of West 
Bengal. Job No. NH-60/(WB)/(9)/15-
16/013-S&R(B) 

2) Construction of ROB and its 
approaches in lieu of Level Crossing 
No. 21/SPL/E at km 338.600 of NH-60 
in the state of West Bengal. Job No. 
NH-60/(WB)/(10)/15-16-020-S&R(B) 

60 Do Km 
337.703 
to Km 

339.046 

694.48 m /  Rs. 
93.17 cr. 

24 months 
construction period 

+ 
48 months 

maintenance 
period 

 Total Aggregate Length of Bridge / 
ROB including Viaduct  

   1893.44 m  

 Total Estimated Project Cost    216.65 cr.  

 
The complete BID document can be viewed / downloaded from MoRT&H’s e-tendering portal 
of https://morth.eproc.in from 20.10.2016 to 05.12.2016 up to 17.00 hrs. IST. Bid must be 
submitted online only at https://morth.eproc.in on or before 06.12.2016 (up to 17.00 hours IST). 
Bids received online shall be opened on 07.12.2016 (at 15.00 hours IST). 
  



 
 

Bid through any other mode shall not be entertained. However, Bid Security, document fee, 
Power of Attorney, joint bidding agreement and / or any other specified documents shall be 
submitted physically by the Bidder on or before 07.12.2016 (up to 12.00 hours IST) to: 
The Superintending Engineer 
National Highway Circle No. II 
P. W. (Roads) Directorate 
Sadak Bhawan, Lambodarpur,  
Suri, Birbhum – 731101 or to other places as mentioned in the RFP.  
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REQUEST FOR PROPOSAL (RFP) 
 

SECTION 1: INFORMATION TO CONSULTANTS  
 
Sub.:   Consultancy services for Authority’s Engineer for supervision of the works of 1) Construction 
of ROB and its approaches in lieu of Level Crossing No. 10/B/T at km 307.050 of NH-60 in the state 
of West Bengal. Job No. NH-60/(WB)/(9)/15-16/013-S&R(B) 2) Construction of ROB and its 
approaches in lieu of Level Crossing No. 21/SPL/E at km 338.600 of NH-60 in the state of West 
Bengal. Job No. NH-60/(WB)/(10)/15-16-020-S&R(B) 

 

 
GENERAL :- 

 
1.  The Chief Engineer(NH), P. W. (Roads) Directorate, Government of West Bengal, represented 

through the Superintending Engineer, National Highway Circle No.II, Suri, Birbhum (the 
‘Employer’) invites proposals from eligible consultants and MoRT&H empanelled consultants 
for engaging Authority’s Engineer (AE) on the basis of International Competitive Bidding for 
the   following   contract   packages   in   the   State   of  West Bengal. 

TABLE  1:  DETAILS  OF PROJECTS 
Sl. 
No. 

Consultancy 
Package 

NH 
No. 

State Project 
Stretch 

Project Length 
of Bridge / ROB 

including 
viaducts (m) /  

Project Cost (Cr.)  

Assignment 
period 

(months) 

1 Consultancy services for Authority’s 
Engineer for supervision of the works of 
 

60 West 
Bengal 

Km 
306.302 
to Km 

307.923 

 1198.96 m / Rs. 
123.48 cr. 

24 months 
construction period 

+ 
48 months 

maintenance period 

1) Construction of ROB and its approaches 
in lieu of Level Crossing No. 10/B/T at km 
307.050 of NH-60 in the state of West 
Bengal. Job No. NH-60/(WB)/(9)/15-
16/013-S&R(B) 

2) Construction of ROB and its approaches 
in lieu of Level Crossing No. 21/SPL/E at 
km 338.600 of NH-60 in the state of West 
Bengal. Job No. NH-60/(WB)/(10)/15-16-
020-S&R(B) 

60 Do Km 
337.703 
to Km 

339.046 

694.48 m /  Rs. 
93.17 cr. 

24 months 
construction period 

+ 
48 months 

maintenance 
period 

 Total Aggregate Length of Bridge / ROB 
including Viaduct  

   1893.44 m  

 Total Estimated Project Cost    216.65 cr.  

 
 

2. Selection of AE shall be as per selection procedures given in the Model Agreement for 
Engineering Procurement and Construction. The selected AE shall be intimated to the 
Contractors.  

 

3. The proposal shall be submitted in English Language and all correspondence would be in the 
same language. 

 

4. MoRT&H and the NH Wing of PWD, Govt. Of West Bengal  intends  to  appoint  a  Consultant 
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to  act  as Authority’s  Engineer  for  implementation  of  the  EPC  projects.   As  per  the  Terms 
and  Conditions  of  the  EPC  Agreement  (s),  the  Authority’s Engineer shall perform all the 
duties as per TOR given in this RFP along with any amendment thereof. The selection of 
Authority’s Engineer shall follow the laid down procedures given in the Contract Agreement 
signed between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official website of 
MoRT&H w.e.f.  20.10.2016 to 05.12.2016 upto 17.00 hrs. The Consultant who downloads the 
RFP document from the website will be required to pay the non- refundable fee of Rs. 5,000/- at 
the time of the submission of the Bid proposal, in the form of Demand Draft. The RFP will be 
invited through e-tendering portal of https://morth.eproc.in. 

 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty thousand) 
in the form of a Bank Guarantee (as per the format specified in Appendix N of this RFP 
document) (the “Bid Security”), valid for 45 days beyond the validity of the bid. The Bid 
submitted without Bid Security will be summarily rejected. The Bid Security of the successful 
Bidder will be returned when the Bidder has signed the Contract Agreement with the Employer 
and has furnished the required Performance Guarantee as specified in the document within 15 
days from the receipt of the Letter of Acceptance. The Bid Security will be forfeited: 
(a) If a Bidder withdraws its bid during the period of bid validity. Or 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the Bidder’s 
bid (if any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer within the 
prescribed period, or 
(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated time. 
Unqualified bidders would be informed regarding their non qualification, without any 
explanation and thereafter Bid Security would be returned unopened after the evaluation of the 
financial proposal and signing the contract agreement with the successful bidder. 

 

7. The proposal should be submitted by consultancy firms in two parts.  The two parts of the 
proposal are Part 1: Technical Proposal and Part 2: Financial Proposal.   For  a  given  EPC  
Project,  Stage  -1  of  the  Evaluation  shall  consider  the evaluation  of  the  Technical  Proposal  
(i.e.  Part 1).  The firms scoring the qualifying marks (minimum   75%)   as   mentioned   in   RFP   
shall only be considered for further evaluation.  Under stage 2, the financial proposal of such 
firms as selected above shall be opened and evaluated. Proposals will finally be ranked 
according to their combined technical and financial scores as specified in clause 5 of section 2. 
The first ranked Applicant shall be selected for negotiation (the “Selected Applicant”) while the 
second ranked Applicant will be kept in reserve.  

 

8. The  total  time  period  for  the  assignment  as  Authority’s  Engineer  will  be  for 24 months 
Period [for the works under Sl. 1) & 2)] & 18 months [for the work under Sl. 3)] for 
Construction Period + 48 Months for Maintenance Period with reduced man power. 

  

  9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In 
case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one 
lead + 1 JV partners).  In case of JV, both the firms shall be empanelled with MoRT&H in 
relevant category. Formulation of more than one JV/association with different partners for the 
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same work is not allowed and all such proposals involving the firms shall be treated as non-
responsive.  If the consultant submits bids as sole applicant and also in JV/Association with 
another consultant, both bids shall be summarily rejected. No consultant shall submit more 
than one bid. 

 

10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 
Associate company also.  Credentials of associate firm, except key personnel, if any will not be 
considered for evaluation. Associate firm need not be MoRT&H empanelled consultant. The 
applicant shall submit a Memorandum of Understanding (MOU) with the Associate regarding 
the role and responsibilities of the Associate Company along with the proposal.  Maximum 
numbers of key personnel of the associate firm during the RFP Proposal and implementation of 
contract is limited to 3. 

  

11. Consulting firms meeting the following criteria are only eligible for applying for this 
assignment.  Firms not meeting these criteria or not empanelled by MoRT&H  as supervision 
consultant, need not apply.  

  

A). Eligibility criteria for sole applicant firm. 
 

Sl. 
No. 

Experience of the firm in last 7 years Annual Turnover*** 
Preparation of DPR 
(NH/SH/Equivalent) 

Project Supervision/IC 
(NH/SH/Equivalent) 

1 (a) The firm should have minimum 
experience of preparation of detailed 
Project Report / Feasibility Study 
cum Preliminary Design Report of 
2/4/6**-laning / Bridge project of 
aggregate length equal to 2 times or 
more i.e. equal to  3786.88 m 
(excluding approaches) of similar 
category for which RFP is invited.   

The firm should have minimum 
experience of Project Supervision / 
Independent Engineer / 
Authority’s Engineer of 2/4/6**-
laning / Bridge project of 
aggregate length equal to 3 times 
or more  i.e equal to 5680.32 m 
(excluding approaches) of similar 
category for which RFP is invited.  

Annual turnover 
(updated average of 
last 3 years) of the firm 
from consultancy 
business should be 
equal to or more than 
2% of Estimated 
Project Cost i.e. Rs. 
4.333 cr. 

1 (b) Firm should also have prepared 
DPR/Feasibility Study cum 
Preliminary Design Report for at 
least one project of similar category 
of two/four/six** laning/bridge 
work  of 40% of project length i.e.  
equal to 757.376 m (excluding 
approaches). 

Firm should also have experience 
of Project Supervision / 
Independent Engineer / Authority’ 
Engineer of at least one project of 
similar category of two/four/six** 
laning/bridge work of length equal 
to 40% of project length i.e. equal 
to 757.376 m (excluding 
approaches). 

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 
4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 
considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 
laning projects with a multiplication factor of 0.75. For standalone bridge projects, Experience in 
bridge works (either standalone project or as a part of road project) only be considered.  

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be 
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allowed) shall be as under: 
 The lead partner must fulfil at least 50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfil at least 30% of eligibility criteria as indicated at 1(a) of 
table  in para (A) above.  Also the lead partner and JV partner jointly should meet the 
eligibility criteria as mentioned at 1(a) of table in para (A) above.  Lead partner should 
meet the criteria 1 (b) of table in para (A) above.  

  

Note:  The weightage given for experience of a firm would depend on the role of the 
firm in the respective assignments. The firm’s experience would get full credit if it was the 
sole firm in the respective assignment. If the applicant firm has completed projects as JV 
with some other firms, weightage shall be given as per the JV share***. However if the 
applicant firm has executed the project as associate with some other firms, 25% weightage 
shall be given to the applicant firm for the projects completed under such association. 

 

*** For weightage of experience in any past Consultancy assignment, experience 
certificate from the client shall be submitted. In absence of clear demarcation of JV share 
in client certificate, the weightage will be treated as 60 % for lead partner and 40% for 
minor partner. Annual turnover duly certified by Chartered Accountant shall be accepted.  
In case of non-availability of such documents no weightage of turnover/experience will 
be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for the 
turnover from consultancy business to a common base value for works completed in India:  

 
 Year of completion of services / turnover Enhancement factor 

Financial year in which RFP invited 1.00 
One year prior to RFP 1.10 
Two year prior to RFP 1.21 
Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by 
them without accounting for the above mentioned factors. 

 In case the financial figures and values of services provided are in foreign currency, the 
above enhancement factors will not be applied.  Instead, current market exchange rate 
(State Bank of India BC Selling rate as on last date of submission of the bid) will be applied 
for the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by 
NHAI or any other  central/state government organization  and the debarment is in force as on 
last date of submission of proposal, need not apply as their RFP proposal will not be 
entertained. The bidder including individual or any of its Joint Venture Member should, in the 
last 2 years, have neither failed to perform for the works of Expressways, National Highways, 
ISC & EI works, as evidenced by imposition of a penalty by an arbitral or judicial authority or a 
judicial pronouncement or arbitration award against the Bidder including individual or any of its 
Joint Venture Member, as the case may be, nor has been expelled or terminated by the Ministry 
of Road transport & Highways or its implementing agencies for breach by such bidder including 
individual or any of its Joint Venture Member. 
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14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 
post/courier.  Further, Employer shall not be responsible for any delay in receiving the proposal  
and  reserves  the  right  to  accept/reject  any  or  all  applications  without assigning any 
reason thereof. 

 
15. The  two  parts  of  the  Proposal  (Technical  proposal  and  Financial  proposal)  must  be 

submitted on-line with all pages numbered serially, along with an index of submission as per 
procedure under e-tendering. The technical proposal is also required to be submitted in 
a hard bound form exactly as per submission made online with all pages numbered 
serially along with an index of submission. (Hard bound implies binding between 
two covers through stitching or otherwise whereby it may not be possible to 
replace any paper without disturbing the documents). Spiral bound form, loose 
form, etc. will be not accepted. The Financial proposal is to be submitted online 
only.  Submission in any other form shall not be acceptable.  In the event, any of the 
instructions mentioned herein have not been adhered to, the Employer may reject the Proposal. 

 
16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, 

in public domain and the same may be uploaded by Employer on Employer’s web-site.  
Consultants should have no objection if Employer uploads the information pertaining to their 
credentials as well as of their key personnel. 

 
17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 

should undertake that they shall have no objection in uploading/hoisting of their credentials by 
Employer in public domain.  

 
18. RFP  submission  must  be  uploaded online not  later  than  17.00  hrs  on  06-12-2016  in  the 

manner specified in the RFP document. Further hard copy of the specified documents including 
Bid Security is required to be submitted not later than 07.12.2016 (12.00 hours) to the 
following address or to other places mentioned in the RFP: 

The Superintending Engineer 
National Highway Circle No. II 
P. W. (Roads) Directorate 
Sadak Bhawan, Lambodarpur, Suri, Birbhum - 731101 

 

19.  Earnest money deposit may be returned to all the bidders except preferred and next preferred 
bidder within a week of opening of their financial bids. Further, the earnest money deposit of 
next preferred bidder may be returned within a week of issue of LOA. 
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 
 
1 INTRODUCTION 
 
1.1. Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to  act  as  AE to  submit  a  proposal  for  providing  consulting services 
required for the assignment named in the attached Letter of Invitation. Your proposal  
could  form  the  basis  for  future  negotiations  and  ultimately  a  contract between your 
firm and the Employer. 
 

1.2. A  brief  description  of  the  assignment  and  its  objectives  are  given  in  the  Terms  of 
Reference (TOR). 
 

1.3. The assignment shall be implemented in Construction Period (24 Months / 18 months) and 
Maintenance Period (48 Months). 
 

1.4. This RFP is neither an agreement nor an offer by the Authority to the prospective 
Applicants or any other person.  The purpose of this RFP is to provide interested parties 
with information that may be useful to them in the formulation of their Proposals pursuant 
to this RFP.  This RFP includes statements and assumptions, which reflect various 
assessments, arrived at by the Authority in relation to the Consultancy.  Such assessments 
and statements do not purport to contain all the information that each Applicant may 
require.  The information contained in this RFP, may not be complete, accurate, adequate or 
correct.  Each Applicant should, therefore, conduct its own investigations about the 
assignment and the local conditions before submitting the proposal by paying a visit to the 
Client and the project site, sending written queries to the client, before the date and time 
specified in the Data Sheet. 
 

1.5. Please note that (i) the costs of preparing the proposal and negotiating for the contract, 
including a visit to site, are not reimbursable as a direct cost of assignment and  (ii) 
Employer is not bound to accept any of the proposals received by it and reserves the right 
to  annul  the  selection  process  at  any  time  prior  to  contract  award,  without  thereby 
incurring any liability to the Consultants. 
 

1.6. Deleted. 
 

1.7. Deleted. 
 

1.8. Consultant have an obligation to disclose any situation of actual or potential conflict that  
impacts  their  capacity  to  serve  the  best  interest  of  their  Client,  or  than  may 
reasonably be perceived as having this effect.  Failure to disclose said situations may lead 
to the disqualification of the Consultant or the termination of its Contract and/or any other 
action as deemed fit by the Authority at any stage. 
 

1.9. It  is  the  Employer’s  policy  that  the  consultants  observe  the  highest  standard  of  ethics 
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during the selection and execution of such contracts.  In pursuance of this policy, the 
Employer: 

a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 
(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of a public official in the 
selection process or in contract execution; 

(ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 
influence a selection process or the execution of a contract; 

(iii) “collusive practices” means a scheme or arrangement between two or 
 more consultants with or without the knowledge of the Client, designed to establish 

prices at artificial, non-competitive levels; 
(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, or 
affect the execution of a contract. 

(a) will reject a proposal for award if it determines that the Consultant recommended for  
award  has,  directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent, 
collusive or coercive practices in competing for the contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated period of time (up to a 
period of two years), to be awarded a contract if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in competing for, or in executing, 
a contract; and 

(c) will have the right to require that a provision be included requiring consultants to 
permit   the   Employer  to   inspect   their   accounts   and   records   relating   to   the 
performance   of   the   contract   and   to   have   them   audited   by   authorized 
representatives of Employer. 

(d) will take the measure of suspension / debarment following the Department’s (PWD, 
Govt. Of WB) Memorandum bearing no. 547-W(C)/1M-387/15 dated 16.11.2015. 
 

1.10. Consultants, their JV partner,  their  Sub-Consultants,  and  their  associates  shall  not  be  
under  a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 
Consultants shall be aware of the provisions on fraud and corruption stated in the specific 
clauses in the General Conditions of Contract. 
 

1.11. Consultants shall furnish information on commissions and gratuities, if any, paid or  to  be  
paid  to  agents  relating  to  this  proposal  and  during  execution  of  the assignment if the 
Consultant is awarded the Contract, in the Financial Proposal. 
 

1.12. The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 
submission date. During this period, Consultants shall maintain the availability of 
Professional staff nominated in the Proposal. The Client will make its best effort to 
complete negotiations within this period. Should the need arise, however, the Client may 
request Consultants to extend the validity period of their proposals. Consultants who agree 
to such extension shall confirm that they maintain the availability of the Professional staff 
nominated in the Proposal, or in their confirmation of extension of validity of the Proposal, 
Consultants could submit new staff in replacement, who would be considered in the final 
evaluation for contract award. 



N. H. Circle No. II, P. W. (Roads) Directt.   Request for Proposal for AE   

12 
 

 
2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS  

 
2.1 The Consultants may request a clarification of any of the RFP documents up to the number 

of days indicated in the Data Sheet before the Proposal submission date.  Any request for 
clarification must be sent in writing by paper mail, facsimile, or electronic mail to the 
Client’s address indicated in the Data Sheet. The Client will respond by cable, facsimile, or 
electronic mail to such requests and will send copies of the response (including an 
explanation of the query but without identifying the source of inquiry) to all consultants 
who have purchased the RFP document. Clarification/amendment will also be hosted on 
Employer’s web-site.  
 

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at 
its own initiative or in response to a clarification requested by a Consulting firm, modify 
the RFP documents by amendment.  Any amendment shall be issued in writing through 
addendum.  Addendum may be sent by mail, cable, telex, facsimile or electronic mail to 
consultants or/and will be hosted on Employer’s website which will be binding on them.  
The Client may at its discretion extend the deadline for the submission of Proposals. 

 
3. PREPARATION OF PROPOSAL 

 
3.1 You are requested to submit your proposal in Two Parts strictly using the formats enclosed 

herewith (refer section 3,4 and 5) in 2 separate envelopes/ packages and put together in 
one single outer envelope/package. The two parts shall be: 

 Part 1: Technical Proposal and 
 Part 2: Financial Proposal. 
 The proposal shall be written in the English language as specified in the Data Sheet. All 

pages of the Proposal shall be signed by an authorized representative.  The representative’s 
authorization shall be confirmed by written Power of Attorney duly notarized to be 
submitted with the proposal. In case of JV or inclusion of Associate company, a MoU 
indicating the specific Projects, input and role of each Partner etc. shall be submitted with 
the proposal. 

 
Part 1: Technical Proposal 
 
3.2 You  are  expected  to  examine  all  terms  and  conditions  included  in  the  documents. 

Failure to act or to provide all requested information will be at your own risk and may result 
in rejection of your proposal. 
 

3.3 During preparation of the Technical proposal you may give particular attention to the 
following: 
i. The man-months for the assignment shall be that stated in the Terms of Reference.   

The same shall be considered for the purpose of evaluation as well as award.  In case 
the man months of TOR are amended in view of Client’s own initiative or in response 
to clarification sought by any Consulting firm, the man months so amended and 
published shall be considered for the purpose of evaluation as well as award. 



N. H. Circle No. II, P. W. (Roads) Directt.   Request for Proposal for AE   

13 
 

ii. The  Consultants  should  prefer  to  field  as  many  of  their  permanent staff  as  
possible. The permanent staff would be considered those already employed with the 
firm prior to one year from the month during which this Tender Notice is issued. 
Applicant shall submit the details of the period of employment of the proposed 
personnel with the firm.   

iii. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one 
Curriculum Vitae (CV) may be submitted for each position and 

iv. A  good  working  knowledge  of  the  language  specified  in  the  data  sheet  is 
essential for key professional staff on this assignment. Reports must be in the 
language (s) specified in the data sheet 

v. Deleted 
vi. The Consultants shall ensure that their firm and all the proposed Key Personnel are 

registered on INFRACON portal and their credentials uploaded on the portal. Proposal 
of firms and personnel not listed in the portal shall not be evaluated. 

 
3.4 Your  Technical  Proposal  must  provide  the  following  information,  using  but  not 

limited to the formats attached in the Section 3 &4. 
i. A  brief  description  of  the  firm’s  organisation  and  an  outline  of  recent 

experience  of  the  Consultants  and,  in  the  case  of  Joint  Venture,  for  each 
partner, on assignments of a similar nature. The information which you shall 
provide on each assignment should indicate, inter-alia, the profiles of the staff 
provided, duration, contract amount and firm’s involvement. The details of 
assignments on hand shall also be furnished by the consultant and their JV partner, 
separately.  

ii.  Any   comments   or   suggestions   on   the   ToR   and   a   description   of   the 
methodology  (work  plan)  which  the  firm  proposes  to  execute  the  services, 
illustrated with bar charts of activities. 

iii.  The composition of the proposed staff team, the tasks which shall be assigned to each 
and their timing; 

iv. Requirement for submission of CVs.  
a) CVs strictly in the prescribed format and recently signed in blue ink on each page 

by both the proposed professional staff and the Managing Director/Head or the 
authorized representative of the firm. 

b) Key information should include years with the firm and degree of responsibility 
held in various assignments. In CV format, at summary, the individual shall 
declare his qualification & total experience (in years) against the requirements 
specified in TOR for the position (Ref. Enclosure-B of TOR). If any information 
is found incorrect, at any stage, action including termination and debarment from 
future projects upto 2 years may be taken by Employer on the personnel and the 
Firm. 

c) If same CV is submitted by two or more firms in an assignment, zero marks shall 
be given for such CV. Key personnel has to certify in their CV that he has  not 
consented to any consultant other than the applicant to propose their CV for any 
position for this assignment. In case the key personnel is found having given 
consent to more than one bidder, he shall be debarred by the Employer for 2 
years. 
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d) Deleted. 
e) All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm. 
f)         If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of the 
firm.  However, if the   Key Personnel does not fulfill the minimum academic 
qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of 
his CV will be evaluated as zero.  If the Key Personnel does not fulfill the 
minimum qualification related to experience (as mentioned at Enclosure-B of 
TOR of RFP), then zero marks will only be assigned for that sub criteria, but the 
marks obtained by the CV of the Key Personnel will be carried forward for 
maximum 3 nos key personnel for determining the total score of the firm.  In 
case, a firm is H-1, then all such Key Personnel (whose CV scores less than 75% 
or who does not fulfill the minimum qualification) will have to be replaced by the 
firm at the time of contract negotiations by persons scoring at least 75% marks.  
The reduction in remuneration of such replacements shall be 5%, 10% and 15 % 
for 1st replacement, 2nd replacement and 3rd replacement respectively.  In case 
more than 3 CV scores less than 75% marks or Team leader cum Highway 
Engineer scores less than 75% marks, the proposal shall be considered non-
responsive.During negotiation, Key Personnel will be required to produce 
certificate regarding qualification and experience. However, the officials retired 
from MoRT&H / State PWD / UT may be exempted from producing the 
experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and incorporated 
in the Technical Proposal which will be reviewed on quarterly basis. 

vi. Estimates  of  the  total  time  effort  (person  x  months)  to  be  provided  for  the 
services, supported by bar chart diagrams showing the time proposed (person x 
months) for each professional staff and sub professional staff.  

vii.  A certification to the effect should be furnished by the Consultant that they have 
checked the qualifications and experiences details submitted by the key personnel in 
their CVs and found to be correct.  This certification should be made in CVs of all key 
personnel after the certification by the candidate.  The format of CV includes 
certification to this effect.  

viii.  Each key personnel of the preferred Consultant shall be called for interview at the time 
of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. 
In no case more than two replacements of key personnel shall be permitted during 
negotiation and in such cases Consultant and such key personnel  shall have to submit 
affidavit to the effect that during the period of assignment specified in para 8 of 
Section:1, the replaced key personnel shall not be professionally employed anywhere 
in Employer’s works. Employer shall not further consider CV of such key personnel 
directly or indirectly for any of its projects for this period. The reduction in 
remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd 
replacement respectively within validity period of bid.  In case during negotiations 
held within validity period of bid, more than two replacements are sought by the H-1 
consultant; his proposal shall be considered as Non-Responsive.  In such case the 
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combined score of remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H-1.  In case during interaction with the 
key personnel at the time of negotiation it is found that the key personnel proposed is 
un-suitable for the assignment position, his replacement by equivalent or better shall 
be provided by the consultant.  The key personnel with such un-suitable CV shall not 
be considered in any future bids for that position for two years. No deduction for such 
replacement who are not found suitable during interaction shall be made.  
In the eventuality that a firm becomes non-responsive, for the third time, due to the 
action of replacements of more than 2 key personnel during negotiation, the firm and 
its constituent JV partners and Associates shall be debarred up to one year for 
Employer’s consultancy projects. 

x. Any additional information. 
 

3.5 The technical proposal must not include any financial information. 
 

3.5.1 Evaluation criteria is enclosed which is part of RFP. The consultant shall carry out self-
evaluation based on the criteria by making references to the documents which has been 
relied upon by consultant in self-evaluation. 
 

3.5.2 The Ministry has developed “INFRACON ” (www.infracon.nic.in) which is 
comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. 
This portal enables the consultancy firms and key personnel to register themselves and 
upload their credentials public domain. The portal has the facility to host Firms & 
personnel credentials online with option to link to Aadhar & Digilocker for data validity 
and purity. Technical proposals would be received through INFRACON . It is mandatory 
for the Consultants to register on INFRACON  portal. 

 
Part 2:  Financial Proposal 
 

3.6   Your Financial Proposal must be strictly using the formats attached in Section 5. No 
additional items/quantities other than that specified in the formats should be proposed by 
the Consultants since the same shall not be considered for the evaluation/award. 
Consultants shall be paid billing rates for services rendered by the personnel of all 
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support staff 
on man-moth wise. For calculating billing rates of remaining items of the financial 
proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office 
supplies communication etc (v) reports & document printing and (vi) survey equipment 
etc. quoted amount of selected consultant will be converted to percentage of civil work 
cost quoted by civil contractor and payment will be made in proportionate to the financial 
progress of the civil work. Beginning 13th months from the last date of submission of bid, 
billing rates shall be increased for @ 5% every 12 months. However, for evaluation and 
award of the Bid proposals, the quoted initial rate (as applicable for first 12 months from 
last date of submission of bid) shall be multiplied by the total time input for each position 
on this contract, i.e. without considering the increase in the billing rates. All payments 
shall be made in Indian Rupees and shall be subjected to applicable Indian laws 
withholding taxes if any. 
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3.7  The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including social  security),  duties,  fees,  levies  and  other  charges  imposed  under  the 
applicable law, on the consultants, the sub-consultants, and their personnel (other than 
nationals or permanent residents of the government’s country); unless the Data Sheet 
specifies otherwise. This cost, however, will not be considered in evaluation. 
 

3.8 Consultants  may  express  the  price  of  their  services  in  the  Indian Rupees only.  
 

3.9 Service tax as applicable shall be paid to the consultant while making payment for services 
rendered. The consultants shall then deposit the same with the tax authorities and provide 
a proof of having done so within next 90 days in line with policy circulars issued by 
Employer. Employer shall pay only the service tax.. 

 
4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 
4.1. PREPARATION & SUBMISSION OF APPLICATIONS:  

 
i. Detailed RFP may be downloaded from E-tendering portal of Employer and the 

Application may be submitted online following the instructions appearing on the screen.  
ii.  The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)  
 

(a) Technical proposal as indicated in para ‘B’ below 
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 

 

B. Hard copy in Original ( identical to proposal sto be submitted in Sealed Envelop 
and also Electronic form to be uploaded on the E-tendering portal of Employer  

(I) Technical Proposal in Hard Bound Form including  

(a) Power of Attorney for signing the Application  
(b) If applicable, the Power of Attorney for Lead Member of JV;  
(c) Copy of Memorandum of Understanding between JV partners, if 

applicable;  
(d) Copy of Memorandum of Understanding with Associate, if applicable 
(e) Firm’s credentials as per format prescribed in SECTION-3 OF RFP. 
(f) Technical proposal as per format prescribed in SECTION-4 OF RFP. 

(II)   Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand 
draft in favour of RPAO (NH), Kolkata, payable at Kolkata; 

(III)   Bid Security (for the amount given in section 1 of this document) in the form of 
a Bank Guarantee and the format specified in this document and 

(IV)  Application processing fee as applicable shall be paid to the Service provider of 
E-tendering portal. 
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iii.  The Applicant shall submit the original documents specified above in point no.4.1 (ii) B 
together with their respective enclosures and seal it in an envelope and mark the 
envelope as “Technical Proposal” for the Project for which proposal is submitted and 
name and address of the Applicant. The envelope must be clearly marked “DO NOT 
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMM ITTEE”.   
In addition, the Application due date should be indicated on the right hand corner of the 
envelope. RFP  submission  must  be  uploaded online  not  later  than  17.00  hrs  on  
06.12.2016  in  the manner specified in the RFP document. Further, hard copy of the 
specified documents including bid security is required to be submitted not later than 
07.12.2016 (up to 12.00 Hrs.) in the office of  

a. The Chief Engineer & Regional Officer (Civil), MORT&H, 1st floor, 
C.G.O. Complex, DF-Block, Salt lake, Kolkata-700064  

b. The Chief Engineer (NH, P.W.(Roads) Directorate, Khadya Bhawan, 1st 
floor,11A, Mirza Galib Street,Kolkata-700087 

c. The Superintending Engineer, National Highway Circle No.:- II, Public 
Works(Roads) Directorate, Sarak Bhawan, Lambodarpur, Suri, Birbhum, 
Pin- 731101. 

iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial 
Proposal as specified in point nos. 4.1 (ii) A & B  above on the E-tendering portal of 
MoRT&H before 17.00 hours Indian Standard Time on the Application due date i.e. on 
06.12.2016.   Hard copy of the documents as specified in point nos. 4.1 (ii) B above only 
is required to be submitted.  Financial Proposal is to be submitted On-line only and no 
hard submission is to be made.  In the event of any discrepancy between the original and 
the copy (in electronic form), the original shall prevail.  

4.2. Modification / Substitution/ Withdrawal of bids: 
 

(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No 
Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due 
Date. 
 

(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to 
the Bid Due Date, unless the same has been expressly sought for by the Employer, shall 
be disregarded. 
 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 
upload / resubmit digitally signed modified bid. 
 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and 
can withdraw its e-bid. 
 

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for 
any reason, bidder cannot re-submit e-bid again. 

 
4.3. OPENING AND EVALUATION OF APPLICATIONS:  
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(i) Opening of Proposals will be done through online for Financial Proposal and both on-line 
and manually for Technical Proposal. 
 

(ii)  For participating in the tender, the authorized signatory holding Power of Attorney shall 
be the Digital Signatory. In case the authorized signatory holding Power of Attorney and 
Digital Signatory are not the same, the bid shall be considered non-responsive.  
The Employer shall open Envelope containing Technical Proposal received as mentioned 
in point nos. 4.1 (ii) B at 15:00 hours Indian Standard Time on 07.12.2016 i.e. in the 
presence of the Applicants who choose to attend. The Employer will subsequently open 
the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 
Applications in accordance with the provisions set out in the RFP.  
 

(iii)The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 
qualify for financial opening as per RFP. The date of opening of Financial Proposal will 
be notified later on. 

 
5. PROPOSAL EVALUATION  

 
5.1. A two -stage procedure shall be adopted for evaluating the proposals. 

 
5.2. Deleted    

 
  Technical Proposal 
 

5.3. The  Evaluation  Committee  appointed  by  the  Employer  shall  carry  out  its  evaluation 
applying  the  evaluation  criteria  and  point  system  specified  in  the  data  sheet. Each 
responsive proposal shall be attributed a technical score (ST.) Only those Applicants whose 
Technical proposal score 75 marks or more out of 100 shall qualify for further consideration. 
However, if the number of such pre-qualified applications is less than two, the Employer 
may, in its sole discretion, pre-qualify the applicant(s) whose technical score is less than 75 
marks. 
 
Financial Proposal 
 

5.4. After the evaluation of Technical Proposals is completed and the shortlist of firms is 
finalised, the Employer may notify those consultants whose proposals were not considered as 
per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 
indicating the date and time set for opening of the Financial Proposals. 
 

5.5. The Financial Proposals shall be opened publicly in the presence of the consultants’ 
representatives who choose to attend.  The name of the consultant, the technical scores, and 
the proposed prices shall be read aloud and recorded when the Financial Proposals are 
opened.  The Client shall prepare minutes of the public opening. 
 

5.6. The Evaluation Committee will determine whether the submitted Financial Proposals are 
complete (i.e. whether they have included cost of all items of the corresponding proposals; 
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if not, then the cost towards such missing  items  will be considered as NIL, but the 
Consultant shall, however, be required to carry out such obligations without any additional 
compensation.) and without computational error. In case under such circumstances, if Client 
feels that the work  cannot  be  carried  out  within  the  overall  cost  as  per  the   submitted   
financial proposal,  such  proposals  shall  be  considered  non  responsive.   
 

5.7. The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 
financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 
 

5.8. Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 
scores as follows: 

 S= ST x Tw+SF x Fw  
 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal 

and Financial Proposal, that shall be 0.80 and 0.20 respectively. 
 

5.9. The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 
combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 
invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the 
requirements specified in this document. In the event the proposals of two or more 
consultants have the same scores in the final ranking, the proposal with the highest technical 
score should be ranked first. 

 
6. NEGOTIATIONS  

 
6.1. Prior  to  the  expiration  period  of  validity  of  proposal,  the  Employer  shall  notify  the 

successful  firm who  submitted  the  highest  scoring proposal in writing by registered letter 
or facsimile and may either issue LOA if negotiations are not required or may invite it to 
negotiate the contract.   In case two or more firms obtain same score, the firm achieving 
the highest Technical score shall be invited first for negotiations. 
 

6.2. Negotiations normally take one to two days. The aim is to reach agreement on all points, and 
initial a draft contract by the conclusion of negotiations. 
 

6.3. In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due 
to reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for 
replacement upto a maximum of 50% key personnel with key personnel of equivalent or 
better qualifications without considering the same as replacement and without any 
deduction.  However, for avoidance of doubt, it is clarified that replacement of key personnel 
whose CV has scored less than 75% marks shall continue be considered as replacement as 
per para 3.4.(iv) (f). 
 

6.4. Negotiations  shall  commence  with  a  discussion  of  your  technical  proposal,  the 
proposed methodology (work plan), staffing. Agreement must then be reached on the 
staffing and  bar  charts,  which  shall  indicate  activities,  staff,  periods  in  the  field  and  in  
the home office, staff months, logistics and reporting. Special attention shall be paid to 



N. H. Circle No. II, P. W. (Roads) Directt.   Request for Proposal for AE   

20 
 

optimise the required outputs from the firm within the available budget and to define 
clearly  the  inputs  required  from the Employer to ensure satisfactory implementation  of the 
assignment. 
 

6.5. It  is  the  responsibility  of  the  Consultant,  before  starting  financial  negotiations,  to 
contact the local tax authorities to determine the local tax amount to be paid by the 
Consultant under the Contract. The financial negotiations will include a clarification (if 
any) of the firm’s tax liability in the Client’s country, and the manner in which it will be 
reflected in the Contract; and will reflect the agreed technical modifications in the cost of 
the services. 
 

6.6. Having selected a firm, among other things, on the basis of an evaluation of proposed key 
professional staff, the Employer ’s expects to negotiate, a contract on the basis of the 
staff named in the proposal and, prior to contract negotiations, will require assurance that 
this staff shall be actually available.  
 

6.7. Replacement of key personnel shall be considered only in unavoidable circumstances. In no 
case more than two replacements of key personnel shall be permitted during negotiation and 
in such cases Consultant and such key personnel  shall have to submit affidavit to the effect 
that during the period of assignment specified in para 8 of Section:1, the replaced key 
personnel shall not be professionally employed anywhere in Employer’s works. Employer 
shall not further consider CV of such key personnel directly or indirectly for any of its 
projects for this period. The reduction in remuneration of such replacements shall be 5% and 
10% for 1st replacement and 2nd replacement respectively within validity period of bid. In 
case during negotiations held within validity period of bid, more than two replacements are 
sought by the H1 consultant, his proposal shall be considered as Non-Responsive.  In such 
case the combined score of remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H1. In case during interaction with the key 
personnel at the time of negotiation it is found that the key personnel proposed is un-suitable 
for the assignment position, his replacement by equivalent or better shall be provided by the 
consultant.  The key personnel with such un-suitable CV shall not be considered in any 
future bids for that position for two years. No deduction for such replacement who are not 
found suitable during interaction shall be made. In the eventuality that a firm becomes non-
responsive, for the third time, due to the action of replacements of more than 2 key personnel 
during negotiation, the firm and its constituent JV partners and Associates shall be debarred 
upto one year for Employer’s consultancy projects. 
 

6.8. Each key personnel of the preferred consultant shall be called for   interview at the time of 
negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 
required to produce certificate regarding qualification and experience in support of their CVs 
for verification and return. However, the officials retired from MoRT&H/State/UT PWD 
may be exempted from producing the experience certificate. The negotiations shall be 
concluded with a review of the draft form of Contract. The Employer and the firm will 
finalise the contract to conclude negotiations. 

 
7. AWARD OF CONTRACT  
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7.1. After  completion  of  negotiations  with  the  consultants,  the  Client  shall  award  the 

Contract to the selected Consultant.  
 

7.2. The successful firm with whom the contract is signed is expected to commence the 
assignment on the date and at the location specified in the data sheet. 
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DATA SHEET  
(As Mentioned in Letter of Invitation to Consultants) 

 
Sub clause No. in Letter of Invitation to Consultants 
 
1.1 Pre-Proposal Conference shall be held at: the office of The Superintending 

Engineer,National Highway Circle No.:- II, Public Works (Roads) Directorate, Sarak 
Bhawan, Lambodarpur, Suri, Birbhum, Pin- 731101, 10.11.2016 at 14.00 hrs. 

 
1.2 The proposal shall be valid for 120 days after the last date of submission. 
 
2.1 Clarification may be requested 2 days prior to Pre Proposal Conference. The address for 

requesting clarification is: 
Address of Employer’s Representative: 
The Superintending Engineer,  
National Highway Circle No.:- II,  
Public Works(Roads) Directorate, 
Sarak Bhawan, Lambodarpur,  
Suri, Birbhum, Pin- 731101. 
Ph No. 03462-255040 
Email: senhc2@gmail.com 

3.1 The Language of documents and correspondence will be English. 
 
3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc 

shall be written in English. 
 
3.3 Employer shall pay only service tax.   Consultant has to assess all other taxes and should 

in built them in their financial proposal.   These taxes (other than service tax) should   not   be   
provided   separately. Consultants   are   requested   to   consult   Tax Consultants for details. 

 
3.4 The Consultants to state all cost in Indian Rupee only. 
 
4. The time and date of submission: 17.00 hrs on 06.12.2016. 
                     . 
5.1 The points assigned to Technical Evaluation criteria are: 
 

S. No. Description Marks  
1 Relevant experience for the assignment 25 
2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 
 
 
 
 
 
 
(i) Sub criteria for Relevant Experience of the firm for the assignment 
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Criteria Marks 
Year of Establishment of the Firm (In case of JV year of establishment of Lead 
Member shall be considered) 

2 

Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority 
Engineer in  Highway Projects of length equal to 40% of project length of similar 
category for which RFP invited of 2/4/6** -laning or more / bridge works in last 7 
years* 

 
16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 
for Number of Highway Projects (of length 40% of project length of similar 
category for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 
years * 

5 

Total 25 
**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience 

of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 
considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 
laning projects with a multiplication factor of 0.75. For standalone bridge projects, Experience in 
bridge work (either standalone project or as a part of road project) only be considered. 
 

In case of JV the turnover and experience details of Lead and JV partners will be added for 
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 
evaluation. However consultant should submit details as per section 3, separately for Lead partner 
JV partner and associate. 
 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 
(ii) Deleted 
(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 
 

Sl. 
No. 

Staff Position Marks in case 
of Single 
Project 

1.  Team Leader – cum - Sr. Bridge / Structural 
Engineer  

25 

2.  Bridge  / Structural Engineer  20 

3.  Highway Engineer cum Road Safety Expert 10 

4.  Material Engineer cum Quality Assurance Engineer 15 

5.  Bridge / Structural Design Specialist 5 

 Total 75 
  
Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

General qualifications 25 
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Adequacy for the project 70 

Employment with firm 5 

Total 100 

 
(iv)     Sub criteria for employment with firm 

Mark for Employment with the firm: 
(a) Permanent staff (those already employed with the firm prior to one year from the 
month during which this Tender Notice is issued) = 5 marks. 
(b) Retainer/non-permanent staff = Zero Mark. 

 
The technical proposal should score at least 75 marks to be considered responsive for financial 
evaluation. 
 

5.2 Evaluation criteria & Self Evaluation and declaration of Technical Evaluation on 
Website: 
 (i) Detailed evaluation criteria which is to be used for evaluation of Technical Bids is 

indicated below as Appendix – EC. 
 (ii) The Bidders should carry out self-evaluation based on the evaluation criteria as per 

Appendix – EC. While submitting the self evaluation along with the bid, the Bidders 
shall make references to the documents (page no. Of te Technical Proposal) which 
have been relied upon in his self evaluation. 

 (iii)  Result of the Technical Evaluation shall be made available in the website giving 
opportunity to the Bidders to respond within 7 days in case they have any objection. 

 
6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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Appendix – EC 

 
Evaluation Sub Criteria for Procurement of Consultancy services for Authority’s Engineer for 
supervision of the works of 1) Construction of ROB and its approaches in lieu of Level Crossing 
No. 10/B/T at km 307.050 of NH-60 in the state of West Bengal. Job No. NH-60/(WB)/(9)/15-
16/013-S&R(B) 2) Construction of ROB and its approaches in lieu of Level Crossing No. 21/SPL/E 
at km 338.600 of NH-60 in the state of West Bengal. Job No. NH-60/(WB)/(10)/15-16-020-S&R(B) 
. 
 

 
Evaluation Criteria for Assessment of Relevant Experience of the Firm 

(Ref. Para 5.1 of Data Sheet of RFP) 
Sl. 
No. 

Description Max. 
Points 

Marks given 
by the bidder 
in self 
evaluation 

Details of self 
evaluation with Page 
references of 
certificates from 
Technical Proposal 

1 Year of establishment of the Firm (In case of JV Year 
of Establishment of Lead Member shall be considered) 
Up to 5 years -      1.5 marks 
5 years or more -     2 marks 
 

2   
Page- 
____Established in. 
____i.e. ____ Yrs. 

2 Average Annual Turnover (last 3years) from 
Consultancy business [ 2013-14, 2014-15 & 2015-16 
as prescribed in RFP] 
(i) 2% project cost - 5% of project cost - 1.5 marks 
(ii)  More than 5% of project cost -               2 marks 
 

2   
Page- ____ 
Rs. _____ Cr. 

3 Experience in Project Supervision / Independent 
Engineer / Authority’s Engineer in Highway Project 
of length equal to 40% of project length of similar 
category in last 7 years  
(i) CS/IE/AE on specified highway projects 
 < 1 project - 0 marks 
1 project - 8 marks 
(Add 2.0 marks extra for each additional project 

subject to maximum 8.0 mark) 
 

16   
_____ Nos. Projects 
Page.____ 
Page.____ 
Page.____ 
(Page no. of 
certificate for each 
eligible project 
should be given) 

4 Experience in DPR preparation of detailed Project 
Report/ Feasibility Study cum Preliminary Design 
Report of 2/4/6 -laning or more / Bridge project 
equal to 40% of project length of similar category in 
last 7 years 
< 1 project - 0 marks 
1 project - 2.0 marks 
(Add 1.0 marks extra for each additional project 
subject to maximum 3.0 mark) 
 

5   
_____ Nos. Projects 
Page.____ 
Page.____ 
Page.____ 
(Page no. of 
certificate for each 
eligible project 
should be given) 
 

Total 25   
Note 1: In case of JV the turnover and experience details of Lead and JV partners to be added. 
Credentials of Associate firm not to be considered for evaluation except key personnel.  
Note 2: Employer’s certificate should be submitted substantiating the experience claimed by the firm.  
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Evaluation Criteria for assessment of Key Staff for the Assignment. 

(Refer Para 5.1 of Data Sheet of RFP) 
1. Team Leader cum Senior Bridge /Structural Engineer (Maximum age limit 65 years on Bid due 
date)  

Sl. 
No. Description 

Name of the Bidder: 
 

Name of the Personnel proposed by the Bidder: 
 

 Criteria Max. 
Points 

Details of self 
evaluation with Page 
reference of each 
certificate from 
Technical Proposal 

Marks given 
by the bidder 

in self 
evaluation 

1 General Qualification   25   

  I)  Graduate in Civil Engineering from recognized university 21 Page-___ __ 

  II)  Post Graduate Degree in Structural Engineering 4 Page-___ __ 
2 Adequacy for the Project 70   
  Professional Experience in Highway Projects:     

i)  Total Professional Experience in supervision of Highway 
Projects. 

  ____ Yrs.  

  

< 15 years                            -0 
15 years                               - 15 
Add 1 mark extra for each additional completed year of 
experience subject to maximum 5 (five) marks.  

20 Page-___ __ 

ii) 

Experience as Team Leader / Resident Engineer / Senior 
Bridge  and/or Structural Engineer / Project Director / Project 
Manager / Superintending Engineer or equivalent in Highway 
Projects involving Major Bridges / ROB / RUB / Fly-overs 

  ____ Yrs.  

  

< 5 years                              -0 
5 years                                 -15 
Add 1.0 mark extra for each additional year of experience subject 
to maximum 5 (five) marks.  

20 Page-___ __ 

iii) 

Experience as Team Leader / Resident Engineer / Senior 
Bridge  and/or Structural Engineer / Project Director / Project 
Manager / Superintending Engineer or equivalent in Highway 
Projects / Stan-alone Bridge Projects  involving Major Bridges 
/ ROBs / RUB / Fly-overs of length equal to 757.376 m or more 

  ___ Nos.  

  

< 1 project                              -  0 
   1 project                               - 15                                             
Add 2.5 mark extra for each additional project subject to 
maximum 5 (five) marks 

20 Page-___ __ 

iv) 
Experience as Team Leader or similar capacity of project 
preparation of major Highway Project involving Majo r 
Bridges / ROB / Fly-overs 

10 ___ Nos.  

 
1 Project                             - 8                                             
Add 1 mark extra for each additional project subject to maximum 
2 (two) marks 

 Page-___ __ 

3 Permanent employment with the Firm 5 ___ Nos.  

  

Not employed with the Firm     - 0  
< 1 year                                   - 0 
1 year or more than 1 year         - 5 
Retainer / non-permanent staff  - 0 

  Page-___ __ 

  Total 100 ___ Yrs __ 

Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted. 
3) Similar Capacity includes the following positions  
  i) On behalf of Consultant: Team Leader/Resident Engineer (Construction Supervision/IE/AE).  
ii) On behalf of Contractor: Project Manager (Construction/Construction Supervision)  
iii) In Government Organizations: Superintending Engineer (or equivalent) and above  
(2) Only those projects will be considered for evaluation at S. No. 2(b) and 2(c) above, where the input of the personnel is at least one 
year. 
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2. Bridge/Structural Engineer  (Maximum age limit 65 years on Bid due date) 
 

Sl. 
No. Description 

Name of the Bidder: 
 
Name of the Bridge & Structural Engineer 
proposed by the Bidder: 
 

 Criteria  
Max. 
Points 

Details of self evaluation 
with Page reference of 
each certificate from 
Technical Proposal 

Marks given by 
the bidder in 
self evaluation 

1 General Qualification   25 
 

  

  I)  Graduate in Civil Engineering from recognized university 21 Page-___ ___ 

  II)  Post Graduate Degree in Structural Engineering 4 Page-___ ___ 

2 Adequacy for the Project 70    

i) Professional Experience  Yrs.   

 

< 15 years                            -0 
15 years                               - 11 
Add 1 mark extra for each additional 1 years of experience 
subject to maximum 4 marks.  

15 Page-___ __ 

ii)  Experience in Construction / Construction Supervision of 
bridge / interchange / any other structures  ____ Yrs.   

 

< 10 years                              -0 
10 years                                 -16 
Add 2 mark extra for each additional completed year of 
experience subject to maximum 4 marks.  

20 Page-___ ___ 

iii)  Experience in similar capacity in supervision of Major 
Highway Bridges / Fly-overs on Pile/Well foundation  ___ Nos.   

 

< 2  projects                               -  0 
2  projects                                  - 16 
Add 2 mark for each additional project subject to maximum 4 
marks. 

20 Page-___ ____ 

iv) Experience in supervision of Rehabilitation and repair of 
Major Bridges.   

___ Nos.   

 

< 2 bridges                               -  0 
2  bridges                                 -  8 
3 or more                                  - 10 

10 Page-___ ___ 

v) 

Familiarity with modern methods of construction of 
bridges/ROB/flyover involving RCC/pre-stress concrete, 
design standards, technical specifications and statistical 
Quality Control/Assurance procedures for construction of 
different component of bridges. 

  ___ Nos.  

  
   Experience in 1 project             -  4 
   More than 1 Project                  -  5                                             5 Page-___ ___ 

3 Permanent employment with the Firm 5   ____ Yrs. ___ 

  
Not employed with the Firm     - 0 marks 
< 1 year                                   - 0 
1 year or more than 1 year         - 5 

   Page-___   

  Total  100  __ 

Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted 
3) Only those projects will be considered for Sl. Nos. 2(iii), (iv) & (v) where inputs are at least for six months. 
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3. Highway Engineer cum Road Safety Expert (Maximum age limit 65 years on Bid due date) 

Sl. 
No. Description 

Name of the Bidder: 
 
Name of the Highway Engineer proposed by the 
Bidder:  
 

 Criteria  
Max. 
Points 

Details of self evaluation 
with Page reference of 
each certificate from 
Technical Proposal 

Marks given by 
the bidder in 
self evaluation 

1 General Qualification   25    

  I)  Graduate in Civil Engineering from recognized university 21 Page-___ ___ 

  II)  Post Graduate Degree in Transportation / Highway Engineering 4 Page-___ ___ 

2 Adequacy for the Project 70    

i)  Professional Experience  Yrs.   

  

< 15 years                            -0 
15 years                               - 11 
Add 1 mark extra for each additional 1 years of experience subject 
to maximum 4 marks.  

15 Page-___ __ 

ii) Experience in Construction / Construction Supervision of 
Highway Projects.  ____ Yrs.   

  

< 8 years                              -0 
8 years                                 -20 
Add 2.5 mark extra for each additional completed year of 
experience subject to maximum 5 marks.  

25 Page-___ ___ 

iii) Experience as Highway Engineer in Construction / 
Construction Supervision of Highway Projects.  ___ Nos.   

  

< 2 projects                                -  0 
2  projects                                  - 15 
Add 2.5 mark for each additional project subject to maximum 5 
marks. 

20 Page-___ ____ 

(iv) 

Familiarity with modern methods of construction of highways,  
design standards, technical specifications and statistical Quality 
Control/Assurance procedures for construction of different 
component of highways. 

  ___ Nos.  

  
   Experience in 1 project             -  4 
   More than 1 Project                  -  5                                             

5 Page-___ ___ 

(v) Experience as Road Safety Expert in Construction / 
Construction Supervision of Highway Projects    

 
   Experience in 1 project             -  4 
   More than 1 Project                  -  5                                             5 Page-___ ___ 

3 Permanent employment with the Firm 5   ____ Yrs. ___ 

  
Not employed with the Firm     - 0 marks 
< 1 year                                   - 0 
1 year or more than 1 year         - 5 

   Page-___   

  Total  100  __ 
Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted. 
3) Only those projects will be considered for Sl. Nos. 2 (iii), (iv), & (v) where inputs are at least for six months. 
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4. Material Engineer cum – Quality Assurance Engineer (Maximum age limit 65 years on Bid 
due date) 
 

Sl. 
No. Description 

Name of the Bidder: 
 
Name of the Material Engineer proposed by the 
Bidder:  
 

 
Criteria  

Max. 
Points 

Details of self evaluation 
with Page reference of 
each certificate from 
Technical Proposal 

Marks given 
by the bidder 
in self 
evaluation 

1 General Qualification   25   
  I)  Graduate in Civil Engineering from recognized university 21 

  

  
II) Post Graduate Degree in Geo-Technical Engineering/Soil 
Mechanics and Foundation Engineering. 

4 
  

2 Adequacy for the Project 70   

i)  Professional Experience in construction of  Highways / Roads / 
Bridges / Airfield Runways  

  
  

  

< 15 years                            -0 
15 years                               - 11 
Add 1 mark extra for each additional year of experience subject to 
maximum 4 marks.  

15 
  

ii) 
Experience in similar capacity in Construction / Construction 
Supervision of Highway projects involving Major Bridges / 
Structures 

  
  

  

< 8years                              - 0 
8 years                                 - 20 
Add 2.5 mark extra for each additional year of experience subject to 
maximum 5 marks.  

25   

iii) Experience as Material / Geotechnical Engineer in Construction/ 
Construction Supervision of Highway projects 

  
  

  

< 2 projects                                -  0 
   2 Projects                                - 20                                             
Add 2.5 mark extra for each additional project subject to maximum 5 
marks 

25 
  

iv) 
 Must be familiar with material property of road construction 
material, technical specifications and procedures of material tests 
and testing equipments. 

  
  

  
   1 Project              -  4 
2 or More               -    5 

5 
  

3 Permanent employment with the Firm 5   

  
Not employed with the Firm     - 0 marks 
< 1 year                                   - 0 
1 year or more than 1 year         - 5 

  
  

  Total 100 
  

Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted 
3) Only those projects will be considered for Sl. Nos. 2 (iii), & (iv) where inputs are at least for six months. 
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5. Bridge / Structure Design Specialist  

Sl. 
No. Description 

Name of the Bidder: 
 
Name of the Structural Design Specialist 
proposed by the Bidder: 
 

 Criteria  
Max. 
Points 

Details of self evaluation 
with Page reference of 
each certificate from 
Technical Proposal 

Marks given 
by the bidder 
in self 
evaluation 

1 General Qualification   25   
  I)  Graduate in Civil Engineering from recognized university 21 

  

  II) Post Graduate Degree in Civil / Transportation Engineering. 4 
  

2 Adequacy for the Project 70   

i)  Professional Experience    
  

  

< 15 years                            -0 
15 years                               - 11 
Add 1 mark extra for each additional year of experience subject to 
maximum 4 marks.  

15 
  

ii) Experience in Planning and Designing of bridges / structure / RE 
walls  

  
  

  

< 8 years                              - 0 
8 years                                 - 15 
Add 2.5 mark extra for each additional year of experience subject to 
maximum 5 marks.  

20 

  

iii) Experience in similar capacity in design of major bridges   
  

  

< 2 projects                                -  0 
   2 Projects                                - 15                                             
Add 2.5 mark extra for each additional project subject to maximum 5 
marks 

20 
  

iv) 
Experience in similar capacity in design of at least one project 
involving major bridges / ROBs / Fly-overs of length equal to 
757.376 m or more. 

   

  

< 1 projects                               -  0 
  1  project                                 - 5                                            
Add 2.5 marks extra for each additional project subject to maximum 5 
marks 

10 
  

v) 

 Must be familiar with modern methods of design and 
construction of bridges/ROB/flyover involving RCC/pre-stress 
concrete, design standards, technical specifications and statistical 
Quality Control/Assurance procedures for construction of 
different component of bridges. 

  
  

  
   1 Project              -  4 
2 or More               -    5 

5 
  

3 Permanent employment with the Firm 5   

  
Not employed with the Firm     - 0 marks 
< 1 year                                   - 0 
1 year or more than 1 year         - 5 

  
  

  Total 100 
  

Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted 
3) Only those projects will be considered for Sl. Nos. 2 (iii), (iv) & (v) where inputs are at least for six months. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS  

The  proposal  should  contain  the  following  information  in  enclosed  format  attached  at 
Appendix A. 

• Year of Establishment of Firm 

• Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 
three years (FY 2013-14, FY 2014-15 and FY 2015-16). For claiming experience of 
Highway projects, completion certificate from employer should be enclosed. The proposal 
should also contain the details of the key personnel viz. their name, qualification, expertise 
area, experience and years of association with the firm.  

Appendix A 
The following information related to the firm should be provided in the proposal. 

i. Name of the package applied for:-  
ii.  Year of establishment of firm * 

Consultant Year of 
Establishment 

Country  Type of Organization 

   Individual Partnership Corporation Other 
Individual / 
Lead Partner 
(of JV)/ Minor 
Partner of 
JV/Associate 

      

 
NOTE:-  Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  
iii. Office / Business Address / Telephone nos./ Cable Address. 
iv. Narrative description of firm (Not more than 2 sheets) 
v. Name  of  two(2)  principals  who  may  be  contacted  with  title  and  telephone 

number / fax number /e-mail. 
vi. Financial Statement of the last three years. ** 

Sl. 
No. 

Particular 2015-16 2014-15 2013-14 

i. Annual turnover from 
Consulting business 

   

ii.  Total Assets    
iii.  Current Assets    

     
c)   Balance Sheet/ Auditor Certificate of last 3 years (2013-14, 2014-15 and 2015-16) shall be 
submitted as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.) 
(This will be the exchange rates as per Reserve Bank of India rounded off to nearest Rupee 
applicable at the time of RFP invitation).  

 
   b)   The currency conversion rate for the respective years shall be   mentioned for other  
international currencies. 
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vii. Experience as Independent Consultant / Construction supervision of highway projects, 
separately for PPP and non-PPP Projects during the last 7 years. *** 

  
 

Sl No
 

Pr o j ec t s  
Na me  /  Year  

 
Type of 
Services 
rendered 

 
De sc r ip - 
t i o n o f  H i g h w 
a y     Pr o jec t / 
Length  
( k ms ) 

 
C l ien t  
(wi th  
comp let e 
ad dress , 
con t ac t  
person ,  
te lephone  
Nos. and   
Fax  N o s . )  

 
Tota l  Fee  
fo r  the 
Consu l ta
ncy 
Ass i gnme
nt  ( INR)  

 
Fee 
received 
by 
Applicant 
( i  n case 
of  
JV/ Ass
oc ia t io
n )  

 
%age o f  
to ta l  f ee 
recei ved  
by th e 
f i rm  

 
Approx . 
Cost of  
H i g h w ay     
Pro jec t  

 
Peri
od 

So le  
Consu ltan t/ 
Pr im e 
consu ltan t    o f JV / 
minor  consultant of 
JV/associate 
consultant  

1 2 4 5 6 7 8 9  
1  A.    Completed  /   Substantially  comp let e d  projects : 

1.  
2.  
3.  
B.    Projects in progress:  
1.  
2.  
3.  

 
 

viii. Experience   in   DPR / Feasibility Study cum Preliminary Design Report   
preparation   of   2/4/6   laning / Bridge   Highway   Projects separately for the PPP 
and non-PPP projects during the last 7 years. *** 

 
 

S  No  Pr o j ec t s    Name    / 
Ye a r 

Types of  
Serv ices  
Rendered   

Length  
o f  
Project 
( k ms ) 

C l ien t  
(wi th  
comp let e   
address,  
con t ac t  
person ,  
te lephone  
Nos .  a nd  Fax  N o 
s . )  

Tota l  Fee  
fo r  the 
Consu l tancy 
Ass i gnment  
( INR )  

Fee 
received by 
Applicant 
( in  case 
of  
JV/ Assoc
ia t ion ) 

%age o f  
to ta l  f ee 
recei ved  
by th e f i rm

Per iod   

So le  
Consu ltan t/ 
 
Pr im e 
consu ltan t    o f JV / minor  
consultant of JV/    /as  
associate consultant  

1 2 3 4 5 6 7 8 9 

 
***a)  2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor 
of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 
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projects. Experience of 2 lane will be considered for 4/6 laning projects with a 
multiplication factor of 0.75. For standalone bridge projects, Experience in bridge 
work (either standalone project or as a part of road project) only be considered. 

       
 b)  Only those projects, to be included in the table which are Stan-alone Bridge Projects 

or Highway Projects involving Major Bridges / ROBs / RUBs and for which client’s 
cer t i f i ca tes  f rom the concerned Government  agenc ies are enclosed with 
the proposal. 

c)  The details of bridges having length more than 200m (500m in case the project    
consist of bridges of length more than 500m) in the listed projects is to be  specifically 
mentioned. 

d)  The weightage given for experience of a firm would depend on the role of the firm in 
the respective assignments. The firm’s experience would get full credit if it was the 
sole firm in the respective assignment. If the applicant firm has completed projects as 
JV with some other firms, weightage shall be given as per the JV share***. However 
if the applicant firm has executed the project as associate with some other firms, 25% 
weightage shall be given to the applicant firm for the projects completed under such 
association  

e)  For weightage of experience in any past Consultancy assignment, experience 
certificate from the client shall be submitted. In absence of clear demarcation of JV 
share in client certificate, the weightage will be treated as 60 % for lead partner and 
40% for minor partner. Annual turnover duly certified by Chartered Accountant shall 
be accepted.  In case of non-availability of such documents no weightage of 
turnover/experience will be considered. 

 
 (ix)    Assignments on hand including those for which the Letter of Acceptance from the 

clients received as on 7 days prior to due date for submission of proposals:  The 
details shall be given in the following format. 

 

S. 
No

Name of 
Assignment 

Client Role of 
the firm 

Date of 
letter of 
Acceptance  

Date of 
Agreement 
if signed 

Present 
status of 
Assignment 

Team Members 
provided by the firm 

 

Sole, 
Lead/ 
Other in 
JV or 
sub-
consultant 

 

Name  DOB Position 

 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROP OSAL 

Appendix B-1 Technical proposal submission form. 

 
Appendix B-2 

Firm’s comments and suggestions on the Terms of Reference and on 
data, services, and facilities to be provided by the Employer. 

 
Appendix B-3 

Approach paper on methodology and work plan for performing 
the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 
claimed by the firm. 

 
APPENDIX B-1 
Technical proposal submission form. 

 
FROM (Name of Firm) To: (Name and Address of Client) 

 
 
 
 
 

 
Ladies/Gentlemen: 
Subject:  Submission of Technical and Financial Proposal for engagement as Authority’s Engineer for the EPC 
work ___________________________________. 

 
We, the undersigned, offer to provide the consulting services for the above in accordance with your Request for 
Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which includes this Technical 
Proposal and a Financial Proposal sealed under a separate envelope for the above mentioned work. 
 
We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at bidding 
stage, in public domain and the same may be uploaded by Employer on official website of Employer.  We 
undertake that we shall have no objection if Employer uploads/hosts the information pertaining to credentials of 
our firm as well as of our key personnel. 

 
If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to negotiate on 
the basis of the proposed staff. Our Proposal is binding upon us and subject to the modifications resulting from 
contract negotiations. 
We understand you are not bound to accept any Proposal you receive 

 
We remain, 

Yours sincerely, 

 
Managing Director/Head of the firm/Authorised 

Representative of the firm + *  
Name of the firm  

Address 
            *Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS 
OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER 

 
 
 
On the Terms of Reference (not more than one page): 

 
 
 
1. 

 
2. 

 
3. 

 
4. 

 
…. 

 
On the services and facilities to be provided by the Employer (not more than one page) 

 
1. 

 
2. 

 
3. 

 
4. 

 
…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 
PERFORMING THE ASSIGNMENT 

 
 
 
(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH 
TEAM MEMBER 

 
 
1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 
.. 

   

 
 
2. Support Staff 

 
 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 
.. 
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 
STAFF 

 
Proposed Position : ………………………………………………                                  Photograph 
 
 Name of Firm :........................................................................................  
Name of Staff :........................................................................................  
Profession :..............................................................................................  
Date of Birth : 
Years with Firm/Entity :  ........................................... Nationality : .............................. Membership of 
Professional Societies :.........................................................................  
Detailed Task Assigned : .............................................................................................. 
S.No Name of 

Employer 
 
Post Held 

Project 
Name 

Period Assignment 
in the Project 

Client 
of the 
Project 

Remark 

    From To    
         
         
 
 
Education : 

[Summarise college/university and other specialised education of staff member, giving their names, 
dates attended, and degrees obtained. Use about one quarter of a page.] 

 
Key Qualifications : 

[Give  an  outline  of  staff  member’s  experience  and  training  most  pertinent  to  tasks  on 
assignment.  Describe  degree  of  responsibility  held  by  staff  member  on  relevant  previous 
assignments and give dates and locations. Use about half a page.] 

 
Employment Record : 
[Starting with present position, list in reverse order every employment held. List all positions held by 
staff member since graduation, giving dates, name of employing organisations, titles 
of positions  held,  and  locations  of  assignments.  For  experience  also  give types  of  activities  
performed  and  client  references,  where  appropriate.  Use about three-quarters of a page.] 
 
Languages : 

[For  English  language  indicate  proficiency  :  excellent,  good,  fair,  or  poor;  in  speaking, reading, 
and writing] 
 
Summary of Qualification & Experience vis-à-vis the requirements as per TOR 

Requirements as 
per TOR 
(Enclosure-B) 

Possessed by the 
Staff Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 
I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my 
qualifications and my experience and Employer would be at liberty to debar me if any information given in 
the CV, in particular the Summary of Qualification & Experience vis-à-vis the requirements as per TOR is 
found incorrect.  I further undertake that I have neither been debarred by NHAI or any other 
central/stage government organizat ion nor left any assignment with the consultants  engaged  by 
 Employer /  contracting  firm  (firm  to  be  supervised  now)  for  any continuing  work  of  Employer 
 without  completing  my  assignment.  I will be available for the entire duration of the current project 
(named…..). If I leave this assignment in the middle of the work,  Employer would  be  at  liberty  to  debar 
 me  from  taking  any assignment  in  any  of  the  Employer  works  for  an  appropriate  period  of  time  to  be 
 decided  by the Employer. I have no objection if my services are extended by the Employer for this work in 
future.  
 
I further undertake that my CV is being proposed for this project by --------- (the applicant firm) and I have 
not given consent to any other consultant(s) to propose my CV for any position for this project.   
 
I further undertake that if due to my inability to work on this project due to unavoidable circumstances, due 
to which consultant’s firm is forced to seek replacement. In such unavoidable circumstances, I shall not 
undertake any employment in Employer projects during the period of assignment of this project and 
Employer shall consider my CV invalid till such time. 
 
I undertake that I have no objection in uploading/hosting of my credentials by Employer in public domain. 

 
 For Key Personnel having intermittent inputs, add the following: 
I further certify that I am associated with the following assignments as on date (as on 7 days prior to due date 
for submission of proposal) including those for which LOA has been received by the firm and the inputs in 
these assignments shall not effect the work of the current assignment. 
 

Name of 
Assignment 

Client Date of 
LOA 

Likely 
start 
(Month / 
Year) 

Likely 
end 
(Month / 
Year) 

Total input 
of the 
person 
(man-
months) 

      

 
Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 
hand as on 7 days before due date of proposal including those for which LOA has been received from 
the Client or for which Consultant has been declared as H1 do not exceed 3 (three) for Senior Contract 
Specialist , and Sr. Quantity Surveyor.  
 
 
…………………………………………………………..                      Date 
(Signature of Key Personnel) 

(Day/Month/Year) 
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Certification by the firm  

 
The undersigned on behalf of ----------( name of consulting firm) certify that the qualification and 
experience details of  Shri ------ (name of the  proposed  personnel  and  address) as described in the CV 
has been checked and found to be correct.  It is also certified that Shri-------- (name of proposed 
personnel) to  the  best  of  our  knowledge  has  neither been debarred by NHAI or any other 
Central/State Government organization  nor  left  his assignment with any other consulting firm 
engaged by the Employer / Contracting firm (firm to be supervised  now)  for  the  ongoing 
 projects.  We  understand  that  if  the  information  about leaving  the  past  assignment  is  known  to 
 the Employer,  Employer  would  be  at  liberty  to  remove  the personnel from the present assignment and 
debar him for an appropriate period to be decided by the Employer. 
 
 
 
…………………………………………………………..                      Date : ……………… 

(Day/Month/Year) 

 
[Signature of authorised representative of the Firm] 
 
Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. 
b)     Complete address and phone number of the Personnel is to be provided. 
c)     Document for proof of age is to be enclosed. 
d)     Document for proof of qualification is to be enclosed. 
e)     Age of the personnel shall not be more than as specified. 
f)      Experience Certificates from Employers to be attached.  
g)     Self-assessment of the CVs as per the enclosed evaluation criteria to be attached. 
h)  The Ministry has developed “INFRACON” (www.infr acon.nic.in) which is 

comprehensive National Portal for Infrastructure Consultancy firms & Key 
Personnel. This portal enables the consultancy firms and key personnel to register 
themselves and upload their credentials public domain. The portal has the facility to 
host Firms & personnel credentials online with option to link to Adhar & Digilocker 
for data validity and purity. Technical proposals would be received through 
INFRACON. It is mandatory for the Consultants to register on INFRACON portal. 
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 
 
 

A. Activity  Schedule 
 

 Sl.    
No. 

  Name    Position Monthwise Program (in form of Bar Chart)  

[1
st

, 2
nd

, etc. are months from the start of assignment] 

1
st 

2
nd 

3
rd  

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12th and 

subsequent 
year

 

Number of 
Months 

1               Subtotal (1) 

2               Subtotal (2) 

3               Subtotal (3) 

4               Subtotal (4) 

-               - 

-               - 
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE 

 
 

A. Activity  Schedule 
  Monthwise Program (in form of Bar Chart) 

[1
st

, 2
nd

, etc. are months from the start of assignment] 

Sl. No. Item of Activity (Works) 1
st 

2
nd 

3
rd 

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12th 

1 ................................................             

2 ................................................             

3 ................................................             

4 ................................................             

- ................................................             

- ................................................             

 
B. Completion and Submission of Reports 

S.No Reports : Programme : (Date) 

1 Monthly reports 
(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement such as 
Completion Report 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KE Y PERSONNEL  
      AND EXPERIENCE CLAIMED BY THE FIRMS 
      (To be submitted on non-judicial Stamp Paper) 

 
 
 
 I, the undersigned, on behalf of _______________________ (name of the Consultant submitting 
the proposal), do hereby certify that the details furnished in this proposal including CV of key personnel 
and experience claimed by the firm/firms are true and correct to the best of my knowledge and belief. 
 
 
 
 
 
 
 

Managing Director/Head of the 
Firm/Authorised Representative of 

the firm* 
Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL.  
 

Appendix C-1   Financial proposal submission form 
 

Appendix C-2  Summary of costs 
 

Appendix C-3  Breakdown of  costs 
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 

 
 
FROM : (Name of Firm) TO : 

   
Address of Employer 

Subject : 
 
We,  the  undersigned,  offer  to  provide  the  consulting  services  for  the  above  in accordance  
with  your  Request  for  Proposal  dated  [Date],  and  our  proposal.  Our attached  financial  proposal  
is  for  the  sum  of  [Amount  in  words  and  figures].  This amount is exclusive of the local taxes which 
we have estimated at (Amount in Words and Figures). 

 
Our financial proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to the expiration of the validity period of the proposal, i.e., [Date]. 

 
We undertake that, in competing for (and, if the award is made to us, in   executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 

 
Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and 
contract execution, if we are awarded the contract, are listed below: 

 
 

Name and Address Amount and Purpose of Commission 
of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

 
............................... 

 
........................... 

 
………………………. 

 
We understand you are not bound to accept any proposal you receive. 

 
We remain, Yours 
sincerely, 
 
 
 
Managing Director/Head of the 
firm/Authorised Representative of the 
firm * 
 Name of the firm 
Address 
*Lead Member in case of JV 
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APPENDIX C-2 :  SUMMARY OF COSTS 
 

 
No. 

 
Description 

Amount 
(Rs.) 

I Remuneration for Local Professional Staff  
II  Supporting Staff 
III  Transportation 
IV  Duty Travel to Site 
V Office Rent 
VI  Office Supplies, Utilities and Communication 
VII  Office Furniture and Equipment 
VIII  Reports and Document Printing 
IX  Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 
Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 : BREAKDOWN OF  COSTS 

 
I.  REMUNERATION FOR LOCAL PROFESSIONAL STAFF   

         (for Single project of length around 100 km and above) 
 

S. No.  Key Personnel Man-month in 
Construction period 

of 24 months 

Man-month in 
Maintenance/Def

ect Liability 
period of 48 

months 

Billing 
Rate (Rs)

Amount 
(Rs) 

A: Key Personnel    

1 
 

Team Leader – cum - Sr. 
Bridge / Structural Engineer  

24 8   

2 Bridge  / Structural Engineer  24 8   

3 Highway Engineer cum Road 
Safety Expert 

24 0   

4 Material Engineer cum Quality 
Assurance Engineer 

24 0   

5 Bridge / Structural Design 
Specialist 

6 0   

 Sub Total 102 16   

B: Sub Professional Staff    

(a) Quantity Surveyor 24 0   

(b) Survey Engineer 24 0   

(c) Jr. Bridge / Structural Engineer 
- I 

24 0   

(d) Jr. Bridge / Structural Engineer 
- II 

24 0   

(e) Lab Technician 24 0   

 Sub Total 120 0   

 
TBN = To Be Named 

II. Support Staff  
 

                        (for Single project of length around 100 km and above) 
 

No. Position Name Staff Months Rate    (in  
Rs) 

Amount     
(in Rs) 

1 Office Manager (1 no) TBN 24 months + 48 months   

2. Accountant  cum cashier (1 
no) 

TBN 24 months + 48 months   

3 Photocopy Machine 
Operator ( 1 no) 

TBN 24 months + 48 months   

4 Computer Operator cum 
steno 

TBN 24 months + 48 months   
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5 Office Boy ( 1 no) TBN 24 months + 48 months   

     Total :  
 

  
III. Transportation (Fixed rate on rental basis) 

 
The vehicles provided by the Consultants shall include the cost for rental, drivers, 
operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month run 
 

                        (for Single project of length around 100 km and above) 
 

S.No Description of 
Vehicles 

Qty. 
(No. of vehicle-month) 

Total Rate/ 
Vehicle- 
Month  

Amount 
(Rs) 

 During 
Construction 

Period 

During 
Maintenance / 
DLP Period 

1 Innova / 
Scorpio or 
equivalent (not 
more than 3 
years old) 

 2x24 months 1X48 96   

2 Ambassador / 
Indica or 
equivalent (not 
more than 3 
years old)  

 1x24 months 1X48 72   

 Total  72 96 168   
 

 
IV. Duty Travel to Site (Fixed Costs) (For single or 2 projects clubbed together) : Professional and 
Sub-Professional Staff 
The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The quoted 
amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round trip to 
Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 
 
V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. 

                        (for Single or two projects clubbed together) 
  

The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, 
etc. complete. 

 
Nos of Months Rate/month Amount 

(24 months + 48 months)   
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VI. Office Supplies, Utilities and Communication (Fixed Costs) 
         (for Single project or 2 projects clubbed together) 

 
No      Item Months Monthly 

Rate 
Amount in 

Rs. 

1. 
 
 
2. 

 
 
3. 

 
 
4. 

Office Supplies 
 
 
Drafting Supplies 

 
 
Computer Running Costs 

 
 
Domestic and International 
Communication 

24 months + 48 months  
 
 
24 months + 48 months 
 
 
24 months + 48 months  
 
 
24 months + 48 months  
 

  

 
VII. Office Furniture and Equipment (Rental) [Fixed  monthly cost] 

                        (for Single or two projects clubbed together) 
 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 
as per the list given below. The rental rate per month shall be quoted for the total list of Office 
Furniture and Equipment) 

 
No Description Unit  Qty. Rate/ 

Month  
/unit  
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

 Office Furniture  (Rental/Hire)      

1 Executive Table (Godrej make, model 
No. T-108 or equivalent) 

 each 5( 1 for 
each Key 
Personnel) 

 24 months + 48 
months  
 

 

2 Executive Chairs (Godrej make, model 
No. PCH-701 or equivalent) 

 each  5 (1 for 
eack  Key 
Personnel) 

 24 months + 48 
months  
 

 

3 Tables (Godrej make, model No. T-104 
or equivalent) 

 each 5  36 months  

4 Ordinary Chairs Type-1 (Godrej make, 
model No T-CHR –6 or equivalent) 

 each 15  36 months  

5 Tables (for all other staff) (Godrej 
make, model No. T-101 or equivalent) 

each 4  36 months  

6 Ordinary Chairs –Type II  (for all other 
staff) (Godrej make, model No. CHR-6  
or equivelent 

each    10  36 months  

7 Steel Almirah 1270mm x 765mm x 
440mm (Godrej make, model minor plain or 
equivalent) 

each 6  36 months  
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8 Visitors chairs/Conference room chairs 
(Godrej make, model No. DCH7004 or 
equivalent) 

each 6  36 months  

9 Tables for computers with 3 drawers, 
key board/mouse pull out trays size 
1664mm x 900 (Godrej make. Or equivalent 
as per Engineer’s design) 

each 4  36 months  

10 Printer desks (Godrej make or 
equivalent) 

each 2  36 months  

11 Side tables (Godrej make or equivalent) each 4  36 months  

12 Conference Table (Godrej make, model 
No. T-12 or equivalent) 

each 1  36 months  

13 Revolving Chairs for Computer 
Room/Drawing room 

each 3  36 months  

 Office Equipment (Rental/Hire)      

1 Telephone with PABX facilities (2 
external lines & 10 internal lines) 

each 2  24 months + 48 
months  
 

 

2 Photocopier each 1  24 months + 48 
months  
 

 

3 Fax each 1  24 months + 48 
months  
 

 

4 Air-Conditioner (1.5 Ton) each 3  24 months + 48 
months  
 

 

5 Computer PC (state of the art) each 4  24 months + 48 
months  
 

 

6 Laser Jet Printers each 3  24 months + 48 
months  
 

 

7 Diesel Generator 20KVA)  with running 
cost 

each 1  24 months + 48 
months  
 

 

8 Binding Machine each 1  24 months + 48 
months  
 

 

9 Air  Cooler (of 24” size fan with suitable 
pump and shall be of either GEC, Khaitan 
or Cool Home make or equivalent) 

each 0  24 months + 48 
months  
 

 

10 Water Coolers (Voltas or equivalent) each 1  24 months + 48 
months  
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11 Software LS LS  24 months + 48 
months  
 

 

 Total      

 
VIII. Reports and Document Printing 

                 (for Single project or two projects clubbed together) 
No. Description No. of 

Reports 
No. of 
Copies per 
Report 

Total Nos. 
Of copies 

Rate per 
Copy (  ) 

Amount 

1 Monthly reports 
 

72 
 

6 432   

2 Quarterly Reports 24 6      144   

3 Various   others   reports   as 
provided  in  the  EPC 
Agreement such as 
Completion Report 

     6 6       36   

    Total   

 
IX.  Survey Equipment with Survey Party and Vehicle etc complete 
       (for Single project or two projects clubbed together) 
 

 
Description 

Nos. of Months 
 

Rate 
/month 

 
Amount 

Rental cost towards Survey Equipment 
(GPS/Total  station  /Auto  Level)  with 
semiskilled  survey  Party  (4  persons) 
and  one  dedicated   vehicle  for  Survey 
Party (inclusive  of vehicle rental 
driver’s salary, fuel operation  and 
maintenance  etc  complete)  with  rods, 
flags and other sundries 

24   

 
X. Contingencies 

A  fixed  amount  of  Indian  Rupees  ONE  MILLION  shall  be  included  in  the Financial  
Proposal.  The provisions of Contingency shall be operated with the specific approval form 
the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 
[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ entered 
between Authority and --------(the Contractor) for the work of .............. from km---- to ---- of NH 
No.------- in the State of -------------- on Engineering, Procurement and Construction (EPC) basis]. 
 
1. Scope 

 
1.1 These Terms of Reference (the “TOR” )  for the Authority’s Engineer are being specified pursuant to 

the EPC Agreement dated ........... (the “Agreement”),  which has been entered into between the 
Authority and ............. (the “Contractor ”) for [Two-Laning] of the **** section (km ** to km**) of 
National Highway No. ** in the State of *** on Engineering, Procurement, Construction (EPC) basis, 
and a copy of which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 
2 Definitions and interpretation 
2.1 The words and expressions beginning with or in capital letters and not defined herein but defined in 

the Agreement shall have, unless repugnant to the context, the meaning respectively assigned to them 
in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context otherwise 
requires, be deemed to be reference to the Articles, Clauses and Schedules of the Agreement, and 
references to Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, mutatis 
mutandis, to this TOR. 

3 General 
3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, consistent 

with the highest standards of professional intergrity and Good Industry Practice. 
3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance with the 

provisions of this Agreement, but subject to obtaining prior written approval of the Authority before 
determining. 
(a) any Time Extension. 
(b) Any additional cost to be paid by the Authority to the Contrator; 
(c) The Termination Payment; or  
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an obligation or 

liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 
3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to the 

Authority in respect of its duties and functions under this Agreement. Such reports shall be submitted 
by the Authority’s Engineer within 10 (ten) days of the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 
responsibilities to its suitably qualified and experienced personnel; provided, however, that it shall not 
delegate the authority to refer any matter for the Authority’s prior approval in accordance with the 
provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of Scope 
under Article 13. 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature of 
Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s Engineer shall 
specify such meaning, scope and nature by issuing a reasoned written statement relying on good 
industry practice and authentic literature. 
 

4 Construction Period 
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4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished by the 
Contractor along with supporting data, including the geo-technical and hydrological investigations, 
characteristics of materials from borrow areas and quarry sites, topographical surveys, and the 
recommendations of the Safety Consultant in accordance with the provisions of Clause 10.1.6 of 
Model EPC Agreement. The Authority’s Engineer shall complete such review and send its 
observations to the Authority and the Contractor within 15 (fifteen) days of receipt of such Drawings; 
provided, however that in case of a Major Bridge or Structure, the aforesaid period of 15 (fifteen) 
days may be extended upto 30 (thirty) days. In particular, such comments shall specify the conformity 
or otherwise of such Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and furnish 
its comments within 10 (ten) days of receiving such Drawings. The review of drawing should be 
authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor and 
shall convey its comments to the Contractor within a period of 21 (twenty-one) days stating the 
modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be adopted by 
the Contractor for executing the Works, and convey its comments to the Contractor within a period of 
10 (ten) days from the date of receipt of the proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway for 
purposes of maintenance during the Construction Period in accordance with the provisions of Clause 
10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the Contractor and 
send its comments thereon to the Authority and the contractor within 7 (seven) days of receipt of such 
report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and shall 
submit a monthly Inspection Report bringing out the results of inspections and the remedial action 
taken by the Contractor in respect of Defects or deficiencies. In particular, the Authority’s Engineer 
shall include in its Inspection Report, the compliance of the recommendations made by the Safety 
Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports and 
standard samples of manufactured Materials, and such other Materials as the Authority’s Engineer 
may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s Engineer 
shall require the Contractor to carry out, or cause to be carried out, tests at such time and frequency 
and in such manner as specified in the Agreement and in accordance with Good Industry Practice for 
quality assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special 
Publication-11 (Handbook of Quality Control for Construction of Roads and Runways) and the 
Specifications for Road and Bridge Works issued by MORT&H (the “Quality Control Manuals”) or 
any modifications/substitution thereof shall be deemed to be tests conforming to Good Industry 
Practice for quality assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or number of 
tests prescribed for each category or type of test for quality control by the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of their 
results shall be determined by the Authority’s Engineer in accordance with the Quality Control 
Manuals. The tests shall be undertaken on a random sample basis and shall be in addition to, and 
independent of, the tests that may be carried out by the Contractor for its own quality assurance in 
accordance with Good Industry Practice. 
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4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out remedial 
measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently required 
for the safety of the Project Highway, whether because of an accident, unforeseeable event or 
otherwise; provided that in case of any work required on account of a Force Majeure Event, the 
provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 
Engineer shall undertake a review of the progress of construction and identify potential delays, if any. 
If the Authority’s Engineer shall determine that completion of the Project Highway is not feasible 
within the time specified in the Agreement, it shall require the Contractor to indicte within 15 
(fifteen) days the steps proposed to be take to expedite progress, and the period within which the 
Project Completion Date shall be achieved.  Upon receipt of a report from the Contractor, the 
Authority’s Engineer shall review the same and send its comments to the Authority and the 
Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s quality 
control records and documents before the Completion Certificate is issued pursuant to Clause 12.4 of 
Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the Works 
if the work threatens the safety of the Users and pedestrians.  After the Contractor has carried out 
remedial measure, the Authority’s Engineer shall inspect such remedial measures forthwith and make 
a report to the Authority recommending whether or not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of suspended 
works and users, and requires the Authority’s Engineer to inspect such works, the Authority’s 
Engineer shall inspect the suspended works within 3 (three) days of receiving such notice, and make a 
report to the Authority forthwith, recommending whether or not such suspension may be revoked by 
the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  For 
carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, the Authority’s 
Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K. 

5 Maintenance Period 
5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 

Maintenance Programme and for this purpose carry out a joint monthly inspection with Contractor. 
5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to evaluate 

compliance with the Maintenance Requirements and submit a Maintenance Inspection Report to the 
Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or cause to 
be carried out, for the purpose of determining that the Project Highway is in conformity with the 
Maintenance Requirements.  It shall monitor and review the results of such tests and remedial 
measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 
Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of deviation 
or deterioration with reference to the Specifications and Standards and shall also specify the time 
limit for repair or rectification of any deviation or deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane (s) of the 
Project Highway for undertakings maintenance/repair thereof, and shall grant permission with such 
modifications, as it may deem necessary, within 5 (five) days of receiving a request from the 
Contractor.  Upon expiry of the permitted period of closure, the Authority’s Engineer shall monitor 
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the reopening of such lane (s), and in case of delay, determine the Damages payable by the Contractor 
to the Authority under Clause 14.5 of Model EPC Agreement 

6 Determination of costs and time 
6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are required to 

be determined by it under the Agreement. 
6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 
6.3 The Authority’s Engineer shall consult each Party in every case of determination in accordance with 

the provisions of Clause 18.5 of Model EPC Agreement. 
7 Payments 
7.1 The Authority’s Engineer shall withhold payments for the affected works for which the Contractor 

fails to revise and resubmit the Drawings to the Authority’s Engineer in accordance with the 
provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant to 
Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 (ninety) 
percent of the amount so determined as part payment, pending issue of the Interim Payment 
Certificate; and 
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 19.4, 
deliver to the Authority and the Contractor an Interim Payment Certificate certifying the amount due 
and payable to the Contractor, after adjustments in accordance with the provisions of Clause 19.10 of 
Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 
Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 
Contractor’s monthly statement and certify the amount to be paid to the Contractor in accordance 
with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the final 
payment statement of Maintenance in accordance with the provisions of Clause 19.16 of Model EPC 
Agreement. 

8 Other duties and functions 
The Authority’s Engineer shall perform all other duties and functions as specified in the Agreement. 

9 Miscellaneous 
9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results with 
comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s Engineer to the 
Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents received 
by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a 
complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such other 
medium as may be acceptable to the Authority, reflecting the Project Highway as actually designed, 
engineered and constructed, including an as-built survey illustrating the layout of the Project 
Highway and setback lines, if any, of the buildings and structures forming part of project Facilities; 
and shall hand them over to the Authority against receipt thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall mediate and 
assist the Parties in arriving at an amicable settlement of any Dispute between the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of Contractor’s 
Default within one week of its occurrence. 
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10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of  the  ̀ Terms  
of  Reference’,  and  shall  be  fully  responsible  for  supervising  the Designs, Construction and 
maintenance and operation of the facility takes place in accordance with the provisions of the 
EPC Agreement and other schedules. Any   failure   of   the   Authority  Engineer   in   notifying  to   
Employer   and   the Contractor   on   non-compliance   of   the   provisions   of   the   EPC 
Contract Agreement  and  other  schedules  by  the  EPC Contractor,  non-adherence  to  the 
provision of ToR and non-adherence to the time schedule prescribed under ToR shall amount 
to non-performance. 

 
The Authority Engineer shall appoint its authorized representative, who shall issue   on   behalf   
of   the   AE,   the   Provisional   Completion   Certification   and Completion Certificate along 
with the Team Leader and shall carry out any such task  as  may  be  decided  by  Employer.  The 
AE shall take  prior  approval  of  Employer before issuing Provisional Completion Certification 
and Completion Certificate. The   proposal   submitted   shall   also   include   the   name   of   the   
authorized representative along with the authorization letter and power of attorney. 

11. CONSULTANT’S PROPOSAL 
11.1 List of key personnel to be fielded by the Consultants shall be as below:  

(i) Team Leader – cum - Sr. Bridge / Structural Engineer 
(ii)  Bridge  / Structural Engineer 
(iii)Highway Engineer cum Road Safety Expert 
(iv) Material Engineer cum Quality Assurance Engineer 
(v) Bridge / Structural Design Specialist 

11.2  Broad job-description and minimum qualification for key personnel mentioned above is 
enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate with 
higher relevant qualification and experience.  All  the  CV’s  of  the personals mentioned in Para 
5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of technical proposal. The 
age of the Key Personnel should not be more  than  65  years  on  the  date  of  submission  of  
proposal. Consultants are advised  in  their  own  interest  to  frame  the  technical  proposal  in  
an  objective manner as far as possible so that these could be properly assessed in respect of 
points to be given as part of evaluation criteria. The bio-data of the key personnel should be 
signed on every sheet by the personnel concerned and the last sheet of each bio-data should 
also be signed by the authorised signatory for the Consultant. The key personnel shall also certify 
at the end of their bio-data proforma that they have not left any of the Employer works without 
completing of their assignment and have not accepted any other offer at the time of signing of 
the bio-data and as such shall  be  available  to  work  with  the  Authority Engineer,  if  the  
Project  is awarded.  In  case  the  key  personnel  leaves  the  assignment  without  approval  of 
Employer, Employer would be at liberty to take any appropriate action against that key 
personnel including debarment. The CV submitted by selected firm/JV shall be hoisted on 
official website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, sub- professional  
staff  and  other  field  engineers  as  detailed  in  Enclosure-A  and  the minimum qualification 
requirements for the same is enclosed in Enclosure–B. 

 
 
12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract  Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given below.  
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Period of service 
(in months) 

Construction period  
(in months) 

Maintenance/DLP Period 

 (in months) 

24 + 48  24 48 
 

The proposed manpower deployment for this period shall be matching the activities to be 
performed during the said period. The time frame for services during the deployment of key 
personnel during this period shall be as shown in Enclosure  A. 

 
13. PERFORMANCE SECURITY 

The  successful  consulting  firm  shall  have  to  submit  a  Bank  Guarantee  (BG)  for  an amount 
of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be valid for a 
period of 2 months beyond the expiry of the Contract period.  The BG shall be in the format 
specified in Appendix I of draft contract form and furnished  from  a  Nationalised  Bank, IDBI or 
ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by 
RBI having a networth of not less than 500 crore as per latest Annual Report of the Bank.  In the 
case of a Foreign Bank (issued by a Branch in India) the networth in respect of Indian operations 
shall only be taken into account.  In  case  of  Foreign  Bank,  the  BG  issued  by Foreign Bank 
should be counter guaranteed by any Nationalised Bank in India. In case of JV, the BG shall be 
furnished on behalf of the JV and not individually by the members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 
 

S. No.  Key Personnel Man-month in 
Construction period of 

24 months 

Man-month in 
Maintenance/Defect 
Liability period of 48 

months 

A: Key Personnel  

1 
 

Team Leader – cum - Sr. Bridge / 
Structural Engineer  

24 8 

2 Bridge  / Structural Engineer  24 8 

3 Highway Engineer cum Road Safety 
Expert 

24 0 

4 Material Engineer cum Quality 
Assurance Engineer 

24 0 

5 Bridge / Structural Design Specialist 6 0 

Sub Total 102 16 

B: Sub Professional Staff  

(a)  Quantity Surveyor 24 0 

(b)  Survey Engineer 24 0 

(c)  Jr. Bridge / Structural Engineer - I 24 0 

(d)  Jr. Bridge / Structural Engineer - II 24 0 

(e)  Lab Technician 24 0 

 Sub Total 120 0 

 
 

 
Note: The qualification and experience of Sub Professional staff would not be accounted in the 
evaluation.   However, Consultant shall have to get their CVs approved from Employer before 
mobilization.  The other inputs like support staff shall also be provided by the Consultant of an 
acceptable type commensuration with the roles and responsibilities of each position. 
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Enclosure B 

 
QUALIFICATION OF KEY PERSONNEL  

 
1. TEAM LEADER CUM SENIOR BRIDGE/ STRUCTURAL ENGINE ER  
Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 
construction supervision services. He will be overall in-charge of the project supervision of all the 
construction packages. He shall act as Representative of the consulting firm appointed by the Authority. His 
duties will involve overall superintendence over the other key personnel/ experts of the construction 
package. He will guide, monitor, supervise and control all the activities related to supervision for the 
construction package. He will interact with the Authority and the other officials of the Authority.  
He should have the following qualification / experience.  
(1) Essential Qualifications.  
(a) Graduate in Civil Engineering from recognized university.  
(b) Total Professional Experience of 15 years in handling Highway / Bridge Contracts.  
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager/Senior Bridge Design 
Engineer or similar capacity in Highway project involving major Bridges / Flyovers.  
(d) He should have handled as a Team Leader/Resident Engineer/ Project Manager or similar capacity of 
Highway Projects involving major bridges/flyovers of length (viaduct portion) equal to 757.376 m or more 
in Construction Supervision.  
(e) He should have handled as Team Leader or similar capacity of at least one project preparation of major 
Highway Project of 4/6 laning involving major bridges/flyovers.  
(f) Not more than 65 years of age.  
(2) Preferential Qualifications.  
(a) Post Graduate Degree in Structural/ Bridge Engineering/ Highway Engineering/ Construction 
Management.  
(b) Supervised Highway Construction projects with Bridges/ Fly Overs / interchanges.  
Note:  
(1) Similar Capacity includes the following positions  
i) On behalf of Consultant: Team Leader / Resident Engineer (Construction Supervision /IE/AE).  
ii) On behalf of Contractor: Project Manager (Construction/ Construction Supervision)  
iii) In Government Organizations: Superintending Engineer (or equivalent) and above  
(2) Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the Input of 
the personnel is at least one year. 
_______________________________________________________________________________________ 
2. Bridge/ Structural Engineer  
Duties: The Bridge/ Structural Engineer will reside at project site on a full time basis throughout the 
period of the construction supervision services. He will be overall in-charge of the project supervision of 
the construction package. His duties will involve overall superintendence over the other key personnel/ 
exeperts of the construction package. He will guide, monitor, supervise and control all the activities related 
to supervision for the construction package. He will interact with the Project Director and the other officials 
of the Authority.  
He should have the following qualification / experience.  
(1) Essential Qualifications.  
(a) Graduate in Civil Engineering from recognized university.  
(b) Total Professional Experience of 15 years in handling Highway/Bridge/Flyover Contracts.  
(c) At least 10 years experience in Construction/Construction Supervisions of bridges/ROB/flyovers/any 
other structures.  
(d) He should have handled as a Resident Engineer/ Project Manager or similar capacity of at least two 
major Highway Projects involving two major bridges/flyovers on pile/well foundation.  
(e) He should have at least experience of one project having modern method of construction of 
bridges/ROB/flyover involving RCC/pre-stress concrete, design standards technical specifications and 
statistical Quality control/assurance procedures for construction of different component of bridges.  
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(f) Not more than 65 years of age.  
(2) Preferential Qualifications.  
(a) Post Graduate Degree in Structural/ Bridge Engineering/ Highway Engineering/ Construction 
Management.  
(b) Supervised Highway Construction projects with Bridges/ Fly Overs / interchanges.  
(c) Experience as Bridge Engineer abroad in Highway construction project. 
  
 

 
3. HIGHWAY  ENGINEER  CUM ROAD SAFETY EXPERT  
 
Duties: His duties will involve understanding the design provisions of both Plan / Profile and pavement 
design of the Highway, rectifying any apparent mistakes in respect of them and shall be reporting to the 
Resident Engineer. He, in association with Survey, Material Engineer and other support 
engineers/personnel, shall be responsible for regulating the various construction processes of highway 
components / layers proposed for being carried out under stipulated specifications/manuals etc  He shall 
also to ensure that the construction process is well controlled as per established specification controls to 
avoid later quality control stage problems.  He should have adequate experience in execution of large 
quantity of earthwork.  The candidate is expected to be thoroughly familiar with various 
standards/specifications, contract procedures, design and quality control etc. In addition he will be 
responsible for ensuring road safety during construction and maintenance period of the project.  

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 
 

(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years. 

(c) 8 years experience in Construction / Construction Supervision of Highway Projects. 
d) Must be familiar with modern methods of construction of highways, design standards, technical 
specifications and statistical Quality Control/Assurance procedures for construction of different component 
of highways.  
(e) Experience in similar capacity in Construction / Construction Supervision of 2 (two) Highway Projects. 
(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 
 
(a) Post Graduate Degree in Transportation / Highway Engineering.  

(b) Should have worked as Safety Expert for at least one Highway Project 
4. MATERIAL ENGINEER cum Quality Assurance Engineer 
 
Duties: He will be responsible for supervising all the tests to be done in different stages of construction, 
besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid 
down in the contract for all the different stages of construction.  He will be coordinating and controlling the 
support personnel placed with him and will report to the Resident Engineer and to the Team 
Leader/Employer’s representative as and when required. 

 
He should have the following qualification / experience. 
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(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 
projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2  
Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and 
procedures 

of material tests and testing equipments. 
(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 
 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 
(b)Material Engineer in Highway Construction projects involving Major Bridges / ROBs etc.. 

 
5. STRUCTURAL DESIGN SPECIALIST  
 
Duties: His duties will involve studying the reports of different surveys and investigations for designing 
the Bridges / Culverts / ROBs/ RE Walls / Retaining walls or any other structural works, reviewing the 
structural designs  and drawings of the Bridges / Culverts / ROBs/ RE Walls / Retaining walls or any 
other structural works to be submitted by the EPC Contractor following the stipulated technical 
specifications and design standards, suggesting necessary modifications in the designs and drawings for 
approval of working drawings by the Authority Engineer. He will also be responsible to verify the design 
of various bridges / structural components which are proof checked by the approved consultant for the 
purpose as and when asked for by the Authority. 
 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 
 

(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years. 

(c) 8 years experience in planning and design of bridges + RE Walls. 
(d) Must be familiar with modern methods of design and construction of bridges/ROB/flyover involving 
RCC/pre-stress concrete, design standards, technical specifications and statistical Quality 
Control/Assurance procedures for construction of different component of bridges.  
 (e) Experience in similar capacity in design of 2 Major Bridges. 

2) Preferential Qualifications. 
(a) Post Graduate Degree in Structural Engineering. 
(b) Experience of designing of at least one project involving major bridges / flyovers / ROBs of length 
757.376 m or more. 
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SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s Representative, 
before deployment) 
1. Quantity Surveyor 

Duties: He will be reporting to the Team Leader / Bridge / Structural Engineer in day to day 
working.  He will also work under the guidance of the Team Leader, and shall abide by the 
directions/procedures/formats of reporting and approvals settled by the Team Leader.  He will act as 
a contract specialist also for the construction package, even though the thrust of his responsibilities 
will be in the areas of quantity surveying/processing of the invoices etc.  He will be responsible for 
reporting all measures required to control the project cost and time over-runs.  He will examine the 
claims of the contractor, variation orders, if any, and will prepare the progress reports as per the 
project requirements.  For the purpose, he will be required to get the levels and quantity 
measurements checked in all items of works executed in different stages for calculations required for 
payment purpose.  He will be required throughout the currency of the project. 
Qualification and experience:  The candidate should be a graduate in Civil Engineering with 
relevant experience in the field of estimating, preparation and processing of the invoices, analysing 
rates, checking survey details etc. of the projects.  He should have about 8 years of relevant 
professional experience involving resource planning and scheduling, quantity survey, cost control, 
contract management etc.  Diploma holders with longer relevant experience of about 12 years could 
also be considered.  He must have worked as Quantity Surveyors for at least 4 years in any 
National/State Highway Projects.  He should not be more than 60 years of age. 
 

 2. Survey Engineer 
Duties: Checking layout of center-line, layout of curves, levels and profiles, etc. will be his main 
responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of invoices. 
He shall also be responsible for modifying survey data in case any modification is required in the 
design during execution. 
Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE Civil & 
6 years for Diploma holder. Survey Engineer should be conversant with modem survey equipment, 
total stations, auto level, digital level etc. He should have worked in at least one major highway 
project. He should not be more than 60 years of age.  
 

3. Jr. Bridge / Structural Engineer I, II 
Duties: He will be reporting to the Bridge / Structural Engineer in day to day working.  He will also 
work under the guidance of the Bridge / Structural Engineer, and shall abide by the 
directions/procedures/formats of reporting and approvals settled by the Bridge / Structural Engineer.  
He will supervise and monitor of day to day structural works and attending to the RFIs.  He will be 
required throughout the currency of the project. 
Qualification and experience:  The candidate should be a graduate in Civil Engineering with 
relevant experience in the field of supervision of structural works with Pile / Well foundationjs.  He 
should have about 8 years of relevant professional experience in supervision works etc.  Diploma 
holders with longer relevant experience of about 12 years could also be considered.  He must have 
worked as Jr. Bridge / Structural for at least 4 years in any National/State Highway Projects.  He 
should not be more than 60 years of age. 

 
4. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 
quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2 
years of relevant experience in the field of testing of road/bridge projects.  
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SECTION 7: DRAFT FORM OF CONTRACT  
 
Note: This draft Agreement is a generic document and shall be modified based on particulars 

of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES  
 
 
 
 
 
 
 

Between 
 
 
 
 
 
 
 
 
 
 
 

(Name of Client) 
 
 
 
 
 
 
 

And 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of Consultant) 
 
 
 
 

Dated: 
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1. FORM OF CONTRACT  
 
COMPLEX TIME BASED ASSIGNMENTS  

  
This CONTRACT (hereinafter called the “Contract”) is made the   day of the 

 
Month of   , 200   , between, on the one hand   (hereinafter 

 
Called the “Client) and, on the other hand, 

 
“Consultants”). 

 
  (hereinafter called the 

 
 
[Note* : If the Consultants consist of more than one entity, the above should be partially 
amended to read as follows: 
“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following 
entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 
under this Contract, namely,   and 
  (hereinafter called “Consultants”)] 

 
 

WHEREAS 
 

(a)  the Client has requested the Consultants to provide certain consulting services as 
defined   in   the   General   Conditions   of   Contract   attached   to   this   Contract 
(hereinafter called the “Services”); 

 

 
(b) the  Consultants,  having  represented  to  the  Client  that  they  have  the  required 

processional skills, and personnel and technical resources, have agreed to provide the 
Services on the terms and conditions set forth in this Contract; 

 
NOW THEREFORE the parties hereto hereby agree as follows: 

 
 
1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 
(a) The General Conditions of Contract (hereinafter called “GC”)’ (b)The 
Special Conditions of Contract (hereinafter called “SC”); 
(c) The following Appendices : 

 
[Note: If any of these Appendices are not used, the words “Not Used” should be inserted 
below next to the title of the Appendix on the sheet attached hereto carrying the title of 
that Appendix ]. 
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Appendix A : Description of the Services …………….. 
Appendix B :  Reporting Requirements ………………… 
Appendix C :  Key Personnel and Sub-consultants ……. 
Appendix D : Medical Certificate ………………………. 
Appendix E : Hours of Work for Key Personnel ………. 
Appendix F :  Duties of the Client ……………………… 
Appendix G : Cost Estimates  
Appendix H : Form of Performance Bank Guarantee 
Appendix I : Form of Bank Guarantee for Advance Payments 
Appendix J : Letter of invitation  
Appendix K : Letter of Award  
Appendix-L : Minutes of pre-Bid Meeting 
Appendix-M : Memorandum of Understanding (in case of JV) 
Appendix-N : Form of Bank Guarantee for Bid Security 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in 

the Contract; in particular 
 

 
(a) The Consultants shall carry out the Services in accordance with the provisions 

 
of the Contract; and 

 
(b) The Client shall make payments to the Consultants in accordance with the 

 
Provisions of the Contract. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

 
respective names as of the day and year first above written. 

 
 
 

FOR AND ON BEHALF OF 
[NAME OF THE CLIENT] 

 
 

By 

 
(Authorized Representative) 

 
FOR AND ON BEHALF OF 
[NAME OF THE CONSULTANTS] 

 
By 

(Authorized Representative) 
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[Note: If the Consultants consist of more than one entity, all of these entities should appear as 
signatures, e.g. in the following manner ] 

 
 
 
 
FOR AND ON BEHALF OF EACH OF 
THE MEMBERS OF THE CONSULTANTS 

 
 
 

[Name of the Member] 
 
 

By 
 

(Authorized Representative) 
 
 

[Name of the Member] 
 
 

By 
(Authorized Representative) 

 
 

etc. 
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GENERAL CONDITIONS OF CONTRACT  

 
1. General Provisions 

 
Unless  the  context  otherwise  requires,  the  following  terms  whenever  used  in  this  Contract 
have the following meanings: 

 
(a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the Government’s country [or in such other country as may be specified in the Special 
Conditions of Contract (SC)], as they may be issued and in force from time to time. 

 
(b) “Contract  means  the  Contract  signed  by  the  Parties,  to  which  these  General 

Conditions  of  Contract  are  attached,  together  with  all  the  documents  listed  in Clause 
1 of such signed Contract; 

 
(c)  “Effective  Date’  means  the  date  on  which  this  Contract  comes  into  force  and effect 

pursuant to Clause GC 2.1; 
 

(d) ‘foreign   currency’   means   any   currency   other   than   the   currency   of   the 
Government; 

 
(e)  ‘GC means these General Conditions of Contract; 

 
(f)  “Government” means the Government of Client’s Country; (g) 
‘Local currency’ means the Indian Rupees; 
(h) “Consultant”   wherever   mentioned   in   this   Contract   Agreement   means   the 

“Authority Engineer  (AE)”  and  includes  sub-consultants  or  Associates engaged by the 
primary consultant. 

 
(i)  “Member”,  in  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one entity, 

means any of these entities, and “Members” means all of these entities; 

 
(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means both of 

them;  
 

(k) “Personnel”  means  persons  hired  by  the  Consultants  or  by  any  Sub-Consultants and or 
Associates as Employees and assigned to the performance of the Services or any part 
thereof; “Foreign Personnel” means such persons who at the time of being  so  hired  had  
their  domicile  outside  the  Government’s  Country,  “Local Personnel”  means  such  
persons  who  at  the  time  of  being  so  hired  had  their domicile  inside  the  
Government’s  Country;  and  ‘key  personnel’  means  the personnel referred to in Clause 
GC 4.2 (a). 

 
(l)  "SC"   means   the   Special   Conditions   of   Contract   by   which   these   General 

Conditions of Contract may be amended or supplemented; 
 
(m)"Services"  means  the  work  to  be  performed  by  the  Consultants  pursuant  to  his 

contract, as described in Appendix A   hereto.   The scope of work will be strictly as 
given in various Clauses in TOR. The  approach  and  methodology  to  be adopted  by  
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the  Consultant  for  carrying  out  the  assignment  as  Authority Engineer   may   be   
modified   depending   on   the   site   requirements   and   work programme  of  the  EPC 
Contractor  after  mutual  discussions  with  Employer,  the EPC Contractor and the 
Authority Engineer.  The work plan as indicated by the 
Consultant may be modified accordingly to the site requirements. 

 

(n) "Sub-consultant  and  or  Associates  "  means  any  entity  to  which  the  Consultants 
subcontract any part of the Services in accordance with the provisions of Clause GC 
3.7; and 

(o) "Third Party" means any person or entity other than the Government, the Client, the 
Consultants or a Sub-consultant. 

 
1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant or of 
principal and agent as between the Client and the Consultants. The Consultants, subject to this 
Contract, have complete charge of Personnel and Sub- consultants, if any, performing the  Services  
and  shall  be  fully  responsible  for  the  Services  performed  by  them or  on  their behalf hereunder. 

1.3 Law Governing Contract 

This  Contract,  its  meaning  and interpretation, and the relation between the Parties shall be 
governed by the Applicable Law. 

1.4 Language 

This  Contract  has  been  executed  in  the  language  specified  in  the  SC,  which  shall  be  the binding 
and controlling language for all matters relating to the meaning or interpretation of this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 
Contract shall be in writing. Any such notice, request or consent shall be deemed to have 
been given or made when delivered in person to an authorized representative of  the  Party  to  
whom  the  communication  is  addressed,  or  when  sent  by  registered mail, telegram or 
facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of such 
change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 

1.7 Location 

The  Services  shall  be  performed  at  such  locations  as  are  specified  in  Appendix  A hereto  
and,  where  the  location  of  a  particular  task  is  not  so  specified,  at  such locations, 
whether in Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge  

In  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one  entity,  the 
Members  hereby  authorize  the  entity  specified  in  the  SC  to  act  on  their  behalf  in 
exercising all the Consultants' rights and obligations towards the Client under this Contract, 
including without limitation the receiving of instructions and payments from the Client. 
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1.9 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
to be executed, under this Contract by the Client or the Consultants may be taken or 
executed by the officials specified in the SC. 

1.10 Taxes and Duties 
Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall  
pay  such  taxes,  duties, fees  and  other  impositions  as  may  be  levied  under  the Applicable 
Law. Service tax as applicable shall be paid to the consultant while making payment for 
services rendered. The consultants shall then deposit the same with the tax authorities and 
provide a proof of having done so within next 90 days in line with policy circulars issued by 
Employer.  

. 
2. Commencement, Completion, Modification and Termination of Contract 
2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's 
notice to the Consultants instructing the Consultants to begin carrying out the Services. This 
notice shall confirm that the effectiveness conditions, if any, listed in the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 
If this Contract has not become effective within such time period after the date of the 
Contract signed by the Parties as shall be specified in the SC, either Party may, by not less 
than four (4) weeks' written notice to the other Party, declare this Contract to be null and 
void, and in the event of such a declaration by either Party, neither Party shall have any claim 
against the other Party with respect hereto. 

2.3 Commencement of Services 
The Consultants shall begin carrying out the Services at the end of such time period after 
the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract  

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 
services have been completed and all payments have been made at the end of such time 
period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This  Contract  contains  all  covenants,  stipulations  and  provisions  agreed  by  the Parties.  
No  agent  or  representative  of  either  Party  has  authority  to  make,  and  the Parties shall not 
be bound by or be liable for, any statement, representation, promise 
or agreement not set forth herein. 
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2.6 Modification  
Modification of the terms and conditions of this Contract, including any modification 
of  the  scope  of  the  Services,  may  only  be  made  by  written  agreement  between  the Parties  
as  the  case  may  be,  has  been  obtained.  Pursuant  to  Clause  GC  7.2  hereof, however,  each  
Party  shall  give  due  consideration  to  any  proposals  for  modification made by the other 
Party. 

2.7 Force Majeure 
2.7.1. Definition 

(a) For the purposes of this Contract, "Force Majeure" means an event which is beyond   
the   reasonable   control   of   a   Party,   and   which   makes   a   Party's performance  of  its  
obligations  hereunder  impossible  or  so  impractical  as reasonably to be considered 
impossible in the circumstances, and includes, but is not limited to, war, riots, civil 
disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, 
strikes, lockouts or other industrial action  (  except  where  such  strikes,  lockouts  or  
other  industrial  action  are within the power of the Party invoking Force Majeure to 
prevent), confiscation or any other action by government agencies. 

(b) Force  Majeure  shall  not  include  (i)  any  event  which  is  caused  by  the 
negligence or intentional action of a party or such Party's Sub-consultants or agents   or   
employees,   nor   (ii)   any   event   which   a   diligent   Party   could reasonably have been 
expected to both (A) take into account at the .time of the conclusion of this Contract and 
(B) avoid or overcome in the carrying out of its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment 
required hereunder. 

2.7.2 No Breach of Contract 
 

The  failure of a  Party  to  fulfil  any of its  obligations  hereunder  shall  not  be considered  to  
be  a  breach  of,  or  default  under,  this  Contract  insofar  as  such inability  arises  from  an  
event  of  Force  Majeure,  provided  that  the  Party affected by such an event has taken all 
reasonable precautions, due care" and reasonable  alternative  measures,  all  with  the  
objective  of  carrying  out  the terms and conditions of this Contract. 
 

2.7.3 Measures to be Taken 
 

(a)  A  Party  affected  by  an  event  of  Force  Majeure  shall  take  all  reasonable measures   to   
remove   such   Party's   inability   to   fulfil   its   obligations hereunder with a minimum of 
delay. 

 
(b) A Party affected by an event of Force Majeure shall notify the other Party of such event 

as soon as possible, and in any event not later than fourteen (14) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, 
and shall similarly give notice of the restoration of normal conditions as soon as 
possible. 

(c) The Parties shall take all reasonable  measures to minimize the consequences of any event 
of Force Majeure. 

 
2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 
shall be extended for a period equal to the time during which such Party was unable to 
perform such action as a result of Force Majeure. 
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2.7.5 Payments 
During the period of their inability to perform the Services as a result of an event of Force 
Majeure, the Consultants shall be entitled to be reimbursed for additional  costs  reasonably  
and  necessarily  incurred  by  them  during  such period for the purposes of the Services and 
in reactivating the Services after the end of such period. 

2.7.6 Consultation 
Not later than thirty (30) days after the Consultants, as the result of an event of Force  Majeure,  
have  become  unable  to  perform  a  material  portion  of  the Services, the Parties shall 
consult with each other with a view to agreeing on appropriate measures to be taken in the 
circumstances. 

2.8. Suspension 
The  Client  may,  by  written  notice  of  suspension  to  the  Consultants,  suspend  all 
payments to the Consultants hereunder if the Consultants fail to perform any of their 
obligations under this Contract, including the carrying out of the Services, provided that 
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request the 
Consultants to remedy such failure within a period not exceeding thirty (30) days after 
receipt by the Consultants of such notice of suspension. 

2.9 Termination  
2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall bea 
written notice of not less than sixty (60) days), such notice to be given after the 
occurrence of any of the events  specified in paragraphs (a) through (h) of this Clause GC 
2.9.1, terminate this  Contract. 

 
(a)  if  the  Consultants  fail  to  remedy  a  failure  in  the  performance  of  their  obligations 
hereunder,  as  specified  in  a  notice  of  suspension  pursuant  to  Clause  GC  2.8 
hereinabove, within thirty (30) days of receipt of such notice of suspension or within such 
further period as the Client may have subsequently approved in writing; 
 
(b) if the Consultants become (or, if the Consultants consist of more than one entity, if any 
of their Members becomes) insolvent or bankrupt or enter into any agreements with their 
creditors for relief of debt or take advantage of any law for the benefit of debtors or go into 
liquidation or receivership whether compulsory or voluntary; 
 
(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause GC 8 hereof; 
 
(d) if  the  Consultants  submit  to  the  Client  a  statement  which  has  a  material  effect  on  the 
rights, obligations or interests of the Client and which the Consultants know to be false; 
 
(e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 
 
(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 
Contract. 
 
(g) if  the  consultant,  in  the  judgment  of  the  Client  has  engaged  in  corrupt  or  fraudulent 
practices in competing for or in executing the Contract. For the purpose of this clause: 
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"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the selection process or in contract execution. 

 
"fraudulent  practice"  means  a  misrepresentation  of  facts  in  order  to  influence  a  selection 
process or the execution of a contract to the detriment of the Borrower, and includes collusive 
practice among consultants (prior to or after submission of proposals) designed to establish 
prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free 
and open competition. 

 
(h) if EPC Contractor represents to Employer that the Consultant is not discharging his duties 
in a fair, efficient and diligent manner and if the dispute remains unresolved, Employer 
may terminate this contract. 

 
2.9.2 By the Consultants 
 

The  Consultants  may,  by  not  less  than  thirty  (30)  days'  written  notice  to  the  Client,  such 
notice  to  be  given  after  the  occurrence  of  any  of  the  events  specified  in  paragraphs  (a) 
through (d) of this Clause GC 2.9.2, terminate this Contract: 

(a)  if  the  Client  fails  to  pay  any  money  due  to  the  Consultants  pursuant  to  this 
Contract and not subject to dispute pursuant to Clause 8 hereof within forty-five (45) days 
after receiving written notice from the Consultants that such payment is overdue; 

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants 
may have subsequently approved in writing) following the receipt by the Client of the 
Consultants' notice specifying such breach; 

(c)  if, as the result of Force Majeure, the Consultants are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 

(d) if  the  Client  fails  to  comply  with  any  final  decision  reached  as  a  result  of 
arbitration pursuant to Clause GC 8 hereof. 

  
 
 
2.9.3.   Cessation of Rights and Obligations 
 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.2  or  GC  2.9  hereof,  or  upon 
expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the 
Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 
expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)   the  Consultants'  obligation  to  permit  inspection,  copying  and  auditing  of  their 
accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)   any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 
 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 
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GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of 
such notice, take all necessary steps to bring the Services to a close in a prompt and orderly 
manner  and  shall  make  every  reasonable  effort  to  keep  expenditures  for  this  purpose  to  a 
minimum.  With  respect  to  documents  prepared  by  the  Consultants  and  equipment  and 
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 
Clauses GC 3.9 or GC 3.10 hereof. 

 
2.9.5 Payment upon Termination 
 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.9.1  or  GC  2.9.2  hereof,  the 
Client  shall  make  the  following  payments  to  the  Consultants  (after  offsetting  against  these 
payments any amount that may be due from the Consultant to the Client}: 

 
(a)  remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to 
the effective date of termination; 
 
(b) reimbursable  expenditures  pursuant  to  Clause  GC  6  hereof  for  expenditures actually 
incurred prior to the effective date of termination; and 
 
(c)  except in the case of termination pursuant to paragraphs (a) through (d) of Clause GC 
2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract including the cost of the return travel of the Consultants' 
personnel and their eligible dependents. 

 
2.9.6.   Disputes about Events of Termination 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 
2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days 
after  receipt  of  notice  of  termination  from  the  other  Party,  refer  the  matter  to  arbitration 
pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on account of such 
event except in accordance with the terms of any resulting arbitral award. 

 
3. Obligation of the Consultants 
3.1 General 
3.1.1.  Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
techniques and practices, and shall observe sound management practices, and  employ  
appropriate  advanced  technology  and  safe  and  effective  equipment, machinery, materials 
and methods" The Consultants shall always" act, in respect of any  matter  relating  to  this  
Contract  or  to  the  Services,  as  faithful  advisers  to  the Client, and shall at all times support 
and safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third 
Parties. 

 
3.1.2  Law Governing Services 
 

The  Consultants  shall  perform the  Services in  accordance  with  the  Applicable  Law and  
shall  take  all  practicable  steps  to  ensure  that  any  Sub-  consultants  and  or Associates, 
as well as the Personnel of the Consultants and any Sub- consultants and or   Associates,   
comply   with   the   Applicable   Law.   The   Client   shall   advise   the Consultants in writing 
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of relevant local customs and the Consultants shall, after such notifications, respect such 
customs. 

 
3.2 Conflict of Interests 
 
3.2.1  Consultants Not to Benefit from Commissions, Discounts, etc. 
 

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the  
Consultants'  sole  remuneration  in  connection  with  this  Contract  or  the  Services and, subject 
to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit  any  trade  
commission,  discount  or  similar  payment  in  connection  with activities  pursuant  to  this  
Contract  or  to  the  Services  or  in  the  discharge  of  their obligations hereunder, and the 
Consultants shall use their best efforts to ensure that any Sub- consultants and or 
Associates, as well as the Personnel and agents of either of them, similarly shall not receive 
any such additional remuneration. 

 
3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the  Client  on  

the  procurement  of  goods,  works  or  services,  the  Consultants  shall comply  with  any  
applicable  procurement  guidelines  of  the  Client  (Employer)and  or Associates Bank or of 
the Association, as the case may be, and other funding agencies and shall at all times exercise 
such responsibility in the best interest of the Client. Any discounts  or  commissions  obtained  
by  the  Consultants  in  the  exercise  of  such procurement responsibility shall be for the 
account of the Client. 

3.2.3   Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the  
Consultants  and  any  entity  affiliated  with  the  Consultants,  as  well  as  any  Sub- consultant 
and or Associates and any entity affiliated with such Sub- consultant and or Associates, shall 
be disqualified from   providing goods works or services (other than the Services 
and any continuation thereof) for any project resulting from or closely related to the Services. 
. 

3.2.4 Prohibition of Conflicting Activities  
 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 
consultants  and  or  Associates  and  their  Personnel  not  to  engage,  either  directly  or 
indirectly, in any of the following activities: 

 
(a)  during the term of this Contract, any business or professional activities in the   
Government's   country   which   would   conflict   with   the   activities assigned to them under 
this Contract; and 
 
(b) after  the  termination  of  this  Contract,  such  other  activities  as  may  be specified in the 
SC. 

 
3.3 Confidentiality  

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either  
during  the  term  or  within  two  (2)  years  after  the  expiration  of  this  Contract, disclose  any  
proprietary  or  confidential  information  relating  to  the  Project,  the Services, this Contract 
or the Client's business or operations without the prior written consent of the Client. 
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3.4 Liability of the Consultants 
 Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability under 

this Contract shall be as provided by the Applicable Law. 
 
3.5 Insurance to be Taken Out by the Consultants 
 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants to take 
out and maintain, at their ( or the Sub-consultants', as the case may be) own cost but on 
terms and conditions approved by the Client, insurance against the risks, and for the 
coverages, as shall be specified in the SC, and (ii) at the Client's request, shall provide 
evidence to the Client showing that such insurance has been taken out and maintained and 
that the current premiums therefore have been paid. 

 
3.6 Accounting, Inspection and Auditing 
 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of  the  
Services,  hereunder,  in  accordance  with  internationally  accepted  accounting principles and 
in such form and detail as will clearly identify all relevant time charges and cost, and the 
bases thereof (including such bases as may be specifically referred to in the SC); (ii) shall 
permit the Client or its designated representative periodically, and up to one year from the 
expiration or termination of this Contract, to inspect the same and make copies thereof as 
well as to have them audited by auditors appointed by the Client; and (iii) shall permit the 
client to inspect the Consultant's accounts and records  relating  to  the  performance  of  the  
Consultant  and  to  have  them  audited  by auditors appointed by the client. 
 

3.7 Consultants' Actions Requiring Client's Prior Approval 
 

The Consultants shall obtain the Client's prior approval in writing before taking any of the 
following actions: 

 
(a)  appointing   such   members   of   the   Personnel   as   are   listed   in   Appendix   C 
("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 

(b) entering  into  a  subcontract  for  the  performance  of  any  part  of  the  Services,  it being  
understood  (i)  that  the  selection  of  the  Sub-consultant  and  the  terms  and conditions  of  the  
subcontract  shall  have  been  approved  in  writing  by  the  Client prior to the execution of the 
subcontract, and (ii) that the Consultants shall remain fully  liable  for  the  performance  of  the  
Services  by  the  Sub-  consultant  and  its Personnel pursuant to this Contract; and 

(c)  any other action that may be specified in the SC 

3.8 Reporting Obligations 
 

The  Consultants  shall  submit  to  the  Client  the  reports  and  documents  specified  in 
Appendix B hereto, in the form, in the numbers and within the time periods set forth 
in the said Appendix. 

 
3.9 Documents Prepared by the Consultants to Be the Property of the Client 
 

All  plans,  drawings,  specifications,  designs,  reports,  other  documents  and  software 
prepared  by  the  Consultants  for  the  Client  under  this  Contract  shall  become  and remain  
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the  property  of  the  Client,  and  the  Consultants  shall,  not  later  than  upon termination or 
expiration of this Contract, deliver  all  such  documents  to  the  Client, together with a detailed 
inventory thereof. The Consultants may retain a copy of such documents and software.  
Restrictions about the future use of these documents and software, if any, shall be specified in the SC. 

 
3.10 Equipment and Materials Furnished by the Client 
 

Equipment   and   materials   made   available t o  the  Co nsu l t a n t s  b y  t he  C l i en t , o r  
purchased by the Consultants with funds provided by the Client, shall be the property of the 
Client and shall be marked accordingly. Upon termination or expiration of this Contract,  the  
Consultants  shall  make  available  to  the  Client  an  inventory  of  such equipment  and  
materials  and  shall  dispose  of-  such  equipment  and  materials  in accordance with the 
Client's instructions. While in possession of such equipment and materials, the Consultants, 
unless otherwise instructed by the Client in writing, shall insure them at the expense of the 
Client in an amount equal to their full replacement value. 
 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 
The Consultants shall employ and provide such qualified and experienced Personnel and 
Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 
 

(a)  The titles, agreed job descriptions, minimum qualification and estimated periods of 
engagement in the carrying out of the Services of each of the Consultants' Key Personnel are 
described in Appendix C. If any of the Key Personnel has already been approved by the 
clients his/her name is listed as well. 
 
(b) If   required   to   comply   with   the   provisions   of   Clause   GCC   3.1.1   hereof, 
adjustments  with  respect  to  the  estimated  periods  "of  engagement  of  Key Personnel set 
forth in Appendix C may be made by the Consultants by written notice  to  the  Client,  
provided  (i)  that  such  adjustments  shall  not  alter  the originally estimated period of 
engagement of any individual by more than 10% or one week, whichever is larger, and (ii) 
that the aggregate of such adjustments shall not cause payments under this Contract to 
exceed the ceilings set forth in Clause  GC  6.1(b)  of  this  Contract.  Any other such adjustments 
shall only be made with the Client's written approval. 

 

(c) If  additional  work  is  required  beyond  the  scope  of  the  Services  specified  in Appendix A, 
the estimated periods of engagement of Key Personnel set forth in Appendix C may be 
increased by agreement in writing between the Client and the Consultants, provided that any 
such increase shall not, except as otherwise agreed,  cause  payments  under  this  Contract to 
exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract. 

 
4.3 Approval of Personnel 
 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well asby name 
in Appendix C are hereby approved by the Client. In respect of other Key Personnel which 
the Consultants propose ,to use in the carrying out of the Services, the  Consultants  shall  
submit  to  the  client  for  review  and  approval  a  copy  of  their biographical data and (in the 
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case of Key personnel to be used within the country of the  Government)  a  copy  of  a  
satisfactory  medical  certificate  in  the  form  attached hereto as Appendix D. If the Client 
does not object in writing (stating the reasons for the  objection)  within  thirty  (30)  calendar  
days  from  the  date  of  receipt  of  such biographical  data  and  (if  applicable)  such  
certificate,  such  Key  Personnel  shall  be deemed to have been approved by the Client. 

 
4.4 Working Hours, Overtime, Leave, etc. 
 

(a)   Working  hours  and  holidays  for  Key  Personnel  are  set  forth  in  Appendix  E hereto. 
To account for travel time, foreign Personnel carrying out Services inside the  Government's  
country  shall  be  deemed  to  have  commenced  (or  finished) work in respect of the Services 
such number of days before their arrival in (or after their departure from) the Government's 
country as is specified in Appendix E hereto. 
 
(b) The  Personnel  of  all  types  engaged  by  Consultant  to  provide  Services  on  this 
Contract shall not be entitled to be paid for overtime nor to take paid sick leave or vacation 
leave except as specified in Appendix E hereto, and except as specified In such Appendix, 
the Consultants' remuneration shall be deemed to cover these items. All leave to be allowed to 
the Personnel is included in the staff-months of service set for in Appendix  C. Any taking 
of leave by Personnel shall be subject to the prior approval by the Client and the 
Consultants shall ensure that absence for leave purposes will not delay the progress and 
adequate supervision of the Services. 

 
4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 
Personnel. If, for any reason beyond the reasonable control of the Consultants, it  becomes  
necessary  to  replace  any  of  the  Personnel,  the  Consultants  shall forthwith   provide   as   a   
replacement   a   person   of   equivalent   or   better qualifications. 

(b) If  the  Client  (i)  finds  that  any  of  the  Personnel  has  committed  serious 
misconduct or has been charged with having committed a criminal action, or (ii) has 
reasonable cause to be dissatisfied with the performance of any of the Personnel, then the 
Consultants shall, at the Client's written request specifying the  grounds  therefore,  forthwith  
provide  as  a  replacement  a  person  with qualifications and experience acceptable to the 
Client. 
 
    (c) Any  of  the  Personnel  provided  as  a  replacement  under  Clauses  (a)  and  (b) above,  
the  rate  of  remuneration  applicable  to  such  person  as  well  as  any reimbursable  
expenditures  (including  expenditures  due  to  the  number  of eligible  dependents)  the  
Consultants  may  wish  to  claim  as  a  result  of  such replacement, shall be subject to the prior 
written approval by the Client. Except as the Client may otherwise agree, (i) the Consultants 
shall bear all additional travel  and  other  costs  arising  out  of  or  incidental  to  any  
removal  and/or replacement, and  (ii) the remuneration to be paid to any of the Key 
Personnel provided as a replacement shall be 90% of the remuneration which would have been  
payable  to  the  Key  Personnel  replaced. However,  for  the  reason  other than death/extreme 
medical ground, (i) for total replacement upto 33% of key personnel, remuneration shall be 
reduced by 20% (ii) for total replacement upto between 33% to 50%,  remuneration shall be 
reduced by 25% and (iii) for total  replacement  upto    between 50% to 66%, remuneration 
shall be reduced by 30%  (iv)  For total replacements beyond 66% of the key personnel the 
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client shall initiate action of higher penalty/termination/debarment upto 2 years as considered 
appropriate. 

 
(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect 
and inflated CV, they should sign every page of CV before subission in order to authenticate 
that CV furnished by them is correct. The consulting firm and the personnel through consulting 
firm should be informed by Employer while accepting CV of the new personnel that if CV is 
found in correct and inflated at a later date, the personnel accepted would be removed from his 
assignment and debarred from further Employer’s works for an appropriate period to be 
decided by Employer and the new proposed personnel in place of removed personnel would be 
paid 15% less salary than the original personnel. 15% reduction in the salary will be imposed 
as a penalty for submitting the incorrect information. This penalty will be imposed only once. 
If the same consulting firm submits incorrect information again second time, necessary action 
will be taken by Employer to black-list that firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 
performance  of  the  Services  in  the  Government's  country  a  resident  project  manager, 
acceptable to the Client, shall take charge of the performance of such Services. 

 
5. Obligations of the Client 
 
5.1 Assistance and Exemptions 
 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 
Government shall: 

 
(a) provide the Consultants, Sub-consultants and Personnel with work permits and such  
other  documents  as  shall  be  necessary  to  enable  the  Consultants,  Sub- consultants or 
Personnel to perform the Services; 
 
  (b)  assist  for  the  Personnel  and,  if  appropriate,  their  eligible  dependents  to  be 
provided promptly with all necessary entry and exit visas, residence permits, exchange   
permits   and   any   other   documents   required   for   their   stay   in Government's country; 
 
 
  (c)   facilitate  prompt  clearance  through  customs  of  any  property  required  for    the 
Services  and  of  the  personal  effects  of  the  Personnel  and  their  -eligible dependents; 
 
  (d) issue  to  officials,  agents  and  representatives  of  the  Government  all  such 
instructions as may be necessary or appropriate for the prompt and effective implementation 
of the Services; 
 
  (e) assist  the  Consultants  and  the  Personnel  and  any  Sub-consultants  and  or 
Associates   employed   by   the   Consultants   for   the   Services   from   any requirement to 
register or obtain any permit to practice their profession or to establish themselves either 
individually or as a corporate entity according to the Applicable Law; 
 
  (f) grant  to  the  Consultants,  any  Sub-consultants  and  or  Associates  and  the 
Personnel of either of them the privilege, pursuant to the Applicable Law, of bringing  into  
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Government's  country  reasonable  amounts  of  foreign  currency for the purposes of the 
Services or for the personal use of the Personnel and their  dependents  and  of  withdrawing  
any  such  amounts  as  may  be  earned therein by the Personnel in the execution of the 
Services: and 
 
(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such 
other assistance as may be specified in the SC. 

 
5.2 Access to Land 
 

The Client warrants that the Consultants shall have, free of charge, unimpeded accessto all 
land in the Government's country in respect of which access is required for the performance 
of the Services. The Client will be responsible for any damage to such land  or  any  
property  thereon  resulting  from  such  access  and  will  indemnify  the Consultants  and  each  
of  the  Personnel  in  respect  of  liability  for  any  such  damage, unless such damage is caused 
by the default or negligence of the Consultants or any Sub-consultant or the Personnel of 
either of them. 

 
5.3 Change in the Applicable Law 
 

If,  after  the  date  of  this  Contract,  there  is  any  change  in  the  Applicable  Law  with respect  
to  taxes  and  duties  which  increases  or  decreases  the  cost  or  reimbursable expenses   
incurred   by   the   Consultants   in   performing   the   Services,   then   the remuneration and 
reimbursable expenses otherwise payable to the Consultants under this Contract shall be 
increased or decreased accordingly by agreement between the Parties  hereto,  and  
corresponding  adjustments  shall  be  made to the ceiling amounts specified in Clause GC 
6.1(b). 

 
5.4 Services, Facilities and Property of the Client 
 

The Client shall make available to the Consultants and the Personnel, for the purposes of the 
services and free of any charge, the services, facilities and property described in Appendix F at 
the times and in the manner specified in said Appendix F, provided that if such services, 
facilities and property shall not be made available to the Consultants  as and when so 
specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant 
to the Consultants for the performance of the Services, (ii) the manner  in  which  the  
Consultants  shall  procure  any  such  services,  facilities  and property from other sources, 
and (iii) the additional payments, if any, to be made to the Consultants as a result thereof 
pursuant to Clause GC 6.l(c) hereinafter. 

 
5.5 Payment 
 

In consideration of the Services performed by the Consultants under this Contract, the Client 
shall make to the Consultants such payments and in such manner as is provided by Clause GC 
6 of this Contract. 

 

5.6 Counterpart Personnel 
 

(a)  If  so  provided  in  Appendix  F  hereto,  the  Client  shall  make  available  to  the 



N. H. Circle No. II, P. W. (Roads) Directt.   Request for Proposal for IE 
  

84 
 

Consultants, as and when provided in such Appendix F, and free of charge, such counterpart 
personnel to be selected by the Client, with the Consultants' advice, as shall be specified in 
such Appendix  F.  Counterpart  personnel  shall  work  under the  exclusive  direction  of  the  
Consultants.  If  any  member  of  the  counterpart personnel   fails   to   perform   adequately   
any   work   assigned   to   him   by   the Consultants which is consistent with the position 
occupied by such -  member, the Consultants may request the replacement of such member, 
and the Client shall not unreasonably refuse to act upon such request. 
 
(b) If counterpart personnel are not provided by the Client to the Consultants as and when 
specified in Appendix F, the Client and the Consultants shall agree on (i) how the affected 
part of the Services shall be carried out, and (ii) the additional payments, if any, to be 
made by the Client to the Consultants as a result thereof pursuant to Clause GC 6.1(c) 
hereof. 

 
6. Payments to the Consultants 
 
6.1 Cost Estimates; Ceiling Amount 
 

(a) An  estimate  of  the  cost  of  the  Services  payable  is set forth in Appendix G. 
 
(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC  
6.1(c),  payments  under  this  Contract  shall  not  exceed  the  ceilings  specified  in  the  SC.  
The  Consultants shall notify the Client as soon as cumulative charges incurred for the 
Services have reached 80% of these ceilings. 
 
(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 5.6  
hereof,  the  Parties  shall  agree  that  additional  payments  shall be made to the Consultants in 
order to  cover  any  necessary  additional  expenditures  not  envisaged  in  the  cost estimates 
referred to in Clause GC 6.1(a) above, the ceiling or ceilings, as the case may be, set forth in 
Clause GC 6.1 (b) above shall be increased by the amount or amounts, as the case may be, 
of any such additional payments. 

 
6.2 Remuneration and Reimbursable Expenditures 

(a)   Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to 
the Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii) reimbursable 
expenditures as set forth in Clause GC 6.2(c). If specified in the SC, said remuneration shall 
be subject to price adjustment as specified in the SC. 

(b) Remuneration  for  the  Personnel  shall  be  determined  on  the  basis  of  time actually 
spent by such Personnel in the performance of the Services after the date determined in 
accordance with Clause GC 2.3 and Clause SC 2.3 (or such other date as the Parties shall 
agree in writing) (including time for necessary travel  via  the  most  direct  route)  at  the  rates  
referred  to,  and  subject  to  such additional provisions as are set forth, in the SC. 
 
(c) Reimbursable expenditures actually and reasonably incurred by the 
Consultants  in  the  performance  of  the  Services,  as  specified  in  Clause  SC 6.3(b). 

6.3 Currency of Payment 
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws 
withholding taxes if any. 
 



N. H. Circle No. II, P. W. (Roads) Directt.   Request for Proposal for IE 
  

85 
 

6.4 Mode of Billing and Payment 
 

Billing and payments in respect of the Services shall be made as follows: 
 

(a) The  Client  shall  cause  to  be  paid  to  the  Consultants  an  interest  bearing 
advance payment as specified in the SC, and as otherwise set forth below. The advance 
payment will be due after provision by the Consultants to the Client of  a  bank  guarantee  
by  a  bank  acceptable  to  the  Client  in  an  amount  (or amounts)  and  in  a  currency  (  or  
currencies)  specified  in  the  SC,  such  bank guarantee (I) to remain effective until the 
advance payment has been fully set off as provided in the SC, and (ii) to be in the form set 
forth in Appendix I hereto or in such other form as the Client shall have approved in writing. 
 
(b) As soon as practicable and not later than fifteen (15 days) after the end of each 
calendar month during the period of the Services, the Consultants shall submit to  the  Client,  
in  duplicate,  itemized  statements,  accompanied  by  copies  of receipted invoices, vouchers 
and other appropriate supporting materials, of the amounts payable pursuant to Clauses GC 
6.3 and 6.4 for such month. Each  monthly statement shall  distinguish  that  portion  of  the  
total  eligible  costs  which  pertains  to remuneration from that portion which pertains to 
reimbursable expenditures. 
 
(c) The Client shall cause the payment of the Consultants periodically as given in 
schedule  of  payment  above  within  sixty  (60)  days  after  the  receipt  by  the Client  of  bills  
with  supporting  documents.  Only such  portion  of  a  monthly statement that is not 
satisfactorily supported may be withheld from payment. Should any discrepancy be found 
to exist between actual payment and costs authorized to be incurred by the Consultants, the 
Client may add or subtract the difference from any subsequent payments. Interest at the rate 
specified in the SC shall become payable as from the above due date on any amount due by, 
but not paid on. such due date. 
 
(d) The final payment under this Clause shall be made only after the final report and  a  
final  statement,  identified  as  such,  shall  have  been  submitted  by  the Consultants and 
approved as satisfactory by the Client. The Services shall be deemed completed and finally 
accepted by the Client and the final report and final statement shall be deemed approved by 
the Client as satisfactory ninety (90) calendar days after receipt of the final report and final 
statement by the Client  unless  the  Client,  within  such  ninety  (90)-day  period,  gives  
written notice to the Consultants specifying in detail deficiencies in the Services, the final 
report or final statement. The Consultants shall thereupon promptly make any necessary 
corrections, and upon completion of such corrections, the foregoing process shall be 
repeated. Any amount which the Client has paid or caused  to  be  paid  in  accordance  with  
this  Clause  in  excess  of  the  amounts actually  payable  in  accordance  with  the  provisions  of  
this  Contract  shall  be reimbursed  by  the  Consultants  to  the  Client  within  thirty,  (30)  
days  after receipt by the Consultants of notice thereof. Any such claim by the Client for 
reimbursement must be made within twelve (12) calendar months after receipt by the Client 
of a final report and a final statement approved by the Client in accordance with the above. 
 
(e) All  payments  under  this  Contract  shall  be  made  to  the  account  of  the 
Consultants specified in the SC. 

 
7. Fairness and Good Faith 
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7.1 Good Faith 
 

The Parties undertake to act in good faith with respect to each other's rights under this 
Contract  and  to  adopt  all  reasonable  measures  to  ensure  the  realization  of  the 
objectives of this Contract. 

 
7.2 Operation of the Contract 
 

The  Parties  recognize  that  it  is  impractical  in  this  Contract  to  provide  for  every 
contingency which may arise during the life of the Contract, and the Parties hereby agree 
that it is their intention that this Contract shall operate fairly as between them, and without 
detriment to the interest of either of them, and that, if during the term of this Contract either 
Party believes that this Contract is operating unfairly, the Parties will use their best efforts to 
agree on such action as may be necessary to remove the cause or causes of such unfairness, 
but no failure to agree on any action pursuant to this Clause shall give rise to a dispute 
subject to arbitration in accordance with Clause GC 8 hereof. 

 
8. Settlement of Disputes 
 
8.1 Amicable Settlement 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 

 
8.2 Dispute Settlement 
 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot  
be  settled  amicably  within  thirty  (30)  days  after  receipt  by  one  Party  of  the other Party's 
request for such amicable settlement may be submitted by either Party for settlement in 
accordance with the provisions specified in the SC. 
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III.  SPECIAL CONDITIONS OF CONTRACT  
GC Clause 
A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 
 
1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 
 
1.4 The language is: English 

 
1.6.1 The addresses are: 

 
Client: Address of Employer 

 
Attention: 

 Telex :    
 
 Facsimile :    
  

Consultant:  Address of Consultant 
Attention:         

 
Cable address :    

 
Telex :    

 
Facsimile :    

 
[Note’ : Fill in the 

Blanks] 

 
1.6.2 Notice will be deemed to be effective as follows: 

 
(a)  in the case of personal delivery or registered mail, on delivery; 

 
(b) in the case of telexes, 24 hours following confirmed transmission; 

 
(c)  in the case of telegrams, 24 hours following confirmed transmission;  and 

 
(d) in the case of facsimiles, 24 hours following confirmed transmission. 

 
1.8 The Member in Charge is: Member (P) Sh.  

 
(Note: If the Consultants consist of a joint venture of more than one entity, the 
name of the entity whose address is specified in SC 1.6.1 should be inserted here.  
If the Consultants consist of one entity, this Clause 1.8 should be deleted from the 
SC) 

 
1.9 The Authorised Representative 
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are:  For the Client: 
 
 

For the Consultants:    

 
 
 

1.10 The  Consultants,  Sub-consultants  and  the  Personnel  shall  pay  the  taxes,  duties, fees, 
levies and other impositions levied under the existing, amended or enacted laws 
during life of this contract and the client shall perform such duties in regard to the 
deduction of such tax as may be lawfully imposed. 

 
2.1 The effectiveness conditions are the following: 
 

i) Approval of the Contract by the client 
 
2.2 The time period shall be four months or such other time period as the parties may 

agree in writing. 
 
2.3 The time period shall be one  month  or such other time period as the Parties may 

agree in writing. 
 
2.4 The  time  period  shall  be  72  months  (24  month  for  construction  period  and 48 

months for Maintenance period) 

 
3.4 Limitation of the Consultants' Liability toward s the Client 
 
(a) Except  in  case  of  gross  negligence  or  wilful  misconduct  on  the  part  of  the 

Consultants  or  on  the  part  of  any  person  or  firm  acting  on  behalf  of  the 
Consultants in carrying out the Services, the Consultants, with respect to damage 
caused by the Consultants to the Client's property, shall not be liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 

ii) Consultant  will  maintain  at  its  expenses;  Professional  Liability Insurance including   
coverage   for   errors   and   omissions   caused   by   Consultant’s negligence in the 
performance of its duties under this agreement, (A) For the amount not exceeding total 
payments for Professional Fees and Reimbursable Expenditures made or expected to be 
made to the Consultants hereunder OR (B)  the  proceeds,  the  Consultants  may  be  
entitled  to  receive  from  any insurance maintained by the Consultants to cover such 
a liability, whichever of (A) or (B) is higher. 

 
iii) The policy should be issued only from an Insurance Company operating in India. 
iv) The policy must clearly indicate the limit of indemnity in terms of “Any One 

Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case 
should be for an amount less than stated in the contract. 

v) If the Consultant enters into an agreement with Employer in a joint venture or ‘in 
association’, the policy must be procured and provided to Employer by the joint 
venture/in  association  entity  and  not  by  the  individual  partners  of  the  joint 
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venture/association. 
vi) The  contract  may  include  a  provision  thereby  the  Consultant  does  not cancel the 

policy midterm without the consent of  the Employer. The insurance company may 
provide an undertaking in this regard. 

(b) This  limitation  of  liability  shall  not  affect  the  Consultants'  liability,  if  any,  for 
damage to Third Parties caused by the Consultants or any person or firm acting on 
behalf of the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall be 
extended annually for five years. PLI shall be uniformly taken for a period of five 
years. 

 
3.5 The risks and the coverage shall be as follows 

 
(a)   Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988 in respect of motor vehicles operated in India by the Consultants or their  
Personnel  or  any  Sub-consultants  or  their  Personnel  for  the  period  of consultancy. 

 
(b)  Third Party liability insurance with a minimum coverage, of Rs.  1.0 million for the 

period of consultancy. 
 

(c)   Professional  liability  insurance  as  per  3.4  (a)  (ii)  of  SC  of  the  consultancy, with a 
minimum coverage equal to estimated remuneration and reimbursable. 

(d)  Employer's  liability  and  workers'  compensation  insurance  in  respect  of  the 
Personnel  of  the  Consultants  and  of  any  Sub-consultant,  in  accordance  with the 
relevant provisions of the Applicable Law, as well as, with respect to such Personnel, 
any such life, health, accident, travel or other insurance as may be appropriate; and 

(e)   Insurance against loss of or damage to (i) equipment purchased in whole or in part  
with  funds  provided  under  this  Contract,  (ii)  the  Consultants'  property used in the 
performance of the Services, and (iii) any documents prepared by the Consultants in 
the performance of the Services. 

 
3.7(c)    The other actions are 

 
"(i)  taking  any  action  under  a  civil  works  contract  designating  the  
Consultants  as "Authority’s Engineer",  for  which  action,  pursuant  to  such  civil  
works  contract,  the  written approval of the Client as "Employer" is required". 

 
3.9 The  Consultants  shall  not  use  these  documents  for  purposes  unrelated  to  this 

Contract without the prior written approval of the Client. 
 
4.6  "The person designated as Resident Engineer cum Senior Bridge & Structural Engineer 

in Appendix C shall serve in that capacity, as specified in Clause GC 4.6." 
 
6.1(b)    The amount payable Indian Rupee is :    
 
6.2(a)    "Payments  for  remuneration  made  in  accordance  with  Clause  GC  6:2(a)  in  

shall be adjusted as follows : 
 

(i) Consultants shall be paid billing rates for services rendered by the personnel of 
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all categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) 
Support staff on man-moth wise. For calculating billing rates of remaining items of the 
financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, 
(iv) office supplies communication etc (v) reports & document printing and (vi) 
survey equipment etc. quoted amount of selected consultant will be converted to 
percentage of civil work cost quoted by civil contractor and payment will be made in 
proportionate to the financial progress of the civil work. Beginning 13th months from 
the last date of submission of bid, billing rates shall be increased @ 5% every 12 
months. However, for evaluation and award of the Bid proposals, the quoted initial 
rate (as applicable for first 12 months from last date of submission of bid) shall be 
multiplied by the total time input for each position on this contract, i.e. without 
considering the increase in the billing rates. All payments shall be made in Indian 
Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 
(ii)  Remuneration paid  pursuant to the rates set forth in Appendix G shall be 
adjusted every eighteen (12) months (and, the first time, with effect for the payment 
earned in the 13th calendar month after the last date of submission of bid) by 5% every 
12 month. 
 
Notwithstanding  any  other  provisions  in  the  agreement  in  this  regard,  this 
provision  will  prevail  and  over  ride  any  other  provision  to  the  contrary  in  this 
agreement. 

 
 
6.2(b)(i) (1)   It is understood (i) that the remuneration rates shall cover (A) such salaries and 

allowances as the Consultants shall have agreed to pay to the Personnel as  well  as  
factors  for  social  charges  and  overhead,  and  (B)  the  cost  of backstopping  by  
home  office  staff  not  included  in  the  Personnel  listed  in Appendix C, and (C) the 
Consultants' fee; (ii) that bonuses or other means of profit-sharing shall not be 
allowed as an element of overhead, and (iii) that any  rates  specified  for  persons  not  
yet  appointed  shall  be  provisional  and shall be subject to revision, with the written 
approval of the Client, once the applicable salaries and allowances are known. 

 
 

(2)  Remuneration for periods of less than one month shall be calculated on an hourly  
basis  for  actual  time  spent  in  the  Consultants'  home  office  and directly 
attributable to the Services (one hour being equivalent to 1/240th of a month) and on 
a calendar-day basis for time spent away from home office (one day being equivalent 
to 1/30th of a month). 

 
6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

 .  
6.4(a) The following provisions shall apply to the interest bearing advance payment and 

the advance payment guarantee : 
 

1)  An  advance  payment.  of  10%  of  the  contract  price  in  proportion  to  the quoted  
Indian  currency  (INR) in  the  bid shall  be  made  within  60 days  after  receipt  and  
verification  of  advance payment  bank  guarantee.  The  advance  payment along with 
interest will  be  set  off  by  the Client in equal instalments against the statements for 
the first 12 months of the Service until the advance payment has been fully set off. 
The advance payment shall be in Indian Rupee. 
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2)   The  bank  guarantee  shall  be  in  the  amount  and  in  the  currency  of  the advance 

payment. 
  

3)   Interest  rate  shall  be  10%  per  annum  (on  outstanding  amount). 
 

6.4 (c) The  interest  rate  is  10 %  per  annum . 
6.4(e) The accounts are: 
  .......................... 
 [Note: Insert account number, type of account and name and address of the Bank] 

 
8.2 Disputes   shall   be   settled   by   arbitration   in   accordance   with   the   following 

provisions: 
 
8.2.1  Selection of Arbitrators 

 
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  an  
arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the  following 
provisions: 

 
(a) Where  the  Parties  agree  that  the  dispute  concerns  a  technical  matter,  they may agree 

to appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or 
within thirty (30) days after receipt by the other Party of the proposal of a name for such 
an appointment by the Party who initiated the  proceedings,  either  Party  may  apply  to  
the  President,  Indian Roads Congress,  New  Delhi,  for  a  list  of  not  fewer  than  five  
nominees  and,  on receipt of such list, the Parties shall alternately strike names there 
from, and the  last  remaining  nominee  on  the  list  shall  be  the  sole  arbitrator  for  the 
matter in dispute. If the last remaining nominee has not been determined in this  
manner  within  sixty  (60)  days  of  the  date  of  the  list,  the  President, Indian Roads 
Congress, New Delhi, shall appoint, upon the request of either Party  and  from  such  list  
or  otherwise,  a  sole  arbitrator  for  the  matter  in dispute. 

 
(b) Where the Parties do not agree that the dispute concerns a technical matter, the  Client  

and  the  Consultants  shall  each  appoint  one  arbitrator,  and  these two  arbitrators  shall  
jointly  appoint  a  third  arbitrator,  who  shall  chair  the arbitration panel. If the 
arbitrators named by the Parties do not succeed in appointing a third arbitrator within 
thirty (30) days after the latter of the two arbitrators named by the Parties has been 
appointed, the third arbitrator shall, at the request of either Party, be appointed by 
Secretary, the Indian Council of Arbitration, New Delhi. 

 
(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint its arbitrator  

within  thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator,  the  Party  
which  has  named  an  arbitrator  may  apply  to  the Secretary,  Indian  Council  of  
Arbitration,  New  Delhi,  to  appoint  a  sole arbitrator for the matter in dispute, and 
the arbitrator appointed pursuant to such application shall be the sole arbitrator for that 
dispute. 

 
8.2.2 Rules of Procedure 

 
Arbitration proceedings shall be conducted in accordance with procedures of the Arbitration 
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& Conciliation Act 1996, of India unless the Consultant is a foreign national/firm,  where  
arbitration  proceedings  shall  be  conducted  in  accordance with the rules of procedure for 
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as 
in force on the date of this Contract. 

 
8.2.3 Substitute Arbitrators  

 
If for any reason an arbitrator is unable to perform his function, a substitute shall 
be appointed in the same manner as the original arbitrator. 

 
8.2.4 Qualifications of Arbitrators  

The  sole  arbitrator  or  the  third  arbitrator  appointed  pursuant  to  paragraphs  (a) through (c) 
of Clause 8.2.1 hereof shall be an internationally/nationally recognized legal  or  technical  
expert  with  extensive  experience  in  relation  to  the  matter  in dispute. 

 
8.2.5 Miscellaneous 
 In any arbitration proceeding hereunder: 
 
 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 
 
 (b) The English language shall be the official language for all purposes; and 
 
 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator 

if there is no such majority) shall be final and binding and shall be enforceable in any 
court of competent jurisdiction, and the Parties hereby waive any objections to or claims 
of immunity in respect of such enforcement. 

 
(d) Fee structure shall be as indicated below: 

Sl 
No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 
Or 
Rs  2.5  lacs  (lump  sum)  subject  to  publishing  the 
award within 12 months. 

2 Reading Charges Rs 15,000/- 
3 Secretarial Assistance and 

Incidental charges 
(telephone, fax, postage 
etc.) 

Rs 20,000/- 

5 Charges for Publishing 
/declaration of the Award 

Maximum of Rs. 20,000/- 
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6 Other expenses (as per 
actuals 
against  bills  subject  to  the 
prescribed ceiling) 
Traveling Expenses 

 
 
 
Lodging and Boarding 

Maximum  ceiling 
 
 
 
Economy  class  (by  air),  First  class  AC  (by  train) 
and AC car (by road) 

 
1. Rs 15,000/- per day (in metro cities) 

  2. Rs 7,000/- per day (in other cities) 
3. Rs 3,000/- per day, if any Arbitrator 

makes their own arrangements. 
 

7 Local Travel Rs. 1500/- per day 
8.  Extra charges for days other 

than hearing/meeting days 
(maximum for 2 days) 

 Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those members 
who are residing 100 kms. away from place of meeting. 
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
Metro Cities. 

 
* May be suitably modified, as per market rates
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IV.  APPENDICES 
 

Appendix  A:  Description of the Services 
 
 
 
[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 

performance for different tasks; specific tasks to be approved by Client, etc.] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Details as per TOR 
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Appendix B: Reporting Requirements 
 
 
 
 
[List format, frequency, contents of reports and number of copies; persons to receive them; dates of 
submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 
 
 
 
 
 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 
 
 
 
 
 

[List under:   C-l Titles  [and  names,  if  already  available},  detailed  job  descriptions and 
minimum qualifications. experience of Personnel to be assigned 
to work in India, and staff- months for each. 

 
C-2 Same information as C-l for Key local Personnel. 

 
C-3 Same  as  C-l  for  Key  foreign  Personnel  to  be  assigned  to  work outside 

India. 
 

C-4 List   of   approved   Sub-consultants   [if   already   available];   same 
information with  respect to their Personnel as in C-l through C-4) 

 
 
 
 
 

Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 
 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 
in India. If there is no need for a medical certificate, state here: "Not applicable. "]  

 
 
 
 
 
 
 
The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 
 
 
The  Consultants  Key  personnel  and  all  other  Professional  /  Sub  Professional  /  Support Staff / 
Sub-Consultancy personnel shall work 6 days (Mondays through Saturday) every week  and  
observe  the  Gazetted  Holidays  of  Government  of  India  as  Holidays.  The Consultant  shall  
work  as  per  the  work  program  of  the  EPC Contractor.  In  this  context in case  the  work  plan  
of  the  Consultant  needs  suitable  modifications,  the  same  shall  be carried out and submitted to 
the client for consideration. The Consultants hours of work normally shall match with that of 
Contractor’s activities on the site. No extra remuneration shall  be  claimed  or  paid  for  extra  
hours  of  work  required  in  the  interest  of  Project completion. 

 
In respect of foreign personnel, one day per trip as travel time from and to the country of the 
Government shall be allowed. 
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Appendix F: 
 

Duties of the Client 
 
 
 
[List here under: 
 
 
 F-1 Services, facilities and property to be made available to the Consultants by the 

Client. 
 
 
 F-2 Counterpart personnel to be made available to the Consultants by the Client.] 

 
 
 

Please refer TOR 
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Appendix G: 

Cost Estimates 
 
List hereunder cost estimate in INR: 

 
1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 
 
2. Reimbursable/Rental/Fixed expenditures as follows: 

 
a. Cost of local transportation. 

 
b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY  
 

(PERFORMAMANCE BANK GUARANTEE)  
 

(Clause-13 of TOR) 

 
To 

 

Address of Employer: 
 
 
WHEREAS    

[Name  and  address  of  Consultants]1  (hereinafter  called  “the  consultants”) 
has undertaken, in pursuance of Contract 
No.   dated     

to  provides the services on terms and conditions set forth in this 
Contract   __________[Name of contract and brief description of works) (hereinafter called the 
“the Contract”). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 
AND  WHEREAS  we  have  agreed  to  give  the  Consultants  such  a  Bank 
Guarantee; 

 
NOW   THEREOF   we   hereby   affirm   that   we   are   the   Guarantor   and responsible   to   you,   on   
behalf   of   the   Consultants   up   to   a   total   of 

[amount of Guarantee] 2 
   [in words], such sum 
being  payable  in  the  types  and  proportions  of  currencies  in  which  the Contract  Price  is  
payable,  and  we  undertake  to  pay  you,  upon  your  first written demand and without cavil or 
argument, any sum or sums within the limits of   [amount of Guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Consultants before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the services to be performed there under or of any of the Contract documents 
which may be made between you and the Consultants  shall  in  any  way  release  us  from  
any  liability  under  this guarantee,  and  we  hereby  waive  notice  of  any  such  change,  addition  
or modification. 

 
The liability of the Bank under this Guarantee shall not be affected by any change in the 
constitution of the consultants  or of the Bank. 
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Notwithstanding  anything  contained  herein  before,  our  liability  under  this guarantee is
 restricted to Rs.   
(Rs.  )  and  the  guarantee  shall  remain  valid 
till   .  Unless a claim or a demand in writing is made upon us on or before     all 
our liability under this guarantee shall cease. 

 
 
This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of 
contract of 36 months. 
 Signature and Seal of the Guarantor   _________________In presence of 

 
 
Name and Designation    1. 

 
 
 

(Name, Signature & 
                                     Occupation) 

 
Name of the Bank    

 
 
 
Address 2. 

 
 
 

(Name & Occupation) 

 
Date    

 
 
 
1  Give names of all partners if the Consultants is a Joint Venture
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Appendix I: 

Form of Bank Guarantee for Advance Payments 
(Reference Clause 6.4(a) of Contract) 

 
(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 
 
Ref:                                                                          Bank Guarantee:   _________ 

 
Date:    

 
Dear Sir, 

 
In consideration of M/s.    (hereinafter  referred  as  the  "Client",  which 
expression shall, unless repugnant to the context or meaning thereof include it successors, 
administrators and assigns)   having awarded to M/s. 
   (hereinafter  referred  to  as  the  "Consultant" which  
expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its successors, 
administrators, executors and assigns), a contract by issue of client's Contract Agreement   No.    
 dated     and   the   same   having   been 
unequivocally accepted by the Consultant, resulting in a Contract valued at   

for   Contract (hereinafter called the "Contract") 
 

(scope of work) 
and  the  Client  having  agreed  to  make  an  advance  payment  to  the  Consultant  for 
performance of the above Contract amounting to (in words and figures) as an advance 
against Bank Guarantee to be furnished by the Consultant. 

 
 
We    

 (Name of the Bank) having its Head Office at  (hereinafter referred to as the Bank), which expression 
shall, unless repugnant to the context or meaning thereof, include its successors, administrators 
executors and assigns) do hereby guarantee and undertake to pay the client immediately 
on demand any or, all monies payable by the Consultant to the extent of 
  - as aforesaid at any time upto 
  @   without any 
demur,  reservation,  contest,  recourse  or  protest  and/or  without  any  reference  to  the consultant.  
Any  such  demand  made  by  the  client  on  the  Bank  shall  be  conclusive  and binding  notwithstanding  
any  difference  between  the  Client  and  the  Consultant  or  any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. we agree that  the  Guarantee  herein  contained  shall  
be  irrevocable  and  shall  continue  to  be enforceable till the Client discharges this guarantee. 

 
The  Client  shall  have  the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the Bank under 
this Guarantee, from time to time to vary the advance or to extend the time for performance  of  the  
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contract  by  the  Consultant.  The  Client  shall  have  the  fullest  liberty without affecting this guarantee, 
to postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Client and to exercise the same  at  any  time  in  any  manner,  and  either  to  
enforce  or  to  forebear  to  enforce  any covenants,  contained  or  implied, in the Contract between the 
Client and the Consultant any  other  course  or  remedy  or  security  available  to  the  Client.  The  
bank  shall  not  be relieved of its obligations under these presents by any exercise by the Client of its 
liberty with reference to the matters aforesaid or any of them or by reason of any other act or 

 
forbearance or other acts of omission or commission on the part of the Client or any other 
indulgence shown by the Client or by any other matter or thing whatsoever which under law would 
but for this provision have the effect of relieving the Bank. 

 
The Bank also agrees that the Client at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the Client may have in relation to 
the Consultant's liabilities. 

 
Notwithstanding anything contained herein above our liability under this guarantee is limited to  
 and it shall remain in force upto and including 
  and 
shall be extended from time to time for such period (not exceeding one year), as may be desired by M/s.  
 on whose behalf this 
guarantee has been given. 

 
Dated this   day of 
  200  at   

 
WITNESS 

 
 

   (signature) 
(Signature) 

 
 
 
 
 

(Name) 
(Name) 

 
 
 
 

(Official Address) Designation (with Bank stamp) 
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Attorney as per Power of 
 

Attorney No. 
 
 

Dated 
 
 
 
Strike out, whichever is not applicable. 

 
Note 1: The stamp papers of appropriate value shall be purchased in the name of bank 
who issues the "Bank Guarantee”. 

 
Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 
commercial  Bank  acceptable  to  client  for  Foreign  Consultant  with  counter  guarantee from  
Nationalized  Bank. Bank  guarantee  furnished  by  Foreign  consultant  shall  be 
confirmed by any Nationalized Bank in India. 
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Appendix J 
 
 
 
 
 
 
 
 
 
 
 

 
Letter of invitation  
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Appendix K  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Letter of Award  
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Appendix L  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Minutes of pre-bid meeting 
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Appendix-M 
Memorandum of Understanding  

 
between  

_____________________ 
 

And 
__________________________  

 
  Whereas the Ministry of Road Transport & Highways (MoRT&H) for the works 
entrusted to the NH wing of the State PWD West Bengal (the ‘Employer’) has invited proposal for 
appointment of Authority’s Engineer for __________________ (Name of project) hereinafter called the 
Project. 
 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s have 
agreed to form a Joint Venture to provide the said services to  the Employer as Authority’s Engineer;  
and 
 
 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 
 

(i) ___________ will be the lead partner and ____________ will be the other JV partner/s. 
 

(ii)  ______________ (lead partner) shall be the in charge of overall administration of contract 
and shall be authorised representative of all JV partners for conducting all business for and 
on behalf of the JV during the bidding process and subsequently, represent the joint venture 
for and on behalf of the JV for all contractual matters for dealing with the Employer / EPC 
Contractor if Consultancy work is awarded to JV. 

(iii)  All JV partners do hereby undertake to be jointly and severely responsible for all the 
obligation and liabilities relating to the consultancy work and in accordance with the Terms 
of Reference of the Request for Proposal for the Consultancy Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a detailed 
MOU indicating the specific project inputs and role of each partner/s along with percentage 
sharing of cost of services shall be submitted to the Employer (Consultant may submit the 
detailed MOU along with percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of JV partner/s) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of Associate Partner/s) 
 
 

 
Appendix-N 
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BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:                               
 
Date:                                               
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has submitted his 
bid dated ______________________ (date) for the Tender No. _________, dated _________ (hereinafter called 
“the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound _______________________[Name of 
Employer] (hereinafter called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which 
payment will and truly to be made to the said Employer the Bank binds himself, his successors and assigns by 
these presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 20__. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the 

Instructions to Bidder; or 
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid 

validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written demand, without the 
Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the occurred 
condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after the 
deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended by 
the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.__________ 
(Rs._________________________) and the guarantee shall remain valid till ________.  Unless a claim or a 
demand in writing is made upon us on or before ____________ all our liability under this guarantee shall cease. 
 
DATE _______________ 
 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
  
 
 
DISCLAIMER  
The Applicant must read all the instructions in the RFP and submit the same accordingly. 


