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REQUEST FOR PROPOSAL (RFP) 

 
SECTION 1: INFORMATION TO CONSULTANTS 

 

Sub: Consultancy services for authority’s engineer for supervision of civil construction works 
for (i) Rehabilitation and up-gradation of Machilipatnam to Avanigadda section from Km 
84/550 to Km 124/200 of NH-214A (New NH-216) to two lane with paved shoulder in the state 
of Andhra Pradesh under NHDP –IV on EPC basis & (II) Rehabilitation and up-gradation of 
Repalle to Eeppurpalem section from Km 129/927 to Km 195/000 of NH-214A (New NH-216) 
to two lanes with paved shoulder in the state of Andhra Pradesh under NHDP –IV on EPC 
basis. 
 

GENERAL:- 
 

1.     The Ministry of Road Transport & Highways (MoRT&H) for the works entrusted to PIU, 
MoRTH, Machilipatnam (the ‘Employer’)   invites  proposals from eligible consultant 
empanelled for supervision by MoRT&H for engaging Authority’s Engineer (AE) on the 
basis of International Competitive Bidding for the   following   contract   package   in   the   
State   of  Andhra Pradesh. 

TABLE 1:  DETAILS OF PROJECT 

S. 
No. 

NH 
No. 

State Project Stretch Project 
length 
(km)/ 

Project 
Cost (Rs. in 

cr.) 

Assignment 
period (months) 

 

1 216 Andhra 
Pradesh 

Rehabilitation and up-
gradation of 
Machilipatnam to 
Avanigadda section from 
Km 84/550 to Km 
124/200 of NH-214A 
(New NH-216) to two 
lane with paved shoulder 
in the state of Andhra 
Pradesh under NHDP –IV 
on EPC basis 

34.4km/ 
Rs 222.9 cr 

24 months 
construction 
period + 48 

months 
maintenance 

period 

 
 
 
 
 
 
 
 

Single Package 
Authority 
Engineer 

2 216 Andhra 
Pradesh 

Rehabilitation and up-
gradation of Repalle to 
Eeppurpalem section 
from Km 129/927 to Km 
195/000 of NH-214A 
(New NH-216) to two 
lanes with paved shoulder 
in the state of Andhra 
Pradesh under NHDP –IV 
on EPC basis. 

62.13km/ 
Rs 363.96 cr 

24 months 
construction 
period + 48 

months 
maintenance 

period 

 
2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction.   The selected AE shall be intimated to the 
Contractor.  



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-GRADATION OF 
MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO LANE WITH PAVED 
SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND UP-GRADATION OF REPALLE 
TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES WITH PAVED SHOULDER IN THE 
STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                         Page 4 of 103 
 

 
3. The proposal shall be submitted in English Language and all correspondence would be in 

the same language. 
 

4. Ministry of Road Transport & Highways intends  to  appoint  a  Consultant to  act  as 
Authority’s  Engineer  for  implementation  of  this  EPC  project.As  per  the  Terms and  
Conditions  of  the  EPC  Agreement  (s),  the  Authority’s Engineer shall perform all the 
duties as per TOR given in this RFP alongwith any amendment thereof.The selection of 
Authority’s Engineer shall follow the laid down procedures given in the Contract Agreement 
signed between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official website 
of the Employer w.e.f 01.12.2016 to 16.01.2017 upto 1700 hrs. The Consultant who 
downloads the RFP document from the website will be required to pay the non- refundable 
fee of Rs. 5,000/- at the time of the submission of the Bid proposal, in the form of Demand 
Draft. The RFP will be invited through e-tendering portal. 

 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty 
thousand) in the form of a Bank Guarantee (as per the format specified in Appendix N of this 
RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the bid. The 
Bid submitted without Bid Security will be summarily rejected. The Bid Security of the 
successful Bidder will be returned when the Bidder has signed the Contract Agreement with 
the Employer and has furnished the required Performance Guarantee as specified in the 
document within 15 days from the receipt of the Letter of Acceptance. The Bid Security will 
be forfeited: 
(a) If a Bidder withdraws its bid during the period of bid validity. Or 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the 

Bidder’s bid (if any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer 

within the prescribed period, or 
(d) If the Successful Bidder fails to furnish the Performance Security with in the 

stipulated time. 
Unqualified bidders would be informed regarding their non qualification, without any 
explanation and thereafter Bid Security would be returned unopened after the evaluation of 
the financial proposal and signing the contract agreement with the successful bidder. 

 
 7. The proposal should be submitted by consultancy firms in two parts.  The two parts of the 

proposal are Part 1: Technical Proposal and Part 2: Financial Proposal.   For  a  given  
EPC  Project,  Stage  -1  of  the  Evaluation  shall  consider  the evaluation  of  the  Technical  
Proposal  (i.e.  Part 1).  The firms scoring the qualifying marks   (minimum   75%)   as   
mentioned   in   RFP   shall only be considered for further evaluation.  Under stage 2, the 
financial proposal of such firms as selected above shall be opened and evaluated. Proposals 
will finally be ranked according to their combined technical and financial scores as specified 
in clause 5 of section 2. The first ranked Applicant shall be selected for negotiation (the 
“Selected Applicant”) while the second ranked Applicant will be kept in reserve.  

 
 8. The  total  time  period  for  the  assignment  as  Authority’s  Engineer  will  be 24 months for 

Construction Period + 48 Months for Maintenance Period with reduced man power. 
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   9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants.  
In case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. 
one lead + 1 JV partners).  In case of JV, both the firms shall be empanelled with MoRT&H 
in relevant category. Formulation of more than one JV/association with different partners for 
the same work is not allowed and all such proposal involving the firms shall be treated as 
non-responsive.  If the consultant submits bids as sole applicant and also in JV/Association 
with another consultant, both bids shall be summarily rejected. No consultant shall submit 
more than one bid. 

 
  10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 

Associate company also. Credentials of associate firm, except key personnel, if any will not 
be considered for evaluation. Associate firm need not be MoRT&H empanelled consultant. 
The applicant shall submit a Memorandum of Understanding (MOU) with the Associate 
regarding the role and responsibilities of the Associate Company along with the proposal.  
Maximum numbers of key personnel of the associate firm during the RFP Proposal and 
implementation of contract is limited to 3. 

  
  11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria or not empanelled by MoRT&H  as supervision 
consultant, need not apply.  

 

  A). Eligibility criteria for sole applicant firm. 
 

S. No. Experience of the firm in last 7 years Annual Turnover*** 
Preparation of DPR 
(NH/SH/Equivalent) 

Project Supervision/IC 
(NH/SH/Equivalent) 

1 (a). The firm should have 
minimum experience of 
preparation of detailed 
Project Report/ 
Feasibility Study cum 
Preliminary Design 
Report of 2/4/6**-
laning/Bridge project of 
aggregate length equal to 
2 times or more of 
similar category for 
which RFP is invited.   

The firm should have 
minimum experience of 
Project 
Supervision/Independent 
Engineer/ Authority’s 
Engineer of 2/4/6**-
laning/Bridge project of 
aggregate length equal to 3 
times or more of similar 
category for which RFP is 
invited.  

Annual turnover (updated 
average of last 3 years) of the 
firm from consultancy 
business should be equal to or 
more than 2% of Estimated 
Project Cost. 

1 (b) Firm should also have 
prepared 
DPR/Feasibility Study 
cum Preliminary Design 
Report for at least one 
project of similar 
category of 
two/four/six** 
laning/bridge work  of 
40% of project length.   

Firm should also have 
experience of Project 
Supervision/Independent 
Engineer/ Authority’ 
Engineer of at least one 
project of similar category 
of two/four/six** 
laning/bridge work of 
length equal to 40% of 
project length. 
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**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 lane 
also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered 
interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 laning projects with a 
multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone 
project or as a part of road project) only be considered.  

 
B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) shall be 

as under: 
 

The lead partner must fulfill atleast 50% of requirements at 1(a) of table in para (A) above and other 
JV partner should fulfill atleast 30% of eligibility criteria as indicated at 1(a) of table  in para (A) 
above.  Also, the lead partner and JV partner jointly should meet the eligibility criteria as mentioned 
at 1(a) of table in para (A) above.  Lead partner should meet the criteria 1 (b) of table in para (A) 
above.  
  
Note:  The weightage given for experience of a firm would depend on the role of the firm in the 
respective assignments. The firm’s experience would get full credit if it was the sole firm in the 
respective assignment. If the applicant firm has completed projects as JV with some other firms, 
weightage shall be given as per the JV share***. However if the applicant firm has executed the 
project as associate with some other firms, 25% weightage shall be given to the applicant firm for the 
projects completed under such association. 

 
*** For weightage of experience in any past Consultancy assignment, experience certificate from the client 

shall be submitted. In absence of clear demarcation of JV share in client certificate, the weightage will 
be treated as 60 % for lead partner and 40% for minor partner. Annual turnover duly certified by 
Chartered Accountant shall be accepted.  In case of non-availability of such documents no weightage 
of turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for the turnover 
from consultancy business to a common base value for works completed in India:  

 
 Year of completion of 

services / turnover 
Enhancement factor 

Financial year in which RFP invited 1.00 
One year prior to RFP 1.10 
Two year prior to RFP 1.21 
Three year prior to RFP 1.33 

 
 Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above mentioned factors. 
 
 In case the financial figures and values of services provided are in foreign currency, the above 

enhancement factors will not be applied.  Instead, current market exchange rate (State Bank of India 
BC selling rate as on last date of submission of the bid) will be applied for the purpose of conversion 
of amount in foreign currency into Indian Rupees. 

 
13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by NHAI or 

any other  central/state government organization  and the debarment is in force as on last date of 
submission of proposal, need not apply as their RFP proposal will not be entertained.  
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14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 
post/courier.  Further, Employer shall not be responsible for any delay in receiving the proposal  
and  reserves  the  right  to  accept/reject  any  or  all  applications  without assigning any reason 
thereof. 

 
15. The  two  parts  of  the  Proposal  (Technical  proposal  and  Financial  proposal)  must  be submitted on-

line with all pages numbered serially, along with an index of submission as per procedure under e-
tendering. The technical proposal is also required to be submitted in a hard bound form 
exactly as per submission made online with all pages numbered serially alongwith an 
index of submission. (Hard bound implies binding between two covers through 
stitching or otherwise whereby it  may not be possible to replace any paper without 
disturbing the documents). Spiral bound form, loose form, etc. will be not accepted. 
The Financial proposal is to be submitted online only.  Submission in any other form shall 
not be acceptable.  In the event, any of the instructions mentioned herein have not been adhered to, 
the Employer may reject the Proposal. 

 
16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, in 

public domain and the same may be uploaded by Employer on Employer’s web-site.  Consultants 
should have no objection if Employer uploads the information pertaining to their credentials as well 
as of their key personnel. 

 
17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 

should undertake that they shall have no objection in uploading/hoisting of their credentials by 
Employer in public domain.  

  
18. RFP  submission  must  be  received  not  later  than  1700  hrs  on  18.01.2017 in  the manner 

specified in the RFP document at the address given below. 
 

Address of Employer: 
Regional Officer, 
Ministry of Road Transport & Highways, Vijayawada 
Door No.38-2-3/2,  
Gorledalapanna Veedhi, 
Near American Hospital, 
Punnamithota, Vijayawada-520010 

 
Bids to be submitted in the Office of: 
Regional Officer, 
Ministry of Road Transport & Highways, Vijayawada 
Door No.38-2-3/2,  
Gorledalapanna Veedhi, 
Near American Hospital, 
Punnamithota, Vijayawada-520010 

 
 

 
 

 
 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-GRADATION OF 
MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO LANE WITH PAVED 
SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND UP-GRADATION OF REPALLE 
TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES WITH PAVED SHOULDER IN THE 
STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                         Page 8 of 103 
 

 
SECTION 2.  LETTER OF INVITATION TO CONSULTANTS 

 
1 INTRODUCTION 

 
1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to  act  as  AE to  submit  a  proposal  for  providing  consulting services required 
for the assignment named in the attached Letter of Invitation. Your proposal  could  form  the  
basis  for  future  negotiations  and  ultimately  a  contract between your firm and the Employer. 
 

1.2 A  brief  description  of  the  assignment  and  its  objectives  are  given  in  the  Terms  of Reference 
(TOR). 

 
1.3 The assignment shall be implemented in Construction Period (24 Months) and Maintenance 

Period (48 Months). 
 
1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants or any 

other person.  The purpose of this RFP is to provide interested parties with information that may be 
useful to them in the formulation of their Proposals pursuant to this RFP.  This RFP includes 
statements and assumptions, which reflect various assessments arrived at by the Authority in relation 
to the Consultancy.  Such assessments and statements do not purport to contain all the information 
that each Applicant may require.  The information contained in this RFP, may not be complete, 
accurate, adequate or correct.  Each Applicant should, therefore, conduct its own investigations 
about the assignment and the local conditions before submitting the proposal by paying a visit to the 
Client and the project site, sending written queries to the client, before the date and time specified in 
the Data Sheet.  

 
1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, including a 

visit to site, are not reimbursable as a direct cost of assignment and  (ii) Employer is not bound 
to accept any of the proposals received by it and reserves the right to  annul  the  selection  process  at  
any  time  prior  to  contract  award,  without  thereby incurring any liability to the Consultants. 

 
1.6 Deleted 
 
1.7 Deleted 
 
1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that  impacts  

their  capacity  to  serve  the  best  interest  of  their  Client,  or  than  may reasonably be perceived as 
having this effect.  Failure to disclose said situations may lead to the disqualification of the 
Consultant or the termination of its Contract and/or any other action as deemed fit by the Authority 
at any stage. 

 
1.9 It  is  the  Employer’s  policy  that  the  consultants  observe  the  highest  standard  of  ethics during the 

selection and execution of such contracts.  In pursuance of this policy, the Employer: 
   
 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

 
(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of a public official in the 
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selection process or in contract execution; 

 
(ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 

influence a selection process or the execution of a contract; 
 
(iii) “collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to establish 
prices at artificial, non-competitive levels; 

 
(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, 
or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for  award  
has,  directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent, collusive or coercive 
practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to permit   the   
Employer  to   inspect   their   accounts   and   records   relating   to   the performance   of   the   
contract   and   to   have   them   audited   by   authorized representatives of Employer. 

 
1.10 Consultants, their JV partner,  their  Sub-Consultants,  and  their  associates  shall  not  be  

under  a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 
Consultants shall be aware of the provisions on fraud and corruption stated in the specific 
clauses in the General Conditions of Contract. 

 
1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or  to  be  

paid  to  agents  relating  to  this  proposal  and  during  execution  of  the assignment if the 
Consultant is awarded the Contract, in the Financial Proposal. 

 
1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of Professional 
staff nominated in the Proposal. The Client will make its best effort to complete negotiations 
within this period. Should the need arise, however, the Client may request Consultants to 
extend the validity period of their proposals. Consultants who agree to such extension shall 
confirm that they maintain the availability of the Professional staff nominated in the Proposal, 
or in their confirmation of extension of validity of the Proposal, Consultants could submit new 
staff in replacement, who would be considered in the final evaluation for contract award. 

 
2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 
 
2.1  The Consultants may request a clarification of any of the RFP documents up to the number of 

days indicated in the Data Sheet before the Proposal submission date.  Any request for 
clarification must be sent in writing by paper mail, facsimile, or electronic mail to the Client’s 
address indicated in the Data Sheet. The Client will respond by cable, facsimile, or electronic 
mail to such requests and will send copies of the response (including an explanation of the query 
but without identifying the source of inquiry) to all consultants who have purchased the RFP 
document. Clarification/amendment will also be hosted on Employer’s web-site.  
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2.2 At any time before the submission of Proposals, the Client may for any reason, whether at its 

own initiative or in response to a clarification requested by a Consulting firm, modify the RFP 
documents by amendment.  Any amendment shall be issued in writing through addendum.  
Addendum may be sent by mail, cable, telex, facsimile or electronic mail to consultants or/and 
will be hosted on Employer’s website which will be binding on them.  The Client may at its 
discretion extend the deadline for the submission of Proposals. 

 
3. PREPARATION OF PROPOSAL 
 
3.1 You are requested to submit your proposal in Two Parts strictly using the formats enclosed 

herewith (refer section 3,4 and 5) in 2 separate envelopes/ packages and put together in one 
single outer envelope/package. The two parts shall be: 
Part 1: Technical Proposal and 

Part 2: Financial Proposal. 
The proposal shall be written in the English language as specified in the Data Sheet. All pages 
of the Proposal shall be signed by an authorized representative.  The representative’s 
authorization shall be confirmed by written Power of Attorney duly notarized to be submitted 
with the proposal. In case of JV or inclusion of Associate Company, a MoU indicating the 
specific Projects, input and role of each Partner etc. shall be submitted with the proposal. 

 
Part 1: Technical Proposal 
 
3.2  You  are  expected  to  examine  all  terms  and  conditions  included  in  the  documents. 

Failure to act or to provide all requested information will be at your own risk and may result in 
rejection of your proposal. 

 
3.3  During preparation of the Technical proposal you may give particular attention to the following: 

 
i. The man-months for the assignment shall be that stated in the Terms of Reference.   The 

same shall be considered for the purpose of evaluation as well as award.  In case the man 
months of TOR are amended in view of Client’s own initiative or in response to clarification 
sought by any Consulting firm, the man months so amended and published shall be 
considered for the purpose of evaluation as well as award. 

ii. The  Consultants  should  prefer  to  field  as  many  of  their  permanent staff  as  possible.  
The permanent  staff  would  be  considered  those  already  employed  with  the  firm prior  to 
one year from  the  month  during  which  this  Tender  Notice  is  issued. Applicant shall 
submit the details of the period of employment of the proposed personnel with the firm.   

iii. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one 
Curriculum Vitae (CV) may be submitted for each position and 

iv. A  good  working  knowledge  of  the  language  specified  in  the  data  sheet  is essential for 
key professional staff on this assignment. Reports must be in the language (s) specified in 
the data sheet 

v. Deleted 
 
3.4  Your  Technical  Proposal  must  provide  the  following  information,  using  but  not limited to 

the formats attached in the Section 3 &4. 
 
i. A  brief  description  of  the  firm’s  organisation  and  an  outline  of  recent experience  
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of  the  Consultants  and,  in  the  case  of  Joint  Venture,  for  each partner, on assignments 
of a similar nature. The information which you shall provide on each assignment should 
indicate, inter-alia, the profiles of the staff provided, duration, contract amount and firm’s 
involvement. The details of assignments on hand shall also be furnished by the consultant 
and their JV partner, separately.  

ii. Any   comments   or   suggestions   on   the   ToR   and   a   description   of   the methodology  
(work  plan)  which  the  firm  proposes  to  execute  the  services, illustrated with bar charts 
of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned to each and 
their timing; 

 iv.  Requirement for submission of CVs.  
a. CVs strictly in the prescribed format and recently signed in blue ink on each page 

by both the proposed professional staff and the Managing Director/Head or the 
authorized representative of the firm. 

b. Key information should include years with the firm and degree of responsibility 
held in various assignments. In CV format, at summary, the individual shall declare 
his qualification & total experience (in years) against the requirements specified in 
TOR for the position (Ref. Enclosure-B of TOR). If any information is found 
incorrect, at any stage, action including termination and debarment from future 
projects upto 2 years may be taken by Employer on the personnel and the Firm. 

c. If same CV is submitted by two or more firms in an assignment, zero marks shall 
be given for such CV. Key personnel has to certify in their CV that he has  not 
consented to any consultant other than the applicant to propose their CV for any 
position for this assignment. In case the key personnel is found having given 
consent to more than one bidder, he shall be debarred by the Employer for 2 years.   

d. Deleted 
e. All the CVs which are to be evaluated should be complete in all respects including 

signing and certification by the individual and the firm.  
f. If a CV score less than 75% marks, whatever marks it score will be carried forward 

for maximum 3 nos key personnel for determining the total score of the firm.  
However, if the Key Personnel does not fulfill the minimum academic qualification 
(as mentioned at Enclosure-B of TOR of RFP), the overall score of his CV will be 
evaluated as zero.  If the Key Personnel does not fulfill the minimum qualification 
related to experience (as mentioned at Enclosure-B of TOR of RFP), then zero 
marks will only be assigned for that sub criteria, but the marks obtained by the CV 
of the Key Personnel will be carried forward for maximum 3 nos key personnel for 
determining the total score of the firm.  In case, a firm is H-1, then all such Key 
Personnel (whose CV scores less than 75% or who does not fulfill the minimum 
qualification) will have to be replaced by the firm at the time of contract 
negotiations by persons scoring at least 75% marks.  The reduction in remuneration 
of such replacements shall be 5%, 10% and 15 % for 1st replacement, 2nd 
replacement and 3rd replacement respectively.  In case more than 3 CV scores less 
than 75% marks or Team leader cum Highway Engineer scores less than 75% 
marks, the proposal shall be considered non-responsive.During negotiation, Key 
Personnel will be required to produce certificate regarding qualification and 
experience. However, the officials retired from MoRT&H/State/UT PWD may be 
exempted from producing the experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and incorporated in the 
Technical Proposal which will be reviewed on quarterly basis.   
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vi. Estimates  of  the  total  time  effort  (person  x  months)  to  be  provided  for  the services, 
supported by bar chart diagrams showing the time proposed (person x months) for each 
professional staff and sub professional staff.  

  vii. A certification to the effect should be furnished by the Consultant that they have checked 
the qualifications and experiences details submitted by the key personnels in their CVs and 
found to be correct.  This certification should be made in CVs of all key personnel after the 
certification by the candidate.  The format of CV includes certification to this effect.    

viii. Each key personnel of the preferred Consultant shall be called for interview at the time of 
negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. In no 
case more than two replacements of key personnel shall be permitted during negotiation and 
in such cases Consultant and such key personnel  shall have to submit affidavit to the effect 
that during the period of assignment specified in para 8 of Section:1, the replaced key 
personnel shall not be professionally employed anywhere in Employer’s works. Employer 
shall not further consider CV of such key personnel directly or indirectly for any of its 
projects for this period. The reduction in remuneration of such replacements shall be 5% and 
10% for 1st replacement and  2nd replacement respectively within validity period of bid.  In 
case during negotiations held within validity period of bid, more than two replacements are 
sought by the H-1 consultant, his proposal shall be considered as Non-Responsive.  In such 
case the combined score of remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H-1.  In case during interaction with the key 
personnel at the time of negotiation it is found that the key personnel proposed is un-suitable 
for the assignment position, his replacement by equivalent or better shall be provided by the 
consultant.  The key personnel with such un-suitable CV shall not be considered in any 
future bids for that position for two years. No deduction for such replacement who are not 
found suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the action of 
replacements of more than 2 key personnel during negotiation, the firm and its constituent 
JV partners and Associates shall be debarred upto one years for Employer’s consultancy 
projects. 

x. Any additional information. 
3.5 The technical proposal must not include any financial information. 
 

   3.5.1 Evaluation criteria is enclosed which is part of RFP. The consultant shall carry out self-evaluation 
based on this criteria by making references to the documents which have been relied upon by consultant in 
self-evaluation.  
 

3.5.2 The Ministry has developed “INFRACON” (www.infracon.nic.in) which is 
comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. This portal 
enables the consultancy firms and key personnel to register themselves and upload their credentials 
public domain. The portal has the facility to host Firms & personnel credentials online with option to 
link to Aadhar & Digilocker for data validity and purity. Technical proposals would be received 
through INFRACON. It is mandatory for the Consultants to register on INFRACON portal. 
 
Part 2: Financial Proposal 
3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No additional 

items/quantities other than that specified in the formats should be proposed by the Consultants 
since the same shall not be considered for the evaluation/award. Consultants shall be paid billing 
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rates for services rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-
Professional personnel and (iii) Support staff on man-moth wise. For calculating billing rates of 
remaining items of the financial proposal, namely (i) transportation , (ii) Duty travel to site (iii) 
Office Rent, (iv) office supplies communication etc (v) reports & document printing and (vi) 
survey equipment etc. quoted amount of selected consultant will be converted to percentage of  
civil work cost quoted by civil contractor and payment will be made in proportionate to the 
financial progress of the civil work. Beginning 19th months from the last date of submission of bid, 
billing rates shall be increased for the remuneration part only @ 8% every 18 months. However, 
for evaluation and award of the Bid proposals, the quoted initial rate (as applicable for first 18 
months from last date of submission of bid) shall be multiplied by the total time input for each 
position on this contract, i.e. without considering the increase in the billing rates. All payments 
shall be made in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes 
if any. 

 
3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes (including  

social  security),  duties,  fees,  levies  and  other  charges  imposed  under  the applicable law, on the 
consultants, the sub-consultants, and their personnel (other than nationals or permanent residents 
of the government’s country); unless the Data Sheet specifies otherwise. This cost, however, will 
not be considered in evaluation. 

3.8 Consultants  may  express  the  price  of  their  services  in  the  Indian Rupees only.  
 
3.9 Service tax as applicable shall be paid to the consultant while making payment for services 

rendered. The consultants shall then deposit the same with the tax authorities and provide a proof 
of having done so within next 90 days in line with policy circulars issued by Employer. Employer 
shall pay only the service tax. 

  
4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 
 

4.1         PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the Application may 
be submitted online following the instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)  
 
  (a) Technical proposal as indicated in para ‘B’ below. 

(b) Financial proposal as per format prescribed in SECTION-5 of RFP. 
 
B. Hard copy in Original ( identical to proposals to be submitted in sealed envelope and also 

electronic form to be uploaded on the e-tendering portal of Employer  

(I) Technical Proposal in Hard Bound Form including  

(a) Power of Attorney for signing the Application  
(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if applicable;  
 (d) Copy of Memorandum of Understanding with Associate, if                   

applicable 
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(e) Firms credentials as per format prescribed in SECTION-3 OF RFP. 
(f) Technical proposal as per format prescribed in SECTION-4 OF RFP. 
(g) Self-evaluation based on evaluation criteria. 

(II)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft in 
favour of Regional Pay & Accounts Officer, MoRT&H, payable at Hyderabad; 

(III)  Bid Security (for the amount given in section 1 of this document and in favour of PD, 
PIU, MoRT&H, Machilipatnam in the form of a Bank Guarantee and the format specified 
in this document and 

(IV) Application processing fee as applicable shall be paid to the Service provider of E-
tendering portal. 

 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) B 
together with their respective enclosures and seal it in an envelope and mark the envelope as 
“Technical Proposal” for the Project for which proposal is submitted and name and address of 
the Applicant. The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN THE 
PRESENCE OF THE EVALUATION COMMITTEE”.  In addition, the Application due 
date should be indicated on the right hand corner of the envelope. The original documents 
should be submitted before 17:00 hours Indian Standard Time on the Application due date i.e. 
on 18.01.2017, at the below mentioned address in the manner and form as detailed in the 
RFP. A receipt thereof should be obtained from the below mentioned person.  

 
(Mention Address of Employer’s Representative:)  
Regional Officer, 
Ministry of Road Transport & Highways, Vijayawada 
Door No.38-2-3/2,  
Gorledalapanna Veedhi, 
Near American Hospital, 
Punnamithota, Vijayawada-520010. 

 

iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial Proposal 
as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of Employer before 
17:00 hours Indian Standard Time on the Application due date i.e. on 18.01.2017.   Hard 
copy of the documents as specified in point nos. 4.1 (ii) B above only is required to be 
submitted.  Financial Proposal is to be submitted On-line only and no hard submission is to 
be made.  In the event of any discrepancy between the original and the copy (in electronic 
form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 
 
(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid shall be 

modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 
(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid Due 

Date, unless the same has been expressly sought for by the Employer, shall be disregarded. 
(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload / 

resubmit digitally signed modified bid. 
(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can withdraw 

its e-bid. 
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(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any reason, 
bidder cannot re-submit e-bid again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-line and 
manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall be the 
Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in point 
nos. 4.1 (ii) B at 19.01.2017 Indian Standard Time at 11:00 AM i.e. in the presence of the Applicants 
who choose to attend. The Employer will subsequently open the Technical Proposal as mentioned in 
point no.4.1 (ii) A(a) above and evaluate the Applications in accordance with the provisions set out in 
the RFP.  
(iii)    The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who qualify 
for financial opening as per RFP. The date of opening of Financial Proposal will be notified later on. 

 
5 PROPOSAL EVALUATION 
 

  5.1 A two -stage procedure shall be adopted for evaluating the proposals. 
  
  5.2 Deleted    

   
Technical Proposal 

5.3 The  Evaluation  Committee  appointed  by  the  Employer  shall  carry  out  its  evaluation applying  
the  evaluation  criteria  and  point  system  specified  in  the  data  sheet. Each responsive proposal 
shall be attributed a technical score (ST.) Only those Applicants whose Technical proposal score 75 
marks or more out of 100 shall qualify for further consideration. However, if the number of such 
pre-qualified applications is less than two, the Employer may, in its sole discretion, pre-qualify the 
applicant(s) whose technical score is less than 75 marks. The result of technical evaluation shall be 
made available on the website giving opportunities to the bidders to respond within seven days in 
case they have any objection. 

 
Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is finalised, the 
Employer may notify those consultants whose proposals were not considered as per conditions of 
RFP. The Employer shall simultaneously notify the shortlisted firms by making available results of 
technical evaluation on website indicating the date and time set for opening of the Financial 
Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ representatives 
who choose to attend.  The name of the consultant, the technical scores, and the proposed prices 
shall be read aloud and recorded when the Financial Proposals are opened.  The Client shall prepare 
minutes of the public opening. 

 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are complete 
(i.e. whether they have included cost of all items of the corresponding proposals; if not, then the 
cost towards such missing  items  will be considered as NIL, but the Consultant shall, however, be 
required to carry out such obligations without any additional compensation.) and without 
computational error. In case under such circumstances, if Client feels that the work  cannot  be  



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-GRADATION OF 
MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO LANE WITH PAVED 
SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND UP-GRADATION OF REPALLE 
TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES WITH PAVED SHOULDER IN THE 
STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                         Page 16 of 103 
 

carried  out  within  the  overall  cost  as  per  the   submitted   financial proposal,  such  proposals  shall  
be  considered  non  responsive.   

 
5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The financial 

scores of other proposals will be computed as follows: 
 SF= 100 x FM/F         (F= amount of financial proposal) 
 
5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) scores 

as follows: 
  S= ST x Tw+SF x Fw  
 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal and 

Financial Proposal, that shall be 0.80 and 0.20 respectively. 
 
5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined 

score). The second ranked applicant (H-2) shall be kept in reserve and may be invited for negotiation 
in case the first ranked Applicants withdraws, or fails to comply the requirements specified in this 
document. In the event the proposals of two or more consultants have the same scores in the final 
ranking, the proposal with the highest technical score should be ranked first. 

 
6 NEGOTIATIONS 
6.1 Prior  to  the  expiration  period  of  validity  of  proposal,  the  Employer  shall  notify  the successful  

firm who  submitted  the  highest  scoring proposal in writing by registered letter or facsimile and 
may either issue LOA if negotiations are not required or may invite it to negotiate the contract.   
In case two or more firms obtain same score, the firm achieving the highest Technical score shall 
be invited first for negotiations. 

 
6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, and initial a 

draft contract by the conclusion of negotiations 
 
6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due to 

reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for replacement 
upto a maximum of 50% key personnel with key personnel of equivalent or better qualifications 
without considering the same as replacement and without any deduction.  However, for avoidance of 
doubt, it is clarified that replacement of key personnel whose CV has scored less than 75% marks 
shall continue be considered as replacement as per para 3.4.(iv) (f). 

 
6.4 Negotiations  shall  commence  with  a  discussion  of  your  technical  proposal,  the proposed 

methodology (work plan), staffing. Agreement must then be reached on the staffing and  bar  
charts,  which  shall  indicate  activities,  staff,  periods  in  the  field  and  in  the home office, staff 
months, logistics and reporting. Special attention shall be paid to optimise the required outputs from 
the firm within the available budget and to define clearly the  inputs  required  from the Employer to 
ensure satisfactory implementation  of the assignment. 

 
6.5 It  is  the  responsibility  of  the  Consultant,  before  starting  financial  negotiations,  to contact the 

local tax authorities to determine the local tax amount to be paid by the Consultant under the 
Contract. The financial negotiations will include a clarification (if any) of the firm’s tax liability 
in the Client’s country, and the manner in which it will be reflected in the Contract; and will 
reflect the agreed technical modifications in the   cost   of   the   services.   
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6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 
professional staff, the Employer’ s  expects to negotiate, a contract on the basis of the staff 
named in the proposal and, prior to contract negotiations, will require assurance that this staff shall 
be actually available.  

 
6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 

more than two replacements of key personnel shall be permitted during negotiation and in such cases 
Consultant and such key personnel  shall have to submit affidavit to the effect that during the period 
of assignment specified in para 8 of Section:1, the replaced key personnel shall not be professionally 
employed anywhere in Employer’s works. Employer shall not further consider CV of such key 
personnel directly or indirectly for any of its projects for this period. The reduction in remuneration of 
such replacements shall be 5% and 10% for 1st replacement and 2nd replacement respectively within 
validity period of bid. In case during negotiations held within validity period of bid, more than two 
replacements are sought by the H1 consultant, his proposal shall be considered as Non-Responsive.  
In such case the combined score of remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H1. In case during interaction with the key personnel at 
the time of negotiation it is found that the key personnel proposed is un-suitable for the assignment 
position, his replacement by equivalent or better shall be provided by the consultant.  The key 
personnel with such un-suitable CV shall not be considered in any future bids for that position for two 
years. No deduction for such replacement who are not found suitable during interaction shall be 
made. In the eventuality that a firm becomes non-responsive, for the third time, due to the action of 
replacements of more than 2 key personnel during negotiation, the firm and its constituent JV partners 
and Associates shall be debarred upto one year for Employer’s consultancy projects. 

 
6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of negotiation 

at the cost of the Consultant. At the time of interview, Key Personnel will be required to produce 
certificate regarding qualification and experience in support of their CVs for verification and return. 
However, the officials retired from MoRT&H/State/UT PWD may be exempted from producing the 
experience certificate. The negotiations shall be concluded with a review of the draft form of 
Contract. The Employer and the firm will finalise the contract to conclude negotiations. 

 
7 AWARD OF CONTRACT 
7.1 After  completion  of  negotiations  with  the  consultants,  the  Client  shall  award  the Contract to 

the selected Consultant.   
 
7.2 The successful firm with whom the contract is signed is expected to commence the assignment 

on the date and at the location specified in the data sheet. 
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DATA SHEET 
(As Mentioned in Letter of Invitation to Consultants) 

Sub clause No. in Letter of Invitation to Consultants 
 

1.1 Pre-Proposal Conference shall be held at: Employers office at 30.12.2016. 

 
1.2 The proposal shall be valid for 120 days after the last date of submission. 
 
2.1 Clarification may be requested 1 days prior to Pre-Proposal Conference. The address for 

requesting clarification is: 
Address of Employer’s Representative: 
Regional Officer, 
Ministry of Road Transport & Highways, Vijayawada 
Door No.38-2-3/2,  
Gorledalapanna Veedhi, 
Near American Hospital, 
Punnamithota, Vijayawada-520010. 

                          Email: romorthvijayawada@gmail.com 
3.1 The Language of documents and correspondence will be English 
 
3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc shall be 

written in English. 
 
3.3 Employer shall pay only service tax.   Consultant has to assess all other taxes and should inbuilt 

them in their financial proposal.   These taxes (other than service tax) should   not   be   provided   
separately. Consultants   are   requested   to   consult   Tax Consultants for details. 

 
3.4 The Consultants to state all cost in Indian Rupee only. 
 
4. The time and date of submission: not later than 18.01.2017 at 17:00 Hrs. . 
 
5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

 
(i) Sub criteria for Relevant Experience of the firm for the assignment 
Criteria Marks 
Year of Establishment of the Firm (In case of JV year of establishment of Lead Member 
shall be considered) 

2 

Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in Construction Supervision/Independent Engineer/Authority Engineer in 
Highway Projects of length equal to 40% of project length of similar category for which 
RFP invited of 2/4/6**-laning or more / bridge works in last 7 years* 

 
16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report for 
Number of Highway Projects (of length 40% of project length of similar category for 
which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years * 

5 
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Total 25 
**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 

lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered 
interchangeably for 4/6 laning projects. Experience of 2 lane will  be considered for 4/6 laning projects with a 
multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone 
project or as a part of road project) only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for evaluation. 
Credentials of associate firm, except key personnel, if any will not be considered for evaluation. However 
consultant should submit details as per section 3, separately for Lead partner JV partner and associate. 
 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 
(ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 
assignment shall be evaluated.  The weightage for various key staff are as under:- 
 

Sl. 
No. 

Staff Position Marks in case of two 
projects clubbed 

1 Team Leader cum Highway Engineer  20 
2 Resident Engineer cum Pavement Specialist + Road safety 

Expert 
15 

3 Sr. Contract Specialist  8 
4 Senior Quantity Surveyor 8 
5 Bridge/Structural Engineer 2X4 
6 Material Engineer 2X4 
7 Bridge Design Specialist 4 

8 Highway Design Specialist 4 

 Total 75 
  
Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 

Sub criteria for Employment with firm 
 

 Marks for Employment with firm 
 

(i) Permanent staff (those already employed with firm prior to one year from the month 
during which this tender notice is issued) 

5 marks 

(ii) Retainer or non-permanent staff  Zero marks 

   
The technical proposal should score at least 75 marks to be considered responsive for financial evaluation. 

 

6. Commencement of Assignment: The firm shall begin carrying out the services within one week of 
signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

The  proposal  should  contain  the  following  information  in  enclosed  format  attached  at 
Appendix A. 

 Year of Establishment of Firm 

 Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last three 
years (FY 2013-14, FY 2014-15 and FY 2015-16). For claiming experience of Highway projects, 
completion certificate from employer should be enclosed. The proposal should also contain the details of 
the key personnel viz. their name, qualification, expertise area, experience and years of association with 
the firm.  

Appendix A 
 

The following information related to the firm should be provided in the proposal. 
 

i. Name of the package applied for:-  
ii.  Year of establishment of firm * 

 

Consultant Year of 
Establishment 

Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 
Lead Partner 
(of JV)/ Minor 
Partner of 
JV/Associate 

      

 
NOTE:- Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  
iii. Office/Business Address/Telephone nos./Cable Address. 
iv. Narrative description of firm (Not more than 2 sheets) 
v. Name  of  two(2)  principals  who  may  be  contacted  with  title  and  telephone number/fax 

number/e-mail. 
vi. Financial Statement of the last three years. ** 

Sl. No. Particular 2015-16 2014-15 2013-14 

i. Annual turnover from Consulting 
business 

   

ii. Total Assets    
iii. Current Assets    

     
c)   Balance Sheet/ Auditor Certificate of last 3 years (2013-14, 2014-15 and 2015-16) shall be submitted 
as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.) (This will 
be the exchange rates as per Reserve Bank of India rounded off to nearest Rupee applicable at the 
time of RFP invitation).  

 
   b)   The currency conversion rate for the respective years shall be   mentioned for other  

      International currencies. 
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vii. Experience as Independent Consultant/Construction supervision of Highway projects, separately 
for PPP and non-PPP Projects during the last 7 years. *** 

  
S  No
  

 
Pr ojec ts
  

 
Type of 
Services 
rendered  

 
De sc rip - 
t i o n o f 
Hi g hw a y     
Pr ojec t /
    
Length  
(k ms ) 

 
Client  
(with  
complete  
address ,  
con t act  
person,  
telephone  
Nos.and  
Fax  N o s.)  

 
Total  
Fee for  
the 
Consul
tancy 
Assign
ment 
(INR) 

 
Fee 
received by 
Applicant 
(i  n case of
  
JV/Assoc
iat ion)
  

 
%age 
of 
total  
fee 
recei
ved 
by 
the 
firm 

 
Approx . 
cos t of
  Hi 
g h w ay     
Project 

 
Period 

So le  
Consultant/ 
 
Prim e 
consultant    
of JV / minor 
consultant of 
JV/    /as

1 2 3 4 5 6 7 8 9  10 

  A.    Co mp leted  /   Su bsta nt ia l ly  comp let e d  pro j ects : 
1.  
2.  
3.  
B.    Proj ects  i n  prog ress:  
1.  
2.  
3.  

 
viii. Experience   in   DPR/ Feasibility Study cum Preliminary Design Report   preparation   of   

2/4/6   laning / Bridge   Highway   Projects separately  for the PPP and non-PPP projects  
during  the  last  7 years. *** 

 
S  No
  

Pr o j ec ts    Name    
/ 
Ye a r 

T y pe of
  
S e rv ic es
  
Re nder ed
  

Length  
of  
Pr ojec t 
(k ms ) 

Client  
(with  
com p lete  
add r es s ,  
con t act  
person,  
telephone  
Nos .  a nd
Fax  N o s.)  

Total  
Fee for  
the 
Consult
ancy 
Assign
ment 
(INR) 

Fee 
received 
by 
Applicant 
(i  n case 
of  
JV/Asso
ciat ion) 

%age of 
total  fee 
received 
by the 
firm 

Peri od
  

So le  
Consultant/ 
 
Prim e 
consultant    of JV / 
minor  consultant of 
JV/    /as associate 
consultant  

1 2 3 4 5 6 7 8 9 

 

***a)  2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-lane 
projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. 
Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience 
of 2 lane will  be considered for 4/6 laning projects with a multiplication factor of 0.75. For 
standalone bridge projects, experience in bridge work (either standalone project or as a part of 
road project) only be considered. 
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 b)  Only those projects, to be included in the table which are Highways Projects and 

 for w h i c h   clients  certificates  from  the  concerned  Government  agencies are     
enclosed with the proposal. 

c)  The details of bridges having length more than 200m (500m in case the project    consist of 
bridges of length more than 500m) in the listed projects is to be specifically mentioned. 

d)  The weightage given for experience of a firm would depend on the role of the firm in the 
respective assignments. The firm’s experience would get full credit if it was the sole firm in 
the respective assignment. If the applicant firm has completed projects as JV with some other 
firms, weightage shall be given as per the JV share***. However if the applicant firm has 
executed the project as associate with some other firms, 25% weightage shall be given to the 
applicant firm for the projects completed under such association  

e)  For weightage of experience in any past Consultancy assignment, experience certificate from 
the client shall be submitted. In absence of clear demarcation of JV share in client certificate, 
the weightage will be treated as 60 % for lead partner and 40% for minor partner. Annual 
turnover duly certified by Chartered Accountant shall be accepted.  In case of non-availability 
of such documents no weightage of turnover/experience will be considered. 

 
 (ix)       Assignments on hand including those for which the Letter of Acceptance from the clients received as 
on 7 days prior to due date for submission of proposals:  The details shall be given in the following format. 
 

S. 
No 

Name of 
Assignment 

Client Role of the 
firm 

Date of 
letter of 
Acceptance  

Date of 
Agreement 
if signed 

Present 
status of 
Assignment 

Team Members provided 
by the firm 

 

Sole, Lead/ 
Other in JV 
or sub-
consultant 

 

Name  DOB Position  

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 
Appendix B-2 

Firm’s  comments  and  suggestions  on  the  Terms  of  Reference and 
on data, services, and facilities to be provided by the Employer. 

 
Appendix B-3 

Approach paper on methodology and work plan for performing 
the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 
claimed by the firm. 

APPENDIX B-1 
Technical proposal submission form. 

 
FROM (Name of Firm) To: (Name and Address of Client) 

 
 

Ladies/Gentlemen: 
Subject:  Submission of Technical and Financial Proposal for engagement as Authority’s Engineer for 
the EPC work ___________________________________. 

 
We, the undersigned, offer to provide the consulting services for the above in accordance with your 
Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our Proposal, which 
includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for the 
above mentioned work. 
 
We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at 
bidding stage, in public domain and the same may be uploaded by Employer on official website of 
Employer.  We undertake that we shall have no objection if Employer uploads/hosts the information 
pertaining to credentials of our firm as well as of our key personnel. 
If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to 
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 
modifications resulting from contract negotiations. 
 
We understand you are not bound to accept any Proposal you receive 

 
We remain, 

Yours sincerely, 
 

Managing Director/Head of the firm/Authorised Representative of the firm + *  
Name of the firm  

Address 
*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE 
TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE 
EMPLOYER 

 
 
 
On the Terms of Reference (not more than one page): 

 
 
 
1. 

 
2. 

 
3. 

 
4. 

 
…. 

 
On the services and facilities to be provided by the Employer (not more than one page) 

 
1. 

 
2. 

 
3. 

 
4. 

 
…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 
PERFORMING THE ASSIGNMENT 

 
 
 
(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH 
TEAM MEMBER 

 
 
1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 
.. 

   

 
 
2. Support Staff 

 
 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 
.. 
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 
STAFF 

 
Proposed Position : ………………………………………………   Photograph 
 
 Name of Firm :........................................................................................  
Name of Staff :........................................................................................  
Profession :..............................................................................................  
Date of Birth : 
Years with Firm/Entity :  ........................................... Nationality : .............................. Membership of 
Professional Societies :.........................................................................  
Detailed Task Assigned : .............................................................................................. 
S.No Name of 

Employer 
 
Post Held 

Project 
Name 

Period Assignment 
in the Project 

Client 
of the 
Project 

Remark 

    From To    
         
         
 

 
Education : 

[Summarise college/university and other specialised education of staff member, giving their names, 
dates attended, and degrees obtained. Use about one quarter of a page.] 

 
Key Qualifications : 

[Give  an  outline  of  staff  member’s  experience  and  training  most  pertinent  to  tasks  on 
assignment.  Describe  degree  of  responsibility  held  by  staff  member  on  relevant  previous 
assignments and give dates and locations. Use about half a page.] 

 
Employment Record : 
[Starting with present position, list in reverse order every employment held. List all positions held by 
staff member since graduation, giving dates, name of employing organisations, titles 
of positions  held,  and  locations  of  assignments.  For  experience  also  give types  of  activities  
performed  and  client  references,  where  appropriate.  Use about three-quarters of a page.] 
 
Languages : 

[For  English  language  indicate  proficiency  :  excellent,  good,  fair,  or  poor;  in  speaking, reading, 
and writing] 
 
Summary of Qualification & Experience vis-à-vis the requirements as per TOR 

Requirements as 
per TOR 
(Enclosure-B) 

Possessed by the 
Staff Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 
I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my 
qualifications and my experience and Employer would be at liberty to debar me if any information 
given in the CV, in particular the Summary of Qualification & Experience vis-à-vis the requirements as 
per TOR is found incorrect.  I further undertake that I have neither been debarred by NHAI or 
any other  central /stage government organization nor left any assignment with the 
consultants  engaged  by  Employer /  contracting  firm  (firm  to  be  supervised  now)  for  any 
continuing  work  of  Employer  without  completing  my  assignment.  I will be available for the entire 
duration of the current project (named…..). If I leave this assignment in the middle of the work, 
 Employer would  be  at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the  Employer 
 works  for  an  appropriate  period  of  time  to  be  decided  by the Employer. I have no objection if my 
services are extended by the Employer for this work in future.  
 
I further undertake that my CV is being proposed for this project by --------- (the applicant firm) and I 
have not given consent to any other consultant(s) to propose my CV for any position for this project.   
 
I further undertake that if due to my inability to work on this project due to unavoidable circumstances, 
due to which consultant’s firm is forced to seek replacement. In such unavoidable circumstances, I 
shall not undertake any employment in Employer projects during the period of assignment of this 
project and Employer shall consider my CV invalid till such time. 
 
I undertake that I have no objection in uploading/hosting of my credentials by Employer in public 
domain. 

 
 For Key Personnel having intermittent inputs, add the following: 
I further certify that I am associated with the following assignments as on date (as on 7 days prior to due 
date for submission of proposal) including those for which LOA has been received by the firm and the 
inputs in these assignments shall not effect the work of the current assignment. 
 

Name of 
Assignment 

Client Date of 
LOA 

Likely 
start 
(Month / 
Year) 

Likely 
end 
(Month / 
Year) 

Total input 
of the 
person 
(man-
months) 

      

 
Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 
hand as on 7 days before due date of proposal including those for which LOA has been received from 
the Client or for which Consultant has been declared as H1 do not exceed 3 (three) for Senior Contract 
Specialist , and Sr. Quantity Surveyor.  
 
 
…………………………………………………………..                      Date 
(Signature of Key Personnel) 

(Day/Month/Year) 
 
Certification by the firm 
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The undersigned on behalf of ----------( name of consulting firm) certify that the qualification and 
experience details of  Shri ------ (name 
of  the  proposed  personnel  and  address) as described in the CV has been checked and found to be 
correct.  It is also certified that Shri-------- (name of proposed personnel) to  the  best  of  our  knowledge 
 has  neither been debarred by NHAI or any other Central/State Government organization  nor  left  his 
assignment with any other consulting firm engaged by the Employer / Contracting firm (firm to be 
supervised  now)  for  the  ongoing  projects.  We  understand  that  if  the  information  about leaving 
 the  past  assignment  is  known  to  the Employer,  Employer  would  be  at  liberty  to  remove  the personnel 
from the present assignment and debar him for an appropriate period to be decided by the Employer. 
 
 
 
…………………………………………………………..                      Date : ……………… 

(Day/Month/Year) 

 
[Signature of authorised representative of the Firm] 
 
Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. 
b)     Complete address and phone number of the Personnel is to be provided. 
c)     Document for proof of age is to be enclosed. 
d)     Document for proof of qualification is to be enclosed. 
e)     Age of the personnel shall not be more than as specified. 
f)      Experience Certificates from Employers to be attached.  
g)     Self-assessment of the CVs as per the enclosed evaluation criteria to be attached. 
h) The Ministry has developed “ INFRACON” (www.infracon.nic.in) which is 
comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. 
This portal enables the consultancy firms and key personnel to register thermselves and 
upload their credentials public domain. The portal has the facility to host Firms & 
personnel credentials online with option to link to Aadhar & Digilocker for data validity 
and purity. Technical proposals would be received through INFRACON. It is mandatory 
for the Consultants to register on INFRACON portal.  
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 
A. Activity Schedule 

 

 Sl.    
No. 

  Name    Position Monthwise Program (in form of Bar Chart) 

[1st, 2nd, etc. are months from the start of assignment] 

1
st 

2
nd 

3
rd

4
th 

5
th 

6
th 

7
th 

8
th 

9
th 

10
th 

11
th 12th and 

subsequent 
year

 

Number of 
Months 

1               Subtotal 
(1) 

2               Subtotal 
(2) 

3               Subtotal 
(3) 

4               Subtotal 
(4) 

-               - 

-               - 
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE 
 
 

A. Activity Schedule 

  Monthwise Program (in form of Bar Chart) 

[1st, 2nd, etc. are months from the start of 
Sl. 
No. 

Item of Activity (Works) 1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10
th 11

th 12th 

1 ...............................................
. 

            

2 ...............................................
. 

            

3 ...............................................
. 

            

4 ...............................................
. 

            

- ...............................................
. 

            

- ...............................................
. 

            

 
B. Completion and Submission of Reports 

S.No Reports : Programme : (Date) 

1 Monthly reports 
(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement such as 
Completion Report 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL  

      AND EXPERIENCE CLAIMED BY THE FIRMS 
      (To be submitted on non-judicial Stamp Paper) 

 
 
 
 I, the undersigned, on behalf of _______________________ (name of the Consultant submitting 
the proposal), do hereby certify that the details furnished in this proposal including CV of key personnel 
and experience claimed by the firm/firms are true and correct to the best of my knowledge and belief. 
 
 
 
 
 
 
 

Managing Director/Head of the 
Firm/Authorised Representative of 

the firm* 
Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 
Appendix C-1   Financial proposal submission form 

 
Appendix C-2  Summary of costs 

 
Appendix C-3  Breakdown of  costs 
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 

 
 

FROM : (Name of Firm) TO : 
   
Address of Employer 

Subject : 
 

We,  the  undersigned,  offer  to  provide  the  consulting  services  for  the  above  in accordance  
with  your  Request  for  Proposal  dated  [Date],  and  our  proposal.  Our attached  financial  proposal  
is  for  the  sum  of  [Amount  in  words  and  figures].  This amount is exclusive of the local taxes which 
we have estimated at (Amount in Words and Figures). 

 
Our financial proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to the expiration of the validity period of the proposal, i.e., [Date]. 

 
We undertake that, in competing for (and, if the award is made to us, in   executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 

 
Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and 
contract execution, if we are awarded the contract, are listed below: 

 
 

Name and Address Amount and Purpose of Commission 
of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

 
............................... 

 
........................... 

 
………………………. 

 
We understand you are not bound to accept any proposal you receive. 

 
We remain, Yours sincerely, 
 
 
 
Managing Director/Head of the firm/Authorised Representative of the firm* 
 Name of the firm 
Address 
*Lead Member in case of JV 
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APPENDIX C-2 :  SUMMARY OF COSTS 
 

 
No. 

 
Description 

Amount 
(Rs.) 

I Remuneration for Local Professional Staff  
II Supporting Staff 

III Transportation 
IV Duty Travel to Site 
V Office Rent 

VI Office Supplies, Utilities and Communication 
VII Office Furniture and Equipment 
VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 
Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 : BREAKDOWN OF  COSTS 
 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF  

         (for two  projects of total length around 90.00 Km.) 
 

S. No.  Key Personnel Man-month in 
Construction period 

of 24 months  

Man-month in 
Maintenance/ 

Defect Liability 
period of 48 

months 

Billing 
Rate (Rs) 

Amount 
(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 
Highway Engineer(Also to act 
as Resident Engineer for Pkg I) 

24 12   

2.  Resident Engineer cum 
Pavement Specialist+ Road 
safety Expert(For 2nd Package) 

24 48   

3.  Sr. Contract Specialist  
(Common for both packages) 

8 4   

4.  Senior Quantity Surveyor  
(Common for both packages) 

24 4   

5.  Bridge/Structural Engineer -2 
Nos. 

24+24=48 0   

6.  Material Engineer - 2 Nos. 24+24=48 2x4 = 8   

7.  Bridge Design Specialist 4 0   

8.  Highway Design Specialist 4 0   

 Sub Total 184 76   

B: Sub Professional Staff    

(a) Quantity Surveyor-2 nos. 24+24=48 2X6   

(b) Survey Engineer-2 nos 24+24=48 2X6   

(c) Lab Technician-2 nos. 24+24=48 2X6   

 Sub Total 144 36   

 
TBN = To Be Named 

II. Support Staff  

                               (for two  projects of total length around 90.00 Km.) 

No. Position Name Staff Months Rate        
(Rs) 

Amount (Rs) 

1 Office Manager (1 no) TBN 72 months   

2. Accountant  cum cashier    
(2 no) 

TBN 144 months   

3 Photocopy Machine 
Operator ( 2 no) 

TBN 144 months   
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4 Computer Operator cum 
steno ( 2 no) 

TBN 144 months   

5 Office Boy ( 2 no) TBN     144 months   

    Total :  
 

 III. Transportation (Fixed rate on rental basis) 
The vehicles provided by the Consultants shall include the cost for rental, drivers, 
operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month run 

                                (for two  projects of total length around 90.00 Km.) 

S.No Description of 
Vehicles 

Qty. 
(No. of vehicle-month) 

Total Rate/ 
Vehicle- 
Month 

Amount 
(Rs) 

 During 
Construction 

Period 

During 
Maintenance / 

DLP Period 
1 Innova / 

Scorpio or 
equivalent (not 
more than 3 
years old) 

 2 x 24 months 1X48    

2 Ambassador / 
Indica or 
equivalent (not 
more than 3 
years old)  

 2 x 24 months 1X48    

 Total       
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IV. Duty Travel to Site (Fixed Costs) : Professional and Sub-Professional Staff 
The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The quoted 
amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round trip to 
Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 
 

V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. 
 The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, etc. complete. 

Nos of Months Rate/month Amount 
72 months   

 
VI. Office Supplies, Utilities and Communication (Fixed Costs) 
 
No 

     Item Months Monthly 
Rate 

Amount in 
Rs. 

1. 

 
 
2. 

 
 
3. 

 
 
4. 

Office Supplies 

 
 
Drafting Supplies 

 
 
Computer Running Costs 

 
 
Domestic and International 
Communication 

72 months 

 

 

72 months 

 

 

72 months 
 
 

72 months 
 

  

 
VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

                                (for two  projects of total length around 90.00 Km.) 

 (Brand new Furniture and Equipment shall be mandatory at the time of commencement of services as per the 
list given below. The rental rate per month shall be quoted for the total list of Office Furniture and Equipment) 

S.No. Description Unit Qty. Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

 Office Furniture (Rental/Hire)      

1 Executive Table (Godrej make, model 
No. T-108 or equivalent) 

each 6  72 months  

2 Executive Chairs (Godrej make, model 
No. PCH-701 or equivalent) 

each 6  72 months  

3 Tables (Godrej make, model No. T-104 
or equivalent) 

each 4  36 months  

4 Ordinary Chairs Type-1 (Godrej make, 
model No T-CHR –6 or equivalent) 

each 15  36 months  
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5 Tables (for all other staff) (Godrej 
make, model No. T-101 or equivalent) 

each 4  36 months  

6 Ordinary Chairs –Type II (for all other 
staff) (Godrej make, model No. CHR-6 

or equivelent 

each 10  36 months  

7 Steel Almirah 1270mm x 765mm x 
440mm (Godrej make, model minor plain or 

equivalent) 

each 6  72 months  

8 Visitors chairs/Conference room chairs 
(Godrej make, model No. DCH7004 or equivalent) 

each 6  36 months  

9 Tables for computers with 3 drawers, 
key board/mouse pull out trays size 

1664mm x 900 (Godrej make. Or equivalent as per 
Engineer’s design) 

each 4  36 months  

10 Printer desks (Godrej make or 
equivalent) 

each 2  36 months  

11 Side tables (Godrej make or equivalent) each 4  36 months  

12 Conference Table (Godrej make, model 
No. T-12 or equivalent) 

each 1  36 months  

13 Revolving Chairs for Computer 
Room/Drawing room 

each 3  36 months  

 Office Equipment (Rental/Hire)      

1 Telephone with PABX facilities (2 
external lines & 10 internal lines) 

each 2  72 months  

2 Photocopier each 1  72 months  

3 Fax each 1  72 months  

4 Air-Conditioner (1.5 Ton) each 3  72 months  

5 Computer PC (state of the art) each 4  72 months  

6 Laser Jet Printers each 3  72 months  

7 Diesel Generator 20KVA) with running 
cost 

each 1  72 months  

8 Binding Machine each 1  72 months  

9 Air Cooler (of 24” size fan with suitable 
pump and shall be of either GEC, Khaitan or Cool 

Home make or equivalent) 

each 2  72 months  

10 Water Coolers (Voltas or equivalent) each 1  72 months  

11 Software LS LS  72 months  

 Total      
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VIII. Reports and Document Printing 

        (for two  projects of total length around 90.00 Km.) 

S.No. Description No. of 
Reports 

No. of 
Copies per 

Report 

Total Nos. Of 
copies 

Rate per 
Copy (  ) 

Amount 

1 Monthly reports 
 

72 6 432   

2 Quarterly Reports 24 6 144   

3 Various   others   reports   as 
provided  in  the  EPC 

Agreement such as 
Completion Report 

5 6 30   

    Total   
 
 

IX.  Survey Equipment with Survey Party and Vehicle etc complete 
 
Description 

Nos. of Months 
 

Rate 
/month 

 
Amount 

Rental cost towards Survey Equipment 
(GPS/Total  station  /Auto  Level)  with 
semiskilled  survey  Party  (4  persons) 
and  one  dedicated   vehicle  for  Survey 
Party (inclusive of  vehicle rental 
driver’s salary, fuel operation and 
maintenance  etc  complete)  with  rods, 
flags and other sundries 

30   

 
X. Contingencies 

A  fixed  amount  of  Indian  Rupees  ONE  MILLION  shall  be  included  in  the Financial  
Proposal.  The provisions of Contingency shall be operated with the specific approval from the 
Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 
[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ entered 
between Authority and --------(the Contractor) for the work of .............. from km---- to ---- of NH 
No.------- in the State of -------------- on Engineering, Procurement and Construction (EPC) basis]. 
 
1. Scope 
1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified pursuant to 

the EPC Agreement dated ........... (the “Agreement”),  which has been entered into between the 
Authority and ............. (the “Contractor”) for [Two-Laning] of the **** section (km ** to km**) of 
National Highway No. ** in the State of *** on Engineering, Procurement, Construction (EPC) basis, 
and a copy of which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 
2 Definitions and interpretation 
2.1 The words and expressions beginning with or in capital letters and not defined herein but defined in 

the Agreement shall have, unless repugnant to the context, the meaning respectively assigned to them 
in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context otherwise 
requires, be deemed to be reference to the Articles, Clauses and Schedules of the Agreement, and 
references to Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, mutatis 
mutandis, to this TOR. 

3 General 
3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, consistent 

with the highest standards of professional intergrity and Good Industry Practice. 
3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance with the 

provisions of this Agreement, but subject to obtaining prior written approval of the Authority before 
determining. 
(a) any Time Extension. 
(b) Any additional cost to be paid by the Authority to the Contrator; 
(c) The Termination Payment; or  
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an obligation or 

liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 
3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to the 

Authority in respect of its duties and functions under this Agreement. Such reports shall be submitted 
by the Authority’s Engineer within 10 (ten) days of the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 
responsibilities to its suitably qualified and experienced personnel; provided, however, that it shall not 
delegate the authority to refer any matter for the Authority’s prior approval in accordance with the 
provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of Scope 
under Article 13. 

 
3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature of 

Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s Engineer shall 
specify such meaning, scope and nature by issuing a reasoned written statement relying on good 
industry practice and authentic literature. 

4 Construction Period 
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4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished by the 
Contractor along with supporting data, including the geo-technical and hydrological investigations, 
characteristics of materials from borrow areas and quarry sites, topographical surveys, and the 
recommendations of the Safety Consultant in accordance with the provisions of Clause 10.1.6 of 
Model EPC Agreement. The Authority’s Engineer shall complete such review and send its 
observations to the Authority and the Contractor within 15 (fifteen) days of receipt of such Drawings; 
provided, however that in case of a Major Bridge or Structure, the aforesaid period of 15 (fifteen) 
days may be extended upto 30 (thirty) days. In particular, such comments shall specify the conformity 
or otherwise of such Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and furnish 
its comments within 10 (ten) days of receiving such Drawings. The review of drawing should be 
authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor and 
shall convey its comments to the Contractor within a period of 21 (twenty-one) days stating the 
modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be adopted by 
the Contractor for executing the Works, and convey its comments to the Contractor within a period of 
10 (ten) days from  the date of receipt of the proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway for 
purposes of maintenance during the Construction Period in accordance with the provisions of Clause 
10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the Contractor and 
send its comments thereon to the Authority and the contractor within 7 (seven) days of receipt of such 
report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and shall 
submit a monthly Inspection Report bringing out the results of inspections and the remedial action 
taken by the Contractor in respect of Defects or deficiencies. In particular, the Authority’s Engineer 
shall include in its Inspection Report, the compliance of the recommendations made by the Safety 
Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports and 
standard samples of manufactured Materials, and such other Materials as the Authority’s Engineer 
may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s Engineer 
shall require the Contractor to carry out, or cause to be carried out, tests at such time and frequency 
and in such manner as specified in the Agreement and in accordance with Good Industry Practice for 
quality assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special 
Publication-11 (Handbook of Quality Control for Construction of Roads and Runways) and the 
Specifications for Road and Bridge Works issued by MORT&H (the “Quality Control Manuals”) or 
any modifications/substitution thereof shall be deemed to be tests conforming to Good Industry 
Practice for quality assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or number of 
tests prescribed for each category or type of test for quality control by the Contractor. 

 
4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of their 

results shall be determined by the Authority’s Engineer in accordance with the Quality Control 
Manuals. The tests shall be undertaken on a random sample basis and shall be in addition to, and 
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independent of, the tests that may be carried out by the Contractor for its own quality assurance in 
accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out remedial 
measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently required 
for the safety of the Project Highway, whether because of an accident, unforeseeable event or 
otherwise; provided that in case of any work required on account of a Force Majeure Event, the 
provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 
Engineer shall undertake a review of the progress of construction and identify potential delays, if any. 
If the Authority’s Engineer shall determine that completion of the Project Highway is not feasible 
within the time specified in the Agreement, it shall require the Contractor to indicte within 15 
(fifteen) days the steps proposed to be take to expedite progress, and the period within which the 
Project Completion Date shall be achieved.  Upon receipt of a report from the Contractor, the 
Authority’s Engineer shall review the same and send its comments to the Authority and the 
Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s quality 
control records and documents before the Completion Certificate is issued pursuant to Clause 12.4 of 
Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the Works 
if the work threatens the safety of the Users and pedestrians.  After the Contractor has carried out 
remedial measure, the Authority’s Engineer shall inspect such remedial measures forthwith and make 
a report to the Authority recommending whether or not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of suspended 
works and users, and requires the Authority’s Engineer to inspect such works, the Authority’s 
Engineer shall inspect the suspended works within 3 (three) days of receiving such notice, and make a 
report to the Authority forthwith, recommending whether or not such suspension may be revoked by 
the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  For 
carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, the Authority’s 
Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K. 

5 Maintenance Period 
5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 

Maintenance Programme and for this purpose carry out a joint monthly inspection with Contractor. 
5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to evaluate 

compliance with the Maintenance Requirements and submit a Maintenance Inspection Report to the 
Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or cause to 
be carried out, for the purpose of determining that the Project Highway is in conformity with the 
Maintenance Requirements.  It shall monitor and review the results of such tests and remedial 
measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 
Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of deviation 
or deterioration with reference to the Specifications and Standards and shall also specify the time 
limit for repair or rectification of any deviation or deterioration beyond the permissible limit. 
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5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane (s) of the 
Project Highway for undertakings maintenance/repair thereof, and shall grant permission with such 
modifications, as it may deem necessary, within 5 (five) days of receiving a request from the 
Contractor.  Upon expiry of the permitted period of closure, the Authority’s Engineer shall monitor 
the reopening of such lane (s), and in case of delay, determine the Damages payable by the Contractor 
to the Authority under Clause 14.5 of Model EPC Agreement 

6 Determination of costs and time 
6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are required to 

be determined by it under the Agreement. 
6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 
6.3 The Authority’s Engineer shall consult each Party in every case of determination in accordance with 

the provisions of Clause 18.5 of Model EPC Agreement. 
7 Payments 
7.1 The Authority’s Engineer shall withhold payments for the affected works for which the Contractor 

fails to revise and resubmit the Drawings to the Authority’s Engineer in accordance with the 
provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant to 
Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 (ninety) 
percent of the amount so determined as part payment, pending issue of the Interim Payment 
Certificate; and 
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 19.4, 
deliver to the Authority and the Contractor an Interim Payment Certificate certifying the amount due 
and payable to the Contractor, after adjustments in accordance with the provisions of Clause 19.10 of 
Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 
Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 
Contractor’s monthly statement and certify the amount to be paid to the Contractor in accordance 
with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the final 
payment statement of Maintenance in accordance with the provisions of Clause 19.16 of Model EPC 
Agreement. 

8 Other duties and functions 
The Authority’s Engineer shall perform all other duties and functions as specified in the Agreement. 

9 Miscellaneous 
9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results with 
comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s Engineer to the 
Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents received 
by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a 
complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such other 
medium as may be acceptable to the Authority, reflecting the Project Highway as actually designed, 
engineered and constructed, including an as-built survey illustrating the layout of the Project 
Highway and setback lines, if any, of the buildings and structures forming part of project Facilities; 
and shall hand them over to the Authority against receipt thereof. 
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9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall mediate and 
assist the Parties in arriving at an amicable settlement of any Dispute between the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of Contractor’s 
Default within one week of its occurrence. 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of  the  ̀ Terms  
of  Reference’,  and  shall  be  fully  responsible  for  supervising  the Designs, Construction and 
maintenance and operation of the facility takes place in accordance with the provisions of the 
EPC Agreement and other schedules. Any   failure   of   the   Authority  Engineer   in   notifying  to   
Employer   and   the Contractor   on   non-compliance   of   the   provisions   of   the   EPC 
Contract Agreement  and  other  schedules  by  the  EPC Contractor,  non-adherence  to  the 
provision of ToR and non-adherence to the time schedule prescribed under ToR shall amount 
to non-performance. 

 
The Authority Engineer shall appoint its authorized representative, who shall issue   on   behalf   
of   the   AE,   the   Provisional   Completion   Certification   and Completion Certificate along 
with the Team Leader and shall carry out any such task as may be decided by Employer.  The 
AE shall take prior approval of Employer before issuing Provisional Completion Certification 
and Completion Certificate. The   proposal   submitted   shall   also   include   the   name   of   the   
authorized representative along with the authorization letter and power of attorney. 

 
11. CONSULTANT’S PROPOSAL 
11.1 List of key personnel to be fielded by the Consultants shall be as below: 

 

i. Team Leader Cum Senior Highway Engineer  
ii. Resident Engineer cum Pavement Specialist+ Road safety Expert 
iii. Sr. Contract Specialist  
iv. Senior Quantity Surveyor 
v. Bridge/Structural Engineer. 
vi.       Material Engineer 
vii.      Bridge Design Specialist 
viii.      Highway Design Specialist 

 

11.2  Broad job-description and minimum qualification for key personnel mentioned above is 
enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate with 
higher relevant qualification and experience.  All  the  CV’s  of  the personals mentioned in Para 
5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of technical proposal. The 
age of the Key Personnel should not be more  than  65  years  on  the  date  of  submission  of  
proposal. Consultants are advised  in  their  own  interest  to  frame  the  technical  proposal  in  
an  objective manner as far as possible so that these could be properly assessed in respect of 
points to be given as part of evaluation criteria. The bio-data of the key personnel should be 
signed on every sheet by the personnel concerned and the last sheet of each bio-data should 
also be signed by the authorised signatory for the Consultant. The key personnel shall also 
certify at the end of their bio-data proforma that they have not left any of the Employer works 
without completing of their assignment and have not accepted any other offer at the time of 
signing of the bio-data and as such shall  be  available  to  work  with  the  Authority Engineer,  if  
the  Project  is awarded.  In  case  the  key  personnel  leaves  the  assignment  without  approval  of 
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Employer, Employer would be at liberty to take any appropriate action against that key 
personnel including debarment. The CV submitted by selected firm/JV shall be hoisted on 
official website of Employer. 

11.3 In addition to above, consultants are required to propose other key personnel, sub- professional  
staff  and  other  field  engineers  as  detailed  in  Enclosure-A  and  the minimum qualification 
requirements for the same is enclosed in Enclosure–B. 

 
12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract  Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given below.  
 

Period of service 
(in months) 

Construction period  
(in months) 

Maintenance/DLP Period 

 (in months) 

Construction Period 
+ 48 Months 

24 months 48 months 

 
The proposed manpower deployment for this period shall be matching the activities to be 
performed during the said period. The time frame for services during the deployment of key 
personnel during this period shall be as shown in Enclosure  A. 

 
13. PERFORMANCE SECURITY 

The  successful  consulting  firm  shall  have  to  submit  a  Bank  Guarantee  (BG)  for  an amount 
of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be valid for a 
period of 2 months beyond the expiry of the Contract period.  The BG shall be in the format 
specified in Appendix I of draft contract form and furnished  from  a  Nationalised  Bank, IDBI or 
ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by 
RBI having a networth of not less than 500 crore as per latest Annual Report of the Bank.  In the 
case of a Foreign Bank (issued by a Branch in India) the networth in respect of Indian operations 
shall only be taken into account.  In  case  of  Foreign  Bank,  the  BG  issued  by Foreign Bank 
should be counter guaranteed by any Nationalised Bank in India. In case of JV, the BG shall be 
furnished on behalf of the JV and not individually by the members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

(for two  projects of total length around 90.00 Km.) 
 

S. No.  Key Personnel Man-month in 
Construction period 

of 24 months  

Man-month in 
Maintenance/ 

Defect Liability 
period of 48 

months 

Billing 
Rate (Rs) 

Amount 
(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 
Highway Engineer(Also to act 
as Resident Engineer for Pkg I) 

24 12   

2.  Resident Engineer cum 
Pavement Specialist+ Road 
safety Expert(For 2nd Package) 

24 48   

3.  Sr. Contract Specialist  
(Common for both packages) 

8 4   

4.  Senior Quantity Surveyor  
(Common for both packages) 

24 4   

5.  Bridge/Structural Engineer -2 
Nos. 

24+24=48 0   

6.  Material Engineer - 2 Nos. 24+24=48 2x4 = 8   

7.  Bridge Design Specialist 4 0   

8.  Highway Design Specialist 4 0   

 Sub Total 184 76   

B: Sub Professional Staff    

(a) Quantity Surveyor-2 nos. 24+24=48 2X6   

(b) Survey Engineer-2 nos 24+24=48 2X6   

(c) Lab Technician-2 nos. 24+24=48 2X6   

 Sub Total 144 36   

 
Note: The qualification and experience of Sub Professional staff would not be accounted in the 
evaluation.   However, Consultant shall have to get their CVs approved from Employer before 
mobilization.  The other inputs like support staff shall also be provided by the Consultant of an 
acceptable type commensuration with the roles and responsibilities of each position. 
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 Enclosure B 
 

 
QUALIFICATION OF KEY PERSONNEL 

 
TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

 
Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 
construction supervision services.  He will be overall in-charge of the project supervision of the construction 
package.  He shall act as Representative of the consulting firm appointed by the Authority.  His duties will 
involve overall superintendence over other experts of the construction package.  He will guide, monitor, 
supervise and control all the activities related to supervision for the construction package.  He will interact with 
the Project Director and the other officials of the Authority.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar capacity in 
Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity of at least 
two projects in Construction Supervision of Highways.  
(e) He should have handled as Team Leader or similar capacity of  at least one Projects of project  

Preparation of major highway Project of two/ four- laning. 

(f) Not more than 65 years of age. 
 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering. 

 (b) Supervised Highway Construction projects with flexible pavements. 
 

Note: (1) Similar Capacity includes the following positions 
 

i) On behalf of Consultant :  Team Leader / Resident Engineer (Construction Supervision/IE/AE). 
 

ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 
 
iii) In Government Organizations : Superintending Engineer (or equivalent) and above 
 
(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the  
input of the personnel is at least one year.  
 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 49 of 103 
 

RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ ROAD SAFETY EXPERT 
Duties: He shall be the in-charge of the construction supervision of project stretch and shall coordinate with 
all other experts of the construction projects and shall report to the Team Leader and officers of PIU as per 
the delegation established.  He shall be directly responsible for regulating the construction process i.e. various 
activities like earthwork, Sub-base/base courses, bituminous pavement, bridge/culvert works proposed for 
being carried out under Stipulated specifications/manuals etc.  For this purpose, he shall be assisted by 
Highway Engineer and other support engineers/personnel.  He shall deal directly with the Highway Engineer 
and other support staff attached with the Highway Engineer to ensure that the construction process is well 
controlled as per established specification controls to avoid later quality control stage problems.  In respect of 
other experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and regulating their 
activities to ensure smooth functioning of the Construction Package concerned. He should have adequate 
experience in large quantity of earthwork.  He will be required to be fielded throughout the Currency of the 
project.  The candidate is expected to be thoroughly familiar with various standards/specifications, contract 
procedures, design and quality control etc. In addition he will be responsible for ensuring road safety during 
construction and maintenance period of the project,  
 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on similar construction 
work/Independent Engineering project. 
(d) Should have handled at least 2 Highway projects of about 20-25 km each.   

(e) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 
(a)Post Graduate Degree in Transportation/Pavement Engineering. 

(b)  Experience of Construction Supervision on Highway Project.  
 

 
SENIOR CONTRACT SPECIALIST  
 
Duties: He will be deployed in working season in stages for cumulative duration of period mentioned in 
Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key responsibilities will be to 
guide and assist Team Leader/Employer in all aspects of contract management in proper implementation of 
contract provisions including controlling the project cost of the construction package.  He will also be required 
to offer his advice on contractual complications arising during the implementation as per the request of the 
employer.  He will be required to prepare manuals/schedules for the consultants team/employer based on the 
provisions of the contract document.  He will be responsible for giving appropriate suggestions in handling 
claims of the contractors and any dispute arising thereof.  

(1) Essential Qualifications. 

 
(a) Graduate in Civil Engineering from a recognized University. 
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(b) Professional Experience of 15 years in Contract Management. 
(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of handling 

Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 
  

(2) Preferential Qualifications. 
 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in construction 
management/certificate course in contract management. 
 
 BRIDGE  & STRUCTURAL ENGINEER (Full Time) 

 
Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and 
culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent mistakes in 
respect of them, checking and controlling the proper mix designs, Checking the adequacy of proper form-work, 
laying/compacting of concrete including curing operations.  For this purpose, he will work in close 
coordination with the Material Engineer and the Contractor’s Expert to effectively Control the quality of 
execution.  He will be responsible for minor modifications in design of bridges/culverts, whenever required 
during execution. 
 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 
 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other  

structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-stress 
concrete, 

design standards, technical specifications and statistical Quality Control/Assurance procedures for 
construction 
of different component of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation. 
(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.  
(g) Not more than 65 years of age. 
 

2) Preferential Qualifications. 
 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer in Highway Construction projects. 
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MATERIAL ENGINEER (Full Time) 
 
Duties: He will be responsible for supervising all the tests to be done in different stages of construction, besides 

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down in the 
contract for all the different stages of construction.  He will be coordinating and controlling the support 
personnel placed with him and will report to the Resident Engineer and to the Team Leader/Employer’s 
representative as and when required. 
 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 
(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway projects. 
(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2  

Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and procedures 

of material tests and testing equipments. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 
 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 
(b) Experience as Material Engineer in Highway Construction projects. 

 

 
SENIOR QUANTITY SURVEYOR (Full Time) 
Duties: He will be reporting to the Team Leader and give input as and when required during the work. He will 
provide necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of reporting 
to the Quantity Surveyor. He will act as a contract specialist also for the construction package, even though the 
thrust of his responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 
responsible for  taking all measures required to control the project cost and time  over-runs.  He will examine the 
claims of the contractor, variation orders, if any, and will approved the progress reports as per the project 
requirements. He will approve the measurement of all items of works executed in different stages for payment 
purpose prepared by Quantity Surveyor.  
He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  
(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in atleast two projects in Construction Supervision of 
Two/four of 
laning Highways.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 52 of 103 
 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in management/ 
certificate course in construction management/certificate course in contract management.  

  

 

BRIDGE DESIGN SPECIALIST 
The Bridge Design Specialist shall be responsible for checking the designs of bridges, ROBs,   
interchanges  and  any  other  structure  to  be  constructed  in  the  Project  highway.   He shall  also   
review  the  rehabilitation  measures  to  be  proposed  by  the  Contractor  for existing  structures   
based on  site  condition  and  structural  requirement  basis.   His  expertise shall include computer 
aided  design methods for Civil/Structural Engineering with particular reference to Structural design. 
 
He should have the following qualification / experience. 
(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognized University.  
(b) Professional Experience of 15 years in Bridge Design. 
(c) 10 years out of total 15 years experience in similar capacity for design of major highway bridges. 
(d) Experience of designing of 4 major Highway Bridges.  

 
(2) Preferential Qualifications. 
 
(a) Post Graduate Degree in Structural Engineering.  
b)  Experience of Bridge Work in other countries. 
 
(c) Design experience of major highway  bridge of length 200 m or more. (excluding  
Approaches). 
 

HIGHWAY DESIGN SPECIALIST 
The Highway Design Specialist shall be responsible for the review of highway designs and drawings 
using sophisticated computer software and also construction and O&M works. He should be a 
graduate in Civil Engineering from a recognized University (higher qualifications will be preferable); 
His expertise shall include computer aided design methods for Civil/Highway Engineering with 
particular reference to CAD application to the geometric design for highway rehabilitation and/or 
upgrading projects.  
 
He should have the following qualification / experience. 
 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years in highway works. 
(c) Experience of at least 5 years (out of total 15 years) in Highway Designing works 
(d) He should have handled as Highway Design Engineer at least 2 Projects of major 4 laning/ 6 laning 
improvement projects. 
(e) Exposure of Computer Software Programmes for Design of Highways. 
  
(2) Preferential Qualifications. 
 
(a) Post Graduate Degree in Highway Engineering  
(b)  Experience in Highway Projects 
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SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s Representative, 
before deployment) 
A. Quantity Surveyor 
 

Duties: He will be reporting to the Team Leader in day to day working.  He will also work 
under the guidance of the Sr. Quantity Surveyor, and shall abide by the 
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.  
He will act as a contract specialist also for the construction package, even though the thrust of 
his responsibilities will be in the areas of quantity surveying/processing of the invoices etc.  He 
will be responsible for reporting all measures required to control the project cost and time over-
runs.  He will examine the claims of the contractor, variation orders, if any, and will prepare the 
progress reports as per the project requirements.  For the purpose, he will be required to get the 
levels and quantity measurements checked in all items of works executed in different stages for 
calculations required for payment purpose.  He will be required throughout the currency of the 
project. 
Qualification and experience:  The candidate should be a graduate in Civil Engineering with 
relevant experience in the field of estimating, preparation and processing of the invoices, 
analysing rates, checking survey details etc. of the projects.  He should have about 8 years of 
relevant professional experience involving resource planning and scheduling, quantity survey, 
cost control, contract management etc.  Diploma holders with longer relevant experience of 
about 12 years could also be considered.  He must have worked as Quantity Surveyors for at 
least 4 years in any National/State Highway Projects.  He should not be more than 60 years of 
age. 
 

 B. Survey Engineer 
Duties: Checking layout of centre line, layout of curves, levels and profiles, etc. will be his 
main responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of 
invoices. He shall also be responsible for modifying survey data in case any modification is 
required in the design during execution. 
Qualifications and Experience: He should be a graduate civil engineer with 3 years of 
experience for BE Civil & 6 years of experience for Diploma holder. Survey Engineer should be 
conversant with modem survey equipment, total stations, auto level, digital level etc. He should 
have worked in at least one major highway project. He should not be more than 60 years of age.  
 

C. Lab Technicians: 
They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 
quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2 
years of relevant experience in the field of testing of road/bridge projects.  
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SECTION 7: DRAFT FORM OF CONTRACT 
 

Note: This draft Agreement is a generic document and shall be modified based on particulars 
           of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 
 
 
 

Between 
 
 
 
 
 
 
 
 
 
 
 

(Name of Client) 
 
 
 
 
 
 
 

And 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of Consultant) 
 
 
 
 

Dated: 
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1. FORM OF CONTRACT 
 
COMPLEX TIME BASED ASSIGNMENTS 

  
This CONTRACT (hereinafter called the “Contract”) is made the   day of the 

 
Month of   , 200   , between, on the one hand   (hereinafter 

 
Called the “Client) and, on the other hand, 

 
“Consultants”). 

 
  (hereinafter called the 

 
 
[Note* : If the Consultants consist of more than one entity, the above should be partially 
amended to read as follows: 
“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following 
entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 
under this Contract, namely,   and 
  (hereinafter called “Consultants”)] 

 
 

WHEREAS 
 

(a)  the Client has requested the Consultants to provide certain consulting services as defined   
in   the   General   Conditions   of   Contract   attached   to   this   Contract (hereinafter 
called the “Services”); 

 

 
(b) the  Consultants,  having  represented  to  the  Client  that  they  have  the  required 

processional skills, and personnel and technical resources, have agreed to provide the 
Services on the terms and conditions set forth in this Contract; 

 
NOW THEREFORE the parties hereto hereby agree as follows: 

 
 
1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 
(a) The General Conditions of Contract (hereinafter called “GC”)’ (b)The Special 
Conditions of Contract (hereinafter called “SC”); 
(c) The following Appendices : 

 
[Note: If any of these Appendices are not used, the words “Not Used” should be inserted 
below next to the title of the Appendix on the sheet attached hereto carrying the title of 
that Appendix ]. 
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Appendix A : Description of the Services …………….. 
Appendix B :  Reporting Requirements …………………  
Appendix C :  Key Personnel and Sub-consultants …….  
Appendix D : Medical Certificate ……………………….  
Appendix E : Hours of Work for Key Personnel ……….  
Appendix F :  Duties of the Client ………………………  
Appendix G   : Cost Estimates  
Appendix H : Form of Performance Bank Guarantee 
Appendix I : Form of Bank Guarantee for Advance Payments 
Appendix J   : Letter of invitation 
Appendix K : Letter of Award 
Appendix-L  : Minutes of pre-Bid Meeting 
Appendix-M  : Memorandum of Understanding (in case of JV) 
Appendix-N : Form of Bank Guarantee for Bid Security 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 

Contract; in particular 
 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 
of the Contract; and 

 
(b) The Client shall make payments to the Consultants in accordance with the 

 
Provisions of the Contract. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

 
respective names as of the day and year first above written. 

 
 
 

FOR AND ON BEHALF OF 
[NAME OF THE CLIENT] 

 
 

By 

 
(Authorized Representative) 

 
FOR AND ON BEHALF OF 
[NAME OF THE CONSULTANTS] 

 
By 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 61 of 103 
 

(Authorized Representative) 

 
 
 
[Note: If the Consultants consist of more than one entity, all of these entities should appear as 
signatures, e.g. in the following manner ] 

 
 
 

 
FOR AND ON BEHALF OF EACH OF 
THE MEMBERS OF THE CONSULTANTS 

 
 
 

[Name of the Member] 
 
 

By 

 
(Authorized Representative) 

 
 

[Name of the Member] 
 
 

By 
(Authorized Representative) 

 
 

etc. 
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GENERAL CONDITIONS OF CONTRACT 

 
1. General Provisions 

 
Unless  the  context  otherwise  requires,  the  following  terms  whenever  used  in  this  Contract 
have the following meanings: 

 
(a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the Government’s country [or in such other country as may be specified in the Special 
Conditions of Contract (SC)], as they may be issued and in force from time to time. 

 
(b) “Contract  means  the  Contract  signed  by  the  Parties,  to  which  these  General 

Conditions  of  Contract  are  attached,  together  with  all  the  documents  listed  in Clause 
1 of such signed Contract; 

 
(c)  “Effective  Date’  means  the  date  on  which  this  Contract  comes  into  force  and effect 

pursuant to Clause GC 2.1; 
 

(d) ‘foreign   currency’   means   any   currency   other   than   the   currency   of   the 
Government; 

 
(e)  ‘GC means these General Conditions of Contract; 

 
(f)  “Government” means the Government of Client’s Country; (g) ‘Local currency’ means the 
Indian Rupees; 
(h) “Consultant”   wherever   mentioned   in   this   Contract   Agreement   means   the 

“Authority Engineer  (AE)”  and  includes  sub-consultants  or  Associates engaged by the 
primary consultant. 

 
(i)  “Member”,  in  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one entity, 

means any of these entities, and “Members” means all of these entities; 

 
(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means both of 

them;  
 

(k) “Personnel”  means  persons  hired  by  the  Consultants  or  by  any  Sub-Consultants and or 
Associates as Employees and assigned to the performance of the Services 
or any part thereof; “Foreign Personnel” means such persons who at the time of being  
so  hired  had  their  domicile  outside  the  Government’s  Country,  “Local Personnel”  
means  such  persons  who  at  the  time  of  being  so  hired  had  their domicile  inside  
the  Government’s  Country;  and  ‘key  personnel’  means  the personnel referred to in 
Clause GC 4.2 (a). 

 
(l)  "SC"   means   the   Special   Conditions   of   Contract   by   which   these   General 

Conditions of Contract may be amended or supplemented; 
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(m)"Services"  means  the  work  to  be  performed  by  the  Consultants  pursuant  to  his contract, 
as described in Appendix A   hereto.   The scope of work will be strictly 
as given  in  various  Clauses  in  TOR. The  approach  and  methodology  to  be 
adopted  by  the  Consultant  for  carrying  out  the  assignment  as  Authority Engineer   
may   be   modified   depending   on   the   site   requirements   and   work programme  of  
the  EPC Contractor  after  mutual  discussions  with  Employer,  the EPC Contractor and 
the Authority Engineer.  The work plan as indicated by the 
Consultant may be modified accordingly to the site requirements. 

(n) "Sub-consultant  and  or  Associates  "  means  any  entity  to  which  the  Consultants 
subcontract any part of the Services in accordance with the provisions of Clause GC 3.7; 
and 

(o) "Third Party" means any person or entity other than the Government, the Client, the 
Consultants or a Sub-consultant. 

 
1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant 
or of principal and agent as between the Client and the Consultants. The Consultants, subject 
to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing 
the  Services  and  shall  be  fully  responsible  for  the  Services  performed  by  them or  on  their behalf 
hereunder. 

1.3 Law Governing Contract 

This  Contract,  its  meaning  and interpretation, and the relation between the Parties shall be 
governed by the Applicable Law. 

1.4 Language 

This  Contract  has  been  executed  in  the  language  specified  in  the  SC,  which  shall  be  the binding 
and controlling language for all matters relating to the meaning or interpretation of this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 
Contract shall be in writing. Any such notice, request or consent shall be deemed 
to have been given or made when delivered in person to an authorized representative 

of  the  Party  to  whom  the  communication  is  addressed,  or  when  sent  by  registered mail, 
telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice 
of such change pursuant to the provisions listed in the SC with respect to Clause GC 
1.6.2. 

1.7 Location 

The  Services  shall  be  performed  at  such  locations  as  are  specified  in  Appendix  A hereto  
and,  where  the  location  of  a  particular  task  is  not  so  specified,  at  such locations. 
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whether in Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge 

In  case  the  Consultants  consist  of  a  joint  venture  of  more  than  one  entity,  the 
Members  hereby  authorize  the  entity  specified  in  the  SC  to  act  on  their  behalf  in 
exercising all the Consultants' rights and obligations towards the Client under this Contract, 
including without limitation the receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
to be executed, under this Contract by the Client or the Consultants may be taken or 
executed by the officials specified in the SC. 

1.10 Taxes and Duties 
Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall  
pay  such  taxes,  duties, fees  and  other  impositions  as  may  be  levied  under  the Applicable 
Law. Service tax as applicable shall be paid to the consultant while making payment for 
services rendered. The consultants shall then deposit the same with the tax authorities and 
provide a proof of having done so within next 90 days in line with policy circulars issued by 
Employer.  

. 
2. Commencement, Completion, Modification and Termination of Contract 
2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's 
notice to the Consultants instructing the Consultants to begin carrying out the Services. This 
notice shall confirm that the effectiveness conditions, if any, listed in 
the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 
If this Contract has not become effective within such time period after the date of the 
Contract signed by the Parties as shall be specified in the SC, either Party may, by not less 
than four (4) weeks' written notice to the other Party, declare this Contract to be null and 
void, and in the event of such a declaration by either Party, neither Party shall have any claim 
against the other Party with respect hereto. 

2.3 Commencement of Services 
The Consultants shall begin carrying out the Services at the end of such time period after the 
Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 
services have been completed and all payments have been made at the end of such time 
period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This  Contract  contains  all  covenants,  stipulations  and  provisions  agreed  by  the Parties.  
No  agent  or  representative  of  either  Party  has  authority  to  make,  and  the Parties shall not 
be bound by or be liable for, any statement, representation, promise or agreement not set 
forth herein. 
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2.6 Modification 
 

Modification of the terms and conditions of this Contract, including any modification 
of  the  scope  of  the  Services,  may  only  be  made  by  written  agreement  between  the Parties  
as  the  case  may  be,  has  been  obtained.  Pursuant  to  Clause  GC  7.2  hereof, however,  each  
Party  shall  give  due  consideration  to  any  proposals  for  modification made by the other Party. 

 

2.7 Force Majeure 
2.7.1.   Definition 

(a) For the purposes of this Contract, "Force Majeure" means an event which is beyond   
the   reasonable   control   of   a   Party,   and   which   makes   a   Party's performance  of  
its  obligations  hereunder  impossible  or  so  impractical  as reasonably to be 
considered impossible in the circumstances, and includes, but 
is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood 
or other adverse weather conditions, strikes, lockouts or other industrial action  (  
except  where  such  strikes,  lockouts  or  other  industrial  action  are within the power 
of the Party invoking Force Majeure to prevent), confiscation 
or any other action by government agencies. 

(b) Force  Majeure  shall  not  include  (i)  any  event  which  is  caused  by  the 
negligence or intentional action of a party or such Party's Sub-consultants or agents   
or   employees,   nor   (ii)   any   event   which   a   diligent   Party   could reasonably 
have been expected to both (A) take into account at the .time of the conclusion of this 
Contract and (B) avoid or overcome in the carrying out of 
its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 
payment required hereunder. 

2.7.2 No Breach of Contract 
 

The  failure of a  Party  to  fulfill  any of its  obligations  hereunder  shall  not  be considered  to  
be  a  breach  of,  or  default  under,  this  Contract  insofar  as  such inability  arises  from  an  
event  of  Force  Majeure,  provided  that  the  Party affected by such an event has taken all 
reasonable precautions, due care" and reasonable  alternative  measures,  all  with  the  
objective  of  carrying  out  the terms and conditions of this Contract. 

 

2.7.3 Measures to be Taken 
 

(a)  A  Party  affected  by  an  event  of  Force  Majeure  shall  take  all  reasonable 
measures   to   remove   such   Party's   inability   to   fulfill   its   obligations 
hereunder with a minimum of delay. 

 

(b) A Party affected by an event of Force Majeure shall notify the other Party 
of such event as soon as possible, and in any event not later than fourteen (14) 
days following the occurrence of such event, providing evidence of the nature 
and cause of such event, and shall similarly give notice of the restoration of 
normal conditions as soon as possible. 

 

(c)  The Parties   shall take all reasonable measures to minimize the 
consequences of any event of Force Majeure. 

 
      2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 
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shall be extended for a period equal to the time during which such Party was unable to 
perform such action as a result of Force Majeure. 

2.7.5 Payments 
During the period of their inability to perform the Services as a result of an event of Force 
Majeure, the Consultants shall be entitled to be reimbursed for additional  costs  reasonably  
and  necessarily  incurred  by  them  during  such period for the purposes of the Services and 
in reactivating the Services after the end of such period. 

2.7.6 Consultation 
Not later than thirty (30) days after the Consultants, as the result of an event of Force  Majeure,  
have  become  unable  to  perform  a  material  portion  of  the Services, the Parties shall 
consult with each other with a view to agreeing on appropriate measures to be taken in the 
circumstances. 

2.8. Suspension 
The  Client  may,  by  written  notice  of  suspension  to  the  Consultants,  suspend  all 
payments to the Consultants hereunder if the Consultants fail to perform any of their 
obligations under this Contract, including the carrying out of the Services, provided that 
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request the 
Consultants to remedy such failure within a period not exceeding thirty (30) days after 
receipt by the Consultants of such notice of suspension. 

2.9 Termination 
2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall be 
a written notice of not less than sixty ( 60) days), such notice to be given after the 
occurrence of any of the events  specified in paragraphs (a) through (h) of this Clause GC 
2.9.1, terminate this  Contract. 
 

(a)  if  the  Consultants  fail  to  remedy  a  failure  in  the  performance  of  their  obligations 
hereunder,  as  specified  in  a  notice  of  suspension  pursuant  to  Clause  GC  2.8 
hereinabove, within thirty (30) days of receipt of such notice of suspension or within such 
further period as the Client may have subsequently approved in writing; 
 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, if any of 
their Members becomes) insolvent or bankrupt or enter into any agreements with their 
creditors for relief of debt or take advantage of any law for the benefit of debtors or go into 
liquidation or receivership whether compulsory or voluntary; 
 

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause GC 8 hereof; 

 

(d) if  the  Consultants  submit  to  the  Client  a  statement  which  has  a  material  effect  on  the 
rights, obligations or interests of the Client and which the Consultants know to be false; 
 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of 
the Services for a period of not less than sixty (60) days; or 
 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 
Contract. 
 

(g) if  the  consultant,  in  the  judgment  of  the  Client  has  engaged  in  corrupt  or  fraudulent 
practices in competing for or in executing the Contract. For the purpose of this clause: 
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"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the selection process or in contract execution. 
 
"fraudulent  practice"  means  a  misrepresentation  of  facts  in  order  to  influence  a  selection 
process or the execution of a contract to the detriment of the Borrower, and includes collusive 
practice among consultants (prior to or after submission of proposals) designed to establish 
prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free 
and open competition. 
 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his duties in a 
fair, efficient and diligent manner and if the dispute remains unresolved, Employer may 
terminate this contract. 

 
2.9.2 By the Consultants 

 

The  Consultants  may,  by  not  less  than  thirty  (30)  days'  written  notice  to  the  Client,  such notice  to  
be  given  after  the  occurrence  of  any  of  the  events  specified  in  paragraphs  (a) through (d) of this 
Clause GC 2.9.2, terminate this Contract: 

(a)  if  the  Client  fails  to  pay  any  money  due  to  the  Consultants  pursuant  to  this 
Contract and not subject to dispute pursuant to Clause 8 hereof within forty-five (45) 
days after receiving written notice from the Consultants that such payment is overdue; 

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants 
may have subsequently approved in writing) following the receipt 

by the Client of the Consultants' notice specifying such breach; 

(c)  if, as the result of Force Majeure, the Consultants are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 

(d) if  the  Client  fails  to  comply  with  any  final  decision  reached  as  a  result  of 
arbitration pursuant to Clause GC 8 hereof. 

  
2.9.3.   Cessation of Rights and Obligations 

 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.2  or  GC  2.9  hereof,  or  upon 
expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the Parties 
hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 
expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)   the  Consultants'  obligation  to  permit  inspection,  copying  and  auditing  of  their accounts 
and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)   any right which a Party may have under the Applicable Law 
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2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses GC 
2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, 
take all necessary steps to bring the Services to a close in a prompt and orderly manner  and  shall  
make  every  reasonable  effort  to  keep  expenditures  for  this  purpose  to  a minimum.  With  respect  
to  documents  prepared  by  the  Consultants  and  equipment  and materials furnished by the Client, 
the Consultants shall proceed as provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 
 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.9.1  or  GC  2.9.2  hereof,  the Client  
shall  make  the  following  payments  to  the  Consultants  (after  offsetting  against  these payments any 
amount that may be due from the Consultant to the Client}: 

 
(a)  remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to 

the effective date of termination; 

 
(b) reimbursable  expenditures  pursuant  to  Clause  GC  6  hereof  for  expenditures actually 

incurred prior to the effective date of termination; and 
 

(c)  except in the case of termination pursuant to paragraphs (a) through (d) of Clause GC 
2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract including the cost of the return travel of the Consultants' 
personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 
2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after  
receipt  of  notice  of  termination  from  the  other  Party,  refer  the  matter  to  arbitration pursuant to 
Clause GC 8 hereof, and this Contract shall not be terminated on account of such event except in 
accordance with the terms of any resulting arbitral award. 

 
 

3. Obligation of the Consultants 
3.1 General 
3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
techniques and practices, and shall observe sound management practices, and  employ  
appropriate  advanced  technology  and  safe  and  effective  equipment, machinery, materials 
and methods" The Consultants shall always" act, in respect of any  matter  relating  to  this  
Contract  or  to  the  Services,  as  faithful  advisers  to  the Client, and shall at all times support 
and safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third 
Parties. 

 
3.1.2 Law Governing Services 

 
The  Consultants  shall  perform the  Services in  accordance  with  the  Applicable  Law and  



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 69 of 103 
 

shall  take  all  practicable  steps  to  ensure  that  any  Sub-  consultants  and  or Associates, 
as well as the Personnel of the Consultants and any Sub- consultants and or   Associates,   
comply   with   the   Applicable   Law.   The   Client   shall   advise   the Consultants in writing 
of relevant local customs and the Consultants shall, after such notifications, respect such 
customs. 

 

3.2 Conflict of Interests 
 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 
 

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the  
Consultants'  sole  remuneration  in  connection  with  this  Contract  or  the  Services and, subject 
to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit  any  trade  
commission,  discount  or  similar  payment  in  connection  with activities  pursuant  to  this  
Contract  or  to  the  Services  or  in  the  discharge  of  their obligations hereunder, and the 
Consultants shall use their best efforts to ensure that any Sub- consultants and or Associates, 
as well as the Personnel and agents of either 

of them, similarly shall not receive any such additional remuneration. 
 
3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the  Client  on  

the  procurement  of  goods,  works  or  services,  the  Consultants  shall comply  with  any  
applicable  procurement  guidelines  of  the  Client  (Employer)and  or Associates Bank or of 
the Association, as the case may be, and other funding agencies and shall at all times exercise 
such responsibility in the best interest of the Client. Any discounts  or  commissions  obtained  
by  the  Consultants  in  the  exercise  of  such procurement responsibility shall be for the 
account of the Client. 

3.2.3  Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the  
Consultants  and  any  entity  affiliated  with  the  Consultants,  as  well  as  any  Sub- consultant 
and or Associates and any entity affiliated with such Sub- consultant and or Associates, shall 
be disqualified from   providing goods works or services (other than the Services 
and any continuation thereof) for any project resulting from or closely related to the Services.  
 

3.2.4    Prohibition of Conflicting Activities 
 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 
consultants  and  or  Associates  and  their  Personnel  not  to  engage,  either  directly  or 
indirectly, in any of the following activities: 

 

(a)  during the term of this Contract, any business or professional activities in the   
Government's   country   which   would   conflict   with   the   activities assigned to 
them under this Contract; and 

 

(b) after  the  termination  of  this  Contract,  such  other  activities  as  may  be 
specified in the SC. 

 

3.3 Confidentiality 
The Consultants, their Sub-consultants and the Personnel of either of them shall not, either  
during  the  term  or  within  two  (2)  years  after  the  expiration  of  this  Contract, disclose  any  
proprietary  or  confidential  information  relating  to  the  Project,  the Services, this Contract 
or the Client's business or operations without the prior written consent of the Client. 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 70 of 103 
 

 
3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability under 
this Contract shall be as provided by the Applicable Law. 

 
3.5 Insurance to be Taken Out by the Consultants 

 
The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants to take 
out and maintain, at their (or the Sub-consultants , as the case may be) own cost but on 
terms and conditions approved by the Client, insurance against the risks, and for the 
coverages, as shall be specified in the SC, and (ii) at the Client's request, shall provide 
evidence to the Client showing that such insurance has been taken out and maintained and 
that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 
 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of  the 
 Services,  hereunder,  in  accordance  with  internationally  accepted  accounting principles and 
in such form and detail as will clearly identify all relevant time charges and cost, and the 
bases thereof (including such bases as may be specifically referred to in the SC); (ii) shall 
permit the Client or its designated representative periodically, and up to one year from the 
expiration or termination of this Contract, to inspect the same and make copies thereof as 
well as to have them audited by auditors appointed by the Client; and (iii) shall permit the 
client to inspect the Consultant's accounts and records  relating  to  the  performance  of  the  
Consultant  and  to  have  them  audited  by auditors appointed by the client. 

 
3.7 Consultants' Actions Requiring Client's Prior Approval 

 
The Consultants shall obtain the Client's prior approval in writing before taking any of the 
following actions: 

 
(a)  appointing   such   members   of   the   Personnel   as   are   listed   in   Appendix   C 

("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 

(b) entering  into  a  subcontract  for  the  performance  of  any  part  of  the  Services,  it being  
understood  (i)  that  the  selection  of  the  Sub-consultant  and  the  terms  and conditions  of  
the  subcontract  shall  have  been  approved  in  writing  by  the  Client prior to the execution 
of the subcontract, and (ii) that the Consultants shall remain fully  liable  for  the  
performance  of  the  Services  by  the  Sub-  consultant  and  its Personnel pursuant to this 
Contract; and 

(c)  any other action that may be specified in the SC 

3.8 Reporting Obligations 
 

The  Consultants  shall  submit  to  the  Client  the  reports  and  documents  specified  in 
Appendix B hereto, in the form, in the numbers and within the time periods set forth 
in the said Appendix. 

 
3.9 Documents Prepared by the Consultants to Be the Property of the Client 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 71 of 103 
 

 
All  plans,  drawings,  specifications,  designs,  reports,  other  documents  and  software 
prepared  by  the  Consultants  for  the  Client  under  this  Contract  shall  become  and remain  
the  property  of  the  Client,  and  the  Consultants  shall,  not  later  than  upon termination or 
expiration of this Contract, deliver  all  such  documents  to  the  Client, together with a detailed 
inventory thereof. The Consultants may retain a copy of such documents  and  software.  
Restrictions  about  the  future  use  of  these  documents  and software, if any, shall be specified 
in the SC. 

 
3.10 Equipment and Materials Furnished by the Client 

 
Equipment   and   materials   made   available  to  the  Consultants  by  the  Client,  or 
purchased by the Consultants with funds provided by the Client, shall be the property 
of the Client and shall be marked accordingly. Upon termination or expiration of this 
Contract,  the  Consultants  shall  make  available  to  the  Client  an  inventory  of  such 
equipment  and  materials  and  shall  dispose  of-  such  equipment  and  materials  in 
accordance with the Client's instructions. While in possession of such equipment and 
materials, the Consultants, unless otherwise instructed by the Client in writing, shall insure 
them at the expense of the Client in an amount equal to their full replacement value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 
The Consultants shall employ and provide such qualified and experienced Personnel and 
Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 
 

(a)  The titles, agreed job descriptions, minimum qualification and estimated periods 
of engagement in the carrying out of the Services of each of the Consultants' Key 
Personnel are described in Appendix C. If any of the Key Personnel has already been 
approved by the clients his/her name is listed as well. 

 
(b) If   required   to   comply   with   the   provisions   of   Clause   GCC   3.1.1   hereof, 

adjustments  with  respect  to  the  estimated  periods  "of  engagement  of  Key 
Personnel set forth in Appendix C may be made by the Consultants by written notice  
to  the  Client,  provided  (i)  that  such  adjustments  shall  not  alter  the originally 
estimated period of engagement of any individual by more than 10% or one week, 
whichever is larger, and (ii) that the aggregate of such adjustments shall not cause 
payments under this Contract to exceed the ceilings set forth in Clause  GC  6.1(b)  of  
this  Contract.  Any  other  such  adjustments  shall  only  be made with the Client's written 
approval. 

(c) If  additional  work  is  required  beyond  the  scope  of  the  Services  specified  in 
Appendix A, the estimated periods of engagement of Key Personnel set forth in 
Appendix C may be increased by agreement in writing between the Client and the 
Consultants, provided that any such increase shall not, except as otherwise agreed,  
cause  payments  under  this  Contract to exceed the ceilings set forth in Clause GC 6.1 
(b) of this Contract. 
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4.3 Approval of Personnel 

 
The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 
by name in Appendix C are hereby approved by the Client. In respect of other Key 
Personnel which the Consultants propose ,to use in the carrying out of the Services, the  
Consultants  shall  submit  to  the  client  for  review  and  approval  a  copy  of  their biographical 
data and (in the case of Key personnel to be used within the country of the  Government)  a  
copy  of  a  satisfactory  medical  certificate  in  the  form  attached hereto as Appendix D. If the 
Client does not object in writing (stating the reasons for the  objection)  within  thirty  (30)  
calendar  days  from  the  date  of  receipt  of  such biographical  data  and  (if  applicable)  such  
certificate,  such  Key  Personnel  shall  be 
deemed to have been approved by the Client. 

 
4.4 Working Hours, Overtime, Leave, etc. 

 
(a)   Working  hours  and  holidays  for  Key  Personnel  are  set  forth  in  Appendix  E hereto. 

To account for travel time, foreign Personnel carrying out Services inside the  
Government's  country  shall  be  deemed  to  have  commenced  (or  finished) work in 
respect of the Services such number of days before their arrival in (or after their 
departure from) the Government's country as is specified in Appendix E hereto. 

 
(b) The  Personnel  of  all  types  engaged  by  Consultant  to  provide  Services  on  this Contract 

shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave 
except as specified in Appendix E hereto, and except as specified In such Appendix, the 
Consultants' remuneration shall be deemed to cover these items. All leave to be allowed to 
the Personnel is included in the staff-months of service set for in Appendix  C. Any 
taking of leave by Personnel shall be subject to the prior approval by the Client and the 
Consultants shall ensure that absence for leave purposes will not delay the progress and 
adequate supervision of the Services. 

 
4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 
Personnel. If, for any reason beyond the reasonable control of the Consultants,it  
becomes  necessary  to  replace  any  of  the  Personnel,  the  Consultants  shall 
forthwith   provide   as   a   replacement   a   person   of   equivalent   or   better 
qualifications. 

(b) If  the  Client  (i)  finds  that  any  of  the  Personnel  has  committed  serious 
misconduct or has been charged with having committed a criminal action, or (ii) 
has reasonable cause to be dissatisfied with the performance of any of the 
Personnel, then the Consultants shall, at the Client's written request specifying the  
grounds  therefore,  forthwith  provide  as  a  replacement  a  person  with 
qualifications and experience acceptable to the Client. 

 
    (c) Any  of  the  Personnel  provided  as  a  replacement  under  Clauses  (a)  and  (b) above,  

the  rate  of  remuneration  applicable  to  such  person  as  well  as  any reimbursable  
expenditures  (including  expenditures  due  to  the  number  of eligible  dependents)  
the  Consultants  may  wish  to  claim  as  a  result  of  such replacement, shall be 
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subject to the prior written approval by the Client. Except as the Client may 
otherwise agree, (i) the Consultants shall bear all additional travel  and  other  costs  
arising  out  of  or  incidental  to  any  removal  and/or replacement, and  (ii) the 
remuneration to be paid to any of the Key Personnel provided as a replacement shall 
be 90% of the remuneration which would have been  payable  to  the  Key  Personnel  
replaced. However,  for  the  reason  other than death/extreme medical ground, (i) for 
total replacement upto 33% of key personnel, remuneration shall be reduced by 20% 
(ii) for total replacement upto between 33% to 50%,  remuneration shall be reduced 
by 25% and (iii) for total  replacement  upto    between 50% to 66%, remuneration 
shall be reduced by 30%  (iv)  For total replacements beyond 66% of the key 
personnel the client shall initiate action of higher penalty/termination/debarment upto 
2 years as considered appropriate. 

 
(d) In order to prevent the tendency of the personnel and consulting firm to submit 

incorrect and inflated CV, they should sign every page of CV before subission in 
order to authenticate that CV furnished by them is correct. The consulting firm and 
the personnel through consulting firm should be informed by Employer while 
accepting CV of the new personnel that if CV is found in correct and inflated at a 
later date, the personnel accepted would be removed from his assignment and 
debarred from further Employer’s works for an appropriate period to be decided by 
Employer and the new proposed personnel in place of removed personnel would be 
paid 15% less salary than the original personnel. 15% reduction in the salary will be 
imposed as a penalty for submitting the incorrect information. This penalty will be 
imposted only once. If the same consulting firm submits incorrect information again 
second time, necessary action will be taken by Employer to black-list that firm. 

 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 
performance  of  the  Services  in  the  Government's  country  a  resident  project  manager, 
acceptable to the Client, shall take charge of the performance of such Services. 

 

5. Obligations of the Client 
 

5.1 Assistance and Exemptions 
 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 
Government shall: 

 
(a) provide the Consultants, Sub-consultants and Personnel with work permits and such  

other  documents  as  shall  be  necessary  to  enable  the  Consultants,  Sub- consultants 
or Personnel to perform the Services; 

 
  (b)  assist  for  the  Personnel  and,  if  appropriate,  their  eligible  dependents  to  be 

provided promptly with all necessary entry and exit visas, residence permits, 
exchange   permits   and   any   other   documents   required   for   their   stay   in 
Government's country; 
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  (c)   facilitate  prompt  clearance  through  customs  of  any  property  required  for    the 
Services  and  of  the  personal  effects  of  the  Personnel  and  their  -eligible 
dependents; 

 
  (d) issue  to  officials,  agents  and  representatives  of  the  Government  all  such 

instructions as may be necessary or appropriate for the prompt and effective 
implementation of the Services; 

 
  (e) assist  the  Consultants  and  the  Personnel  and  any  Sub-consultants  and  or 

Associates   employed   by   the   Consultants   for   the   Services   from   any 
requirement to register or obtain any permit to practice their profession or to 
establish themselves either individually or as a corporate entity according to the 
Applicable Law; 

 
  (f) grant  to  the  Consultants,  any  Sub-consultants  and  or  Associates  and  the 

Personnel of either of them the privilege, pursuant to the Applicable Law, of 
bringing  into  Government's  country  reasonable  amounts  of  foreign  currency for the 
purposes of the Services or for the personal use of the Personnel and their  
dependents  and  of  withdrawing  any  such  amounts  as  may  be  earned therein by 
the Personnel in the execution of the Services: and 

 
(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any 

such other assistance as may be specified in the SC. 
 
5.2 Access to Land 

 
The Client warrants that the Consultants shall have, free of charge, unimpeded access 
to all land in the Government's country in respect of which access is required for the 
performance of the Services. The Client will be responsible for any damage to such land  or  
any  property  thereon  resulting  from  such  access  and  will  indemnify  the Consultants  and  
each  of  the  Personnel  in  respect  of  liability  for  any  such  damage, unless such damage is 
caused by the default or negligence of the Consultants or any Sub-consultant or the Personnel 
of either of them. 

 
5.3 Change in the Applicable Law 

 
If,  after  the  date  of  this  Contract,  there  is  any  change  in  the  Applicable  Law  with respect  
to  taxes  and  duties  which  increases  or  decreases  the  cost  or  reimbursable expenses   
incurred   by   the   Consultants   in   performing   the   Services,   then   the remuneration and 
reimbursable expenses otherwise payable to the Consultants under this Contract shall be 
increased or decreased accordingly by agreement between the Parties  hereto,  and  
corresponding  adjustments  shall  be  made to the ceiling amounts specified in Clause GC 
6.1(b). 

 
5.4 Services, Facilities and Property of the Client 

The Client shall make available to the Consultants and the Personnel, for the purposes 
of the services and free of any charge, the services, facilities and property described in 
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Appendix F at the times and in the manner specified in said Appendix F, provided that 
if such services, facilities and property shall not be made available to the Consultants  
as and when so specified, the Parties shall agree on (i) any time extension that it may 
be appropriate to grant to the Consultants for the performance of the Services, (ii) the manner  
in  which  the  Consultants  shall  procure  any  such  services,  facilities  and property from 
other sources, and (iii) the additional payments, if any, to be made to the Consultants as a 
result thereof pursuant to Clause GC 6.l(c) hereinafter. 

 

5.5 Payment 
 

In consideration of the Services performed by the Consultants under this Contract, the 
Client shall make to the Consultants such payments and in such manner as is provided 
by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 
 

(a)  If  so  provided  in  Appendix  F  hereto,  the  Client  shall  make  available  to  the 
Consultants, as and when provided in such Appendix F, and free of charge, such 
counterpart personnel to be selected by the Client, with the Consultants' advice, as shall 
be specified in such Appendix  F.  Counterpart  personnel  shall  work  under the  
exclusive  direction  of  the  Consultants.  If  any  member  of  the  counterpart personnel   
fails   to   perform   adequately   any   work   assigned   to   him   by   the Consultants which 
is consistent with the position occupied by such -  member, the Consultants may request 
the replacement of such member, and the Client shall not unreasonably refuse to act upon 
such request. 

 
(b) If counterpart personnel are not provided by the Client to the Consultants as and when 

specified in Appendix F, the Client and the Consultants shall agree on (i) how the 
affected part of the Services shall be carried out, and (ii) the additional payments, if 
any, to be made by the Client to the Consultants as a result thereof pursuant to Clause 
GC 6.1(c) hereof. 

 
6. Payments to the Consultants 

 
6.1 Cost Estimates; Ceiling Amount 

 
(a) An  estimate  of  the  cost  of  the  Services  payable  is set forth in Appendix G. 

 
(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC  

6.1(c),  payments  under  this  Contract  shall  not  exceed  the  ceilings  specified  in  
the  SC.  The  Consultants shall notify the Client as soon as cumulative charges 
incurred for the Services have reached 80% of these ceilings. 

 
(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or  5.6   

hereof,  the  Parties  shall  agree  that  additional  payments  shall be made to the 
Consultants in order to  cover  any  necessary  additional  expenditures  not  envisaged  
in  the  cost estimates referred to in Clause GC 6.1(a) above, the ceiling or ceilings, 
as the case may be, set forth in Clause GC 6.1 (b) above shall be increased by the 
amount or amounts, as the case may be, of any such additional payments. 
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6.2 Remuneration and Reimbursable Expenditures 

(a)   Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to 
the Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii) 
reimbursable expenditures as set forth in Clause GC 6.2(c). If specified in the SC, said 
remuneration shall be subject to price adjustment as specified in the SC. 

(b) Remuneration  for  the  Personnel  shall  be  determined  on  the  basis  of  time actually 
spent by such Personnel in the performance of the Services after the date determined 
in accordance with Clause GC 2.3 and Clause SC 2.3 (or such other date as the Parties 
shall agree in writing) (including time for necessary travel  via  the  most  direct  route)  
at  the  rates  referred  to,  and  subject  to  such additional provisions as are set forth, in the 
SC. 

 
(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants  in  the  performance  of  the  Services,  as  specified  in  Clause  SC 6.3(b). 
 

6.3 Currency of Payment 
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws 
withholding taxes if any. 

 
6.4 Mode of Billing and Payment 

 
Billing and payments in respect of the Services shall be made as follows: 

 
(a) The  Client  shall  cause  to  be  paid  to  the  Consultants  an  interest  bearing 

advance payment as specified in the SC, and as otherwise set forth below. The 
advance payment will be due after provision by the Consultants to the Client of  a  
bank  guarantee  by  a  bank  acceptable  to  the  Client  in  an  amount  (or amounts)  
and  in  a  currency  (  or  currencies)  specified  in  the  SC,  such  bank guarantee (I) to 
remain effective until the advance payment has been fully set off as provided in the 
SC, and (ii) to be in the form set forth in Appendix I hereto or in such other form as 
the Client shall have approved in writing. 

 
(b) As soon as practicable and not later than fifteen (15 days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit 
to  the  Client,  in  duplicate,  itemized  statements,  accompanied  by  copies  of 
receipted invoices, vouchers and other appropriate supporting materials, of the 
amounts payable pursuant to Clauses GC 6.3 and 6.4 for such month. Each  monthly 
statement shall  distinguish  that  portion  of  the  total  eligible  costs  which  pertains  
to remuneration from that portion which pertains to reimbursable expenditures. 

 
(c) The Client shall cause the payment of the Consultants periodically as given in 

schedule  of  payment  above  within  sixty  (60)  days  after  the  receipt  by  the Client  
of  bills  with  supporting  documents.  Only  such  portion  of  a  monthly statement that 
is not satisfactorily supported may be withheld from payment.Should any 
discrepancy be found to exist between actual payment and costs authorized to be 
incurred by the Consultants, the Client may add or subtract the difference from any 
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subsequent payments. Interest at the rate specified in the SC shall become payable 
as from the above due date on any amount due by, but not paid on. such due date. 

 
(d) The final payment under this Clause shall be made only after the final report and  a  

final  statement,  identified  as  such,  shall  have  been  submitted  by  the Consultants 
and approved as satisfactory by the Client. The Services shall be deemed completed 
and finally accepted by the Client and the final report and final statement shall be 
deemed approved by the Client as satisfactory ninety (90) calendar days after receipt 
of the final report and final statement by the Client  unless  the  Client,  within  such  
ninety  (90)-day  period,  gives  written notice to the Consultants specifying in detail 
deficiencies in the Services, the final report or final statement. The Consultants shall 
thereupon promptly make any  necessary  corrections,  and  upon  completion  of  
such  corrections,  the foregoing process shall be repeated. Any amount which the 
Client has paid or caused  to  be  paid  in  accordance  with  this  Clause  in  excess  of  
the  amounts actually  payable  in  accordance  with  the  provisions  of  this  Contract  
shall  be reimbursed  by  the  Consultants  to  the  Client  within  thirty,  (30)  days  
after receipt by the Consultants of notice thereof. Any such claim by the Client for 
reimbursement must be made within twelve (12) calendar months after receipt 
by the Client of a final report and a final statement approved by the Client in 
accordance with the above. 

 
(e) All  payments  under  this  Contract  shall  be  made  to  the  account  of  the 

Consultants specified in the SC. 
 
7. Fairness and Good Faith 

 
7.1 Good Faith 

 
The Parties undertake to act in good faith with respect to each other's rights under this 
Contract  and  to  adopt  all  reasonable  measures  to  ensure  the  realization  of  the 
objectives of this Contract. 

 
7.2 Operation of the Contract 

 
The  Parties  recognize  that  it  is  impractical  in  this  Contract  to  provide  for  every 
contingency which may arise during the life of the Contract, and the Parties hereby agree 
that it is their intention that this Contract shall operate fairly as between them, and without 
detriment to the interest of either of them, and that, if during the term of this Contract either 
Party believes that this Contract is operating unfairly, the Parties will use their best efforts to 
agree on such action as may be necessary to remove the cause or causes of such unfairness, 
but no failure to agree on any action pursuant to this Clause shall give rise to a dispute 
subject to arbitration in accordance with Clause GC 8 hereof. 

 
8. Settlement of Disputes 

 
8.1 Amicable Settlement 
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The Parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this Contract or the interpretation thereof. 

 
8.2 Dispute Settlement 

 
Any dispute between the Parties as to matters arising pursuant to this Contract which cannot  
be  settled  amicably  within  thirty  (30)  days  after  receipt  by  one  Party  of  the other Party's 
request for such amicable settlement may be submitted by either Party 
for settlement in accordance with the provisions specified in the SC. 
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III. SPECIAL CONDITIONS OF CONTRACT 

GC Clause  
 

A. Amendments of, and Supplements to, Clauses in the General 
Conditions of Contract 

 
1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 
 

1.4 The language is: English 

 
1.6.1 The addresses are: 

 
Client: Address of Employer 

 
Attention: 

 Telex :    
 
 Facsimile :    
  

Consultant:  Address of Consultant 
Attention:         

 
Cable address :    

 
Telex :    

 
Facsimile :    

 
[Note’ : Fill in the Blanks] 

 
1.6.2 Notice will be deemed to be effective as follows: 

 
(a)  in the case of personal delivery or registered mail, on delivery; 

 
(b) in the case of telexes, 24 hours following confirmed transmission; 

 
(c)  in the case of telegrams, 24 hours following confirmed transmission;  and 

 
(d) in the case of facsimiles, 24 hours following confirmed transmission. 

 
1.8 The Member in Charge is: Member (P) Sh.  

 
(Note: If the Consultants consist of a joint venture of more than one entity, the name of the 
entity whose address is specified in SC 1.6.1 should be inserted here.  If the Consultants consist 
of one entity, this Clause 1.8 should be deleted from the SC) 
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1.9 The Authorised Representative are: For the Client: 

 
 

For the Consultants:    

 
 
 

1.10 The  Consultants,  Sub-consultants  and  the  Personnel  shall  pay  the  taxes,  duties, 
fees, levies and other impositions levied under the existing, amended or enacted 
laws during life of this contract and the client shall perform such duties in regard 
to the deduction of such tax as may be lawfully imposed. 

 
2.1 The effectiveness conditions are the following: 

 
i) Approval of the Contract by the client 

 
2.2 The time period shall be four months or such other time period as the parties may 

agree in writing. 
 

2.3 The time period shall be one  month  or such other time period as the Parties may 
agree in writing. 

 
2.4 The  time  period  shall  be  36  months  (30  month  for  construction  period  and 6 

months for Maintenance period) 

 
3.4 Limitation of the Consultants' Liability towards the Client 

 
(a) Except  in  case  of  gross  negligence  or  willful  misconduct  on  the  part  of  the 

Consultants  or  on  the  part  of  any  person  or  firm  acting  on  behalf  of  the 
Consultants in carrying out the Services, the Consultants, with respect to damage 
caused by the Consultants to the Client's property, shall not be liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 

 

 

ii) Consultant  will  maintain  at  its  expenses;  Professional  Liability Insurance   

 
including   coverage   for   errors   and   omissions   caused   by   Consultant’s negligence 
in the performance of its duties under this agreement, (A) For the amount not exceeding 
total payments for Professional Fees and Reimbursable Expenditures made or expected 
to be made to the Consultants hereunder OR (B)  the  proceeds,  the  Consultants  may  
be  entitled  to  receive  from  any insurance maintained by the Consultants to cover 
such a liability, whichever 
of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 
 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any 
 One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in 
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 no case should be for an amount less than stated in the contract. 
v) If the Consultant enters into an agreement with Employer in a joint venture or 

‘in association’, the policy must be procured and provided to Employer by the joint 
venture/in  association  entity  and  not  by  the  individual  partners  of  the  joint 
venture/association. 

vi) The  contract  may  include  a  provision  thereby  the  Consultant  does  not cancel the 
policy midterm without the consent of  the Employer. The insurance company may 
provide an undertaking in this regard. 

(b) This  limitation  of  liability  shall  not  affect  the  Consultants'  liability,  if  any,  for damage to 
Third Parties caused by the Consultants or any person or firm acting on behalf of the 
Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall 
be extended annually for five years. PLI shall be uniformly taken for a period of five years. 

 
3.5 The risks and the coverage shall be as follows 

 
(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 

in respect of motor vehicles operated in India by the Consultants or their  Personnel  or  
any  Sub-consultants  or  their  Personnel  for  the  period  of consultancy. 

 
(b) Third Party liability insurance with a  minimum  coverage,  of Rs.  1.0  million for the 

period of consultancy. 
 

(c)  Professional  liability  insurance  as  per  3.4  (a)  (ii)  of  SC  of  the  consultancy, with a 
minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's  liability  and  workers'  compensation  insurance  in  respect  of  the 
Personnel  of  the  Consultants  and  of  any  Sub-consultant,  in  accordance  with the relevant 
provisions of the Applicable Law, as well as, with respect to such Personnel, any such 
life, health, accident, travel or other insurance as may be appropriate; and 

 
(e)  Insurance against loss of or damage to (i) equipment purchased in whole or in part  with  

funds  provided  under  this  Contract,  (ii)  the  Consultants'  property used in the 
performance of the Services, and (iii) any documents prepared by the Consultants in the 
performance of the Services. 

 
3.7(c)   The other actions are 

 
"(i)  taking  any  action  under  a  civil  works  contract  designating  the  Consultants  as 

"Authority’s Engineer",  for  which  action,  pursuant  to  such  civil  works  contract,  the  written 
approval of the Client as "Employer" is required". 

 
3.9 The  Consultants  shall  not  use  these  documents  for  purposes  unrelated  to  this 

Contract without the prior written approval of the Client. 
 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C shall serve 
in that capacity, as specified in Clause GC 4.6." 
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6.1(b)   The amount payable Indian Rupee is :    
 

6.2(a)   "Payments  for  remuneration  made  in  accordance  with  Clause  GC  6:2(a)  in 
 shall be adjusted as follows : 

 
(i) Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support 
staff  on man-moth wise. For calculating billing rates of remaining items of the financial 
proposal, namely (i) transportation , (ii) Duty travel to site (iii) Office Rent, (iv) office 
supplies communication etc (v) reports & document printing and (vi) survey equipment 
etc. quoted amount of selected consultant will be converted to percentage of  civil work 
cost quoted by civil contractor and payment will be made in proportionate to the 
financial progress of the civil work. Beginning 19th months from the last date of 
submission of bid, billing rates shall be increased for the remuneration  part only @ 8% 
every 18 months. However, for evaluation and award of the Bid proposals, the quoted 
initial rate (as applicable for first 18 months from last date of submission of bid) shall be 
multiplied by the total time input for each position on this contract, i.e. without 
considering the increase in the billing rates. All payments shall be made in Indian 
Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 

(ii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be adjusted every 
eighteen (18) months (and, the first time, with effect for the remuneration earned in the 
19th calendar month after the last date of submission of bid) by 8% every 18 month for 
personnel. 

 
Notwithstanding  any  other  provisions  in  the  agreement  in  this  regard,  this provision  
will  prevail  and  over  ride  any  other  provision  to  the  contrary  in  this agreement. 

 
 

6.2(b)(i) (1)  It is understood (i) that the remuneration rates shall cover (A) such salaries and 
allowances as the Consultants shall have agreed to pay to the Personnel as  well  as   
factors  for  social  charges  and  overhead,  and  (B)  the  cost  of backstopping  by  home  
office  staff  not  included  in  the  Personnel  listed  in Appendix C, and (C) the 
Consultants' fee; (ii) that bonuses or other means of profit-sharing shall not be allowed 
as an element of overhead, and (iii) that any  rates  specified  for  persons  not  yet  
appointed  shall  be  provisional  and shall be subject to revision, with the written 
approval of the Client, once the applicable salaries and allowances are known. 

 

(2) Remuneration for periods of less than one month shall be calculated on an hourly 
basis for  actual  time  spent  in  the  Consultants'  home  office  and directly attributable 
to the Services (one hour being equivalent to 1/240th of a month) and on a calendar-
day basis for time spent away from home office (one day being equivalent to 1/30th of a 
month). 
 

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

 .  
6.4(a) The following provisions shall apply to the interest bearing advance payment and the 

advance payment guarantee : 
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1)   An  advance  payment.  of  10%  of  the  contract  price  in  proportion  to  the quoted  
Indian  currency  (INR) in  the  bid shall  be  made  within  60 days  after  receipt  and  
verification  of  advance payment  bank  guarantee.  The  advance  payment along with 
interest will  be  set  off  by  the Client in equal instalments against the statements for 
the first 12 months of the Service until the advance payment has been fully set off. 
The advance payment shall be in Indian Rupee. 

 
2)   The  bank  guarantee  shall  be  in  the  amount  and  in  the  currency  of  the the advance 

payment. 
  

3)   Interest  rate  shall  be  10%  per  annum  (on  outstanding  amount). 
 

6.4 (c) The  interest  rate  is  10 %  per  annum . 
6.4(e) The accounts are: 
  .......................... 
 [Note: Insert account number, type of account and name and address of the Bank] 

 
8.2 Disputes   shall   be   settled   by   arbitration   in   accordance   with   the   following provisions: 

 
8.2.1  Selection of Arbitrators 

 
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  an  
arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the  following 
provisions: 

 
(a) Where  the  Parties  agree  that  the  dispute  concerns  a  technical  matter,  they may agree 

to appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or 
within thirty (30) days after receipt by the other Party 
of the proposal of a name for such an appointment by the Party who initiated the  
proceedings,  either  Party  may  apply  to  the  President,  Indian Roads 
Congress,  New  Delhi,  for  a  list  of  not  fewer  than  five  nominees  and,  on receipt of 
such list, the Parties shall alternately strike names there from, and the  last  remaining  
nominee  on  the  list  shall  be  the  sole  arbitrator  for  the matter in dispute. If the last 
remaining nominee has not been determined in this  manner  within  sixty  (60)  days  of  
the  date  of  the  list,  the  President, Indian Roads Congress, New Delhi, shall appoint, 
upon the request of either Party  and  from  such  list  or  otherwise,  a  sole  arbitrator  for  
the  matter  in dispute. 

 
(b) Where the Parties do not agree that the dispute concerns a technical matter, the  Client  

and  the  Consultants  shall  each  appoint  one  arbitrator,  and  these two  arbitrators  shall  
jointly  appoint  a  third  arbitrator,  who  shall  chair  the arbitration panel. If the 
arbitrators named by the Parties do not succeed in appointing a third arbitrator within 
thirty (30) days after the latter of the two arbitrators named by the Parties has been 
appointed, the third arbitrator shall, 
at the request of either Party, be appointed by Secretary, the Indian Council 
of Arbitration, New Delhi. 
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(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint its arbitrator  
within  thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator,  the  Party  
which  has  named  an  arbitrator  may  apply  to  the Secretary,  Indian  Council  of  
Arbitration,  New  Delhi,  to  appoint  a  sole arbitrator for the matter in dispute, and 
the arbitrator appointed pursuant to such application shall be the sole arbitrator for that 
dispute. 

 
8.2.2 Rules of Procedure 

 
Arbitration proceedings shall be conducted in accordance with procedures of the 
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 
national/firm,  where  arbitration  proceedings  shall  be  conducted  in  accordance with the 
rules of procedure for arbitration of the United Nations Commission on International Trade 
Law (UNCITRAL) as in force on the date of this Contract. 

 
8.2.3 Substitute Arbitrators 

 
If for any reason an arbitrator is unable to perform his function, a substitute shall 
be appointed in the same manner as the original arbitrator. 

 
8.2.4 Qualifications of Arbitrators 

The  sole  arbitrator  or  the  third  arbitrator  appointed  pursuant  to  paragraphs  (a) through (c) 
of Clause 8.2.1 hereof shall be an internationally/nationally recognized legal  or  technical  
expert  with  extensive  experience  in  relation  to  the  matter  in dispute. 

 
8.2.5 Miscellaneous 
 In any arbitration proceeding hereunder: 
 

 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 
 

 (b) The English language shall be the official language for all purposes; and 
 

 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator 
if there is no such majority) shall be final and binding and shall be enforceable in any 
court of competent jurisdiction, and the Parties hereby waive any objections to or claims 
of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 
Sl 
No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 
Or 
Rs  2.5  lacs  (lump  sum)  subject  to  publishing  the 
award within 12 months. 

2 Reading Charges Rs 15,000/- 
3 Secretarial Assistance and 

Incidental charges 
(telephone, fax, postage 
etc.) 

Rs 20,000/- 
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5 Charges for Publishing 
/declaration of the Award 

Maximum of Rs. 20,000/- 

6 Other expenses (as per 
actuals 
against  bills  subject  to  the 
prescribed ceiling) 
Traveling Expenses 

 
 
 
Lodging and Boarding 

Maximum  ceiling 
 
 
 
Economy  class  (by  air),  First  class  AC  (by  train) 
and AC car (by road) 

 
1. Rs 15,000/- per day (in metro cities) 

  2. Rs 7,000/- per day (in other cities) 
3. Rs 3,000/- per day, if any Arbitrator 

makes their own arrangements. 
 

7 Local Travel Rs. 1500/- per day 
8.  Extra charges for days other 

than hearing/meeting days 
(maximum for 2 days) 

 Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those members 
who are residing 100 kms. away from place of meeting. 
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 
Metro Cities. 

 
* May be suitably modified, as per market rates
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IV.  APPENDICES 
 

Appendix  A:  Description of the Services 
 
 
 
[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 
performance for different tasks; specific tasks to be approved by Client, etc.] 

 
 
 
 
 

Details as per TOR 
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Appendix B: Reporting Requirements 
 
 
 
 

[List format, frequency, contents of reports and number of copies; persons to receive them; dates of 
submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 
 
 
 
 
 

Please refer TOR 



RFP FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF CIVIL CONSTRUCTION WORKS FOR (I) REHABILITATION AND UP-
GRADATION OF MACHILIPATNAM TO AVANIGADDA SECTION FROM KM 84/550 TO KM 124/200 OF NH-214A (NEW NH-216) TO TWO 
LANE WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS & (II) REHABILITATION AND 
UP-GRADATION OF REPALLE TO EEPPURPALEM SECTION FROM KM 129/927 TO KM 195/000 OF NH-214A (NEW NH-216) TO TWO LANES 
WITH PAVED SHOULDER IN THE STATE OF ANDHRA PRADESH UNDER NHDP –IV ON EPC BASIS 

Ministry of Road Transport & Highways through PIU, Machilipatnam                                Page 88 of 103 
 

 
 
 

Appendix C: Key Personnel and Sub-consultants 
 
 
 
 
 

[List under:   C-l Titles  [and  names,  if  already  available},  detailed  job  descriptions and 
minimum qualifications. experience of Personnel to be assigned 
to work in India, and staff- months for each. 

 
C-2 Same information as C-l for Key local Personnel. 

 
C-3 Same  as  C-l  for  Key  foreign  Personnel  to  be  assigned  to  work outside 

India. 

 
C-4 List   of   approved   Sub-consultants   [if   already   available];   same 

information with  respect to their Personnel as in C-l through C-4) 
 
 
 
 
 

Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 
 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 
in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 
 
 
 
 
 
 
The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 
 
 
The  Consultants  Key  personnel  and  all  other  Professional  /  Sub  Professional  /  Support Staff / Sub-
Consultancy personnel shall work 6 days (Mondays through Saturday) every week  and  observe  the  
Gazetted  Holidays  of  Government  of  India  as  Holidays.  The Consultant  shall  work  as  per  the  
work  program  of  the  EPC Contractor.  In  this  context in case  the  work  plan  of  the  Consultant  
needs  suitable  modifications,  the  same  shall  be carried out and submitted to the client for 
consideration. The Consultants hours of work normally shall match with that of Contractor’s 
activities on the site. No extra remuneration shall  be  claimed  or  paid  for  extra  hours  of  work  
required  in  the  interest  of  Project completion. 

 
In respect of foreign personnel, one day per trip as travel time from and to the country of the 
Government shall be allowed. 
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Appendix F: 
 

Duties of the Client 
 
 
 
[List here under: 
 
 
 F-1 Services, facilities and property to be made available to the Consultants by the 

Client. 
 
 
 F-2 Counterpart personnel to be made available to the Consultants by the Client.] 

 
 
 

Please refer TOR 
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Appendix G: 

Cost Estimates 
 
List hereunder cost estimate in INR: 

 
1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 
 
2. Reimbursable/Rental/Fixed expenditures as follows: 

 
a. Cost of local transportation. 

 
b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 
 

(PERFORMAMANCE BANK GUARANTEE) 
 

(Clause-13 of TOR) 

 
To 

 

Address of Employer:  
 
 
WHEREAS    

[Name  and  address  of  Consultants]1  (hereinafter  called  “the  consultants”) 
has undertaken, in pursuance of Contract 

No.   dated     

to  provides the services on terms and conditions set forth in this 
Contract   __________[Name of contract and brief description of works) (hereinafter called the 
“the Contract”). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 
AND  WHEREAS  we  have  agreed  to  give  the  Consultants  such  a  Bank 
Guarantee; 

 
NOW   THEREOF   we   hereby   affirm   that   we   are   the   Guarantor   and responsible   to   you,   on   
behalf   of   the   Consultants   up   to   a   total   of 

[amount of Guarantee] 2 
   [in words], such sum 
being  payable  in  the  types  and  proportions  of  currencies  in  which  the Contract  Price  is  payable,  
and  we  undertake  to  pay  you,  upon  your  first written demand and without cavil or argument, any 
sum or sums within the limits of   [amount of Guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Consultants before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the services to be performed there under or of any of the Contract documents which may be 
made between you and the Consultants  shall  in  any  way  release  us  from  any  liability  under  
this guarantee,  and  we  hereby  waive  notice  of  any  such  change,  addition  or modification. 

 
The liability of the Bank under this Guarantee shall not be affected by any change in the 
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constitution of the consultants  or of the Bank. 
 
Notwithstanding  anything  contained  herein  before,  our  liability  under  this guarantee is
 restricted to Rs.   
(Rs.  )  and  the  guarantee  shall  remain  valid 
till   .  Unless a claim or a demand in writing is made upon us on or before     all 
our liability under this guarantee shall cease. 

 
 
This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of 
contract of 36 months. 
 Signature and Seal of the Guarantor   _________________In presence of 

 
 
Name and Designation    1. 

 
 
 

(Name, Signature & 
                                     Occupation) 

 
Name of the Bank    

 
 

 
Address 2. 

 
 
 

(Name & Occupation) 

 
Date    

 
 
 

1  Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 
 
(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 
 
Ref:                                                                          Bank Guarantee:   _________ 

 
Date:    

 
Dear Sir, 

 
In consideration of M/s.    (hereinafter  referred  as  the  "Client",  which 
expression shall, unless repugnant to the context or meaning thereof include it successors, 
administrators and assigns)   having awarded to M/s. 
   (hereinafter  referred  to  as  the  "Consultant" which  
expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its successors, 
administrators, executors and assigns), a contract by issue of client's Contract Agreement   No.    
 dated     and   the   same   having   been 
unequivocally accepted by the Consultant, resulting in a Contract valued at   

for   Contract (hereinafter called the "Contract") 

 
(scope of work) 

and  the  Client  having  agreed  to  make  an  advance  payment  to  the  Consultant  for 
performance of the above Contract amounting to (in words and figures) as an advance 
against Bank Guarantee to be furnished by the Consultant. 

 
 
We    

 (Name of the Bank) having its Head Office at  (hereinafter referred to as the Bank), which 
expression shall, unless repugnant to the context or meaning thereof, include its successors, 
administrators executors and assigns) do hereby guarantee and undertake to pay the client 
immediately 
on demand any or, all monies payable by the Consultant to the extent of 
  - as aforesaid at any time upto 
  @   without any 
demur,  reservation,  contest,  recourse  or  protest  and/or  without  any  reference  to  the consultant.  
Any  such  demand  made  by  the  client  on  the  Bank  shall  be  conclusive  and binding  
notwithstanding  any  difference  between  the  Client  and  the  Consultant  or  any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. we agree that  the  Guarantee  
herein  contained  shall  be  irrevocable  and  shall  continue  to  be enforceable till the Client 
discharges this guarantee. 
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The  Client  shall  have  the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the Bank under 
this Guarantee, from time to time to vary the advance or to extend the time for performance  of  the  
contract  by  the  Consultant.  The  Client  shall  have  the  fullest  liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 
which they might have against the Client and to exercise the same  at  any  time  in  any  manner,  and  
either  to  enforce  or  to  forebear  to  enforce  any covenants,  contained  or  implied, in the Contract 
between the Client and the Consultant any  other  course  or  remedy  or  security  available  to  the  
Client.  The  bank  shall  not  be relieved of its obligations under these presents by any exercise by the 
Client of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or 

 
forbearance or other acts of omission or commission on the part of the Client or any other 
indulgence shown by the Client or by any other matter or thing whatsoever which under law would 
but for this provision have the effect of relieving the Bank. 

 
The Bank also agrees that the Client at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the Client may have in relation 
to the Consultant's liabilities. 

 
Notwithstanding anything contained herein above our liability under this guarantee is limited to  
 and it shall remain in force upto and including 
  and 
shall be extended from time to time for such period (not exceeding one year), as may be desired by 
M/s.   on whose behalf this 
guarantee has been given. 

 
Dated this   day of 
  200  at   

 
WITNESS 

 
 

   (signature) 
(Signature) 

 
 
 
 
 

(Name) 
(Name) 
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(Official Address) Designation (with Bank stamp) 
 

Attorney as per Power of 
 

Attorney No. 

 
 

Dated 
 
 
 
Strike out, whichever is not applicable. 

 
Note 1: The stamp papers of appropriate value shall be purchased in the name of bank 
who issues the "Bank Guarantee”. 

 
Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 
commercial  Bank  acceptable  to  client  for  Foreign  Consultant  with  counter  guarantee from  
Nationalized  Bank.Bank  guarantee  furnished  by  Foreign  consultant  shall  be confirmed by any 
Nationalized Bank in India. 
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Appendix J 
 
 
 
 
 
 
 
 
 
 
 

 
Letter of invitation 
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Appendix K 
 
 
 
 
 
 
 
 
 
 
 

Letter of Award 
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Appendix L 
 
 
 
 
 
 
 

 
Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding  
 

between  
_____________________ 

 
And 

__________________________  
 
  Whereas the  National Highway Authority of India(NHAI)/ Ministry of Road Transport 
& Highways (MoRT&H)/...... State PWD (the ‘ Employer’)  has invited proposal for appointment of 
Authority’s Engineer for __________________ (Name of project) hereinafter called the Project. 
 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s have 
agreed to form a Joint Venture to provide the said services to  the Employer as Authority’s Engineer;  
and 
 
 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 
 

(i) ___________ will be the lead partner and ____________ will be the other JV partner/s. 
 

(ii) ______________ (lead partner) shall be the incharge of overall administration of contract and 
shall be authorised representative of all JV partners for conducting all business for and on 
behalf of the JV during the bidding process and subsequently, represent the joint venture for 
and on behalf of the JV for all contractual matters for dealing with the  the Employer/EPC 
Contractor if Consultancy work is awarded to JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the obligation 
and liabilities relating to the consultancy work and in accordance with the Terms of 
Reference of the Request for Proposal for the Consultancy Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU 
indicating the specific project inputs and role of each partner/s along with percentage 
sharing of cost of services shall be submitted to  the Employer (Consultant may submit the 
detailed MOU along with percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of JV partner/s) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 
BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:                               
 
Date:                                               
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated 
_________ (hereinafter called “the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  
____________________________________________________ [Name of Employer] (hereinafter 
called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will 
and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these 
presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
conditions, specifying the occurred condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after 
the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand 
in respect of this Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease. 
 
DATE _______________ 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
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DISCLAIMER 

 
The Applicant must read all the instructions in the RFP and submit the same accordingly. 
 

 


