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To, 
 
 All Eligible Consultants registered on INFRACON 
 

 
Sub.:   Consultancy Services For Authority’s Engineer For Supervision of rehabilitation and   
up-gradation to 2 lane with paved shoulder / 4 lane standards of National Highway section Dahegaon 
- Kuhi - Umred section of NH-247 (Length - 41.54 km)in the State of Maharashtra under EPC Mode 
 
Dear Sir, 
 

Request for Proposals (RFP) for Authority Engineer Services for subject project through e-
Tendering is invited from all Eligible Consultants. Applications due date is 18.07.2017. RFP can be 
viewed/downloaded, free of cost, till 18.07.2017 up to 17:00 hours. 
 
2.         The Ministry of Road Transport & Highways (MoRTH) has decided to implement the concept of 
‘Integrity Pact’ in MoRTH projects. The Integrity Pact (IP) envisages an agreement between the 
prospective bidders and the buyers committing the persons/officials of both the parties, not to exercise 
any corrupt influence on any aspect of the contract. The IP also envisages empanelment of the 
Independent External Monitors (IEM). The IEM may review independently and objectively whether and 
to what extent parties have complied with their obligations under the pact. Accordingly, a draft 
Integrity Pact format is enclosed with the RFP. All interested Applicants are requested to sign Integrity 
Pact and submit the same along-with RFP document. 
 
3.         In this regard, it is further requested to submit the certificates in respect of the experience claimed 
in the CVs of Key personnel proposed in the technical proposal along with RFP. The evaluation will be 
carried out on the basis of certificates enclosed with the technical proposal.  
 
4.         Please refer following provision regarding fake/incorrect/inflated CV [clause 3.4(iv) (g) of 
section-2 of RFP] 

 
“In case of CV of a person is turned out to be fake/incorrect/inflated during the assignment, the 
consultancy firms shall have to refund the salary and perks drawn in respect of the person apart from other 
consequences.” 

 
5.         The RFP shall also be received through “INFRACON” (www.infracon.com). As such before 
submitting the proposal the Consultant shall mandatorily register and enlist themselves (the firm and 
all key personnel), on the MoRTH portal “INFRACON” and furnish registration details along with its 
RFP.  A copy of Infracon Operations Procedure is also enclosed for bidder’s reference. 
 
6.         All the bidders registered on INFRACON shall form a Team on INFRACON and which would be 
assigned unique INFRACON Team ID. Bidders while submitting the proposal shall quote the 
INFRACON Team ID. 
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7.         In view of above, the consultancy firms are requested to give due diligence before proposing CVs 
of key personnel. 

 
 

Yours faithfully, 
 
 
 

Shri. V.S.Deshpande 
Chief Engineer (NH) 

Public Works Department 
Ministry of Road Transport & Highways 

 
 

Encl:     
1. RFP Document 
2. Draft Integrity Pact  
3. INFRACON Operation Procedure 
4. Details of IEM 
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REQUEST FOR PROPOSAL (RFP) 
 

SECTION 1: INFORMATION TO CONSULTANTS 
 
Sub.:  Consultancy Services For Authority’s Engineer For Supervision of rehabilitation and up-
gradation to 2 lane with paved shoulder / 4 lane standards of National Highway sectionDahegaon - 
Kuhi - Umred section of NH-247 (Length - 41.54 km)in the State of Maharashtra under EPC Mode. 
 

GENERAL:- 
 

1.     The  Ministry of Road Transport & Highways, through the Chief Engineer NH  PWD 
Navi Mumbai, the ‘ Employer’   invites  proposals from eligible consultant for  engaging  
Authority’s Engineer (AE) on the basis of International Competitive Bidding for the   
following   contract   package   in   the   State   of   Maharashtra. 

 
TABLE 1: DETAILS OF PROJECT 

S 
No 

Consultancy 
Package 

NH 
No. 

State Project 
Stretch 

Project Length 
(Km) /   

Project Cost(Cr.) 

Assignment 
period 

(months) 

 
1 

Consultancy Services 
For Authority’s 
Engineer For 
Supervision 
ofrehabilitation and 
up-gradation to 2 lane 
with paved shoulder / 
4 lane standards of 
National Highway 
section Dahegaon - 
Kuhi - Umred section 

of NH-247 (Length - 
41.54 km)in the 
State of 
Maharashtra under 
EPC Mode. 

247 MAHARASHTRA -- 41.54 Km / Rs. 
175.16 Cr. 

construction 
period 
+maintenance 
period of 48 
month 

 

 The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be 
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evaluated based on details furnished on “INFRACON”. As such before submitting the 
proposal, the Consultant (the firm and all key personnel) shall mandatorily register and 
enlist themselves, on the MoRTH portal “INFRACON” and upload all relevant 
information to enable correct evaluation of RFP.  

 
 All the bidders registered on “INFRACON” shall form a Team on “INFRACON” which 

would be assigned unique INFRACON Team ID. Bidders while submitting the RFP 
proposal shall furnish registration details including INFRACON Team ID. A copy of 
INFRACON Operation Procedure is enclosed for bidder’s reference. 

 
2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction.   The selected AE shall be intimated to the 
Contractor.  

 
3. The proposal shall be submitted in English Language and all correspondence would be in 

the same language. 
 

4. Ministry Road Transport & Highways, through the Chief Engineer ,NH PWD Navi 
Mumbai ,intends to appoint a Consultant to act as Authority’s Engineer for implementation of 
this EPC project.  As per the Terms and Conditions of the EPC Agreement (s), the 
Authority’s Engineer shall perform all the duties as per TOR given in this RFP along with 
any amendment thereof .The selection of Authority’s Engineer shall follow the laid down 
procedures given in the Contract Agreement signed between Employer and Contractor. 

 
5. The interested consultancy firms may download the RFP document from the official 

website of the Employer w.e.f.  03.07.2017 [11.00 hrs] to 18.07.2017 up to 1700 hrs. The 
Consultant who download the RFP document from the website will be required to pay 
the non- refundable fee of Rs. 5,000/-at the time of the submission of the Bid proposal, 
through e-payment gateway. The RFP will be invited through e-tendering portal. Refer 
Procedure under e-tendering for submission of RFP through e-tendering. 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty 
thousand) in the form of a Bank Guarantee (as per the format specified in Appendix N of 
this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the bid. 
The Bid submitted without Bid Security will be summarily rejected. The Bid Security of 
the successful Bidder will be returned when the Bidder has signed the Contract 
Agreement with the Employer and has furnished the required Performance Guarantee as 
specified in the document within 15 days from the receipt of the Letter of Acceptance. 
The Bid Security will be forfeited: 

 
(a) If a Bidder withdraws its bid during the period of bid validity. Or 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the      
Bidder’s bid (if any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer within 
the prescribed period, or 
(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated 
time. 
Unqualified bidders would be informed regarding their non-qualification, without any 
explanation. 
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 7. The proposal should be submitted by consultancy firms in two parts.  The two parts of 
the proposal are Part1: Technical Proposal and Part2: Financial Proposal.  For a given 
EPC Project, Stage -1 of the Evaluation shall consider the evaluation of the Technical 
Proposal (i.e. Part 1). The firms scoring the qualifying marks  (minimum  75%)  as  
mentioned  in  RFP  shall  only be considered for further evaluation.  Under stage 2, the 
financial proposal of such firms as selected above shall be opened and evaluated. 
Proposals will finally be ranked according to their combined technical and financial 
scores as specified in clause 5 of section 2. The first ranked Applicant shall be  selected 
for negotiation ( the “ Selected Applicant”) while the second ranked Applicant will be 
kept in reserve. 

 
 8. The total time period for the assignment as Authority’s Engineer will be for Construction 

Period* +48 Months for Maintenance Period with reduced man power. 
  

 9. Consultants may apply either as a sole firm or forming Joint Venture with other 
consultants.  In case of Joint Venture, both the firm shall be empanelled with MoRT&H 
in relevant category. In case of Joint Venture, the maximum number of Joint Venture 
partners is limited to 2 (i.e. one lead + 1 JV partners). Formulation of more than one 
JV/association  with different partners for the same work is not allowed and all such 
proposal involving the firms shall be treated as non-responsive.  If the consultant 
submits bids as sole applicant  and also in  JV/Association with another consultant, both  
bids shall be summarily rejected. No consultant shall submit more than one bid. 

 
  10. The Applicant whether a sole applicant or lead member with joint venture(s) may include 

an Associate company also. Credentials of Associate firm, except key personnel, if any 
will not be considered for evaluation. Associate firm need not be MoRT&H empanelled 
consultant. The applicant shall submit a Memorandum of Understanding (MOU) with the 
Associate regarding the role and responsibilities of the Associate Company along with 
the proposal.  Maximum numbers of key personnel of the associate firm during the RFP 
Proposal and implementation of contract is limited to 3. 

  
  11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria, need not apply.  
 
* The construction period to be indicated in the RFP by concerned Technical Division inviting the 

RFP. 
  A). Eligibility criteria for sole applicant firm. 

 
S.No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 
(NH/SH/Equivalent) 

Project Supervision/IC 
(NH/SH/Equivalent) 

1 (a). The firm should have 
minimum experience 
of preparation of 
detailed Project 
Report/ Feasibility 

The firm should have 
minimum experience of 
Project 
Supervision/Independent 
Engineer/Authority’s 

Annual turnover 
(updated average of last 3 
years) of the firm from 
consultancy business 
should be equal to or 
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Study cum 
Preliminary Design 
Report of 2/4/6**-
laning/Bridge project 
of aggregate length 
equal to 2 times or 
more of similar 
category for which 
RFP is invited.   

Engineer of 2/4/6**-
laning/Bridge project of 
aggregate length equal to 
3 times or more of similar 
category** for which RFP 
is invited.  

more than 2% of 
Estimated Project Cost. 

1 (b) Firm should also 
have prepared 
DPR/Feasibility 
Study cum 
preliminary Design 
Report for at least one 
project of similar 
category of 
two/four/six** 
laning/bridge work 
of length equal to 
40% of project length. 

Firm should also have 
experience of Project 
Supervision/Independent 
Engineer/Authority’ 
Engineer of at least one 
project of similar category 
of two/four/six** 
laning/bridge work of 
length equal to 40% of 
project length. 

 

 
**Similar project means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane 
projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 
4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be 
considered for 4/6 laning projects with a multiplication factor of 0.75.For standalone bridge projects, 
experience in bridge work (either standalone project or as a part of road project) only be considered.  

 
B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) shall 

be as under: 
The lead partner must fulfil at least 50% of requirements at 1(a) of table in para (A) above and 
other JV partner should fulfil at least 30% of eligibility criteria as indicated at 1(a) of table  in 
para (A) above.  Also the lead partner and JV partner jointly should meet the eligibility criteria as 
mentioned at 1(a) of table in para (A) above.  Lead partner should meet the criteria 1 (b) of table 
in para (A) above.  
  
Note:  The weightage given for experience of a firm would depend on the role of the firm in the 
respective assignments. The firm’s experience would get full credit if it was the sole firm in the 
respective assignment. If the applicant firm has completed projects as JV with some other firms, 
weightage shall be given as per the JV share***. However if the applicant firm has executed the 
project as associate with some other firms, 25% weightage shall be given to the applicant firm for 
the projects completed under such association. 

 
***For weightage of experience in any past Consultancy assignment, experience certificate from the 

client shall be submitted. In absence of clear demarcation of JV share in client certificate, the 
weightage will be treated as 60 % for lead partner and 40% for minor partner. Annual turnover 
duly certified by Chartered Accountant shall be accepted. In case of non-availability of such 
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documents no weightage of turnover/experience will be considered. 
 

12. Following enhancement factor will be used for the cost of services provided and for the 
turnover from consultancy business to a common base value for works completed in India: 

 
 Year of completion 

of services / turnover 
Enhancement factor 

Financial year in which RFP 
invited 

1.00 

One year prior to RFP 1.10 
Two year prior to RFP 1.21 

Three year prior to RFP 1.33 
 
 Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above mentioned factors. 
 
 In case the financial figures and values of services provided are in foreign currency, the above 

enhancement factors will not be applied.  Instead, current market exchange rate (State Bank of 
India BC Selling rate as on last date of submission of the bid) will be applied for the purpose of 
conversion of amount in foreign currency into Indian Rupees. 

 
13. The Bidder including individual or any of its Joint Venture Member should, in the last 2 

years, have neither failed to perform for the consultancy services pertaining to Expressways, 
National Highways, ISC (Inter State Connectivity) & EI (Economic Importance) works, as 
evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 
pronouncement or arbitration award against the Bidder including individual or any of its 
Joint Venture Member, as the case may be, nor has been expelled or terminated by Ministry 
of Road Transport & Highways or its implementing agencies for breach by such Bidder 
including individual or any of its Joint Venture Member. Consultants (sole firm or lead firm 
and any of the JV partners) who do not fulfil the aforesaid condition as on last date of 
submission of proposal, need not apply as their RFP proposal will not be entertained.  

  
14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 

post/courier. Further, Employer shall not be responsible for any delay in receiving the proposal 
and reserves the right to accept/reject any or all applications without assigning any reason 
thereof. 

 
15. The two parts of the Proposal (Technical proposal and Financial proposal) must be submitted on-

line with all pages numbered serially, along with an index of submission as per procedure under 
e-tendering. The technical proposal is also required to be submitted in a hard bound 
form exactly as per submission made online with all pages numbered serially along 
with an index of submission. (Hard bound implies binding between two covers 
through stitching or otherwise whereby it may not be possible to replace any paper 
without disturbing the documents). Spiral bound form, loose form, etc. will be not 
accepted. The Financial proposal is to be submitted online only. Submission in any 
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other form shall not be acceptable .In the  event, any of the instructions mentioned herein have 
not been adhered to, the Employer may reject the Proposal. 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, 
in public domain and the same may be uploaded by Employer on Employer’s web-site.  
Consultants should have no objection if Employer uploads the information pertaining to their 
credentials as well as of their key personnel. 

 
17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 

should undertake that they shall have no objection in uploading/hoisting of their credentials by 
Employer in public domain.  

 
18. RFP submission (Hard Copy) must be received not later than 17:00 hrs on 19.07.2017 in the 

manner specified in the RFP document at any of the address given below. 
Shri. Anshumali Srivastava 
Regional Officer 
(Maharashtra & Goa) 
Regional Office, Mumbai 
Ministry of Road Transport 
& Highways 
Room 508 & 509 
5th Floor, Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri. V.S.Deshpande 
Chief Engineer (NH) 
Public Works Department 
5th Floor 
Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri. B.D.Theng 
Superintending Engineer  
National Highway Circle 
Bandhkam Sankul,  
Civil Lines 
Nagpur 
 

Smt.S.S.Sakharwade 
Executive Engineer 

National Highway Division 
Bandhkam Sankul, 

Civil Lines 
                                                                               Nagpur 
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 
1 INTRODUCTION 

 
1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing to act as AE to submit a proposal for providing consulting services required 
for the assignment named in the attached Letter of Invitation. Your proposal could form the 
basis for future negotiations and ultimately a contract between your firm and the Employer. 

  
1.2 A brief description of the assignment and its objectives are given in the Terms of Reference 

(TOR). 
1.3 The assignment shall be implemented in Construction Period (24 Months) and 

Maintenance Period(48 Months). 
1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants or 

any other person.  The purpose of this RFP is to provide interested parties with information that 
may be useful to them in the formulation of their Proposals pursuant to this RFP.  This RFP 
includes statements and assumptions, which reflect various assessments arrived at by the 
Authority in relation to the Consultancy.  Such assessments and statements do not purport to 
contain all the information that each Applicant may require.  The information contained in this 
RFP, may not be complete, accurate, adequate or correct.  Each Applicant should, therefore, 
conduct its own investigations about the assignment and the local conditions before submitting 
the proposal by paying a visit to the Client and the project site, sending written queries to the 
client, before the date and time specified in the Data Sheet.  

 
1.5 Please note that (i)the costs of preparing the proposal and negotiating for the contract, 

including a visit to site, are not reimbursable as a direct cost of assignment and(ii) Employer is 
not bound to accept any of the proposals received by it and reserves the right to annul the 
selection process at any time prior to contract award, without thereby incurring any liability to 
the Consultants. 

1.6 Deleted 
1.7 Deleted 
1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Client, or than may reasonably be  
perceived as having this effect. Failure to disclose said situations may lead to the 
disqualification of the Consultant or the termination of its Contract and/or any other action as 
deemed fit by the Authority at any stage. 

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics during 
these election and execution of such contracts. In pursuance of this policy, the Employer: 

 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 
(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly ,of anything of value to influence the action of a public official in the 
selection process or in contract execution; 

(ii) “fraudulent  practice” means a misrepresentation or omission off acts in order 
to influence a selection process or the execution of a contract; 

(iii) “collusive practices” means a scheme or arrangement between two or 
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more consultants with or without the knowledge of the Client, designed to 
establish prices at artificial, non-competitive levels; 

(iv) “coercive practices” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in a 
procurement process, or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or 
coercive practices in competing for the contract in question; 

 (c) will declare affirm in eligible, either indefinitely or for a stated period of time, to be 
awarded a contract if it at anytime determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to permit  
the  Employer to  inspect  their  accounts  and  records  relating  to  the performance  of  
the  contract  and  to  have  them  audited  by  authorized representatives of Employer. 

1.10 Consultants, their JV partner ,their Sub-Consultants, and their associates shall not be 
under a declaration of in eligibility for corrupt and fraudulent practices. Further more, the 
Consultants shall be aware of the provisions on fraud and corruption stated in the specific 
clauses in the General Conditions of Contract. 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or to be 
paid to agents relating to this proposal and during execution of the assignment if the 
Consultant is awarded the Contract, in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 
submission date. During this period, Consultants shall maintain the availability of 
Professional staff  nominated in the Proposal. The Client will make its best effort to 
complete negotiations within this period. Should the need arise, however, the Client may 
request Consultants to extend the validity period of their proposals. Consultants who agree 
to such extension shall confirm that they maintain the availability of the Professional staff 
nominated in the Proposal, or in their confirmation of extension of validity of the Proposal, 
Consultants could submit new staff in replacement, ,  If any consultant seeks any 
replacement(s), while extending the bid validity, then the same shall be evaluated for 
ascertaining suitability of replacement as per the provisions of the RFP and no 
remuneration shall be deducted for any such replacement(s).  However, the technical 
evaluation shall take into account of the originally submitted CV(s) only irrespective of 
replacement sought. 

 
2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 
2.1  The Consultants may request a clarification of any of the RFP documents up to the number 

of days indicated in the Data Sheet before the Proposal submission date.  Any request for 
clarification must be sent in writing by paper mail, facsimile, or electronic mail to the 
Client’s address indicated in the Data Sheet. The Client will respond by cable, facsimile, or 
electronic mail to such requests and will send copies of the response (including an 
explanation of the query but without  identifying the source of inquiry) to all consultants 
who have purchased the RFP document. Clarification/amendment will also be hosted on 
Employer’s web-site.  

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at 
its own initiative or in response to a clarification requested by a Consulting firm, modify 
the RFP documents by amendment.  Any amendment shall be issued in writing through 
addendum.  Addendummay be sent by mail, cable, telex, facsimile or electronic mail to 
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consultants or/and will be hosted on Employer’s website which will be binding on them.  
The Client may at its discretion extend the deadline for the submission of Proposals. 

3. PREPARATION OF PROPOSAL 
3.1 You are requested to submit your proposal in Two Parts strictly using the formats enclosed 

herewith (refer section 3,4and 5) in 2 separate envelopes/ packages and put together in one 
single outer envelope/package. The two parts shall be: 
Part 1: Technical Proposal and 
Part 2: Financial Proposal. (To be submitted ONLY online as per uploaded format) 
The proposal Shall be written in the English language as specified in the Data  Sheet. All 
pages of the Proposal shall be signed by an authorized representative. The representative’s 
authorization shall be confirmed by written Power of Attorney duly notarized to be 
submitted with the proposal. In case of JV or inclusion of Associate company, a MoU 
indicating the specific Projects, input and role of each Partner etc. shall be submitted with 
the proposal. 

Part 1: Technical Proposal 
3.2  You are expected to examine all terms and conditions included in the documents. 

Failuretoactortoprovideallrequestedinformationwillbeatyourownriskandmay result in 
rejection of your proposal. 

3.3  During preparation of the Technical proposal you may give particular attention to the 
following: 

i. The man-months for the assignment shall be that stated in the Terms of Reference.  The 
same shall be considered for the purpose of evaluation as well as award.  In case the 
man months of TOR are amended in view of Client’s own initiative or in response to 
clarification sought by any Consulting firm, the man months so amended and 
published shall be considered for the purpose of evaluation as well as award. 

ii. The Consultants should prefer to field as many of their permanent staff as possible. A 
retainer will be getting only 85% weightage. The permanent staff would be considered 
those already employed with the firm prior toone year from  the  month  during  which 
this Tender Notice is issued. Applicant shall submit the details of the period of 
employment of the proposed personnel with the firm.  

iii. No alternative to key professional staff may be proposed and only one 
Curriculum Vitae (CV) may be submitted for each position and 

iv. A good working knowledge of the language specified in the data sheet is essential for 
key professional staff on this assignment. Reports must be in the language (s) specified 
in the data sheet 

v. Deleted 
3.4  Your Technical Proposal must provide the following information, using but not limited to the 

formats attached in the Section3&4. 
i. A brief description of the firm’s organisation and an outline of recent experience of the 

Consultants and, in the case of Joint Venture, for each partner, on assignments of a 
similar nature. The information which you shall provide one each assignment should 
indicate, inter-alia, the profiles of the staff provided, duration, contract amount and 
firm’s involvement. The details of assignments on hand shall also be furnished by the 
consultant and their JV partner, separately.  

ii. Any  comments  or  suggestions  on  the  ToR  and  a  description  of  the methodology 
(work plan) which the firm proposes to execute the services, illustrated with bar charts 
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of activities. 
iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing; 
 

 iv.  Requirement for submission of CVs.  
a.  CVs strictly in the prescribed format and recently signed in blue ink on each 

page by both the proposed professional staff and the Managing Director/Head 
or the authorized representative of the firm. 

b. Key information should include years with the firm and degree of responsibility 
held in various assignments. In CV format, at summary, the individual shall 
declare his qualification & total experience (in years) against the requirements 
specified in TOR for the position (Ref. Enclosure-B of TOR). If any information is 
found incorrect, at any stage, action including termination and debarment from 
future projects up to 2 years may be taken by Employer on the personnel and 
the Firm. 

c. If the same CV is submitted by two or more firms in an assignment, zero marks 
shall be given for such CV. Key personnel has to certify in their CV that he has 
not consented to any consultant other than the applicant to propose their CV for 
any position for this assignment. In case the key personnel is found having 
given consent to more than one bidder, he shall be debarred by the employer for 
2 years. 

d. Deleted. 
e. All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm. .  
f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of the 
firm.  However, if the   Key Personnel does not fulfill the minimum academic 
qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of 
his CV will be evaluated as zero.  If the Key Personnel does not fulfill the 
minimum qualification related to experience (as mentioned at Enclosure-B of 
TOR of RFP), then zero marks will only be assigned for that sub criteria, but the 
marks obtained by the CV of the Key Personnel will be carried forward for 
maximum 3 nos key personnel for determining the total score of the firm.  In 
case, a firm is H-1, then all such Key Personnel (whose CV scores less than 75% 
or who does not fulfill the minimum qualification) will have to be replaced by 
the firm at the time of contract negotiations by persons scoring at least 75% 
marks.  The reduction in remuneration of such replacements shall be 5%, 10% 
and 15 % for 1st replacement, 2ndreplacement and 3rd replacement respectively.  
In case more than 3 CV scores less than 75% marks or Team leader cum 
Highway Engineer scores less than 75% marks, the proposal shall be considered 
non-responsive.. 

g. In case CV of a person is turned out to be fake/incorrect/inflated during the 
assignment, the consultancy firms shall have to refund the salary and perks 
drawn including interest @12% per annum in respect of the person apart from 
other consequences. In addition to above, 10% of the salary and perks to be 
refunded shall be recovered from the Firm as penalty. 



Ministry of Road Transport & Highways   Request for Proposal for AE  

15 
 

v. Deployment  Schedule for each key personnel should be formulated and incorporated 
in the Technical Proposal which will be reviewed on quarterly basis.   

vi. Estimates of the total time effort (person x months) to be provided for the services, 
supported by bar chart diagrams showing the time proposed(person x months) for each 
professional staff and sub professional staff.  

  vii. A certification to the effect should be furnished by the Consultant that they have 
checked the qualifications and experiences details submitted by the key personnels in 
the CVs and found to be correct. This certification should be made in CVs of all key 
personnel after the certification by the candidate. The format of CV includes 
certification to this effect. 

viii. Each key personnel of the preferred Consultant shall be called for interview at the time 
of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. In 
no case more than two replacements of key personnel shall be permitted during 
negotiation and in such cases Consultant and such key personnel  shall have to submit 
affidavit to the effect that during the period of assignment specified in para 8 of 
Section:1, the replaced key personnel shall not be professionally employed anywhere in 
Employer’s works. Employer shall not further consider CV of such key personnel 
directly or indirectly for any of its projects for this period. The reduction in 
remuneration of such replacements shall be 5% and 10% for 1st replacement and  2nd 
replacement respectively within validity period of bid.  In case during negotiations held 
within validity period of bid, more than two replacements are sought by the H-1 
consultant, his proposal shall be considered as Non-Responsive.  In such case the 
combined score of remaining technically qualified firms, meeting the non-conflict 
condition shall be evaluated to arrive at new H-1.  In case during interaction with the 
key personnel at the time of negotiation it is found that the key personnel proposed is 
un-suitable for the assignment position, his replacement by equivalent or better shall be 
provided by the consultant.  The key personnel with such un-suitable CV shall not be 
considered in any future bids for that position for two years. No deduction for such 
replacement who are not found suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the 
action of replacements of more than 2 key personnel during negotiation, the firm and its 
constituent JV partners and Associates shall be debarred up to one years for Employer’s 
consultancy projects. 

x. Any additional information. 
3.5 The technical proposal must not include any financial information. 

Part 2: Financial Proposal (To be submitted ONLY online as per uploaded formats) 
3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No additional 

items/quantities other than that specified in the formats should be proposed by the 
Consultants since the same shall not be considered for the evaluation/award. Consultants 
shall be paid billing rates for services rendered by the personnel of all categories namely (i) 
key Personnel; (ii) sub-Professional personnel and (iii) Support staff  on man-moth wise. For 
calculating billing rates of remaining items of the financial proposal, namely (i) transportation, 
(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc (v) reports 
&document printing and (vi) survey equipment etc.. Beginning 13th months from the last date 
of submission of bid, billing rates shall be increased to cover all items of the contract i.e. 
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remuneration, vehicle hire, office rent, consumables, furniture etc @ 5% every 12 
months.However, for evaluation and award of the Bid proposals, the quoted initial rate (as 
applicable for first 12 months from last date of submission of bid) shall be multiplied by the 
total time input for each position on this contract, i.e. without considering the increase in the 
billing rates. All payments shall be made in Indian Rupees and shall be subjected to applicable 
Indian laws withholding taxes if any. 

3.7 The Financial Proposal should clearly identify as a separate amount ,the local taxes (including 
social security), duties, fees, levies and other charges imposed under the applicable law, on the  
consultants, the sub-consultants, and their personnel(other than nationals or permanent 
residents of the government’s country);unless the Data Sheet specifies otherwise. This cost, 
however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees only. 
3.9 Service tax as applicable shall be paid to the consultant while making payment for services 

rendered. The consultants shall then deposit the same with the tax authorities and provide a 
proof of having done so within next 90 days in line with policy circulars issued by Employer. 
Employer shall pay only the service tax.. 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 
4.1           PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the Application 
may be submitted online following the instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)  
 
  (a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 
B. Hard copy in Original ( identical to proposals to be submitted in Sealed Envelop and also 

Electronic form to be uploaded on the E-tendering portal of Employer 

(I) Technical Proposal in Hard Bound Form including 

(a) Power of Attorney for signing the Application 
(b) If applicable, the Power of Attorney for Lead Member of JV; 

(c) Copy of Memorandum of Understanding between JV partners, if 
applicable; 

                                    (d)         Copy of Memorandum of Understanding with Associate, if applicable 

(e) Firms credentials as per format prescribed in SECTION-3 OF RFP. 
 

(f) Technical proposal as per format prescribed in SECTION-4 OF RFP. 

(II) Demand Draft towards cost of RFP of Rs. 5,000/- (Rupees Five thousand only) in 
favour of Regional Pay and Accounts Officer (NH), Mumbai payable at Mumbai; 

(III)      Bid Security (For the amount given in section 1 of this document) in the form of a 
Bank Guarantee and the format specified in this document in favor of Chief Engineer 
NH PWD Navi Mumbai. and 
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(IV) Application processing fee as applicable shall be paid to the Service provider of E-
tendering portal. 

 

(V)     Bidders have to comply with the Ministry’s circular no. RW/NH-37010/4/2010/PIC-
EAP(Printing), dated 22nd February, 2016 regarding Adoption of Integrity pact. 

 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii)B 
together with their respective enclosures and seal it in an envelope and mark the 
envelope as “Technical Proposal” for the Project for which proposal is submitted and 
name and address of the Applicant. The envelope must be clearly marked “DO NOT 
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In 
addition, the Application due date should be indicated on the right hand corner of the 
envelope. The original documents should be submitted before 17:00 hours Indian 
Standard Time on 19.07.2017, at any of the below mentioned address in the manner and 
form as detailed in the RFP. A receipt thereof should be obtained from the below 
mentioned person.  

 
Shri. Anshumali Srivastava 
Regional Officer 
(Maharashtra & Goa) 
Regional Office, Mumbai 
Ministry of Road Transport 
& Highways 
Room 508 & 509 
5th Floor, Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri. V.S.Deshpande 
Chief Engineer (NH) 
Public Works Department 
5th Floor 
Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri. B.D.Theng 
Superintending Engineer  
National Highway Circle 
Bandhkam Sankul,  
Civil Lines 
Nagpur 
 

Smt.S.S.Sakharwade 
Executive Engineer 

National Highway Division 
BandhkamSankul, 

Civil Lines 
                                                                                Nagpur 

 
iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial 

Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of 
Employer before 17:00 hours Indian Standard Time on the Application due date i.e. on 
18.07.2017.   Hard copy of the documents as specified in point nos. 4.1 (ii) B above only is 
required to be submitted.  Financial Proposal is to be submitted On-line only and no hard 
submission is to be made. In the event of any discrepancy between the original and the 
copy (in electronic form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 
(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid shall 

be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 
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(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid 
Due Date, unless the same has been expressly sought for by the Employer, shall be disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload / 
resubmit digitally signed modified bid. 

(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 
withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any 
reason, bidder cannot re-submit e-bid again. 

 
4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-line 
and manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall 
be the Digital Signatory. In case the authorized signatory holding Power of Attorney and 
Digital Signatory are not the same, the bid shall be considered non-responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in 
point nos. 4.1 (ii)B at 11:00 hours Indian Standard Time on the Application due date i.e. 
21.07.2017 in the presence of the Applicants who choose to attend. The Employer will 
subsequently open the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and 
evaluate the Applications in accordance with the provisions set out in the RFP.  
 
(iii)    The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 
qualify for financial opening as per RFP. The date of opening of Financial Proposal will be 
notified later on. 
 

5 PROPOSAL EVALUATION 
5.1 A two -stage procedure shall be adopted for evaluating the proposals. 
 5.2 Deleted   

Technical Proposal 
5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation applying 

the evaluation criteria and point system specified in the data sheet. Each responsive proposal 
shall be attributed a technical score (ST.) Only those Applicants whose Technical proposal score 
75marks or more out of 100 shall qualify for further consideration. However, if the number of 
such pre-qualified applications is less than two, the Employer may, in its sole discretion, pre-
qualify the applicant(s) whose technical score is less than 75marks. 

Financial Proposal 
5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is finalised, 

the Employer may notify those consultants whose proposals were not considered as per 
conditions of RFP. The Employer shall simultaneously notify the shortlisted firms indicating 
the date and time set for opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ 
representatives who choose to attend.  The name of the consultant, the technical scores, and the 
proposed prices shall be read aloud and recorded when the Financial Proposals are opened.  
The Client shall prepare minutes of the public opening. 

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals 
Are complete(i.e. whether they have included cost of all items of the corresponding proposals; 
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if not, then the cost towards such missing items will be considered as NIL, but the Consultant 
shall, however, be required to carry out such obligations without any additional 
compensation.) and without computational error. In case under such circumstances, if Client 
feels that the work cannot be carried out within the overall cost as per the  submitted  financial 
proposal, such proposals shall be considered non responsive. 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 
financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F(F= amount of financial proposal) 
5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 

scores as follows: 
  S= ST x Tw+SF x Fw  
 Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal 

and Financial Proposal, that shall be 0.80 and 0.20 respectively. 
5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined 

score). The second ranked applicant (H-2) shall be kept in reserve and may be invited for 
negotiation in case the first ranked Applicants withdraws, or fails to comply the requirements 
specified in this document. In the event the proposals of two or more consultants have the 
same scores in the final ranking, the proposal with the highest technical score should be 
ranked first. 

 
6 NEGOTIATIONS 
6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the successful 

firm who submitted the highest scoring proposal in writing by registered letter or facsimile and 
may either issue LOA if negotiations are not required or may invite it to negotiate the contract.  
In case two or more firms obtain same score, the firm achieving the highest Technical score 
shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days.  The aim is to reach agreement on all points, and 
initial a draft contract by the conclusion of negotiations 

6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due to 
reasons attributable to Employer, the selected consultant (H-1)  shall be permitted for 
replacement upto a maximum of 50% key personnel with key personnel of equivalent or better 
qualifications without considering the same as replacement and without any deduction.  
However, for avoidance of doubt, it is clarified that replacement of key personnel whose CV 
has scored less than 75% marks shall continue be considered as replacement as per para 3.4.(iv) 
(f).Further, it is also clarified that any key personnel, if debarred during the period between 
receipt of bid and  award of the contract and  is required to be replaced as per the provisions of 
the RFP, then the replacement shall not be considered as part of replacement by  the consultant 
and hence  no deduction in remuneration shall be affected. However, in this case the original 
CV will be considered for evaluation purpose. 

6.4 Negotiations shall commence with a discussion of your technical proposal, the proposed 
methodology (work plan),staffing. Agreement must then be reached on the staffing and bar 
charts, which shall indicate activities, staff, periods in the field and in the home office, staff 
months, logistics and reporting. Special attention shall be paid to optimise the required outputs 
from the firm within the available budget and to define clearly the inputs required from the 
Employer to ensure satisfactory implementation of the assignment. 

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to contact the 
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local tax authorities to determine the local tax amount to be paid by the Consultant under the 
Contract. The financial negotiations will include a clarification (if any) of the firm’s tax liability 
in the Client’s country, and the manner in which it will be reflected in the Contract; and will 
reflect the agreed technical modifications in the  cost  of  the  services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 
professional staff, the Employer’ s  expects to negotiate, a contract on the basis of the staff 
named in the proposal and ,prior to contract negotiations, will require assurance that this staff 
shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no case 
more than two replacements of key personnel shall be permitted during negotiation and in such 
cases Consultant and such key personnel shall have to submit affidavit to the effect that during 
the period of assignment specified in para 8 of Section:1, the replaced key personnel shall not be 
professionally employed anywhere in Employer’s works. Employer shall not further consider 
CV of such key personnel directly or indirectly for any of its projects for this period. The 
reduction in remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd 
replacement respectively within validity period of bid. In case during negotiations held within 
validity period of bid, more than two replacements are sought by the H1 consultant, his proposal 
shall be considered as Non-Responsive.  In such case the combined score of remaining 
technically qualified firms, meeting the non-conflict condition shall be evaluated to arrive at new 
H1. In case during interaction with the key personnel at the time of negotiation it is found that 
the key personnel proposed is un-suitable for the assignment position, his replacement by 
equivalent or better shall be provided by the consultant.  The key personnel with such un-
suitable CV shall not be considered in any future bids for that position for two years. No 
deduction for such replacement who are not found suitable during interaction shall be made. In 
the eventuality that a firm becomes non-responsive, for the third time, due to the action of 
replacements of more than 2 key personnel during negotiation, the firm and its constituent JV 
partners and Associates shall be debarred up to one year for Employer’s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 
negotiation at the cost of the Consultant. The negotiation shall be concluded with a review of the 
draft form of Contract. The Employer and the firm will finalise the contract to conclude 
negotiations. 

 
7 AWARD OF CONTRACT 
7.1 After completion of negotiations with the consultants, the Client shall award the Contract to the 

selected Consultant.  
7.2 The successful firm with whom the contract is signed is expected to commence the assignment 

on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 
 

Sub clause No. in Letter of Invitation to Consultants 
 
1.1Pre-Proposal Conference shall be held at: Employers office on 11.07.2017at 14.00 hrs. 

 
1.2 The proposal shall be valid for 120 days after the last date of submission. 
2.1 Clarification may be requested up to day prior to Pre-Proposal Conference. The address for 

requesting  clarification is: 
Shri V.S.Deshpande 
Chief Engineer (NH) 

Public Works Department 
5th Floor 

Konkan Bhawan 
CBD Belapur 

                      Navi Mumbai 
3.1 The Language of documents and  correspondence will be English 

    3.2 All the personnel shall have working  knowledge  of  English  and  all  the  reports  etc shall  
                be written in English. 

3.3 Employer shall pay only service tax.  Consultant has to assess all other taxes and should in-
built them in their financial proposal.  These taxes(other than service tax) should  not  be  
provided  separately. Consultants  are  requested  to  consult  Tax Consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 
4.0 The time and date of submission:1700 hrs on 18.07.2017. 
 
5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 
1 Relevant experience for the assignment 25 
2 Qualifications and competence of the key staff for the assignment 75 

Total  100 
(i) Sub criteria for Relevant Experience of the firm for the assignment 
Criteria Marks 
Year of establishment of the firm (in case of JV year of establishment of Lead 
member shall be considered) 

2 

Average Annual Turnover (last 3years) from consultancy business 2 

Experience in Construction Supervision/Independent Engineer/Authority 
Engineer in Highway Projects of length equal to 40% of project length of similar 
category for which RFP invited of 2/4/6**-laning or more / bridge works in last 7 

 
16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 
for Number of Highway Projects (of length 40% of project length of similar 
category for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 
years * 

5 

Total 25 
**Similar projects means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane 



Ministry of Road Transport & Highways   Request for Proposal for AE  

22 
 

projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 
4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be 
considered for 4/6 laning projects with a multiplication factor of 0.75 . For standalone bridge projects, 
experience in bridge work (either standalone project or as a part of road project) only be considered. 

 
In case of JV the turnover and experience details of Lead and JV partners will be added for evaluation. 
Credentials of associate firm, except key personnel, if any will not be considered for evaluation. 
However consultant should submit details as per section 3, separately for Lead partner JV partner and 
associate. 
 
Employer’s  certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 
(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 
 

Sr.No. Staff Position Marks in case of 
Single Project 

Marks in case of 2 
projects clubbed 

1 Team Leader-- cum Highway 
Engineer(Team Leader cum 
Bridge/Structural Engineer in case 
of Specialized Bridge project). 

20 20 

2 Resident Engineer Cum Road 
Safety Expert 

14 14 

3 Sr. Contract Specialist 8 8 
4 Senior Quantity Surveyor 8 8 
5 Bridge/Structural 

Engineer(Highway Engineer in 
case of Specialized Bridge project) 

8 2x4 

6 Material Engineer 9 2 X 4.5 
7 Highway Design Specialist 4 4 
8 Bridge Design Specialist 4 4 

 Total 75 75 
 
Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 
General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 
 
 
 
The technical proposal should score at least 75 marks to be considered responsive for financial 
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evaluation. 
 
Qualification and Evaluation Criteria for Team Leader cum Bridge/Structural Engineer and Highway 
Engineer in case of Specialized Bridge shall be suitably inserted by the concerned technical division 
while inviting RFP.  

 
5.2 Sub Criteria for Employment with firm 
 
Mark for Employment with Firm 
 
(i) Permanent staff (those already employed with the firm prior to one year from the month during 

which this Tender Notice is issued) = 5 Marks 

Retainer/non-permanent staff = Zero Marks 
 
5.3 Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on website: 
 
(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is enclosed as 

Appendix-EC. 
 
(ii) The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-EC. 

While submitting the self-evaluation along with bid, Consultant shall make references to the 
documents which have been relied upon in his self-evaluation. 

 
(iii) Result of technical evaluation shall be made available on the website giving opportunity to the 

bidders to respond within 7 days in case they have any objection. 
 
6. Commencement of Assignment: The firm shall begin carrying out the services within one month 

of signing of the Consultancy Agreement. 
  



Ministry of Road Transport & Highways   Request for Proposal for AE  

24 
 

 
SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 
The proposal should contain the following information in enclosed format attached at 
Appendix A. 

 Year of Establishment of Firm 

 Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 
three years (FY 2014-2015, FY 2015-2016and FY 2016-2017). For claiming experience of Highway 
projects,  completion certificate from employer should be enclosed. The proposal should also 
contain the details of the key personnel viz. their name, qualification, expertise area, experience 
and years of association with the firm.  

 
Appendix-A 

The following information related to the firm should be provided in the proposal. 
 

(i) Name of the package applied for : 
(ii) Year of establishment of firm* 

 
Consultant Year of 

Establishment 
Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 
Lead Partner 
(of JV)/ Minor 
Partner of 
JV/Associate 

      

 
(NOTE:-  Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted. ) 
 

  (iii) Office/Business Address/Telephone nos./Cable Address. 
  (iv) Narrative description of firm(Not more than 2 sheets) 
   (v) Name of two(2) principals who may be contacted with title and telephone number/fax 

number/e-mail. 
   (vi) Financial Statement of the last three years. ** 

Sl. 
No. 

Particular 2014-15 2015-16 2016-17 

i. Annual turn over from 
Consulting business 

   

ii. Total Assets    
iii. Current Assets    

 
c)  Balance Sheet/ Auditor Certificate of last 3years (2014-15, 2015-16and 2016-17)shall be submitted 
as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs.68.00 and 1 Euro = Rs. 
72.00) 
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b)  The currency conversion rate for the respective years shall be   mentioned for other  

international currencies. 
vii. Experience as Independent Consultant/Construction supervision of Highway projects, 

separately for PPP and non-PPP Projects during the last7 years. *** 
  

S No
  

 
Projects  

 
Type of 
Services 
rendered  

 
Descrip- 
t ion of 
Highway 
Project/
  
Length
  
(kms) 

 
Client  
(with  
Complete 
address,  
Contact 
person, 
telephon
e 
Nos.and
 Fa

 
Total  
Fee for 
the 
Consult
-ancy 
Assign-
ment 
(INR) 

 
Fee 
received 
by 
Applicant 
( in case 
of  
JV/Asso
ciation)
  

 
%age 
of total 
fee 
receive
d by 
the 
firm 

 
Approx. 
Cost of 
Highway
Project  

 
Period 

Sole  
Consultant/ 
 
Prime 
consultant   
of JV / minor 
consultant of 
JV/    /as associate consultant

1 2 3 4 5 6 7 8 9  
1  A.   Completed /  Substantially completed projects: 

1.  
2.  
3.  
B.   Projects in progress:  
1.  

 
viii. Experience  in  DPR/ Feasibility Study cum Preliminary Design Report preparation  of  

2/4/6  laning / Bridge Highway  Projects separately for the PPP and non-PPP projects  
during  the  last  7 years. *** 

 
S No  Projects   Name   / 

Year 
Type of  
Services  
Rendered  

Length 
of  
Pro ject 
(kms) 

Cl ient  
(with  
Complete 
address ,  
co ntact
 
person,  
telephone
Nos.  And 
Fax Nos.)  

Total  
Fee for 
the 
Consult
anc y 
Assignm
ent 
( INR)  

Fee 
received 
by 
Applicant 
( in case 
of  
JV/Asso
ciat ion) 

%age of  
to tal  fee 
received 
by the 
firm 

Period  

Sole  
Consultant/ 
 
Prime 
consultant   of JV / 
minor  consultant of 
JV/    /as associate 
consultant  

1 2 3 4 5 6 7 8 9 

 
***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-lane 

projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. 
Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. 
Experience of 2 lane will be considered for 4/6 laning projects with a multiplication factor 
of 0.75. For standalone bridge projects, experience in bridge work (either standalone 
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project or as a part of road project) only be considered. 
 

 b)  Only those projects, to be included in the table which are Highways Projects and 
for which clients certificates from the concerned Government agencies are enclosed 
with the proposal. 

c) The details of bridges having length more than 200m (500m in case the project 
consist of bridges of length more than 500m)in the listed projects is to be 
specifically mentioned. 

d) The weightage given for experience of a firm would depend on the role of the firm 
in the respective assignments. The firm’s experience would get full credit if it was 
the sole firm in the respective assignment. If the applicant firm has completed 
projects as JV with some other firms, weightage shall be given as per the JV 
share***. However if the applicant firm has executed the project as associate with 
some other firms, 25% weightage shall be given to the applicant firm for the 
projects completed under such association  

 
e)  For weightage of experience in any past Consultancy assignment, experience certificate 

from the client shall be submitted. In absence of clear demarcation of JV share in client 
certificate, the weightage will be treated as 60 % for lead partner and 40% for minor 
partner. Annual turnover duly certified by Chartered Accountant shall be accepted.  In 
case of non-availability of such documents no weightage of turnover/experience will be 
considered. 

 
(ix)       Assignments on hand including those for which the Letter of Acceptance from the clients 
received as on 7 days prior to due date for submission of proposals:  The details shall be given in the 
following format. 
 
S. 
No 

Name of 
Assignment 

Client Role of the 
firm 

Date of 
letter of 
Acceptance 

Date of 
Agreement 
if signed 

Present 
status of 
Assignment

Team Members 
provided by the firm 

 

Sole, Lead/ 
Other in JV 
or sub-
consultant 

 

Name  DOB Position 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 
Appendix B-2 

Firm’s comments and suggestions on the Terms of Reference and 
on data, services, and facilities to be provided by the Employer. 

 
Appendix B-3 

Approach paper on methodology and work plan for performing 
the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 
claimed by the firm. 

 
APPENDIXB-1 
Technical  proposal  submission  form. 

 
FROM (Name of Firm) To: (Name and Address of Client) 

 
 
 
 
 

 
Ladies/Gentlemen: 

Subject:  Submission of Technical and Financial Proposal for Consultancy Services For 
Authority’s Engineer For Supervision of rehabilitation and up-gradation to 2 lane with paved 
shoulder / 4 lane standards of National Highway section Dahegaon - Kuhi - Umred section of 
NH-247 (Length - 41.54 km)in the State of Maharashtra under EPC Mode.. 
 

We, the undersigned, offer to provide the consulting services for the above in accordance 
with your Request for Proposal dated (Date), and our Proposal.  We are hereby submitting 
our Proposal, which includes this Technical Proposal and a Financial Proposal sealed under 
a separate envelope for the above mentioned work. 
 
We understand that Employer shall be at liberty to keep the credentials of Consultants 
submitted at bidding stage, in public domain and the same may be uploaded by Employer 
on official website of Employer.  We undertake that we shall have no objection if Employer 
uploads/hosts the information pertaining to credentials of our firm as well as of our key 
personnel. 

 
If negotiations are held during the period of validity of the Proposal i.e. before (Date) we 
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and 
subject to the modifications resulting from contract negotiations. 
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2. My/Our registration No. on Infracon is …………. and my/our Infracon Team ID is 
…………………. 
 
We understand you are not bound to accept any Proposal you receive 

 
We remain, 

Yours sincerely, 
 

Managing Director/Head of the firm/Authorised 
Representative of the firm +*  

Name of the firm  
Address 

*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE 
TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE 
EMPLOYER 

 
 
On the Terms of Reference (not more than one page): 

 
 
 
1. 

 
2. 

 
3. 

 
4. 

 
…. 

 
On the services and facilities to be provided by the Employer (not more than one page) 

 
1. 

 
2. 

 
3. 

 
4. 

 
…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 
PERFORMING THE ASSIGNMENT 

 
 
 
(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL ,AND TASK(S) OF 
EACH TEAM  MEMBER 

 
 
1. Technical/Managerial Staff 

 
Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 

   

 
 
2. Support Staff 

 
 

Sl. No. Name Position Task 
1 

 
2 

 
3 

 
4 

 
.. 
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APPENDIX B-5 :  
 

FORMAT FOR SELF-EVALUATION OF PROPOSED PROFESSIONAL STAFF 
 

Proposed Position : ………………………………………………                  
Name of Firm:........................................................................................  
Name of Staff :........................................................................................  
Profession :..............................................................................................  
Date of Birth : 
Years with Firm/Entity:  ...........................................Nationality:..............................  
 
PART - A 
Please provided following details for the proposed key-personnel from current period to 
start of employment in chronological order . Within each employer/period the details are to 
be provided project wise. in case the applicant was deployed in more than one project 
during any period / duration, this should be clearly brought out . 
 
Project Index No. –  
 
Period from  Period  to   
Name of employer  
Name of the Project  
Client for the 
project 

 

Project Description 
( give details of 
2/4/6 lane lengths 
involved , details of 
structures involved 
as required in 
evaluation criteria )  

 
 
 
 
 
 
 
 

Designation 
/position held in 
Project 

 

Is the position held 
is similar to the 
position required in 
RFP for  this 
position 

Yes/no ( give reasons why) 

Duties and 
responsibility of 
key-personnel in 
the project 

 

Eligibility of above project as per sub criteria: 
 
Sub-Criteria No. 
as per appendix 
EC for the key-

Relevant qualifying 
year for this project 
(No. of months) 

Relevant qualifying 
Project Number  
(1 or 0 ; 1 for Yes & 0 

Mention Project serial 
Number if this Project, is 
overlapping with any 
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personnel 
(adequacy for the 
project) 

for No) other Project  

    
    

    

    
    
    
 
 
PART-B 
2. After completion of details for all projects, provide summary of evaluation as below to 
arrive at marks for CV:- 
 

Sub-Criteria No.& 
name as per appendix 
EC (Adequacy for the 

project) for key-
personnel 

Relevant qualifying 
duration (No. of months) 

/ for all qualifying 
projects combined 

Relevant qualifying 
Number of Projects in 

this category 
 

Project Index 
Number(s) 

fulfilling this 
criteria 

    
    

    

    
    
    
 
 
Certification by the Candidate 
I ,the undersigned, (Name and Address)undertake that this CV correctly describes myself, 
my qualifications and my experience and Employer would be at liberty to debar me if any 
information given in the CV, in particular the Summary of Qualification & Experience vis-à-
vis the requirements as per TOR is found incorrect.  I further undertake that I have neither 
been debarred by MoRTH, NHAI or any other  central/stage government 
organization nor left any assignment with the consultants engaged  by  Employer / 
 contracting  firm  (firm  to  be  supervised  now)  for  any continuing  work  of 
 Employer without  completing  my  assignment.  I will be available for the entire duration of 
the current project (named…..).If I leave this assignment in the middle of the work, 
 Employer would  be  at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the 
 Employer works  for  an  appropriate  period  of  time  to  be  decided  by the Employer. I have no 
objection if my services are extended by the Employer for this work in future. 
 
I further undertake that my CV is being proposed for this project by --------- (the applicant  
firm) and I have not given consent to any other consultant(s) to propose my CV for any 
position for this project.  
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I further undertake that if due to my inability to work on this project due to unavoidable 
circumstances, due to which consultant’s firm is forced to seek replacement. In such 
unavoidable circumstances, I shall not undertake any employment in Employer projects 
during the period of assignment of this project and Employer shall consider my CV invalid 
till such time. 
 
I undertake that I have no objection in uploading/hosting of my credentials by Employer in 
public domain. 

 
 For Key Personnel having intermittent inputs, add the following: 
I further certify that I am associated with the following assignments as on date (as on 7 days 
prior to due date for submission of proposal) including those for which LOA has been 
received by the firm and the inputs in these assignments shall not effect the work of the 
current assignment. 
 
Name of Assignment Client Date of 

LOA 
Likely start 
(Month / 
Year) 

Likely end 
(Month / 
Year) 

Total input of 
the person 
(man-months) 

      
 
Note : CVs of Key Personnel having intermittent inputs will be considered only if the 
assignments on hand as on 7 days before due date of proposal including those for which LOA 
has been received from the Client or for which Consultant has been declared as H1 do not 
exceed3 (three) for Senior Contract Specialist,.  
 
 
…………………………………………………………..                      Date 
(Signature of Key Personnel) 

(Day/Month/Year) 
 
The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-
EC and furnish the same here. While submitting the self-evaluation along with bid, Consultant 
shall make references to the documents which have been relied upon in his self-evaluation. 
 
 
 
Certification by the firm 

 
The undersigned on behalf of ----------( name of consulting firm) certify that Shri.-------- (name 
of proposed personnel) to  the  best  of  our  knowledge  has  neither been debarred by 
MoRTH / NHAI or any other Central/State Government organization  nor  left  his 
assignment with any other consulting firm engaged by the Employer /Contracting 
firm(firm to be supervised  now)  for  the  ongoing  projects.  We  understand  that  if  the 
 information  about leaving  the  past  assignment  is  known  to  the Employer,  Employer would  be 
 at  liberty  to  remove  the personnel from the present assignment and debar him for an 
appropriate period to be decided by the Employer. 



Ministry of Road Transport & Highways   Request for Proposal for AE  

35 
 

 
 
 
…………………………………………………………..                      Date : ……………… 

(Day/Month/Year) 
 
[Signature of authorized representative of the Firm] 

 
a)     Deleted. 
b)     Deleted. 
c)     Deleted. 
d)     Deleted. 
e)     Deleted. 
f)      Deleted 
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APPENDIXB-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 
 
 

A. Activity Schedule 
 

Sl. 
No. 

Name Position Month wise Program(inform of Bar Chart) 

[1st,2nd, etc.are months from the start of assignment] 

1st 2nd 3r

d 
4t

h 
5t

h 
6th 7th 8t

h 
9th 10th 11th 12th and 

subseq-
uent 
year 

Number 
of 
Months 

1               Subtotal
(1) 

2               Subtotal
(2) 

3               Subtotal
(3) 

4               Subtotal
(4) 

-               - 

-               - 
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APPENDIXB-7 : ACTIVITY(WORKS) SCHEDULE 

 
 

A. Activity Schedule 
  Month wise Program(inform of Bar Chart) 

[1st,2nd, etc. Are months from the start of   assignment ]  

Sl.No. Item of Activity (Works) 1st 2n 3rd 4th 5th 6th 7th 8th 9th 10
th 11

th 12th 

1 ................................................            

2 ................................................            

3 ................................................            

4 ................................................            

- ................................................            

- ................................................            

 
B. Completion and Submission of Reports 

Sr.No Reports : Programme :(Date) 

1 Monthly reports 
(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement 
such as Completion Report. 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL 

AND EXPERIENCE CLAIMED BY THE FIRMS 
(To be submitted on non-judicial Stamp Paper) 

 
 
 
 I, the undersigned, on behalf of _______________________ (name of the Consultant 
submitting the proposal), do hereby certify that the details furnished in this proposal 
including CV of key personnel and experience claimed by the firm/firms are true and correct 
to the best of my knowledge and belief. 
 
 
 
 
 
 
 

Managing Director/Head of the 
Firm/Authorised Representative of 

the firm* 
Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF  FINANCIAL  PROPOSAL. 
 

AppendixC-1 Financial proposal submission form 
 

AppendixC-2 Summary of costs 
 

AppendixC-3 Breakdown of costs 
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 

 
 
FROM : (Name of Firm) 
TO :  
Address of Employer 

 
 

Subject : Consultancy Services For Authority’s Engineer For Supervision ofrehabilitation 
and up-gradation to 2 lane with paved shoulder / 4 lane standards of National Highway 
sectionDahegaon - Kuhi - Umred section of NH-247 (Length - 41.54 km)in the State of 
Maharashtra under EPC Mode. 
 
 
 

We, the undersigned, offer to provide the consulting services for the above in 
accordance with your Request for Proposal dated [Date], and our proposal. Our 
attached financial proposal is for the sum of [Amount in words and figures]. This 
amount is exclusive of the local  taxes which we have estimated at(Amount in Words 
and Figures). 

 
Our financial proposal shall be binding upon us subject to the modifications resulting 
from contract negotiations, up to the expiration of the validity period of the proposal, 
i.e., [Date]. 

 
We undertake that, in competing for(and, if the award is made to us, in  executing) 
the above contract, we will strictly observe the laws against fraud and corruption in 
force in India namely “Prevention of Corruption Act 1988”. 

 
Commission and gratuities, if  any, paid or to be paid by us to agents relating to this 
proposal and contract execution, if we are awarded the contract, are listed below: 

 

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity 

 

............................... ........................... ……..………………… 

  
........................... 

 
………………………. 

We understand you are not bound to accept any proposal you receive. 
 

We remain, 
Yours sincerely, 
 
Managing Director/Head of the 
firm/Authorised Representative of the 
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firm* 
 Name of the firm 
Address 
*Lead Member in case of JV 
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APPENDIX C-2 :  SUMMARY OF COSTS 
 

 
No. 

                                
                            Description 

Amount 
(Rs.) 

I Remuneration for Local Professional Staff  
II Supporting Staff 
III Transportation 
IV Duty Travel to Site 
V Office Rent 
VI Office Supplies, Utilities and Communication 
VII Office Furniture and Equipment 
VIII Reports and Document Printing 
IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  
 Total Costs (Including Tax)  

 
Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIXC-3 : BREAKDOWN OF  COSTS 

 
I. REMUNERATION FOR LOCAL PROFESSIONAL  STAFF 

 (for Single project of length around 100 km and above) 
 

S. No.  Key Personnel Man-month in 
Construction 

period of 30/24/18 
months*  

Man-month in 
Maintenance/De

fect Liability 
period of 48 

months 

Billing 
Rate 
(Rs) 

Amount 
(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 
Highway Engineer (Team 
Leader cum 
Bridge/Structural Engineer 
in case of Specialized Bridge 
project).. 

24 12 (Including 6 
months 

Continuous 
input of TL after 

project 
completion 

during 
maintenance 

period)  

  

2.  Residential Engineer + Road 
Safety Expert 

24 48   

3.  Sr. Contract Specialist  8 4   
4.  Senior Quantity Surveyor  24 4   

5.  Bridge/Structural Engineer 
(Highway Engineer in case 
of Specialized Bridge 
project) 

24 0   

6.  Material Engineer  24 4   

7.  Highway Design Specialist 4 0   

8.  Bridge Design Specialist 4 0   

 Sub Total 136 72   

B: Sub Professional Staff    

(a) Quantity Surveyor 24 6   

(b) Survey Engineer 24 6   

(c) Lab Technician 24 6   

 Sub Total 72 18   

 
*Construction period may be suitably adopted as 30/24/18 as per construction period of EPC 
contract.  The man-month against each key personnel/sub–professional shall be same as 
specified in Enclosure A of TOR. 
 

 
TBN = To Be Named 
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*Construction period may be suitably adopted as 30/24/18 as per construction period of EPC 
contract.  The man-month against each key personnel/sub–professional shall be same as 
specified in Enclosure A of TOR. 
 

TBN = To Be Named 
II. Support Staff 
 

(for  Single project of length around 100 km and above) 
 

No. Position Name Staff Months Rate(Rs) Amount(Rs) 

1 Office Manager(1no) TBN Construction 
period + 48 months 

  

2. Accountant cum cashier 
(1no) 

TBN Construction 
period + 48 months 

  

3 Photocopy Machine 
Operator(1no) 

TBN Construction 
period + 48 months 

  

4 Computer Operator cum 
steno 

TBN Construction 
period + 48 months 

  

5 Office Boy(1no) TBN Construction 
period + 48 months 

  

     Total:  
 

  
Note :  

 
III. Transportation (Fixed rate on rental basis) 

 
The vehicles provided by the Consultants shall include the cost for rental, drivers, 
operation, maintenance, repairs, insurance, etc. for all complete approx.3000km/month 
run (or 100 km per day). 

(for Single project of length around 100 km and above) 
 

S.N
o 

Description 
of Vehicles 

Qty. 
(No. of vehicle-month) 

Total Rate/ 
Vehicle
- Month 

Amoun
t (Rs) 

 During 
Construction 

Period 

During 
Maintenance / 

DLP Period 

1 Innova / 
Scorpio or 
equivalent 
(not more 
than 3 years 
old) 

 1xConstruction 
period in months 

1X48    
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2 Ambassador / 
Indica or 
equivalent 
(not more 
than 3 years 
old)  

 1xConstruction 
period in months 

1X48    

 Total       
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IV. Duty Travel to Site (Fixed Costs) (For single or 2 projects clubbed together):Professional 
and Sub-Professional Staff 
The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The 
quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 
round trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 
 
V.Office Rent (Fixed Costs)– Minimum 400 Sqm area of office shall be rented. 

(for Single or two projects clubbed together) 
  

The rent cost includes electricity and water charges, maintenance, Cleaning, 
repairs, etc. complete. 

 
Nos of Months Rate/month Amount 

(Construction period + 48 
months) 

  

 
VI. Office Supplies, Utilities and Communication (Fixed Costs) 

 (for Single project or 2 projects clubbed together) 
 
No Item Months Monthly 

Rate 
Amount in 

Rs. 
1. 

 
 
2. 

 
 
3. 

 
 
4. 

Office Supplies 
 
 
Drafting Supplies 

 
 
Computer Running Costs 

 
 
Domestic and International 
Communication 

Construction period + 
48 months 
 
Construction period + 48 
months 
 
Construction period + 48 
months 
 
Construction period + 
48 months 

  

 
VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

                        (for Single or two projects clubbed together) 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 
as per the list given below. The rental rate per month shall be quoted for the total list of Office 
Furniture and Equipment) 
 

No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

  Office Furniture (Rental/Hire)           
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No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

1 
Executive Table (Godrej make, 
model 
No. T-108 or equivalent) 

each 8   72 0 

2 
Executive Chairs (Godrej 
make, model 
No. PCH-701 or equivalent) 

each 8   72 0 

3 
Tables (Godrej make, model 
No. T-104 
or equivalent) 

each 4   30 0 

4 

Ordinary Chairs Type-1 
(Godrej make, 
model No T-CHR –6 or 
equivalent) 

each 15   30 0 

5 

Tables (for all other staff) 
(Godrej 
make, model No. T-101 or 
equivalent) 

each 4   30 0 

6 

Ordinary Chairs –Type II (for 
all other 
staff) (Godrej make, model No.  
CHR-6 or equivelent 

each 10   30 0 

7 

Steel Almirah 1270mm x 
765mm x 
440mm (Godrej make, model 
minor plain or equivalent) 

each 6   72 0 

8 

Visitors chairs/Conference 
room chairs 
(Godrej make, model No. 
DCH7004 or equivalent) 

each 6   30 0 

9 

Tables for computers with 3 
drawers, 
key board/mouse pull out 
trays size 
1664mm x 900 (Godrej make. 
Or equivalent as per 
Engineer’s design) 

each 4   30 0 

10 
Printer desks (Godrej make 
orequivalent) each 2   30 0 

11 
Side tables (Godrej make or 
equivalent) 

each 4   30 0 

12 
Conference Table (Godrej 
make, model No.T-12 or 
equivalent) 

each 1   30 0 
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No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

13 
Revolving Chairs for 
Computer 
Room/Drawing room 

each 5   30 0 

  Office Equipment 
(Rental/Hire)           

1 

Telephone with PABX 
facilities (2 
external lines & 10 internal 
lines) 

each 2   72 0 

2 Photocopier each 1   72 0 

3 Fax each 1   72 0 

4 Air-Conditioner (1.5 Ton) each 3   72 0 

5 Computer PC (state of the art) each 4   72 0 

6 Laser Jet Printers each 3   72 0 

7 
Diesel Generator (20 KVA) 
with running cost each 1   72 0 

8 Binding Machine each 1   72 0 

9 

Air Cooler (of 24” size fan 
with suitable pump and shall 
be of either GEC, Khaitan or 
Cool Home make or 
equivalent)  

each 2   72 0 

10 
Water Coolers (Voltas or 
equivalent) 

each 1   72 0 

11 Software LS LS   72 0 

  TOTAL         0 

 
VIII. Reports and Document Printing 

                 (for Single project or two projects clubbed together) 
No. Description No.of 

Reports 
No.of 
Copies per 
Report 

Total 
Nos.Of 
copies 

Rate per
Copy() 

Amount 

1 Monthly reports 
 

(No.s of 
months in 
construction 
period + 48 
months) 

6    
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2 Quarterly Reports 24 6 144   

3 Various others reports as 
Provided in the EPC 
Agreement such as 
Completion Report 

      5 6 30   

    Total   
(The submission of reports shall be as per guidelines and format issued vide Ministry’s letter no. NH-
15017/36/2016-P&M(SPZ), dated July, 12, 2016 “ Standardisation of reporting responsibility of 
Independent Engineers (IEs)/Authority’s Engineers (AEs) for NH Projects. 
 

IX.  Survey  Equipment  with Survey Party and Vehicle etc complete 
       (for Single project or two projects clubbed together) 
 

 
Description 

Nos. of Months 
 

Rate 
/month 

 
Amount 

Rental cost towards Survey Equipment 
(GPS/Total station /Auto Level) with 
semiskilled survey Party (4 persons) 
and one dedicated  vehicle for Survey 
Party (inclusive  of vehicle rental 
driver’s salary, fuel operation and 
maintenance etc complete) with rods, 
flags and other sundries 

30   

 
X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 
Proposal. The provisions of Contingency shall be operated with the specific 
approval form the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 
1. Scope 

 
1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified 

pursuant to the EPC Agreement dated ........... (the “Agreement”),  which has been entered 
into between the Authority and ............. (the “Contractor”) for [Two-Laning] of the **** 
section (km ** to km**) of National Highway No. ** in the State of *** on Engineering, 
Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and marked 
as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 
2 Definitions and interpretation 
2.1 The words and expressions beginning with or in capital letters and not defined herein but 

defined in the Agreement shall have, unless repugnant to the context, the meaning 
respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context 
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of the 
Agreement, and references to Paragraphs shall be deemed to be references to Paragraphs of 
this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 
mutat is mutand is, to this TOR. 

3 General 
3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good Industry Practice. 
3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance 

with the provisions of this Agreement, but subject to obtaining prior written approval of the 
Authority before determining. 
(a) any Time Extension. 
(b) Any additional cost to be paid by the Authority to the Contractor; 
(c) The Termination Payment; or  
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an 

obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 
3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to 

the Authority in respect of its duties and functions under this Agreement. Such reports shall 
be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every 
month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 
responsibilities to its suitably qualified and experienced personnel; provided, however, that 
it shall not delegate the authority to refer any matter for the Authority’s prior approval in 
accordance with the provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of 
Scope under Article 13. 

 
3.6 In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the 
Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned 
written statement relying on good industry practice and authentic literature. 
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4 Construction Period 
4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings 

furnished by the Contractor along with supporting data, including the geo-technical and 
hydrological investigations, characteristics of materials from borrow areas and quarry sites, 
topographical surveys, and the recommendations of the Safety Consultant in accordance 
with the provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer 
shall complete such review and send its observations to the Authority and the Contractor 
within 15 (fifteen) days of receipt of such Drawings; provided, however that in case of a 
Major Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30 
(thirty) days. In particular, such comments shall specify the conformity or otherwise of such 
Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and 
furnish its comments within 10 (ten) days of receiving such Drawings. The review of 
drawing should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 
Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-
one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be 
adopted by the Contractor for executing the Works, and convey its comments to the 
Contractor within a period of 10 (ten) days from  the date of receipt of the proposed 
methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, 
for interruption and diversion of the flow of traffic in the existing lane(s) of the Project 
Highway for purposes of maintenance during the Construction Period in accordance with 
the provisions of Clause 10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the 
Contractor and send its comments thereon to the Authority and the contractor within 7 
(seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway 
and shall submit a monthly Inspection Report bringing out the results of inspections and the 
remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, 
the Authority’s Engineer shall include in its Inspection Report, the compliance of the 
recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s 
reports and standard samples of manufactured Materials, and such other Materials as the 
Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s 
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such 
time and frequency and in such manner as specified in the Agreement and in accordance 
with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the 
tests specified in the IRC Special Publication-11 (Handbook of Quality Control for 
Construction of Roads and Runways) and the Specifications for Road and Bridge Works 
issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution 
thereof shall be deemed to be tests conforming to Good Industry Practice for quality 
assurance. 
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or 
number of tests prescribed for each category or type of test for quality control by the 
Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of 
their results shall be determined by the Authority’s Engineer in accordance with the Quality 
Control Manuals. The tests shall be undertaken on a random sample basis and shall be in 
addition to, and independent of, the tests that may be carried out by the Contractor for its 
own quality assurance in accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out 
remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently 
required for the safety of the Project Highway, whether because of an accident, 
unforeseeable event or otherwise; provided that in case of any work required on account of 
a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 
Engineer shall undertake a review of the progress of construction and identify potential 
delays, if any. If the Authority’s Engineer shall determine that completion of the Project 
Highway is not feasible within the time specified in the Agreement, it shall require the 
Contractor to indicate within 15 (fifteen) days the steps proposed to be take to expedite 
progress, and the period within which the Project Completion Date shall be achieved.  Upon 
receipt of a report from the Contractor, the Authority’s Engineer shall review the same and 
send its comments to the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s 
quality control records and documents before the Completion Certificate is issued pursuant 
to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of 
the Works if the work threatens the safety of the Users and pedestrians.  After the 
Contractor has carried out remedial measure, the Authority’s Engineer shall inspect such 
remedial measures forthwith and make a report to the Authority recommending whether or 
not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of 
suspended works and users, and requires the Authority’s Engineer to inspect such works, 
the Authority’s Engineer shall inspect the suspended works within 3 (three) days of 
receiving such notice, and make a report to the Authority forthwith, recommending 
whether or not such suspension may be revoked by the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  
For carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, 
the Authority’s Engineer shall act under and in accordance with the provisions of Article 12 
and Schedule-K. 

 
 
 
 
 
 



Ministry of Road Transport & Highways  Request for Proposal for AE 

 53

5 Maintenance Period 
5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its 

monthly Maintenance Programme and for this purpose carry out a joint monthly inspection 
with Contractor. 

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to 
evaluate compliance with the Maintenance Requirements and submit a Maintenance 
Inspection Report to the Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or 
cause to be carried out, for the purpose of determining that the Project Highway is in 
conformity with the Maintenance Requirements.  It shall monitor and review the results of 
such tests and remedial measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the 
permissible limit of deviation or deterioration with reference to the Specifications and 
Standards and shall also specify the time limit for repair or rectification of any deviation or 
deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane 
(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant 
permission with such modifications, as it may deem necessary, within 5 (five) days of 
receiving a request from the Contractor.  Upon expiry of the permitted period of closure, the 
Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay, 
determine the Damages payable by the Contractor to the Authority under Clause 14.5 of 
Model EPC Agreement 

6 Determination of costs and time 
6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are 

required to be determined by it under the Agreement. 
6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 
6.3 The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 
7 Payments 
7.1 The Authority’s Engineer shall withhold payments for the affected works for which the 

Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in 
accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the 
release of 90 (ninety) percent of the amount so determined as part payment, pending issue 
of the Interim Payment Certificate; and 
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in 
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate 
certifying the amount due and payable to the Contractor, after adjustments in accordance 
with the provisions of Clause 19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 
Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC 
Agreement, verify the Contractor’s monthly statement and certify the amount to be paid to 
the Contractor in accordance with the provisions of the Agreement. 
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7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of 
the final payment statement of Maintenance in accordance with the provisions of Clause 
19.16 of Model EPC Agreement. 

8 Other duties and functions 
The Authority’s Engineer shall perform all other duties and functions as specified in the 
Agreement. 
 

9.  Amenities of Department -  

 Inspection Vehicle:- The consultant shall provide inspection vehicle along with driver to the 
departmental engineer within 15 days from the issue of work order. The vehicle shall be full time in 
use of department up to the completion of work. The details of inspection vehicle to be provided by 
consultant shall be under:- 

i) Name of vehicle:-  Innova  or equivalent 
ii) Fuel:- Fuel for vehicle shall be provided by the consultant, maintenance in all respects all 

be done by the consultant.  
iii) Payment:- All payment and facilities to driver shall be borne by the consultant 
iv) If the consultant fails to provide vehicle within 15 days from the date of issue of work 

order then department will arrange the vehicle on hire basis at the cost and risk of 
consultant or department will recover amount @ Rs 5000/per day. The amount shall be 
recovered from the consultant bill or deposits available with the department. 

 
10 Miscellaneous 
10.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results 
with comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s 
Engineer to the Authority forthwith. 

10.2The Authority’s Engineer shall retain at least one copy each of all Drawings and 
Documents received by it, including ‘as – built’ Drawings and keep them in its safe 
custody. 
10.3Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall 
obtain a complete set of as built Drawings in 2 (two) hard copies and in micro film form or 
in such other medium as may be acceptable to the Authority, reflecting the Project 
Highway as actually designed, engineered and constructed, including an as-built survey 
illustrating the layout of the Project Highway and setback lines, if any, of the buildings and 
structures forming part of project Facilities; and shall hand them over to the Authority 
against receipt thereof. 
10.4The Authority’s Engineer, if called upon by the Authority or the Contractor or both, 
shall mediate and assist the Parties in arriving at an amicable settlement of any Dispute 
between the Parties. 
10.5The Authority’s Engineer shall inform the Authority and the Contractor of any event of 
Contractor’s Default within one week of its occurrence. 

11.   PERFORMANCE  CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of the 
`Terms of Reference’, and shall be fully responsible for supervising the Designs, 
Construction and maintenance and operation of the facility takes place in accordance with 
the provisions of the EPC Agreement and other schedules. Any  failure  of  the  Authority  
Engineer in  notifying to  Employer and  the Contractor on  non-compliance  of  the  
provisions  of  the  EPC Contract Agreement and other schedules by the EPC Contractor, 
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non-adherence to the provision of ToR and non-adherence to the time schedule prescribed 
under ToR shall amount to non-performance. 

 
The Authority Engineer shall appoint its authorized representative, who shall issue  on  
behalf  of  the  AE,  the  Provisional  Completion  Certification  and Completion Certificate 
along with the Team Leader and shall carryout any such task as may be decided by 
Employer. The AE shall take prior approval of Employer before issuing Provisional 
Completion Certification and Completion Certificate. The  proposal  submitted  shall  also  
include  the  name  of  the  authorized representative along with the authorization letter 
and power of attorney. 

 
 
 
 
 
 
11. CONSULTANT’S  PROPOSAL 
11.1 List of key personnel to be fielded by the Consultants shall be as below: 

 
i. Team Leader Cum Senior Highway Engineer ( Team Leader cum Bridge/Structural 

Engineer in case of Specialized Bridge project).. 
ii. Resident Engineer+ Road safety Expert 
iii. Sr. Contract Specialist 
iv. Senior Quantity Surveyor 
v. Bridge/Structural Engineer (Highway Engineer in case of Specialized Bridge 

project). 
vi. Material Engineer 
vii. Highway Design Specialist 
viii. Bridge Design Specialist 

11.2 Broad job-description and minimum qualification for key personnel mentioned above is 
enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate 
with higher relevant qualification and experience. All the CV’s of the personals 
mentioned in Para 5.3(iii)of Data Sheet shall be evaluated at the time of evaluation of 
technical proposal. The age of the Key Personnel should not be more than 65years on 
the date of submission of proposal. Consultants are advised in their own interest to 
frame  the  technical  proposal  in  an  objective manner as far as possible of these could 
be properly assessed in respect of points to be given as part of evaluation criteria. The 
bio-data of the key personnel should be signed one very sheet by the personnel 
concerned and the last sheet of each bio-data should also be signed by the authorised 
signatory for the Consultant. The key personnel shall also certify at the end of their bio-
data proforma that they have not left any of the Employer works  without completing of 
their assignment and have not accepted any other offer at the time of signing of the bio-
data and as such shall be available to work with the Authority Engineer, if the Project is 
awarded. In case the key personnel leaves the assignment without approval of 
Employer, Employer  would beat liberty to take any appropriate action against that 
key personnel including debarment. The CV submitted by selected firm/JV shall be 
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hoisted on official website of Employer. 
11.3 In addition to above, consultants are required to propose other key personnel ,sub- 

professional staff and other field engineers as detailed in Enclosure-A and the 
minimum qualification requirements for the same is enclosed in Enclosure–B. 

 
12. PERIOD  OF  SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given 
below.  

 
 
 
 
 
 

Period of service 
(in months) 

Construction 
period  

(in months) 

Maintenance/DLP 
Period 

 (in months) 

Construction 
Period + 48 

Months 

24 months 48 

 
The proposed manpower deployment for this period shall be matching the 
activities to be performed during the said period. The time frame for services 
during the deployment of key personnel during this period shall be as shown in 
Enclosure A. 

 
13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 
amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall 
be valid for a period of 2 months beyond the expiry of the Contract period. The BG 
shall be in the form at specified in Appendix H of draft contract form and furnished 
from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / 
Any Scheduled Commercial Bank approved by RBI having a net worth of not less 
than 500 Crore as per latest Annual Report of the Bank. In the case of a Foreign 
Bank (issued by a Branch in India) the net worth in respect of Indian operations 
shall only be taken into account.  In case of Foreign Bank, the BG issued by Foreign 
Bank should be counter guaranteed by any Nationalised Bank in India .In case of 
JV, the BG shall be furnished on behalf of the JV and not individually by the 
members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 
(for Single project of length around 100 km and above) 

 

S. No.  Key Personnel Man-month in 
Construction period of 

30/24/18 months** 

Man-month in 
Maintenance/Defect 
Liability period of 48 

months 
A: Key Personnel  

1.  Team Leader Cum Senior 
Highway Engineer (Team 
Leader cum Bridge/Structural 
Engineer in case of Specialized 
Bridge project). 

24 12 

2.  Resident Engineer+ Road 
safety Expert (To be 
designated as Team Leader in 
Maintenance period after 
Team Leader-cum-Sr. 
Resident Engineer’s work is 
completed) 

24 48 

3.   Sr. Contract Specialist  8 4 
4.  Senior Quantity Surveyor  24 4 

5.  Bridge/Structural Engineer 
(Highway Engineer in case of 
Specialized Bridge project) 

24 0 

6.  Material Engineer  24  4 

7.  Highway Design Specialist 4 0 

8.  Bridge Design Specialist 4 0 

 Sub Total 136 72 

B: Sub Professional Staff  

(a) Quantity Surveyor 24 6 

(b) Survey Engineer 24 6 

(c) Lab Technician 24 6 

 Sub Total 72 18 

**Construction period may be suitably adopted as 30/24/18 as per construction period of 
EPC contract. 
 
Note: The qualification and experience of Sub Professional staff would not be accounted in the 
evaluation.   However, Consultant shall have to get their CVs approved from Employer before 
mobilization.  The other inputs like support staff shall also be provided by the Consultant of 
an acceptable type commensuration with the roles and responsibilities of each position. 
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Enclosure-B 

 
QUALIFICATION  OF  KEY  PERSONNEL 

 
TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

 
Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 
construction supervision services.  He will be overall in-charge of the project supervision of the 
construction package.  He shall act as Representative of the consulting firm appointed by the 
Authority.  His duties will involve overall superintendence over the Resident Engineers and other 
experts of the construction package.  He will guide, monitor, supervise and control all the activities 
related to supervision for the construction package.  He will interact with the Project Director and 
the other officials of the Authority. 

He should have the following qualification / experience. 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from recognized university.  
(b)Total Professional Experience of 15 years in handling Highway Projects. 
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar 
capacity in Highway project.  
(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 
of at least two projects in Construction Supervision/IE of Highways. 
(e) He should have handled as Team Leader or similar capacity of  at least one Projects of project  
Preparation/Design of major highway Project of similar configuration. 
(f) Not more than 65 years of age. 
 
(2) Preferential Qualifications. 
(a) Post Graduate Degree in Management/Construction Management/Transportation/Highway 
Engineering/Structural Engineering.  
 (b) Supervised Highway Construction projects with rigid pavements. 
 

Note: (1) Similar Capacity includes the following positions 
 

i) On behalf of Consultant :  Team Leader / Resident Engineer/Sr Highway Engineer 
(Construction Supervision/IE/AE). 

 
ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 
 
iii) In Government Organizations : Superintending Engineer (or equivalent) and above 
 
(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) , 1(e) and 2 (b) above, where 
the  
input of the personnel is at least one year. 
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RESIDENT ENGINEER+ROAD SAFETY EXPERT (Full Time) 
Duties: He shall be the in-charge of the construction supervision of project stretch and shall 
coordinate with all other experts of the construction projects and shall report to the Team Leader 
and officers of PIU as per the delegation established. He shall be directly responsible for regulating 
the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous 
pavement, bridge/culvert works proposed for being carried out under Stipulated 
specifications/manuals etc.  For this purpose, he shall be assisted by other support 
engineers/personnel.  He shall deal directly with the Highway Engineer and other support staff 
attached to ensure that the construction process is well controlled as per established specification 
controls to avoid later quality control stage problems.  In respect of other experts like Material 
Engineer, Quantity Surveyor, etc., he shall be coordinating and regulating their activities to ensure 
smooth functioning of the Construction Package concerned. He should have adequate experience 
in large quantity of earthwork.  He will be required to be fielded throughout the Currency of the 
project.  The candidate is expected to be thoroughly familiar with various standards/specifications, 
contract procedures, design and quality control etc. In addition he will be responsible for ensuring 
road safety during construction and maintenance period of the project,  
 

He should have the following qualification / experience. 
(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 12 years in supervision of Highway Projects. 
(c) At least 8years experience as Resident Engineer/Project Director/Project Manager/Superintending 
Engineer or equivalent/Executive Engineer or equivalent on similar construction work/Independent 
Engineering project. 
(d) Shouldhavehandledatleast2 Highway projects of about 20-25 km each..  
(e) Not more than 65 years of age. 
 
(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Highway Engineering/Structural 
Engineering/Geotechnical Engineering. 
(b)  Experience of Construction Supervision on Highway Project on EPC mode. 
_______________________________________________________________________________________ 
 
SENIOR CONTRACT SPECIALIST 
 
Duties: He will be deployed in working season in stages for cumulative duration of period 
mentioned in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key 
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract 
management in proper implementation of contract provisions including controlling the project cost 
of the construction package.  He will also be required to offer his advice on contractual complications 
arising during the implementation as per the request of the employer.  He will be required to prepare 
manuals/schedules for the consultants team/employer based on the provisions of the contract 
document.  He will be responsible for giving appropriate suggestions in handling claims of the 
contractors and any dispute arising thereof. 
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(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years in handling highway projects. 
(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 
(d) ) Contract management of a large highway contract say over Rs. 150.00 Crore including experience 
of handling variation orders, claims of the contractor and their appropriate disposal. 
(e) Handled Arbitration cases in respect of any Highway project. 
(e) Not more than 65 years of age. 

 
(2) Preferential Qualifications. 
 
(a) Degree in Law/PG in management/certificate course in management/ certificate course in 
construction management/certificate course in contract management. 
________________________________________________________________________________ 
 
 BRIDGE &STRUCTURAL ENGINEER 
 
Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers 
and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any 
apparent mistakes in respect of them, checking and controlling the proper mix designs, Checking the 
adequacy of proper form-work, laying/compacting of concrete including curing operations.  For this 
purpose, he will work in close coordination with the Material Engineer and the Contractor’s Expert 
to effectively Control the quality of execution.  He will be responsible for minor modifications in 
design of bridges/culverts, whenever required during execution. 
 

He should have the following qualification / experience. 
 
(1) Essential Qualifications. 

 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 years in handling highway/bridge projects. 
(c) 10years experience in similar capacity in Construction / Construction Supervision of bridge 
/interchange / any other structures.  
(d) Must be familiar with modern methods of construction of bridges / ROB / flyover involving RCC 
/ pre-stressed concrete, design-standards/technical specifications and statistical quality control / 
assurance procedure for construction of different component of bridges. 
(e) experience in similar capacity in Supervision of 2major highway bridges on pile / well foundation.  
(f) Experience in supervision of rehabilitation and repair of 2 nos. bridges. 
(g) Not more than 65 years of age. 
 
 
 
 
2) Preferential Qualifications. 
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(a) Post Graduate Degree in Structural Engineering.  
(b) Experience as a bridge engineer abroad. 
. 
 
 
MATERIAL ENGINEER  

 
Duties: He will be responsible for supervising all the tests to be done in different stages of 
construction, besides 
ensuring that specified tests are done as per code stipulations and as per the specifications laid down 
in the contract 
for all the different stages of construction.  He will be coordinating and controlling the support 
personnel placed with 
him and will report to the Resident Engineer and to the Team Leader/Employer’s representative as 
and when 
required. 
 
He should have the following qualification / experience. 
 
(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  
(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 
projects. 
(d)  Experience as Material/ Geotechnical Engineer in Construction/ Construction Supervision of at 
least 2  
Highway projects. 
(e) Must be familiar with material property of road construction material, technical specifications and 
procedures of material tests and testing equipments. 
(f) Not more than 65 years of age. 
 
2) Preferential  Qualifications. 

 
(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 
. 
 
SENIOR  QUANTITY  SURVEYOR  
Duties: He will be reporting to the Team Leader and give input as and when required during the 
work. He will provide 
necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of 
reporting to the Quantity 
Surveyor. He will act as a contract specialist also for the construction package, even though the thrust 
of his 
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responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 
responsible for  
taking all measures required to control the project cost and time  over-runs.  He will examine the 
claims of the  
contractor, variation orders, if any, and will approved the progress reports as per the project 
requirements. He will 
approve the measurement of all items of works executed in different stages for payment purpose 
prepared by  
Quantity Surveyor.  
He should have the following qualification / experience. 
(1) Essential  Qualifications. 
(a) Graduate in Civil Engineering from recognized university.  
(b)Total Professional Experience of 15 years in handling Highway Contracts. 
(c) At least 10 years experience as Quantity Surveyor in Highway project.  
(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision 
of Two/four/six of laning ,Highways. 
      
(e) Not more than 65 years of age. 
(2) Preferential Qualifications. 
(a) Post Graduate Degree in any branch of civil engineering.  
 
 
HIGHWAY DESIGN AND  PAVEMENT  SPECIALIST  

The Highway Specialist shall be responsible for the review of highway designs and drawings using 
sophisticated computer software and also construction and O&M works. Should be a graduate in 
Civil Engineering from a recognized University (higher qualifications will be preferable); His 
expertise shall include computer aided design methods for Civil/Highway Engineering with 
particular reference to CAD application to the geometric design for highway rehabilitation and/or 
upgrading projects.  

 
He should have the following qualification/experience. 
 
(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognized University. 
(b) Professional Experience of 15 12 years in highway works. 
(c) Experience of at least 5 years (out of total 15 12 years) in Highway Designing works 
(d) He should have handled as Highway/ pavement Design Engineer at least 2 Projects of similar 
configuration. 
(e) Exposure of Computer Software Programmes for Design of Highways 
 
(2) Preferential Qualifications. 
 
(a) Post Graduate Degree in Highway Engineering/Pavement engineering.  
(b)  Experience in Highway Projects in innovative / non traditional technology and design. 
 
BRIDGE DESIGN SPECIALIST  

The Bridge Design Specialist shall be responsible for checking the designs of bridges, ROBs, 
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interchanges and any other structure to be constructed in the Project highway. He shall also review 
the rehabilitation measures to be proposed by the Concessionaire for existing structures based on 
site condition and structural requirement basis. His expertise shall include computer aided design 
methods for Civil/Structural Engineering with particular reference to Structural design. 

 
He should have the following qualification/experience. 
 
(1) Essential Qualifications. 
 
(a) Graduate in Civil Engineering from a recognised University.  
(b) Professional Experience of 15 years in Bridge Design. 
(c) 10 years out of total 15 years’ experience in similar capacity for design of major highway bridges. 
(d) Experience of designing of at least 4 major Highway Bridges of similar configuration.  

 
(2) Preferential Qualifications. 
 
(a) Post Graduate Degree in Structural Engineering/CAD.  
(b)  Design experience of major highway bridge of length 200m or more (excluding approaches). 
(d) Experience in similar capacity in innovative and specialised major Bridge Design (Pre-cast 
Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges etc.)  
 

 
 
 
 
 
 
SUB  PROFESSIONAL  (To be evaluated  for  their  suitability  by  Employer’s 
representative,  before  deployment) 
A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will 
also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity 
Surveyor.  He will act as a contract specialist also for the construction package, even 
though the thrust of his responsibilities will be in the areas of quantity 
surveying/processing of the invoices etc.  He will be responsible for reporting all 
measures required to control the project cost and time over-runs.  He will examine the 
claims of the contractor, variation orders, if any, and will prepare the progress reports 
as per the project requirements.  For the purpose, he will be required to get the levels 
and quantity measurements checked in all items of works executed in different stages 
for calculations required for payment purpose.  He will be required throughout the 
currency of the project. 
Qualification and experience:  The candidate should be a graduate in Civil 
Engineering with relevant experience in the field of estimating, preparation and 
processing of the invoices, analysing rates, checking survey details etc. of the projects.  
He should have about 8years of relevant professional experience involving resource 
planning and scheduling, quantity survey, cost control, contract management etc.  
Diploma holders with longer relevant experience of about 12years could also be 
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considered.  He must have worked as Quantity Surveyors for at least 4 years in any 
National/State Highway Projects.  He should not be more than 60 years of age.  

 
B. Survey Engineer 

Duties: Checking layout of centreline, layout of curves, levels and profiles, etc. will be 
his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in 
preparation of invoices. He shall also be responsible for modifying survey data in case 
any modification is required in the design during execution. 
Qualifications and Experience: He should be a graduate civil engineer with 3 years for 
BE Civil &6years for Diploma holder. Survey Engineer should be conversant with 
modem survey equipment, total stations, auto level, digital level etc. Diploma holder 
should have worked in at least one major highway project. He should not be more than 
60 years of age.  

C. Lab Technicians: 
They should be at least Diploma-holders with about 5-6 years of experience in handling 
the quality control tests laboratories for road/bridge works or Graduates in Science 
with about 1 to 2 years of relevant experience in the field of testing of road / bridge 
projects. 

 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Ministry of Road Transport & Highways Request for Proposal for AE 
 

65 
 

 
SECTION 7: DRAFT FORM OF CONTRACT 

 
Note: This draft Agreement is a generic document and shall be modified based on particulars 

of the Project. 
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CONTRACT FOR CONSULTANT’S  SERVICES 
 
 
 
 
 

Between 
 
 
 
 
 
 
 
 
 
 
 

(Name of Client) 
 
 
 
 
 
 
 

And 
 
 
 
 
 
 
 
 
 
 
 

(Name of Consultant) 
 
 
 
 

Dated: 
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1. FORM OF CONTRACT 

 
COMPLEX TIME BASED ASSIGNMENTS 

  
This CONTRACT (herein after called the“ Contract”) is made the  day of the 

 
Month of  , 200  , between, on the one hand  (herein after 

 
Called the “Client) and, on the other hand, 

 
“Consultants”). 

 
 (here in after called the 

 
 
[Note* : If the Consultants consist of more than one entity, the above should be partially 
amended to read as follows: 
“…(herein after called the “Client”)and, on the other hand, a joint venture consisting of the following 
entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 
under this Contract, namely,  and 
 (here in after called“ Consultants”)] 

 
 

WHEREAS 
 

(a) the Client has requested the Consultants to provide certain consulting services as 
defined  in  the  General  Conditions  of  Contract  attached  to  this  Contract 
(hereinafter called the “Services”); 

 
 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  
required processional skills, and personnel and technical resources, have agreed 
to provide the Services on the terms and conditions set forth in this Contract; 

 
NOW THEREFORE the parties hereto hereby agree as follows: 

 
 
1. The following documents attached hereto shall be deemed to for man integral part of 

this Contract: 
 

(a) The General Conditions of Contract (hereinafter called “GC”)’ 
(b) The Special Conditions of Contract (hereinafter called “SC”); 
(c) The following Appendices : 

 
[Note: If any of these Appendices are not used, the words “Not Used” should be 
inserted below next to the title of the Appendix on the sheet attached hereto 
carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 

 
Appendix B : Reporting Requirements ………………… 
Appendix C : Key Personnel and Sub-consultants ……. 
Appendix D : Medical Certificate ………………………. 
Appendix E : Hours of Work for Key Personnel ………. 
Appendix F : Duties of the Client ……………………… 
Appendix G  :             Cost Estimates  
Appendix H : Form of Performance Bank Guarantee 
Appendix I : Form of Bank Guarantee for Advance Payments 
Appendix J: Letter of invitation 
Appendix K : Letter of Award 
Appendix-L: Minutes of  pre-Bid Meeting 
Appendix-M  : Memorandum of Understanding (in case of JV) 
Appendix-N :             Format of Bank Gurantee for Bid Security 
 
 

 
2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular 
 

(a) The Consultants shall carry out the Services in accordance with the provisions 
 

of the Contract; and 
 

(b) The Client shall make payments to the Consultants in accordance with the 
 

Provisions of the Contract. 
 
IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in  their 

 
respective  names as of the day and year first above written. 

 
 
 

FOR AND ON BEHALF OF 
[NAME OF THE  CLIENT] 

 
 

By 
 

(Authorized Representative) 
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FOR AND ON BEHALF OF 
[NAME OF THE  CONSULTANTS] 

 
 
 

By 
(Authorized Representative) 

 
 
 
[Note: If the Consultants consist of more than one entity, all of these entities should appear as 
Signatures, e.g. in the following manner] 

 
 
 
 
FOR AND ON BEHALF OF EACH OF 
THE  MEMBERS  OF  THE  CONSULTANTS 

 
 
 

[Name of the Member] 
 
 

By 
 

(Authorized Representative) 
 
 

[Name of the Member] 
 
 

By 
(Authorized Representative) 

 
 

etc. 
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GENERAL CONDITIONS  OF  CONTRACT 

1. General Provisions 
 
Unless the context otherwise requires, the following terms whenever used in this Contract 
have the following meanings: 

 
(a) “Applicable Law” means the laws and any other instruments having the force of 

law in the Government’s country[or in such other country as may be specified in 
the Special Conditions of Contract (SC)],as they may be issued and in force from 
time to time. 

 
(b)“Contract means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in 
Clause 1 of such signed Contract; 

 
(c) “Effective Date’ means the date on which this Contract comes into force and effect 

pursuant to Clause GC 2.1; 
 

(d)‘foreign  currency’  means  any  currency  other  than  the  currency  of  the 
Government; 

 
(e) ‘GC means these General Conditions of Contract; 

 
(f)  “Government” means the Government of Client’s Country; 
(g)‘Local  currency’ means the Indian Rupees; 
(h)“Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the 

“Authority Engineer(AE)” and includes sub-consultants or Associates engaged 
by the primary consultant. 

 
(i) “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all of these entities; 
 

(j) “Party’ means the Client  or the Consultants, as the case may be, and Parties means 
both of them; 

 
(k)“Personnel” means persons hired by the Consultants or by any Sub-Consultants and 

or Associates  as Employees and assigned to the performance of the Services 
Or any part thereof;“Foreign Personnel” means such persons who at the time of 
being so hired had their domicile outside the Government’s Country, “Local 
Personnel” means such persons who at the time of being so hired had their 
domicile inside the Government’s Country; and ‘key personnel’ means the 
personnel referred to in Clause GC 4.2 (a). 

 
(l) "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 
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(m)"Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix-A  here to.  The scope of work will be strictly 
as given in various Clauses in TOR. The approach and methodology to be 
adopted by the Consultant for carrying out the assignment as Authority Engineer  
may  be  modified  depending  on  the  site  requirements  and  work programme 
of the EPC Contractor after mutual discussions with Employer, the EPC 
Contractor and the Authority Engineer. The work plan as indicated by the 
Consultant may be modified accordingly to the site requirements. 

(n)"Sub-consultant and or Associates " means any entity to which the Consultants 
subcontract any part of the Services in accordance with the provisions of Clause 
GC 3.7; and 

(o)"Third Party" means any person or entity other than the Government, the Client, the 
Consultants or a Sub-consultant. 

 
1.2 Relation  between  the  Parties 

Nothing contained here  in shall be construed as establishing a relation of master and servant 
Or of principal and agendas between the Client and the  Consultants. The Consultants, subject 
To this Contract , have complete charge of Personnel and Sub-consultants, if any, performing 
the Services and shall be fully responsible for the Services performed by them or on their behalf 
here under. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall be 
governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the 
binding and controlling language for all matters relating to the meaning or interpretation of 
this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 
this Contract shall be in writing. Any such notice, request or consent shall be deemed 
To have been given or made when delivered in person to an authorized representative 

of the Party to whom the communication is addressed, or when sent by registered mail, 
telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice here under by giving the other Party notice 
Of such change pursuant to the provisions listed in the SC with respect to Clause GC 
1.6.2. 
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1.7 Location 

The Services shall be performed at such locations as are specified in Appendix A 
hereto and, where the location of a particular task is not so specified, at such 
locations. whether in Government's Country or elsewhere, as the Client may 
approve. 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, the Members 
hereby authorize the entity specified in the SC to act on their behalf in exercising all the 
Consultants' rights and obligations towards the Client under this Contract, including 
without limitation the receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 
Any action required or permitted to be taken, and any document required or permitted 
To be executed, under this Contract by the Client or the Consultants maybe taken or 
executed by the officials specified in the SC. 

1.10 Taxes and Duties 
Unless other wise specified in the SC, the Consultants, Sub-consultants and Personnel 
shall pay such taxes, duties, fees and other impositions as may be levied under the 
Applicable Law. Service tax as applicable shall be paid to the consultant while 
making payment for services rendered. The consultants shall then deposit the same 
with the tax authorities and provide a proof of having done so within next 90 days in 
line with policy circulars issued by Employer.  

. 
2. Commencement, Completion, Modification and Termination of Contract 
2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date")of the 
Client's notice to the Consultants instructing the Consultants to begin carrying out 
the Services. This notice shall confirm that the effectiveness conditions, if any, listed 
in 
the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 
If this Contract has not become effective within such time period after the date of the 
Contract signed by the Parties as shall be specified in the SC, either Party may, by not 
less than four (4) weeks' written notice to the other Party , declare this Contract to be 
null and void, and in the event of such a declaration by either Party, neither Party 
shall have any claim against the other Party with respect hereto. 

2.3 Commencement  of Services 
The Consultants shall begin carrying out the Services at the end of such time period 
after the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire 
when services have been completed and all payments have been made at the end of 
such time period after the Effective Date as shall be specified in the SC. 

 

2.5 Entire Agreement 
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This Contract contains all covenants, stipulations and provisions agreed by the 
Parties. No agent or representative of either Party has authority to make, and the 
Parties shall not be bound by or be liable for, any statement, representation, promise 
or agreement  not  set  forth  herein. 

 
2.6 Modification 

Modification of the terms and conditions of this Contract, including any modification 
of the scope of the Services, may only be made by written agreement between the 
Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, 
however, each Party shall give due consideration to any proposals for modification 
made by the other Party. 

2.7 Force Majeure 
2.7.1.   Definition 

(a) For the purposes of this Contract," Force Majeure" means an event which is 
beyond  the  reasonable  control  of  a  Party,  and  which  makes  a  Party's 
performance of its obligations here under impossible or so impractical as 
reasonably to be considered impossible in the circumstances ,and includes, 
but 
Is not limited to, war ,riots ,civil disorder, earthquake, fire, explosion ,storm, 
floodorotheradverseweatherconditions,strikes,lockoutsorotherindustrial 
action ( except where such strikes, lockouts or other industrial action are 
within the power of the Party invoking Force Majeure to prevent), 
confiscation 
or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 
negligence or intentional action of a party or such Party's Sub-consultants or 
agents  or  employees,  nor  (ii)  any  event  which  a  diligent  Party  could 
reasonably have been expected to both (A)take into account at the. time of the 
conclusion of this Contract and(B) avoid or over come in the carrying out of 
its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 
payment required hereunder. 

2.7.2 No Breach of Contract 
 

The failure of a Party to fulfil any of its obligations hereunder shall not be considered 
to be a breach of, or default under, this Contract insofar as such inability arises from 
an event of Force Majeure, provided that the Party affected by such an event has 
taken all reasonable precautions, due care" and reasonable alternative measures, all 
with the objective of carrying out the terms and conditions of this Contract. 

 
 
 
2.7.3 Measures to be Taken 
 

(a) A Party affected by an event of Force Majeure shall take all reasonable 
measures  to  remove  such  Party's  inability  to  fulfil  its  obligations 
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hereunder with a minimum of delay. 
 

(b)A Party affected by an event of Force Majeure shall notify the other Party 
Of such event as soon as possible ,and in any event not later than fourteen 
(14)days following the occurrence of such event, providing evidence of 
the nature and cause of such event, and shall similarly give notice of the 
restoration of normal conditions as soon as possible. 

 
(c) The Parties  shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 
 
2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any 
action or task, shall be extended for a period equal to the time during which such 
Party was unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 
During the period of their inability to perform the Services as a result of an event of 
Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 
reasonably and necessarily incurred by them during such 
periodforthepurposesoftheServicesandinreactivatingtheServicesafter the end of such 
period. 

2.7.6 Consultation 
Not later than thirty(30)days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the 
Parties shall consult with each other with a view to agreeing on appropriate measures 
to be taken in the circumstances. 

2.8. Suspension 
The Client may, by written notice of suspension to the Consultants, suspend all 
payments to the Consultants here under if the Consultants fail to perform any of their 
obligations under this Contract, including the carrying out of the Services, provided 
that such notice of suspension (i) shall specify the nature of the failure, and(ii)shall 
request the Consultants to remedy such failure within a period not exceeding thirty 
(30) days after receipt by the Consultants of such notice of suspension. 

2.9 Termination 
2.9.1 By the Client 

The Client may, by not less than thirty (30)days' written notice of termination to the 
Consultants (except in the event listed in paragraph (f) below, for which there shall be 
A written notice of not less than sixty (60)days), such notice to be given after the 
occurrence of any of the events specified in paragraphs(a)through(h)of this Clause 
GC 2.9.1, terminate this  Contract. 
 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 here in 
above, within thirty(30)days of receipt of such notice of suspension or within such 
further period as the Client may have subsequently approved in writing; 
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(b)if the Consultants become (or, if the Consultants consist of more than one entity, if any 
of their Members becomes)insolvent or bankrupt or enter into any agreements with 
their creditors for relief of debt or take advantage of any law for the benefit of debtors 
or go into liquidation or receivership whether compulsory or voluntary; 
 

(c) if the Consultants fail to comply with any final decision reached as a result of 
arbitration proceedings pursuant to Clause GC 8 hereof; 

 
(d)if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be 
false; 
 

(e) if, as the result of Force Majeure ,the Consultants are unable to perform a material 
portion of the Services for a period of not less than sixty (60) days; or 
 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 
this Contract. 
 

(g)if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. For the purpose of this clause: 
 
"corrupt practice" means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the selection process or in contract 
execution. 
 
"fraudulent practice" means a misrepresentation of facts in order to influence a 
selection process or the execution of a contract to the detriment of the Borrower, and 
includes collusive practice among consultants (prior to or after submission of 
proposals)designed to establish prices at artificial non-competitive level and to 
deprive the Borrower of the benefits  and open competition. 
 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his 
duties in a fair, efficient and diligent manner and if the dispute remains unresolved, 
Employer may terminate this contract. 
 
 
 
 
 

2.9.2 By the Consultants 
 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such 
notice to be given after the occurrence of any of the events specified in paragraphs (a) 
through (d) of this Clause GC2.9.2, terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to this 
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Contract and not subject to dispute pursuant to Clause 8 here of within forty-five 
(45)days after receiving written notice from the Consultants that such payment is 
overdue; 

(b)if the Client is in material breach of its obligations pursuant to this Contract and 
has not remedied the same within forty-five(45)days(or such longer period as the 
Consultants may have subsequently approved in writing)following the receipt 

by the Client of the Consultants' notice specifying such breach; 

(c) if, as the result of Force Majeure, the Consultants are unable to perform material 
portion of the Services for a period of not less than sixty (60) days; or 

(d)if the Client fails to comply with any final decision reached as a result of 
arbitration pursuant to Clause GC 8 hereof. 

  
 
 
2.9.3.   Cessation of Rights and Obligations 

 
Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 
expirationofthisContractpursuanttoClauseGC2.4hereof,all rights and obligations of the 
Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 
expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)  the Consultants' obligation to permit inspection, copying and auditing of their 
accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)  any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 
 
Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 
GC2.9.1or GC2.9.2 here of, the Consultants shall, immediately upon dispatch or receipt of 
such notice, take all necessary steps to bring the Services to a close in a prompt and or derly 
manner and shall make every reasonable effort to keep expenditures for this purpose to a 
minimum. With respect to documents prepared by the Consultants and equipment and 
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 
Clauses GC 3.9 or GC 3.10 hereof. 

 
2.9.5 Payment upon Termination 

 
Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Client 
shall make the following payments to the Consultants (after offsetting against these 
payments any amount that may be due from the Consultant to the Client}: 

 
(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 
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(b)Reimbursable  expenditures pursuant to Clause GC 6 hereof for expenditures 

actually incurred prior to the effective date of termination; and 
 

(c) excepting the case of termination pursuant to paragraphs (a)through(d)of Clause 
GC2.9.1 here of, reimbursement of any reasonable cost incident to the prompt and 
orderly termination of the Contract including the cost of the return travel of the 
Consultants' personnel and their eligible dependents. 

 
2.9.6.   Disputes about Events of Termination 

 
If either Party disputes whether an event specified in  paragraphs (a)through(e)of Clause GC 
2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days 
after receipt of notice of termination from the other Party, refer the matter to arbitration 
pursuant to Clause GC8 here of, and this Contract shall not be terminated on account of such 
event except in accordance with the terms of any resulting arbitral award. 

 
 
3. Obligation of the Consultants 
3.1 General 
3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations here under with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
techniques and practices, and shall observe sound management practices, and employ 
appropriate advanced technology and safe and effective equipment, machinery, materials and 
methods "The Consultants shall always "act, in respect  of any matter relating to this Contract 
or to the Services, as faithful advisers to the Client, and shall at all time support and safe 
guard the Client's legitimate interests in any dealings with Sub-consultants or Third Parties. 
 
3.1.2 Law Governing Services 
 
The Consultants shall perform the  Services in accordance with the Applicable Law and shall 
take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the 
Personnel of the Consultants and any Sub-consultants and or  Associates,  comply  with  the  
Applicable  Law.  The  Client  shall  advise  the Consultants in writing of relevant local 
customs and the Consultants  shall, after such notifications, respect such customs. 
 
3.2 Conflict of Interests 
 
3.2.1Consultants Not to Benefit from Commissions, Discounts, etc. 
 
The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the 
Consultants' sole remuneration in connection with this Contract or the Services and, subject to 
Clause GC3.2.2 here of, the Consultants shall not accept for their own benefit any trade 
commission, discount or similar payment in connection with activities pursuant to this 
Contract or to the Services or in the discharge of their obligations here under, and the 
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Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates, a 
s well as the Personnel and agents of either of them, similarly shall not receive any such 
additional remuneration. 
 
3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client 
on the procurement of goods, works or services, the Consultants shall comply with any 
applicable procurement guidelines of the Client (Employer) and or Associates Bank or of the 
Association, as the case maybe, and other funding agencies and shall at all times exercise such 
responsibility in the best interest of the Client. Any discounts or commissions obtained by the 
Consultants in the exercise of such procurement responsibility shall 
l be for the account of the Client. 

3.2.3Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the 
Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and 
or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be 
disqualified from  providing goods work or services (other than the Services and any 
continuation there of)for any project resulting from or closely related to the Services. . 
 
3.2.4Prohibitionof Conflicting Activities 
 
The Consultants shall not engage, and shall cause their Personnel as well as their Sub -
consultants and or Associates and their Personnel not to engage, either directly or indirectly, in 
any of the following activities: 
 

(a) during the term of this Contract, any business or professional activities in the   
Government's  country  which  would  conflict  with  the  activities assigned to  
Them under this Contract; and 

 
(b)after  the  termination  of this  Contract,  such other  activities  as  may  be specified in 

the SC. 
 

3.3 Confidentiality 
The Consultants, their Sub-consultants and the Personnel of either of them shall not, 
either during the term or within two (2) years after the expiration of this Contract, 
disclose any proprietary or confidential information relating to the Project, the 
Services ,this Contract or the Client's business or operations without the prior written 
consent of the Client. 

 
3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set for thin the SC, the Consultants’ liability 
under this Contract shall be as provided by the Applicable Law. 

 
3.5 Insurance to be Taken Out by the Consultants 

 
The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 



Ministry of Road Transport & Highways Request for Proposal for AE 
 

82 
 

To take out and maintain, at their (or the Sub-consultants', as the case may be) own 
cost but on terms and conditions approved by the Client , insurance against the risks, 
and for the coverages, as shall be specified in the SC ,and (ii)at the Client's request, 
shall provide evidence to the Client showing that such insurance has been taken out 
and maintained and that the current premiums therefore have been paid. 

 
3.6 Accounting, Inspection and Auditing 

 
The Consultants (i) shall keep accurate and systematic accounts and records in 
respect 
of the Services, hereunder, in accordance with internationally accepted accounting 
principles and in such form and detail as will clearly identify all relevant time 
charges  
and cost, and the bases there of (including such bases as may be specifically referred 
to in the SC);(ii) shall permit the Client or its designated representative periodically, and 
up to one year from the expiration or termination of this Contract, to inspect the same 
and make copies there of as well as to have them audited by auditors appointed 
by the Client ; and(iii) shall permit the client to inspect the Consultant's accounts and 
records relating to the performance of the Consultant and to have them audited by 
auditors appointed by the client. 
 

3.7 Consultants' Actions Requiring Client's Prior Approval 
The Consultants shall obtain the Client's prior approval in writing before taking any of 
the following actions: 
(a) appointing  such  members  of  the  Personnel  as  are  listed  in  Appendix  C 

("Consultants 'Sub-consultants' Key Personnel") merely by title but not by name; 

(b) entering  into a subcontract for the performance of any part of the Services, it 
being understood (i) that the selection of the Sub-consultant and the terms and 
conditions of the subcontract shall have been approved in writing by the Client 
prior to the execution of the subcontract, and(ii)that the Consultants shall remain 
fully liable for the performance of the Services by the Sub- consultant and its 
Personnel pursuant to this Contract; and 

(c) any other action that may be specified in the SC 

3.8 Reporting Obligations 
 

The Consultants  shall submit to the Client the reports and documents  specified in 
Appendix –B here to, in the form, in the numbers and within the time periods set forth 
in the said Appendix. 

 
3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 
All plans, drawings, specifications, designs, reports, other documents and software 
prepared by the Consultants for the Client under this Contract shall become and 
remain the property of the Client, and the Consultants shall, not later than upon 
termination or expiration of this Contract, deliver all such documents to the Client, 
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together with a detailed inventory thereof. The Consultants may retain a copy of such 
documents and software. Restrictions about the future use of these documents and 
software, if any, shall be specified in the SC. 

 
3.10 Equipment and Materials Furnished by the Client 

 
Equipment  and  materials  made  available to the Consultants by the Client, or 
purchased by the Consultants with funds provided by the Client, shall be the property 
Of the Client and shall be marked accordingly. Upon termination or expiration of this 
Contract, the Consultants shall make available to the Client an inventory of such 
equipment and materials and shall dispose of- such equipment and materials in 
accordance with the Client's instructions. While in possession of such equipment and 
materials, the Consultants, unless otherwise instructed by the Client in writing, shall 
insure them at the expense of the Client in an amount equal to their full replacement 
value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 
The Consultants shall employ and provide such qualified and experienced Personnel 
and Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 
 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods 
Of engagement in the carrying out of the Services of each of the Consultants' Key 
Personnel are described in Appendix-C. If any of the Key Personnel has already 
been approved by the clients his/her name is listed as well. 

 
(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, 

adjustments with respect to the estimated periods "of engagement of Key 
Personnel set forth in Appendix-C may be made by the Consultants by written 
notice to the Client, provided (i) that such adjustments shall not alter the 
originally estimated period of engagement of any individual by more than 10% 
or one week, whichever is larger, and (ii) that the aggregate of such adjustments 
shall not cause payments under this Contract to exceed the ceilings set forth in 
Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be 
made with the Client's written approval. 

 

(c) If additional work is required beyond the scope of the Services specified in 
Appendix-A, the estimated periods of engagement of Key Personnel set forth in 
Appendix-C may be increased by agreement in writing between he Client and 
the Consultants, provided that any such increase shall not, except as otherwise 
agreed, cause payments under this Contract to exceed the ceilings set forth in 
Clause GC 6.1 (b) of this Contract. 

 
4.3 Approval of Personnel 
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The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 
By name in Appendix-C are here by approved by the Client. In respect of other Key 
Personnel which the Consultants propose, to use in the carrying out of the Services, 
the Consultants shall submit to the client for review and approval a copy of their 
biographical data and(in the case of Key personnel to be used within the country of 
the Government) a copy of a satisfactory medical certificate in the form attached here 
to as Appendix-D .If the Client does not object in writing (stating the reasons for the 
objection) within thirty (30) calendar days from the date of receipt of such 
biographical data and (if applicable) such certificate, such Key Personnel shall be 
deemed to have been approved by the Client. 

 
4.4 Working Hours, Overtime, Leave, etc. 

 
(a)  Working hours and holidays for Key Personnel are set forth in Appendix E here 

to.To account for travel time, foreign Personnel carrying out Services inside the 
Government's country shall be deemed to have commenced (or finished) 
working respect of the Services such number of days before their arrival in (or 
after their departure from) the Government's country as is specified in 
Appendix-E hereto. 

 
(b)The Personnel of all types engaged by Consultant to provide Services on this 

Contract shall not been titled to be paid for over time nor to take paid sick leave 
or vacation leave except as specified in Appendix-E here to, and except as 
specified in such Appendix, the Consultants' remuneration shall be deemed to 
cover these items. All leave to be allowed to the Personnel is included in the 
staff-months of service set for in Appendix-C. Any taking of leave by Personnel 
shall be subject to the prior approval by the Client and the  Consultants shall 
ensure that absence for leave purposes will not delay the progress and adequate 
supervision of the Services. 

 
 
 
 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree , no changes shall be made in the 
Key Personnel. If, for any reason beyond the reasonable control of the 
Consultants, it becomes necessary to replace any of the Personnel, the 
Consultants shall forthwith  provide  as  a  replacement  a  person  of  
equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious 
misconduct or has been charged with having committed a criminal action, or 
(ii)has reasonable cause to be dissatisfied with the performance of any of the 
Personnel, then the Consultants shall ,at the Client's written request 
specifying the grounds therefore, forthwith provide as a replacement a 
person with qualifications and experience acceptable to the Client. 



Ministry of Road Transport & Highways Request for Proposal for AE 
 

85 
 

 
(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) 

above, the rate of remuneration applicable to such person as well as any 
reimbursable expenditures (including expenditures due to the number of 
eligible dependents) the Consultants may wish to claim as a result of such 
replacement, shall be subject to the prior written approval by the Client. 
Except as the Client may otherwise agree,(i) the Consultants shall bear all 
additional travel and other costs arising out of or incidental to any removal 
and/or replacement, and (ii)the remuneration to be paid to any of the Key 
Personnel provided as a replacement shall be 90% of the remuneration which 
would have been  payable  to  the  Key  Personnel  replaced. However,  for  
the  reason  other than death/extreme medical ground, (i) for total 
replacement up to 33% of key personnel, remuneration shall be reduced by 
5% (ii) for total replacement up to between 33% to 50%,  remuneration shall be 
reduced by 10-% and (iii) for total  replacement  up to    between 50% to 66%, 
remuneration shall be reduced by 15%(iv)  For total replacements beyond 66% 
of the key personnel the client may initiate action of higher 
penalty/termination/debarment up to 2 years as considered appropriate. 
Further, after completion of the project, one replacement of key personnels 
shall be allowed without any reduction in the remuneration.  

 
(e) In order to prevent the tendency of the personnel and consulting firm to submit 

incorrect and inflated CV, they should sign every page of CV before submission in 
order to authenticate that CV furnished by them is correct. The consulting firm and 
the personnel through consulting firm should be informed by Employer while 
accepting CV of the new personnel that if CV is found in correct and inflated at a later 
date, the personnel accepted would be removed from his assignment and debarred 
from further Employer’s works for an appropriate period to be decided by Employer 
and the new proposed personnel in place of removed personnel would be paid 15% 
less salary than the original personnel. 15% reduction in the salary will be imposed as 
a penalty for submitting the incorrect information. This penalty will be imposed only 
once. If the same consulting firm submits incorrect information again second time, 
necessary action will be taken by Employer to black-list that firm. 
 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the 
Consultants' performance of the Services in the Government's country a resident 
project manager, acceptable to the Client, shall take charge of the performance of 
such Services. 

 
5. Obligations of the Client 

 
5.1 Assistance and Exemptions 

 
Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 
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that the Government shall: 
 

(a) provide the Consultants, Sub-consultants and Personnel with work permits 
and such other documents as shall be necessary to enable the Consultants, 
Sub- consultants or Personnel to perform the Services; 

 
(b) assist for the Personnel and, if appropriate, their eligible dependents to be 

provided promptly with all necessary entry and exit visas, residence permits, 
exchange  permits  and  any  other  documents  required  for  their  stay  in 
Government's country; 

 
(c)  facilitate prompt clearance through customs of any property required for the 

Services and of the personal effects of the Personnel and their -eligible 
dependents; 

 
(d) issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and effective 
implementation of the Services; 

 
(e) assist the Consultants and the Personnel and any Sub-consultants and or 

Associates  employed  by  the  Consultants  for  the  Services  from  any 
requirement to register or obtain any permit to practice their profession or to 
establish themselves it her individually or as a corporate entity according to 
the Applicable Law; 

 
(f) grant to the Consultants, any Sub-consultants and or Associates and the 

Personnel of either of them the privilege, pursuant to the Applicable Law, of 
bringing into Government's country reasonable amounts of foreign currency 
for the purposes of the Services or for the personal use of the Personnel and 
their dependents and of withdrawing any such amounts as may be earned 
therein by the Personnel in the execution of the Services: and 

 
(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel 

any such other assistance as may be specified in the SC. 
 
5.2 Access to Land 

 
The Client warrants that the Consultants shall have, free of charge, unimpeded access 
To all land in the Government's country in respect of which accessories required for 
the performance of the Services. The Client will be responsible for any damage to 
such land or any  property thereon resulting from  such access  and will indemnify 
the Consultants and each of the Personnel in respect of liability for any such damage, 
unless such damage is caused by the default or negligence of the Consultants or any 
Sub-consultant or the Personnel of either of them. 

 
5.3 Change in the Applicable Law 
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If, after the date of this Contract, there is any change in the Applicable Law with 
respect to taxes and duties which increases or decreases the cost or reimbursable 
expenses  incurred  by  the  Consultants  in  performing  the  Services,  then  the 
remuneration and reimbursable expenses otherwise payable to the Consultants 
under this Contract shall be increased or decreased accordingly by agreement 
between the Parties hereto, and corresponding adjustments shall be made to the 
ceiling amounts specified in Clause GC 6.1(b). 

 
5.4 Services, Facilities and Property of the Client 

 
The Client shall make available to the Consultants and the Personnel, for the purposes 
Of the services and free of any charge, the services, facilities and property described in 
Appendix F at the times and in the manner specified in said Appendix F, provided that 
If such services, facilities and property shall not be made available to the Consultants 
As and when so specified, the Parties shall agree on (i) anytime extension that it may 
Be appropriate to grant to the Consultants for the performance of the Services,(ii)the 
manner in which the Consultants shall procure any such services, facilities and 
property from other sources, and(iii)the additional payments, if any, to be made to 
the Consultants as a result there of pursuant to Clause GC 6.l(c) here in after. 

 
5.5 Payment 

 
In consideration of the Services performed by the Consultants under this Contract, the 
Client shall make to the Consultants such payments and in such manner as is provided 
by  Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 
 

(a) If so provided in Appendix F hereto, the Client shall make available to the 
Consultants, as and when provided in such Appendix-F, and free of charge, such 
counter  part personnel to be selected by the Client, with the Consultants' advice, 
as  shall be specified in such Appendix F. Counterpart personnel shall work 
under the exclusive direction of  the Consultants. If any member of the 
counterpart personnel  fails  to  perform  adequately  any  work  assigned  to  him  
by  the Consultants which is consistent with the position occupied by such- 
member, the Consultants may request there placement of such member, and the 
Client shall not unreasonably refuse to act upon such request. 

 
(b)If counter part  personnel are not provided by the Client to the Consultants as and 

when specified in Appendix-F, the Client and the Consultants shall agree on (i) 
how the affected part of the Services shall be carried out, and (ii)the additional 
payments, if any, to be made by the Client to the Consultants as a result there of 
pursuant to Clause GC 6.1(c) hereof. 

 
6. Payments to the Consultants 
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6.1 Cost Estimates; Ceiling Amount 

 
(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 
(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause 

GC 6.1(c), payments under this Contract shall not exceed the ceilings 
specified in the SC. The Consultants shall notify the Client as soon as 
cumulative charges incurred for the Services have reached 80% of these 
ceilings. 

 
(c) Not with standing Clause GC6.l(b)here of, if pursuant to clauses GC5.3,5.4 or 

5.6 hereof, the Parties shall agree that additional payments shall be made to the 
Consultants in order to cover any necessary additional expenditures not 
envisaged in the cost estimates referred to in Clause GC6.1(a)above, the ceiling 
or ceilings, as the case may be, set forth in ClauseGC6.1(b)above shall be 
increased by the amount or amounts, as the case may be, of any such additional 
payments. 

 
6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1(b) hereof, the Client shall pay 
to the Consultants(i)remuneration asset forth in Clause GC6.2(b),and(ii) 
reimbursable expenditures as set forth in Clause GC6.2(c).If specified in the 
SC, said remuneration shall be subject to price adjustment as specified in the 
SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time 
actually spent by such Personnel in the performance of the Services after the 
date determined in accordance with Clause GC2.3 and Clause SC2.3(or such 
other date as the Parties shall agree in writing)(including time for necessary 
travel via the most direct route) at the rates referred to, and subject to such 
additional provisions as are set forth, in the SC. 

 
(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants in the performance of the Services, as specified in Clause SC6.3(b). 
 

6.3 Currency of Payment 
All payments shall be made in Indian Rupees and shall be subjected to applicable 
Indian laws withholding taxes if any. 

 
6.4 Mode of Billing and Payment 

 
Billing and payments in respect of the Services shall be made as follows: 

 
(a) The Client shall cause to be paid to the Consultants an interest bearing 

advancepaymentasspecifiedintheSC,andasotherwisesetforthbelow.The 
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advance payment will be due after provision by the Consultants to the Client 
of a bank guarantee by a bank acceptable to the Client in an amount (or 
amounts) and in a currency ( or currencies) specified in the SC, such bank 
guarantee (I) to remain effective until the advance payment has been fully set 
off as provided in the SC, and(ii)to be in the form set forth in Appendix-I 
hereto or in such other form as the Client shall have approved in writing. 

 
(b) As soon as practicable and not later than fifteen (15days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit 
to the Client, in duplicate, itemized statements, accompanied by copies of 
receipted invoices, vouchers and other appropriate supporting materials, of 
the amounts payable pursuant to Clauses GC6.3 and 6.4 for such month. Each 
monthly statement shall distinguish that portion of the total eligible costs 
which pertains to remuneration from that portion which pertains to 
reimbursable expenditures. 

 
(c) The Client shall cause the payment of the Consultants periodically as given in 

schedule of payment above within thirty (60) days after the receipt by the 
Client of bills with supporting documents. Only such portion of a monthly 
statement that is not satisfactorily supported may be withheld from payment. 
Should any discrepancy be found to exist between actual payment and costs 
authorized to be incurred by the Consultants, the Client may add or subtract 
the difference from any subsequent payments. Interest at the rate specified in 
the SC shall be come payable as from the above due date on any amount due 
by, but not paid on. such due date. 

 
(d) The final payment under this Clause shall be made only after the final report 

and a final statement, identified as such, shall have been submitted by the 
Consultants and approved as satisfactory by the Client. The Services shall be 
deemed completed and finally accepted by the Client and the final report and 
final statement shall be deemed approved by the Client as satisfactory ninety 
(90) calendar days after receipt of the final report and final statement by the 
Client unless the Client, within such ninety (90)-day period, gives written 
notice to the Consultants specifying in detail deficiencies in the Services, the 
final report or final statement. The Consultants shall there upon promptly 
make any necessary corrections, and upon completion of such corrections, the 
foregoing process shall be repeated. Any amount which the Client has paid or 
caused to be paid in accordance with this Clause in excess of the amounts 
actually payable in accordance with the provisions of this Contract shall be 
reimbursed by the Consultants to the Client within thirty, (30)  days after 
receipt by the Consultants of notice there of. Any such claim by the Client for 
reimbursement must be made within twelve (12) calendar months after 
receipt 
By the Client of a final report and a final statement approved by the Client in 
accordance with the above. 
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(e) All payments under this Contract shall be made to the account of the 
Consultants specified in the SC. 

 
7. Fairness and Good Faith 

 
7.1 Good Faith 

 
The Parties undertake to act in good faith with respect to each other's rights under 
this Contract and to adopt all reasonable measures to ensure the realization of the 
objectives of this Contract. 

 
7.2 Operation of the Contract 

 
The Parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of the Contract, and the Parties here by 
agree that it is their intention that this Contract shall operate fairly as between them, 
and without detriment to the interest of either of them, and that, if during the term of 
this Contract either Party believes that this Contract is operating unfairly, the Parties 
will use their best efforts to agree on such action as may be necessary to remove the 
cause or causes of such unfairness ,but no failure to agree on any action pursuant to 
this Clause shall give rise to a dispute subject to arbitration in accordance with 
Clause GC 8 hereof. 

 
8. Settlement of Disputes 

 
8.1 Amicable Settlement 

 
The Parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this Contractor the interpretation thereof. 

 
8.2 Dispute Settlement 

 
Any dispute between the Parties as to matters arising pursuant to this Contract which 
cannot be settled amicably within thirty (30) days after receipt by one Party of the 
other Party's request for such a amicabe settlement may be submitted by either Party 
for settlement in accordance with the provisions specified in the SC. 

9. Fake CV 

If any case of fake/incorrect/inflated CV is found, it shall be dealt with very severely 
and would result in all possible penal action including blacklisting from future 
projects of MoRTH / NHAI. This would also apply even when the consulting firm is 
not successful in getting the assignment. In case CV of a person is turned out to be 
fake/incorrect/inflated during the assignment, the consultancy firms will have to refund the 
salary and perks drawnincluding interest @12% per annumin respect of the person apart from 
other consequences. In addition to above, 10% of the salary and perks to be refunded 
shall be recovered from the Firm as penalty. 
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GC Clause 
 
 

III.  SPECIAL  CONDITIONS  OF  CONTRACT 
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A. Amendments of, and Supplements to, Clauses in the General 
Conditions of Contract 

 
1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 
 

1.4 The language is: English 
 

1.6.1 The addresses are: 
 

Client: Address of Employer 
 

Attention: 
 Telex :   
 
 Facsimile :   
  

Consultant:  Address of Consultant 
Attention:         

 
Cable address :   

 
Telex :   

 
Facsimile :   

 
[Note’ : Fill in the 

Blanks] 
 

1.6.2 Notice will be deemed to be effective as follows: 
 

(a) in the case of personal delivery or registered mail, on delivery; 
 

(b)in the case of telexes, 24 hours following confirmed transmission; 
 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 
 

(d)in the case of facsimiles, 24 hours following confirmed transmission. 
 

1.8 The Member in Charge is: Member (P) Sh. 
 

(Note: If the Consultants consist of a joint venture of more than one entity, the name of the 
entity whose address is specified in SC1.6.1 should be inserted here. If the Consultants 
consist of one entity, this Clause 1.8 should be deleted from the SC) 
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1.9 The Authorised 

Representative are: 
For the Client: 

 
 

For the Consultants:   
 
 
 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, 
fees, levies and other impositions levied under the existing, amended or 
enacted laws during life of this contract and the client shall perform such 
duties in regard 
to the deduction of such tax as may be lawfully imposed. 

 
2.1 The effectiveness conditions are the following: 

 
i) Approval of the Contract by the client 

 
2.2 The time period shall be four months or such other time period as the parties 

may agree in writing. 
 

2.3 The time period shall be one month  or such other time period as the Parties 
may agree in writing. 

 
2.4 The time period shall be 72 months (24 month for construction period and48 

months for Maintenance period) 
 

3.4 Limitation of the Consultants' Liability towards the Client 
 

(a) Except in case of gross negligence or will full misconduct on the part of the 
Consultants or on the part of any person or firm acting on behalf of the 
Consultants in carrying out the Services, the Consultants, with respect to 
damage caused by the Consultants to the Client's property, shall not be 
liable to the Client: 

 

i) for any indirect or consequential loss or damage; and  

ii) Consultant will maintain at its expenses; Professional Liability Insurance   

 
including  coverage  for  errors  and  omissions  caused  by  Consultant’s 
negligence in the performance of its duties under this agreement,(A)For the 
amount not exceeding total payments for Professional Fees and Reimbursable 
Expenditures made or expected to be made to the Consultants here under OR 
(B) the proceeds, the Consultants may be entitled to receive from any 
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insurance maintained by the Consultants to cover such a liability, which ever 
of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 
 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of“Any 
 One Accident”(AOA)and“ Aggregate limit on the policy period”(AOP)and in 

 no case should be for an amount less than stated in the contract. 
v) If the Consultant enters into an agreement with Employer in a joint venture or 

‘in  association’, the policy must be procured and provided to Employer by 
the joint venture/in association entity and not by the individual partners of 
the joint venture/association. 

vi) The contract may include a provision thereby the Consultant does not cancel 
the policy midterm without the consent of the Employer. The insurance 
company may provide an undertaking in this regard. 

(b) This limitation of liability shall not affect the Consultants' liability, if any, for 
damage to Third Parties caused by the Consultants or any person or firm acting 
on behalf of the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall 
Be extended annually for five years. PLI shall be uniformly taken for a period of five 
years. 

 
3.5 The risks and the coverage shall be as follows 

 
(a) ThirdPartymotorvehicleliabilityinsuranceasrequiredunderMotorVehicles 

Act,1988 in respect of motor vehicles operated in India by the Consultants or 
their Personnel or any Sub-consultants or their Personnel for the period of 
consultancy. 

 
(b)Third Party liability insurance with a  minimum coverage, of Rs. 1.0 million for 

the period of consultancy. 
 

(c) Professional   liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 
minimum coverage equal to estimated remuneration and reimbursable. 

(d)Employer's liability and workers' compensation insurance in respect of the 
Personnel of the Consultants and of any Sub-consultant, in accordance with 
the relevant provisions of the Applicable Law, as well as, with respect to such 
Personnel, any such life, health, accident, travel or other insurance as may be 
appropriate; and 

 
(e) Insurance against loss of or damage to(i) equipment purchased in whole or in 

part with funds provided under this Contract, (ii) the Consultants' property 
used in the performance of the Services, and(iii) any documents prepared by 
the Consultants in the performance of the Services. 

 
3.7(c)  The other actions are 
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"(i)  taking any action under a civil works contract designating the Consultants as 
"Authority’s Engineer", for which action, pursuant to such civil works contract, 
the written approval of the Client as "Employer" is required". 

 
3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract   without the prior written approval of the Client. 
 

4.6 "The  person designated as Team Leader cum Sr. Highway Engineer in Appendix-
C shall serve in that capacity, as specified in Clause GC 4.6." 

 
6.1(b)  The amount payable Indian Rupee is :   

 
6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

 shall be adjusted as follows : 
 

(i) Consultants shall be paid billing rates for services rendered by the 
personnel of all categories namely (i) key Personnel; (ii) sub-Professional 
personnel and (iii) Support staff  on man-moth wise. For calculating billing 
rates of remaining items of the financial proposal, namely (i) transportation 
, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication 
etc (v) reports & document printing and (vi) survey equipment etc.. 
Beginning 13th months from the last date of submission of bid, billing rates 
shall be increased to cover all items of contract i.e. remuneration, vehicle 
hire, office rent, consumables, furniture etc @ 5% every 12 months. 
However, for evaluation and award of the Bid proposals, the quoted initial 
rate (as applicable for first 12 months from last date of submission of bid) 
shall be multiplied by the total time input for each position on this contract, 
i.e. without considering the increase in the billing rates. All payments shall 
be made in Indian Rupees and shall be subjected to applicable Indian laws 
withholding taxes if any. 

(ii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be 
adjusted every twelve (12) months (and, the first time, with effect for the 
billing rates earned in the 13thcalendar month after the last date of 
submission of bid) by 5% every 12month for personnel. 

 
Notwithstanding any other provisions in the agreement in this regard, this 
provision will prevail and over ride any other provision to the contrary in this 
agreement. 

 
 

6.2(b)(i) (1) It is understood(i)that the remuneration rates shall cover (A)such salaries and 
allowances as the Consultants shall have agreed to pay to the Personnel 
as well as factors for social charges and overhead, and (B) the cost of 
backstopping by home office staff not included in the Personnel listed in 
Appendix-C, and (C) the Consultants' fee;(ii) that bonuses or other means of 
profit-sharing shall not be allowed as an element of overhead, and(iii) that 



Ministry of Road Transport & Highways Request for Proposal for AE 
 

97 
 

any rates specified for persons not yet appointed shall be provisional and 
shall be subject to revision, with the written approval of the Client, once the 
applicable salaries and allowances are known. 

 
 

(2)Remuneration for periods of less than one month shall be calculated on an 
hourly basis for actual time spent in the Consultants' home office and directly 
attributable to the Services(one hour being equivalent to 1/240 th of 
a month) and on a calendar-day basis for time spent away from home office 
(one day being equivalent to 1/30th of a month). 

 
6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix-G 

 . 
6.4(a) The following provisions shall apply to the interest bearing advance payment and 

the advance payment  guarantee : 
 

1)  An advance payment. of 10% of the contract price in proportion to the quoted 
Indian currency (INR) in the bid shall be made within 60days after receipt and 
verification of advance payment bank guarantee. The advance payment along 
with interest will be set off by the Client in equal instalments against the 
statements for the first 12 months of the Service until the advance payment 
has been fully set off. The advance payment shall be in Indian Rupee. 

 
2)  The bank guarantee shall be in the amount and in the currency of the the 

advance payment. 
  

3)  Interest rate shall be 10% per annum (on outstanding amount). 
 

6.4 (c) The interest rate is 10 % per annum . 
6.4(e) The  accounts are: 
  .......................... 
[Note: Insert account number, type of account and name and address of the Bank] 

 
8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 
 

8.2.1   Selection of Arbitrators 
 

EachdisputesubmittedbyaPartytoarbitrationshallbeheardbyasolearbitratoror  an  
arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the following 
provisions: 

 
(a) Where the Parties agree that the dispute concerns a technical matter, they 

may agree to appoint a sole arbitrator or, failing agreement on the identity 
of such sole arbitrator or within thirty (30)days after receipt by the other 
Party 
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Of the proposal of a name for such an appointment by the Party who initiated 
the proceedings, either Party may apply to the President, Indian Roads 
Congress, New Delhi, for a list of not fewer than five nominees and, on 
receipt of such list, the Parties shall alternately strike names there from, and 
the last remaining nominee on the list shall be the sole arbitrator for the 
matter in dispute. If the last remaining nominee has not been determined in 
this manner within sixty (60) days of the date of the list, the President, 
Indian Roads Congress, New Delhi, shall appoint, upon the request of either 
Party and from such list or otherwise, a sole arbitrator for the matter in 
dispute. 

 
(b) Where the Parties do not agree that the dispute concerns a technical matter, 

the Client and the Consultants shall each appoint one arbitrator, and these 
two arbitrators shall jointly appoint a third arbitrator, who shall chair the 
arbitration panel. If the arbitrators named by the Parties do not succeed in 
appointing a third arbitrator within thirty (30) days after the latter of the 
two arbitrators named by the Parties has been appointed, the third 
arbitrator shall, 
At the request of either Party, be appointed by Secretary, the Indian Council 
Of Arbitration, New Delhi. 

 
(c) If, in a dispute subject to Clause SC 8.2.1(b),one Party fails to appoint its 

arbitrator  within  thirty  (30)  days  after  the  other  Party  has  appointed  
its arbitrator, the Party which has named an arbitrator may apply to the 
Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole 
arbitrator for the matter in dispute ,and the arbitrator appointed pursuant to 
such application shall be the sole arbitrator for that dispute. 

 
8.2.2 Rules of Procedure 

 
Arbitration proceedings shall be conducted in accordance with procedures of the 
Arbitration & Conciliation Act1996,of India unless the Consultant is a foreign 
national/firm,  where  arbitration  proceedings  shall  be  conducted  in 
accordance with the rules of procedure for arbitration of the United Nations 
Commission on International Trade Law (UNCITRAL) as in force on the date of 
this Contract. 

 
8.2.3 Substitute Arbitrators 

 
If or any reason an arbitrator is unable to perform his function, a substitute shall 
be appointed in the same manner as the original arbitrator. 

 
 

8.2.4 Qualifications of Arbitrators 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 
through (c) of Clause 8.2.1 hereof shall be an internationally/nationally 
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recognized legal or technical expert with extensive experience in relation to the 
matter in dispute. 

 
8.2.5 Miscellaneous 
 In any arbitration proceeding hereunder: 
 
 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 
 
 (b) The English language shall be the official language for all purposes; and 
 
 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 
enforceable in any court of competent jurisdiction, and the Parties hereby waive 
any objections to or claims of immunity in respect of such enforcement. 

 
(d) Fee structure shall be as indicated below: 
 
 

S. No. Particulars of fee and other 
charges 

Schedule Amount payable per Arbitrator / per 
case 

1. Arbitrator fee  Rs.25,000/- per day  
Or 
Rs. 7 lakhs (lump sum) subject to publishing the 
Award within 6 months.  
Or 
Rs. 5 lakhs (Lump-sum) subject to publishing the 
Award after 6 months but before 12 months. 
Note:- The amount of fees already paid for the days 
of hearing @ Rs. 25,000/- would be adjusted in the 
lump-sum payment. 

2. Reading Charges  Rs. 25,000/- per Arbitrator per case including 
counter claim. 

3. Secretarial Assistance and 
Incidental Charges 

Rs. 20,000/- 

4. Charges for Publishing / 
declaration of the Award  

Rs.35,000/- 

5. Other expenses (As per actual against bills subject to maximum of the 
prescribed ceiling given below) 
Traveling Expenses  
 
 
 
 
Lodging and Boarding 

Economy class (By Air), First Class AC  
 
 
 
 
(By Train) and AC Car (By Road) 
 
(a) Rs. 15,000/- per day (in metro cities) 
(b) Rs. 7,000/- per day (in other cities)  
(c) Rs. 3,000/-  per day, if any Arbitrator makes 
their own arrangements. 
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6. Local Travel  Rs. 1,500/- per day 
7. Extra Charges for days 

other than hearing / 
meeting days (maximum 
for 2 days) 

Rs. 5,000/- per day for outside Arbitrator 

Note: 1. Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100 kms. away from place of meeting.  
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.   
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IV.  APPENDICES 
 

Appendix  A:  Description of the Services 
 
 
 
[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 

performance for different tasks; specific tasks to be approved by Client, etc.] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Details as per TOR 
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Appendix B: Reporting Requirements 
 
 
 
 

[List  format, frequency, contents of reports and number of copies; persons to receive them; dates of 
submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 
 
 
 
 
 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 
 
 
 
 
 

[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 
minimum qualifications. experience of Personnel to be assigned 
to work in India, and staff- months for each. 

 
C-2 Same  information as C-l for Key local Personnel. 

 
C-3 Same  as C-l for Key foreign Personnel to be assigned to work outside India. 

 
C-4 List  of  approved  Sub-consultants  [if  already  available];  same information 

with  respect to their Personnel as in C-l through C-4) 
 
 
 
 
 

Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 
 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 
in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 
 
 
 
 
 
 
The form of Medical Certificate as required under  the rules of Govt. of India
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Appendix-E: Hours of Work for Key Personnel 
 
 
The Consultants Key personnel and all other Professional / Sub Professional / Support 
Staff/Sub-Consultancy personnel shall work 6 days(Mondays through Saturday)every 
week and observe the Gazetted Holidays of Government of India as Holidays. The 
Consultant shall work as per the work program of the EPC Contractor. In this context in 
case the work plan of the Consultant needs suitable modifications, the same shall be 
carried out and submitted to the client for consideration. The Consultants hours of work 
normally shall match with that of Contractor’s activities on the site. No extra 
remuneration  shall be claimed or paid for extra hours of work required in the interest of 
Project completion. 

 
In respect of foreign personnel, one day per trip as travel time from and to the country of the 
Government  shall be allowed. 
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Appendix F: 

 
Duties of the Client 

 
 
 
[List here under: 
 
 
 F-1 Services,  facilities and property to be made available to the Consultants 

by the Client. 
 
 
 F-2 Counterpart  personnel to be made available to the Consultants by the 

Client.] 
 
 
 

Please refer TOR 
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Appendix G:  
Cost Estimates  

 
List hereunder cost estimate in INR: 

 
1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 
 
2. Reimbursable/Rental/Fixed expenditures as follows: 

 
a. Cost of local transportation. 

 
b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE  SECURITY 
 

(PERFORMAMANCE  BANK  GUARANTEE) 
 

(Clause-13 of TOR) 
 
To 

 
Address of Employer: 
 
 
WHEREAS   

[Name and address of Consultants]1 (herein after called “the consultants”) 
has undertaken, in pursuance of Contract 
No. dated   
to provides the services on terms and conditions set forth in this 
Contract __________[Name of contract and brief description of works) (here in after 
called the “the Contract”). 

 
AND WHERE AS it has been stipulated by you in the said Contract that the Consultants shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as 
security for compliance with his obligations in accordance with the Contract; 

 
AND WHERE AS we have agreed to give the Consultants such a Bank 
Guarantee; 

 
NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  to  you,  
on  behalf  of  the  Consultants  up  to  a  total  of 

[amount of Guarantee] 2 
  [in words], such sum 
being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil 
or argument, any sum or sums within the limits of [amount of Guarantee]as a 
foresaid without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Consultants before 
presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
Contractor of the services to be performed there under or of any of the Contract 
documents which may be made between you and the Consultants shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
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such change, addition or modification. 
 
The liability of the Bank under this Guarantee shall not be affected by any change in the 
constitution of the consultants   or of the Bank. 

 
Not  withstanding  anything contained herein before, our liability under this guarantee is
 restricted to Rs.  
(Rs. ) and the guarantee shall remain valid 
till . Unless a claim or a demand in writing is made upon us on or before  
 all our liability under this guarantee shall cease. 

 
 
This guarantee shall be valid for a period of 80 months i.e. up to 2 months beyond the expiry 
of contract of 78 months. 
Signature and Seal of the Guarantor  _________________In presence of 

 
 
Name and Designation   1. 

 
 
 

(Name, Signature & 
                Occupation) 

 
Name of the Bank   

 
 
 
Address 2. 

 
 
 

(Name &Occupation) 
 
Date  

 
 
 

1Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 
 
(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 
 
Ref: Bank Guarantee:  _________ 

 
Date:   

 
Dear Sir, 

 
In consideration of M/s.   (here in after referred as the "Client", which 
expression shall, unless repugnant to the context or meaning thereof include it successors, 
administrators and assigns)   having awarded to M/s. 
  (here in after referred to as the "Consultant" which 
expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns),a contract by issue of client's Contract Agreement  No.  
 dated   and  the  same  having  been 
unequivocally accepted by the Consultant, resulting in a Contract valued at  

for Contract (herein after called the "Contract") 
 

(scope of work) 
and the Client having agreed to make an advance payment to the Consultant for performance of the 
above Contract amounting to (in words and figures)as an advance against 
Bank Guarantee to be furnished by the Consultant. 

 
 
We   

(Name of the Bank) having its Head Office at (here in after referred to as the Bank), which expression 
shall, unless repugnant the context to meaning thereof ,include its successors, administrators  executors 
and assigns)do hereby guarantee and undertake to pay the client immediately 
on demand any or, all monies payable by the Consultant to the extent of 
 - as aforesaid at any time up to 
 @  without any 
demur, reservation, contest, recourse or protest and/or without any reference to the consultant. Any 
such demand made by the client on the Bank shall be conclusive and binding notwithstanding any 
difference between the Client and the Consultant or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. we agree that the Guarantee herein contained shall be irrevocable and 
shall continue to be enforceable till the Client discharges this guarantee. 

 
The Client shall have the fullest liberty without affecting in any way the liability of the Bank under this 
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Guarantee, from time to time to vary the advance or to extend the time for performance of the contract 
by the Consultant. The Client shall have the fullest liberty without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or of any right which they might have 
against the Client and to exercise the same at any time in any manner, and either to enforce or to 
forebear to enforce any covenants, contained or implied, in the Contract between the Client and the 
Consultant any other course or remedy or security available to the Client. The bank shall not be 
relieved of its obligations under these presents by any exercise by the Client of its liberty with reference 
to the matters a foresaid or any of them or by reason no any other actor 

 
For bearance or other acts of omission or commission on the part of the Client or any other 
Indulgence shown by the Client or by any other matter or thing whatsoever which under law would but 
for this provision have the effect of relieving the Bank. 

 
The Bank also agrees that the Client at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the Client may have in relation 
to the Consultant's liabilities. 

 
Notwithstanding anything contained herein above our liability under this guarantee is limited to 
 and it shall remain in force up to and including 
 and 
shall be extended from time to time for such period (not exceeding one year), as may be desired by M/s. 
 on whose behalf this 
guarantee has been given. 

 
Dated this  day of 
 200 at  

 
WITNESS 

 
 

  (signature) 
(Signature) 

 
 
 
 
 

(Name) 
(Name) 
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(Official Address) Designation(with Bank stamp) 
 

Attorney as per Power of 
 

Attorney No. 
 
 

Dated 
 
 
 
Strike out, whichever is not applicable. 

 
Note1: The stamp papers of appropriate value shall be purchased in the name of bank 
 Who issues the"Bank Guarantee”. 

 
Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign commercial 
Bank acceptable to client for Foreign Consultant with counter guarantee from Nationalized Bank.
 Bank guarantee furnished by Foreign consultant shall be confirmed by 
any Nationalized Bank in India. 
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Appendix J 
 
 
 
 
 
 
 
 
 
 
 
 

Letter of Invitation 
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Appendix K 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Letter of Award 
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Appendix L 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Minutes of pre-bid meeting 
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                                                                 Appendix-M 

 
 
 

 
 

Memorandum of Understanding  
 

between  
_____________________ 

 
And 

__________________________  
 
  Whereas the  Ministry Road Transport & Highways, through the Regional 
Office, Mumbai Ministry Road Transport & Highways, through the Regional Office, Mumbai/ 
Ministry of Road Transport & Highways (MoRT&H)/...... Chief Engineer, NH, Maharashtra 
PWD (the ‘ Employer’)  has invited proposal for appointment of Authority’s Engineer for 
__________________ (Name of project) herein after called the Project. 
 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s 
have agreed to form a Joint Venture to provide the said services to  the Employer as 
Authority’s Engineer;  and 
 
 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 
 

(i) ___________ will be the lead partner and ____________ will be the other JV 
partner/s. 
 

(ii) ______________ (lead partner) shall be the in charge of overall administration of 
contract and shall be authorised representative of all JV partners for conducting all 
business for and on behalf of the JV during the bidding process and subsequently, 
represent the joint venture for and on behalf of the JV for all contractual matters for 
dealing with the  Employer/EPC Contractor if Consultancy work is awarded to JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all 
the obligation and liabilities relating to the consultancy work and in accordance 
with the Terms of Reference of the Request for Proposal for the Consultancy 
Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a 
detailed MOU indicating the specific project inputs and role of each partner/s 
along with percentage sharing of cost of services shall be submitted to  the 
Employer (Consultant may submit the detailed MOU along with percentage 
sharing of cost at the time of bidding also). 
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For____________________ (Name of Lead partner) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of JV partner/s) 
_______________________ 

Managing Director/Head of the Firm 
Address 

For____________________ (Name of Associate Partner/s) 
 

 
 
 
DISCLAIMER 
The Applicant must read all the instructions in the RFP and submit the same accordingly. 
 



 

Ministry of Road Transport & Highways Request for Proposal for AE 

 

118 
 

Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 
Ref.:  Tender No. _________, dated ________   
 
Bank Guarantee:                               
 
Date:                                               
 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated 
_________ (herein after called “the Bid”). 
 
 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto  Chief Engineer National 
Highway PWD, Mumbai (herein after called “the Employer”) in the sum of Rs. _______ (Rupees ______ 
Lakhs Only) for which payment will and truly to be made to the said Employer the Bank binds himself, 
his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _______day of _________ 2015. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
conditions, specifying the occurred condition or conditions. 
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after 
the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand 
in respect of this Guarantee should reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________ (Rs._________________________) and the guarantee shall remain valid till ________.  
Unless a claim or a demand in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease. 
 
DATE _______________ 
 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 
 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
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PROCEDURE UNDER E-TENDERING INSTRUCTION TO BIDDERS 

DEFIEFINITIONS 

Instructions for Online Bid Submission: 
 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 
using valid Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal.  
More information useful for submitting online bids on the CPP Portal may be obtained at: 
http://eprocure.gov.in/eprocure/app . 
 
REGISTRATION: 
 

1) Bidders are required to enrol on the e-Procurement module of the Central 
Public Procurement Portal (URL: http://eprocure.gov.in/eprocure/app) by clicking 
on the link “Online bidder Enrolment” on the CPP Portal which is free of 
charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any 
communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate  (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /(n)Code / 
eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user 
ID / password and the password of the DSC / e-Token. 

 
SEARCHING FOR TENDER DOCUMENTS: 
 

1) There are various search options built in the CPP Portal, to facilitate bidders to 
search active tenders by several parameters. These parameters could include 
Tender ID, Organization Name, Location, Date, Value, etc.  There is also an 
option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the 
CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e-mail in case there is any corrigendum 
issued to the tender document.  
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3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS: 
 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. 
Please note the number of covers in which the bid documents have to be 
submitted, the number of documents - including the names and content of each 
of the document that need to be submitted. Any deviations from these may lead 
to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document.    

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My Space” or ‘’Other Important Documents’’ area available to them to 
upload such documents. These documents may be directly submitted from the 
“My Space” area while submitting a bid, and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission 
process. 

 
SUBMISSION OF BIDS: 
 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in 
the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and 
the data entered during bid submission time. Otherwise the uploaded bid will be 
rejected. 

5) Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid 
has been given as a standard BoQ format with the tender document, then the 
same is to be downloaded and to be filled by all the bidders. Bidders are 
required to download the BoQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details 
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have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the 
bid will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any 
bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid openers public keys. 
Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

8) The uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details.  

10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 

 
 
Additional Instruction to Bidder 
 
Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app. 
Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 
Not more than one tender shall be submitted by one contactor or contractors having business 
Relationship. Under no circumstance will father and his son(s) or other close relations who 
have Business relationship with one another (i.e when one or more partner(s)/director(s) are 
common) is allowed to tender for the same contract as separate competitors. A breach of this 
condition will render the tenders of both parities liable to rejection. 
5. Tenderer who has downloaded the tender from the Central Public Procurement Portal 
(CPPP) website https://eprocure.gov.in/eprocure/app shall not tamper/modify the tender form 
including 
Downloaded price bid template in any manner. In case if the same is found to be 
Tempered/modified in any manner, tender will be completely rejected and EMD would be 
forfeited and tenderer is liable to be banned from doing business with Ministry of Road 
Transport and Highways. 
Intending tenderers are advised to visit Ministry of Road Transport and Highways 
website www.morth.nic.in and CPPP website https://eprocure.gov.in/eprocure/app 
regularly till closing date of submission of tender for any corrigendum /addendum/ 
amendment. 
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(i) The following shall be the form of various documents in the Application: 
 

A. Only Electronic Form (to be uploaded on the 
http://eprocure.gov.in/eprocure/app) [Refer to Clause 4.1 (preparation and 
submission of Application) of the RFP] 

 
  (a) Technical proposal as indicated in Para ‘B’ below 

(b) Financial proposal as per format prescribed in Section-5 of RFP. 

B. Original (in Envelope) [Refer to Clause 4.1 (preparation and submission 
of Application) of the RFP] 

  
 (I) Technical Proposal in Hard Bound for including: 
 

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if 
applicable;  

(d) Copy of Memorandum of Understanding with Associate, if                   
applicable 

(g) Firms credentials as per format prescribed in SECTION-3 OF RFP. 

(h) Technical proposal as per format as prescribed in SECTION-4 OF 
RFP. 

(II) Receipt of online payment towards cost of RFP of Rs. 5,000/- (Rupees Five 
thousand only) in favour Regional Pay and Account officer Mumbai 

(III)  Deleted 

(IV) Receipt of online payment of application processing fee of Rs. 1,295/- (One 
Thousand Two Hundred Ninety Five Only) inclusive of all taxes in favour of 
M/s C1 India Private Limited, New Delhi electronically. 

(V) Duly executed on plain paper ‘Integrity Pact’ as per enclosed format [need not 
to be upload on the https://eprocure.gov.in in electronic form]. 

 
(ii) The Applicant shall submit the original documents specified above in point No.2 (ii)B 

together with their respective enclosures and seal it in an envelope and mark the 
envelope as “Technical Proposal” for the Project for which proposal is submitted and 
name and address of the Applicant. The envelope must be clearly marked “DO NOT 
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”.  In 
addition, the Application due date should be indicated on the right hand corner of the 
envelope. The original documents should be submitted before 17:00 hours Indian 
Standard Time on 19.07.2017, at any of the below mentioned address in the manner and 
form as detailed in the RFP. A receipt thereof should be obtained from the below 
mentioned person. 
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Shri Anshumali Srivastava 
Regional Officer 
(Maharashtra & Goa) 
Regional Office, Mumbai 
Ministry of Road 
Transport & Highways 
Room 508 & 509 
5th Floor, Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri V.S.Deshpande 
Chief Engineer (NH) 
Public Works Department 
5th Floor 
Konkan Bhawan 
CBD Belapur 
Navi Mumbai 

Shri B.D.Theng 
Superintending Engineer  
National Highway Circle 
Bandhkam Sankul,  
Civil Lines 
Nagpur  

 Smt. S.S.Sakharwade 
Executive Engineer 
National Highway 

Division 
Bandhkam Sankul, 

Civil Lines 
                  Nagpur 

 

 

(iii) The Applicant shall upload scanned copies of the documents as specified in point nos. 2 
(ii) (A) & (B) above on the http://eprocure.gov.in/eprocure/app before 17:00 hours Indian 
Standard Time on the Application due date i.e 18.07.17. No hard copy of the documents 
as specified in point nos. 2 (ii) (A) above is required to be submitted. In the event of any 
discrepancy between the original and the copy (in electronic form), the original shall 
prevail.  

(iv) It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or 
ZIP only. The Applicants can upload a single file of size of 10 MB only but can upload 
multiple files. 

3.  Modification/Substitution/Withdrawal of bids: 
 
(i)  The Bidder may modify, substitute or withdraw its e- bid after submission. Prior to the 

Bid Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or 
after the Bid Due Date. 

(ii)  Any alteration/modification in the Bid or additional information supplied subsequent 
to the Bid Due Date, unless the same has been expressly sought for by the Authority, 
shall be disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 
upload/resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and 
can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid 
for any reason, bidder cannot re-submit e-bid again. 

 
4. OPENING AND EVALUATION OF APPLICATIONS:  



 

Ministry of Road Transport & Highways Request for Proposal for AE 

 

124 
 

(i) Opening of Proposals will be done through online for Financial Proposal and both on-
line and manually for Technical Proposal. 

 
(ii)      For participating in the tender, the authorized signatory holding Power of Attorney 

shall be the Digital Signatory. In case the authorized signatory holding Power of 
Attorney and Digital Signatory are not the same, the bid shall be considered non-
responsive.  

 
The Authority shall open Envelope containing Technical Proposal received as 
mentioned in point nos. 2 (ii) B at 17:00 hours Indian Standard Time on the 
Application due date i.e. 21.07.2017 in the presence of the Applicants who choose to 
attend. This Authority will subsequently open the Technical Proposal as mentioned in 
point No.2 (ii) A(a) above and evaluate the Applications in accordance with the 
provisions set out in the RFP.  

 
(iii)    The Financial Proposal 2 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will 
be notified later on. 

 
 
DISCLAIMER 
 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 


