
GOVERNMENT OF MIZORAM
PUBLIC WORKS DEPARTMENT

Notice Re-Inviting Bids

RE-RE NIT No. 3/RFP/CE-HW/2017-18/AE Date 7th November, 2017

1. The Chief Engineer, Highways, Mizoram State PWD on behalf of the Ministry of Road Transport
and Highways, Re-invites bids for engaging Authority’s Engineer (AE) for the following
contract package to be implemented through EPC mode of contract as mentioned below:

Sl.
No.

Consultancy
Package

State Project Length
(Km) /

Project Cost (Cr.)

Assignment period
(months)

1.
Authority Engineer for Construction of
Rock Fall Area Bypass on Lengpui
Airport Road on NH-44A Via Lengte
Road during 2016-17 in the State of
Mizoram.

Mizoram 5.135 Kms.
&

Rs. 51.50 Cr.

18 months
Construction period

+
48 months

Maintenance period
2. Authority Engineer for Construction of

2-lane with paved shoulder of flexible
pavement from Km 42.80 to Km 60.30
of NH-150 during 2016-17 in the State
of Mizoram on EPC Mode under NH
(O).

Mizoram 17.50 Kms.
&

Rs. 158.37 Cr.

36 months
Construction period

+
48 months

Maintenance period

2. The complete BID document can be downloaded from e-procurement portal of the Ministry
(https://eprocure.gov.in/eprocure/app) and INFRACON portal (www.infracon.nic.in) from
8.11.2017 to 8.01.2018 (upto 1700 hrs. IST). The bids must be submitted online at MoRT&H e-
procurement portal (https://eprocure.gov.in/eprocure/app) and INFRACON on or before
9.01.2018 (up to 1300 hrs. IST). The bids received through online shall be opened on
10.01.2018 (at 1400 hrs. IST).

3. The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be evaluated
based on details furnished on “INFRACON”. As such before submitting the proposal, the
Consultant (the firm and all personnel) shall mandatorily register and enlist themselves, on the
MoRT&H portal “INFRACON” and upload all relevant information to enable correct evaluation of
RFP. All the bidders registered on “INFRACON” shall form a Team on “INFRACON” which would
be assigned unique INFRACON Team ID. Bidders while submitting the RFP proposal shall
furnish registration details including INFRACON Team ID.

4. Bid received through any other mode shall not be entertained. However, Bid Security, document
fee, Power of Attorney, joint bidding agreement, if any and original bid documents as per
requirements of clause 4.1 of the Letter of Invitation to Consultants (Section-II of RFP), etc. shall
be submitted physically by the bidders on or before 10.01.2018 (1300 hrs. IST) in the office of
the Chief Engineer, Highways, PWD, Mizoram, PWD Complex, 3rd Floor Tuikhuahtlang, Aizawl-
796001. Pre-proposal conference shall be held at the Employer’s office on 30.11.2017 at 1400
hrs. Please note that the Authority reserves the right to accept or reject all or any of the BIDs
without assigning any reason whatsoever.

5. The Consultant who downloads the RFP document from the website will be required to pay
the non- refundable fee of Rs.5,000/- (five thousand) at the time of the submission of the Bid
proposal, in the form of Demand Draft. The RFP will be invited through e-tendering portal.
Refer “Instruction to Applicants” for procedure for submission of RFP through e-tendering
portal.

6. The Applicant shall a lso furnish as part of its Proposal, a bid security of Rs.50,000/- (fifty
thousand) in the form of a Bank Guarantee (as per the format specified in Appendix N of this
RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the bid.



7. Corrigendum/addendum, if any, will be published only in the above website. For any other details
and clarifications, bidders may see the official website of the Ministry “www.eprocure.gov.in”and
INFRACON (www.infracon.nic.in) and may also contact the authority mentioned below during
office hours.

Sd/-(K.LALSAWMVELA)
Chief Engineer, Highways,

PWD, Mizoram
Mizoram, Aizawl.

Memo No.NH-12038/17/RFP/CE-HW/PWD/5 ‘A’ : Dated Aizawl, the 7th November, 2017.
Copy to:

1. P.S. to the Hon’ble Minister, PWD etc., Govt. of Mizoram, Aizawl for favour of kind
information.

2. The Director General & Spl. Secretary, MoRT&H, Room No.210, 1-Parliament Street, New
Delhi-110 001, Govt. of India for favour of information and necessary action.

3. The Principal Secretary to the Govt. of Mizoram, PWD., for favour of kind information.

4. The Engineer-in-Chief, PWD., Mizoram for favour of kind information.

5. The Chief Engineer (P-V), MoRT&H, Room No.139, 1-Parliament Street, New Delhi-110 001,
Govt. of India for favour of information and necessary action.

6. The Chief Engineer, PWD., Roads/Buildings, Mizoram for information and necessary action.
(2 Copies of NIT, 1 for Notice Board).

7. The Regional Officer, Rajgarh Road, Guwahati-3, for favour of information and necessary
action.

8. The Regional Pay and Accounts Officer (NH), H.R.PATH, 6th bye lane (West), R.G. Baruah
Road, Guwahati-3 for information and necessary action for release of payment against the
advertisement.

9. The Director, I&PR for favour of information and necessary action. He is requested to publish
the Short Notice (enclosed 3 copies) in two local news paper one in English and the other in
Mizo once each on separate but consecutive dates on or before 20.11.2017. It is also
requested kindly to publish the advertisement of the Press Notice in 1 (one) Regional News
Papers (North East), and another 1 (one) in National News Papers, both in English on or
before 20.11.2017. The advertisement shall be published once only. All advertisement bills
should be as per DAVP rates and send to the undersigned for payment without fail. It is
further requested to furnish a list of the Newspapers in which the advertisements are
published and direct the publisher to furnish a copy each of the News Papers publishing the
Press Notice to the undersigned immediately after publication for office record. Copy of
newspapers publishing the press notice should be furnished to this office within 10(ten) days
from the date of publication, failing which their bills shall not be entertained. (enclo:5 (Five)
spare copies of Short Notice).

10. The All Superintending Engineer under Chief Engineer, Highways, PWD Mizoram, for
information and necessary action. (2 Copies of NIT, 1 for Notice Board).

11. The All Executive Engineer under Chief Engineer, Highways, Mizoram PWD, for information
and necessary action. (2 Copies of NIT, 1 for Notice Board).

12. Office Notice Board.

13. Concern file/Office Copy.

Chief Engineer, Highways,
PWD, Mizoram,

Mizoram, Aizawl.



14. Schedule of bidding process.

The Authority shall endeavor to adhere to the following schedule:

Sl. No. Event Description Date & time
1 Date of start of sale of Tender Documents 8.11.2017 (1700 hrs IST)
2 Date of close of sale of Tender Documents(online) 8.01.2018 (upto 1700 hrs IST)
3 Last Date of receipt of pre-bid queries 30.11.2017 (1200 hrs IST)
4 Date of pre-bid meeting 30.11.2017 (1400 hrs IST)
5 Date of uploading of reply to the pre-bid queries 01.12.2017 (upto1500 hrs IST)
6 Bid submission start date 01.12.2017 at 1700 hrs IST
7 Last Date of submission of tender/Bid (online) 9.01.2018 (upto 1300 hrs IST)

.10.2017 (upto 1100 hrs IST)8 Last Date of Submission of tender/Bid (hard copy) 10.01.2018 (upto 1300 hrs IST)
9 Opening of Technical Bids 10.01.2018 (1400 hrs IST)

10 Date of uploading of list of technically qualified applicants To be notified later
11 Date of opening of Financial Bids of Qualified applicants To be notified later



GOVERNMENT OF MIZORAM
PUBLIC WORKS DEPARTMENT

Press Notice Re-Inviting Bids

RE-RE NIT No. 3/RFP/CE-HW/2017-18/AE Date 7th November, 2017

1. The Chief Engineer, Highways, Mizoram State PWD on behalf of the Ministry of Road
Transport and Highways, Re-invites bids for engaging Authority’s Engineer (AE) for the
following contract package to be implemented through EPC mode of contract as mentioned
below:

Sl.
No.

Consultancy
Package

State Project Length
(Km) /

Project Cost (Cr.)

Assignment period
(months)

1.
Construction of Rock Fall Area
Bypass on Lengpui Airport Road on
NH-44A Via Lengte Road during
2016-17 in the State of Mizoram.

Mizoram 5.135 Kms.
&

Rs. 51.50 Cr.

18 months
Construction period

+
48 months

Maintenance period

2. Construction of 2-lane with paved
shoulder of flexible pavement from Km
42.80 to Km 60.30 of NH-150 during
2016-17 in the State of Mizoram on
EPC Mode under NH (O).

Mizoram 17.50 Kms.
&

Rs. 158.37 Cr.

36 months
Construction period

+
48 months

Maintenance period

2. The complete BID document can be downloaded from e-procurement portal of the Ministry
(https://eprocure.gov.in/eprocure/app) and INFRACON portal (www.infracon.nic.in) from
8.11.2017 to 8.01.2018 (upto 1700 hrs. IST). The bids must be submitted online at
(https://eprocure.gov.in/eprocure/app) and INFRACON on or before 9.01.2018 (up to 1300
hrs. IST). The bids received through online shall be opened on 10.01.2018 (at 1400 hrs. IST).

3. Bid received through any other mode shall not be entertained. However, Bid Security, document
fee, Power of Attorney, joint bidding agreement, if any and original bid documents as per
requirements of clause 4.1 of the Letter of Invitation to Consultants (Section-II of RFP), etc.
shall be submitted physically by the bidders on or before 10.01.2018 (1300 hrs. IST) in the
office of the Chief Engineer, Highways, PWD, Mizoram, PWD Complex, 3rd Floor Tuikhuahtlang,
Aizawl-796001. Pre-proposal conference shall be held at the Employer’s office on 30.11.2017
at 1400 hrs. Please note that the Authority reserves the right to accept or reject all or any of
the BIDs without assigning any reason whatsoever.

3. Corrigendum/addendum, if any, will be published only in the above website. For any other details
and clarifications, bidders may see the official website of the Ministry “www.eprocure.gov.in”and
INFRACON(www.infracon.nic.in) and may also contact the authority mentioned below during
office hours.

Sd/-K.LALSAWMVELA
Chief Engineer, Highways,
PWD, Mizoram, Aizawl.
email:cehwys@gmail.com



GOVERNMENT OF MIZORAM
OFFICE OF THE CHIEF ENGINEER: PWD: HIGHWAY: MIZORAM: AIZAWL.

No.NH-12038/17/RFP/CE-HW/PWD/8 :                 Dated Aizawl, the 9
th

Jan., 2018.

CORRIGENDUM

It is hereby notified to all concerned that the Date details for Bid No. 3/RFP/CE-
HW/2017-2018 Dt. 7.11.2017, for engaging Authority’s Engineer (AE) for Construction of the
works mentioned below shall be extended upto 23.1.2018 (1100 hrs), due to technical
reasons.

The list of work for which Authority Engineer (AE) invited are:

1. Authority Engineer for Construction of Rock Fall Area Bypass on Lengpui Airport Road
on NH-44A Via Lengte Road during 2016-17 in the State of Mizoram.

2. Authority Engineer for Construction of 2-lane with paved shoulder of flexible pavement
from Km 42.80 to Km 60.30 of NH-150 during 2016-17 in the State of Mizoram on EPC
Mode under NH (O).

Sd/-(K.LALSAWMVELA)
Chief Engineer, Highways

Mizoram PWD: Aizawl.
Memo No.NH-12038/17/RFP/CE-HW/PWD/8 ‘A’: Dated Aizawl, the 9

th
Jan., 2018.

Copy to:-
1. The Director General(RD) & Spl. Secretary, MoRT&H, Room No.210, 1-Parliament

Street, New Delhi-110 001, Govt. of India for favour of kind information and necessary
action.

2. The Chief Engineer (P-V), MoRT&H, Room No.139, 1-Parliament Street, New Delhi-
110 001, Govt. of India for favour of kind information and necessary action.

3. The Engineer-in-Chief, PWD, Govt. of Mizoram for favour of information.
4. The Regional Officer, Rajgarh road, Guwahati-3 for favour of information.
5. Office Notice Board.
6. Concern file / Guard file.
7. E-procurement portal https://eprocure.gov.in/eprocure/app

Chief Engineer, Highways
Mizoram PWD: Aizawl.
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Government of India
Ministry of Road Transport & Highways

Acting Through

GOVERNMENT OF MIZORAM
PUBLIC WORKS DEPARTMENT

CONSULTANCY SERVICES
FOR

AUTHORITY’S ENGINEER
FOR SUPERVISION OF

Construction of Rock Fall Bypass on Lengpui Airport
Road on NH-44A Via  Lengte Road of NH-44A in the

State of Mizoram
UNDER EPC MODE

RE-INVITING REQUEST FOR PROPOSAL
(RFP)

November, 2017

Chief Engineer, Highways, PWD, Mizoram, Aizawl– 796001.
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REQUEST FOR PROPOSAL (RFP)
SECTION 1: INFORMATION TO CONSULTANTS

RE-RENIT No.3(1)/RFP/CE-HW/2017-18/AE Date 7th November, 2017

Sub.: Consultancy services for Authority’s Engineer for Supervision of
Construction of Rock Fall Bypass on Lengpui Airport Road on NH-44A Via
Lengte Road of NH-44A in the State of Mizoram on EPC mode.

GENERAL:-

1. The Chief Engineer, Highways, Mizoram State PWD (the ‘Employer’). On behalf of the Ministry
of Road Transport and Highways Re-invites proposals from eligible consultant empanelled for
supervision by MoRT&H for engaging Authority’s Engineer (AE) on the basis of International
Competitive Bidding for the following contract package in the State of Mizoram.

TABLE 1: DETAILS OF PROJECT

S
No

Consultancy
Package

NH
No.

State Project
Stretch

Project Length
(Km) /

Project Cost (Cr.)

Assignment period
(months)

1
Construction of Rock Fall
Bypass on Lengpui Airport
Road on NH-44A Via
Lengte Road of NH-44A in
the State of Mizoram.

44-A Mizoram 0- 5.135km 5.135 Kms.
&

Rs. 51.50 Cr.

18 months
Construction period

+
48 months

Maintenance period

The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be evaluated based
on details furnished on “INFRACON”. As such before submitting the proposal, the Consultant (the
firm and all personnel) shall mandatorily register and enlist themselves, on the MoRTH portal
“INFRACON” and upload all relevant information to enable correct evaluation of RFP. All the
bidders registered on “INFRACON” shall form a Team on “ INFRACON” which would be assigned
unique INFRACON Team ID. Bidders while submitting the RFP proposal shall furnish registration
details including INFRACON Team ID.

2. Selection of AE shall be as per selection procedures given in the Model Agreement for
Engineering Procurement and Construction. The selected AE shall be intimated to the
Contractor.

3. The proposal shall be submitted in English Language and all correspondence would be in
the same language.

4. The Chief Engineer, Highways, PWD, Mizoram (Authority) intends to appoint a Consultant to act
as Authority’s Engineer for implementation of this EPC project. As per the Terms and Conditions
of the EPC Agreement (s), the Authority’s Engineer shall perform all the duties as per TOR given in
this RFP alongwith any amendment thereof. The selection of Authority’s Engineer shall follow
the laid down procedures given in the Contract Agreement signed between Employer and
Contractor.

5. The interested consultancy firms may download the RFP document from MoRTH website
(https://eprocure.gov.in/eprocure/app) and INFROCON (www.infracon.nic.in) w.e.f. 8.11.2017 to
8.01.2018 (upto 1700 hrs). The Consultant who download the RFP document from the website
will be required to pay the non- refundable fee of Rs. 5,000/- at the time of the submission of
the Bid proposal, in the form of Demand Draft. The RFP will be invited through e-tendering
portal. Refer “Instruction to Applicants” for procedure for submission of RFP through e-tendering
portal.
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6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty thousand)
in the form of a Bank Guarantee (as per the format specified in Appendix N of this RFP
document) (the “Bid Security”), valid for 45 days beyond the validity of the bid. The Bid
submitted without Bid Security will be summarily rejected. The Bid Security   of the successful
Bidder will be returned when the Bidder has signed the Contract Agreement with the Employer
and has furnished the required Performance Guarantee as specified in the document within 15
days from the receipt of the Letter of Acceptance. The Bid Security will be forfeited:
(a) If a Bidder withdraws its bid during the period of bid validity. Or
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the

Bidder’s bid (if any), or
(c) If the Successful Bidder fails to sign the contract agreement with the

Employer within the prescribed period, or
(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated

time.

Unqualified bidders would be informed regarding their non qualification, without any
explanation and thereafter Bid Security would be returned unopened after the
evaluation of the financial proposal and signing the contract agreement with the
successful bidder.

7. The proposal should be submitted by consultancy firms in two parts. The two parts of the
proposal are Part 1: Technical Proposal and Part 2: Financial Proposal. The Financial
Proposal is to be submitted only in Electronic Form (to be uploaded on e-portal). The Technical
Proposal in original should be submitted in hard bound form and should be enclosed in an
envelope marked as “Technical Proposal”. A copy of the Technical Proposal should also be
uploaded on the e-portal. For a given EPC Project, Stage-1 of the Evaluation shall consider the
evaluation of the Technical Proposal (i.e. Part1). The firms scoring the qualifying marks (minimum
75%) as mentioned in RFP shall only be considered for further evaluation. Under stage 2, the
financial proposal of such firms as selected above shall be opened and evaluated. Proposals
will finally be ranked according to their combined technical and financial scores as specified in
clause 5 of section 2. The first ranked Applicant shall be selected for negotiation (the
“Selected Applicant”) while the second ranked Applicant will be kept in reserve.

8. The total time period for the assignment as Authority’s Engineer will be for 66 Months
(Construction Period of 18 months + 48 Months for Maintenance Period with reduced man
power).

9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In
case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e.
one lead + 1 JV partners). In case of JV both the firm shall be empanelled with MoRTH in
relevant category. Formulation of more than one JV/association with different partners for the
same work is not allowed and all such proposal involving the firms shall be treated as non-
responsive. If the consultant submits bids as sole applicant and also in JV/Association with
another consultant, both bids shall be summarily rejected. No consultant shall submit more
than one bid.

10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an
Associate company also. Credentials of associate firm, except key personnel, if any will not be
considered for evaluation. Associated firm need not be MoRTH empanelled consultant. The
applicant shall submit a Memorandum of Understanding (MOU) with the Associate regarding
the role and responsibilities of the Associate Company along with the proposal. Maximum
numbers of key personnel of the  associate firm during the RFP Proposal and implementation
of contract is limited to 3.
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11. Consulting firms meeting the following criteria and not in conflict of interest with the
Concessionaire are only eligible for applying for this assignment. Firms not meeting these
criteria and not empanelled by MoRTH need not apply.

* The construction period to be indicated in the RFP by concerned Technical Division inviting
the RFP.

A). Eligibility criteria for sole applicant firm.

S.No. Experience of the firm in last 7 years Annual Turnover***
Preparation of DPR
(NH/SH/Equivalent)

Project Supervision/IC
(NH/SH/Equivalent)

1 (a). The firm should have minimum
experience of preparation of
detailed Project Report/
Feasibility Study cum
Preliminary Design Report of
2/4/6**- laning/ Bridge project of
aggregate length equal to 2
times or more of similar category
for which RFP is invited.

The firm should have
minimum experience of Project
Supervision/ Independent
Engineer/ Authority’s Engineer of
2/4/6**- laning/ Bridge project of
aggregate  length equal to 3
times or more of similar category
for which RFP is invited.

Annual turnover
(updated average of
last 3 years) of the firm
from consultancy
business should be
equal to or more than
2% of Estimated
Project Cost.

1 (b) Firm should also have prepared
DPR / Feasibility Study cum
Preliminary Design Report for
at least one project of similar
category of two/ four/ six** laning
/bridge work of 40%  of project
length..

Firm should also have experience
of Project Supervision/
Independent Engineer/ Authority’
Engineer of at least one project of
similar category of two/ four/ six**
laning /bridge work of length equal
to 40% of project length.

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects
experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of
4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will be
considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone bridge
projects, experience in bridge work (either standalone project or as a part of road project) only
be considered.

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed)
shall be as under:

The lead partner must fulfill at least 50% of requirements at 1(a) of table in para (A) above
and other JV partner  should fulfill at least 30% of eligibility criteria as indicated at 1(a) of
table in para (A) above. Also the lead partner and JV partner jointly should meet the
eligibility criteria as mentioned at 1(a) of table in para (A) above. Lead partner should meet the
criteria 1 (b) of table in para (A) above.

Note: The weightage given for experience of a firm would depend on the role of the firm in the
respective assignments. The firm’s experience would get full credit if it was the sole firm in the
respective assignment. If the applicant firm has completed projects as JV with some
other firms, weightage shall be given as per the JV share***. However if the applicant
firm has executed the project as associate with some other firms, 25% weightage shall
be given to the applicant firm for the projects completed under such association.
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*** For weightage of experience in any past Consultancy assignment, experience certificate
from the client shall be submitted. In absence of clear demarcation of JV share in client certificate,
the weightage will be treated as 60 % for lead partner and 40% for minor partner. Annual turnover
duly certified by Chartered Accountant shall be accepted.   In case of non- availability of such
documents no weightage of turnover/experience will be considered.

12. Following enhancement factor will be used for the cost of services provided and for the
turnover from consultancy business to a common base value for works completed in India:

Year of completion of services / turnover Enhancement factor

Financial year in which RFP invited 1.00
One year prior to RFP 1.10
Two year prior to RFP 1.21
Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the works executed by them
without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency, the
above enhancement factors will not be applied. Instead, current market exchange rate (State
Bank of India BC Selling rate as on last date of submission of the bid) will be applied for the
purpose of conversion of amount in foreign currency into Indian Rupees.

13. The Bidder including individual or any of its Joint Venture Member should, in the
last 2 years, have neither failed to perform for the works of Expressways, National
Highways, ISC (Inter State Connectivity) & EI (Economic Importance) works, as
evidenced by imposing of a penalty by an arbitral or judicial authority or a judicial
pronouncement or arbitration award against the Bidder including individual or any
of its Joint Venture Member, as the case may be, nor has been expelled or
terminated by Ministry of Road Transport & Highways or its implementing agencies
for breach by such Bidder including individual or any of its Joint Venture Member .
Consultants (sole firm or lead firm and any of the JV partners) who have been debarred by
NHAI or any other central/state government organization and the debarment is in force as on
last date of submission of proposal, need not apply as their RFP proposal will not be
entertained.

14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by
post/courier. Further, Employer shall not be responsible for any delay in receiving the
proposal and reserves the right to   accept/reject any or all applications without
assigning any reason thereof.

15. The  two  parts  of  the  Proposal  (Technical  proposal  and  Financial  proposal)  must  be
submitted on-line with all pages  numbered  serially,  along with an index of submission as per
procedure  under  e-tendering. The technical proposal is also required to be submitted in a
hardbound form exactly as per submission made online with all the pages numbered serially
alongwith index of submission. (Hard bound implies binding between two covers through stitching
or otherwise whereby it may not be possible to replace any paper without disturbing the
documents). Spiral bound form, loose form, etc. will not be accepted. The Financial proposal is to
be submitted online only. Submission in any other form shall not be acceptable. In  the  event,
any  of  the  instructions  mentioned  herein  have  not  been adhered  to, the Employer may
reject the Proposal.
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16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding
stage, in public domain and the same may be uploaded by Employer on Employer’s web-site.
Consultants should have no objection if Employer uploads the information pertaining to their
credentials as well as of their key personnel.

17. The individual key personnel proposed in the bid by  the consultants or  any replacement
thereof should undertake that they shall have no objection in  uploading/hoisting of their
credentials by Employer in public domain.

18. RFP submission must be received not later than 1300 hrs on 9.01.2018 in the manner
specified in the RFP document at the address given below.

Address of Employer:

The Chief Engineer, Highways
PWD, Mizoram
Tuikhuahtlang, Aizawl-796001
Email: cehwys@gmail.com

Hard copy of Bids to be submitted in the Office of:

The Chief Engineer, Highways
PWD, Mizoram
Tuikhuahtlang, Aizawl-796001
Email: cehwys@gmail.com

............................................



Ministry of Road Transport & Highways Request for Proposal for AE

8

SECTION 2: LETTER OF INVITATION TO CONSULTANTS

1 INTRODUCTION

1.1 Bids are invited from consulting firms either as a sole f irm / joint venture with other
consultant willing to act as AE to  submit a  proposal for providing consulting services
required for the assignment named in the attached Letter of Invitation. Your proposal
could form the basis for future negotiations and ultimately a contract between your firm and
the Employer.

1.2      A brief description of the assignment and its objectives are given in the Terms of
Reference (TOR).

1.3 The assignment shall be implemented in Construction Period (18 Months) and Maintenance
Period (48 Months).

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective
Applicants or any other person. The purpose of this RFP is to provide interested parties
with information that may be useful to them in the formulation of their Proposals pursuant to
this RFP. This RFP includes statements and assumptions, which reflect various assessments
arrived at by the Authority in relation to the Consultancy. Such assessments and statements
do  not purport to  contain all the information that each Applicant may require. The
information contained in this RFP, may not be complete, accurate, adequate or correct.
Each Applicant should, therefore, conduct its own investigations about the assignment and the
local conditions before submitting the proposal by paying a visit to the Client and the project
site, sending written queries to the client, before the date and time specified in the Data
Sheet.

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract,
including a visit to site,  are  not reimbursable as a direct cost of assignment and (ii)
Employer is not bound to accept any of the proposals received by it and reserves the right to
annul the selection process at any time prior to contract award, without thereby
incurring any liability to the Consultants.

1.6 Deleted

1.7 Deleted

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that
impacts their capacity to   serve the   best interest of their Client, or   than may
reasonably be perceived as having this effect. Failure to disclose said situations may
lead to the disqualification of the Consultant or the termination of its Contract and/or any
other action as deemed fit by the Authority at any stage.

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics during
the selection and execution of such contracts. In pursuance of this policy, the Employer:

(a) Defines, for the purpose of this paragraph, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to  influence the action of a public
official in the selection process or in contract execution;

(ii) “fraudulent practice” means a misrepresentation or omission of facts in order
to influence a selection process or the execution of a contract;
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(iii) “collusive practices” means a scheme or arrangement between two or more
consultants with or without the knowledge of the Client, designed to establish
prices at artificial, non-competitive levels;

(iv) “coercive practices” means harming or threatening to  harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

(b) will reject a proposal for award if it determines that the Consultant recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive or coercive practices in competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines  that the firm has engaged in corrupt
or fraudulent practices in competing for, or in executing, a contract; and

(d) will have the right  to require that a provision be included requiring consultants to
permit the Employer to inspect their accounts and records relating to the
performance of the contract and to have them audited by authorized
representatives of Employer.

1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall not
be under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the
Consultants shall be aware of the provisions   on fraud and corruption stated in the specific
clauses in the General Conditions of Contract.

1.11 Consultants shall furnish information on commissions and gratuities, if any, paid or to be
paid to agents relating to this proposal and during execution of the assignment if
the Consultant is awarded the Contract, in the Financial Proposal.

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the
submission date. During this period, Consultants shall maintain the availability of Professional
staff nominated in the Proposal. The Client will make its best effort to complete
negotiations within this period. Should the need arise; however, the Client may request
Consultants to extend the validity period of their proposals. Consultants who agree to such
extension shall confirm that they maintain the availability of the Professional staff nominated
in the Proposal, or in their confirmation of extension of validity of the Proposal, Consultants
could submit new staff in replacement, who would be considered in the final evaluation for
contract award.

1.13 The consulting firm and their Key personnel must be registered in INFRACON portal, failing
which their bids will be treated as non responsive.

2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

2.1 The Consultants may request a clarification of any of the RFP documents up to the number
of days indicated in the Data Sheet before the Proposal submission date. Any request for
clarification must be sent in writing by paper mail, facsimile, or electronic mail to the
Client’s address indicated in the Data Sheet. The Client will respond by cable, facsimile,
or electronic mail to  such requests and will  send copies of the response (including  an
explanation of the query but without identifying the source of inquiry) to all consultants who
have purchased the RFP document. Clarification/amendment will also be hosted on
Employer’s web-site (e-tender portal).
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2.2 At any time before the submission of Proposals, the Client may for any reason,
whether at its own initiative or in response to a clarification requested by a Consulting firm,
modify the RFP documents by amendment. Any amendment shall be issued in writing
through addendum. Addendum may be sent by mail, cable, telex, facsimile or electronic
mail to consultants or/and will be hosted on Employer’s website which will be binding on
them. The Client may at its discretion extend the deadline for the submission of Proposals.

3. PREPARATION OF PROPOSAL

3.1 You are requested to submit your proposal in Two Parts strictly using the formats enclosed
herewith (refer section 3,4 and 5). The two parts shall be:

Part 1: Technical Proposal and
Part 2: Financial Proposal.

The T e c h n i c a l proposal (Hard bound) should be enclosed in an envelope which should be
marked as “Part-1- Technical Proposal”. The Financial Proposal should be submitted only in
Electronic Form. No hard copy of the Financial Proposal is to be submitted. Please also refer
“Procedure under e-tendering” defined in the RFP in this regard. The proposal shall be written
in the English language as specified in the Data Sheet. All pages of the Proposal shall
be signed by an authorized representative. The representative’s authorization shall  be
confirmed by written Power of Attorney duly notarized to be submitted with the proposal.
In case of JV or inclusion of Associate company, a MoU indicating the specific Projects,
input and role of each Partner etc. shall be submitted with the proposal.

Part 1: Technical Proposal

3.2 You are expected to examine all terms and conditions included in the documents. Failure
to act or to provide all requested information will be at your own risk and may result in
rejection of your proposal.

3.3 During preparation of the Technical proposal you may give particular attention to the
following:

i) The man-months for the assignment shall be that stated in the Terms of Reference. The
same shall be considered for the purpose of evaluation as well as award.   In case the
man months of TOR are amended in view of Client’s own initiative or in response to
clarification sought by any Consulting firm, the man months so amended and
published shall be considered for the purpose of evaluation as well as award.

ii) The Consultants should prefer to field as many of their permanent staff as possible.
A retainer will be getting only 60% weightage. The permanent staff would be considered
those already employed with the firm prior to one year from the month during which this
Tender Notice is issued. Applicant shall submit the details of the period of employment of
the proposed personnel with the firm.

iii) No alternative to key professional staff may be proposed and only one Curriculum
Vitae (CV) may be submitted for each position and

iv) A good working knowledge of the language specified in the data sheet is essential for key
professional staff on this assignment. Reports must be in the language (s) specified in the
data sheet.

v) Deleted.
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3.4 Your Technical Proposal must provide the following information, using but not limited
to the formats attached in the Section 3 &4.

i. A brief description of the firm’s organisation and an outline of recent experience of the
Consultants and, in the case of Joint Venture, for each partner, on assignments of a  similar
nature. The information which you shall provide on each assignment should indicate, inter-
alia, the profiles of the staff provided, duration, contract amount and firm’s involvement.
The details of assignments on hand shall also be furnished by the consultant and
their JV partner, separately.

ii. Any comments or suggestions on the ToR and a description of the methodology (work plan)
which the firm proposes to execute the services, illustrated with bar charts of activities.

iii. The composition of the proposed staff team, the tasks which shall be assigned to each
and their timing;

iv. Requirement for submission of CVs.
a. CVs strictly in the prescribed format and recently signed in blue ink on each page by

both the proposed professional staff and the Managing Director/Head or the authorized
representative of the firm.

b. Key information should include years with the firm and degree of responsibility held in
various assignments. In CV format, at summary, the individual shall declare his
qualification & total experience (in years) against the requirements specified in TOR for
the position (Ref. Enclosure-B of TOR). If any information is found incorrect, at any
stage, action including termination and debarment from future projects upto 2 years
may be taken by Employer on the personnel and the Firm.

c.   If same CV is submitted by two or more firms in an assignment, zero marks shall be
given for such CV. Key personnel has to certify in their CV that he has not
consented to any consultant other than the applicant  to propose their CV for any
position for this assignment. In case the key personnel is found having given
consent to more than one bidder, he shall be debarred by the Employer for 2 years.

d. Deleted.

e. All the CVs which are to be evaluated should be complete in all respects including
signing and certification by the individual and the firm.

f.   If a CV score less than 75% marks, whatever marks it score will be carried forward for
maximum 3 nos key personnel for determining the total score of the firm. However, if
the Key Personnel does not fulfill the minimum academic qualification (as mentioned
at Enclosure-B of TOR of RFP), the overall score of his CV will be evaluated as zero. If
the Key Personnel does not fulfill the minimum qualification related to experience (as
mentioned at Enclosure-B of TOR of RFP), then zero marks will only be assigned for
that sub criteria, but the marks obtained by the CV of the Key Personnel will be carried
forward for maximum 3 nos key personnel for determining the total score of the firm. In
case, a firm is H-1, then all such Key Personnel (whose CV scores less than 75% or
who does not fulfill the minimum qualification) will have to be replaced by the firm at
the time of contract negotiations by persons scoring at least 75% marks. The reduction
in remuneration of such replacements shall be 5%, 10% and 15% for 1st replacement,
2nd replacement and 3rd replacement respectively. In case more  than 3 CV scores
less than 75% marks or Team leader cum Highway Engineer scores less than 75%
marks, the proposal shall be  considered non- responsive. During negotiation, Key
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Personnel will be required to produce certificate regarding qualification and experience.
However, the officials retired from MoRT&H/State/UT PWD may be exempted from
producing the experience certificate.

g. In case CV of a person is turned out to be fake/incorrect/inflated during the
assignment, the consultancy firms shall have to refund the salary and perks drawn in
respect of the person apart from other consequences.

v. Deployment Schedule for each key personnel should be formulated and incorporated in
the Technical Proposal which will be reviewed on quarterly basis.

vi. Estimates of the total time effort (person x months) to  be provided for the services,
supported by bar chart diagrams showing  the time proposed (person x months) for
each professional staff and sub professional staff.

vii. A certification to the effect should be furnished by the Consultant that they have
checked the qualifications and experiences details submitted by the key personnels in
their CVs and found to be correct. This certification should be made in CVs of all key
personnel after the certification by the candidate. The format of CV includes
certification to this effect.

viii. Each key personnel of the preferred Consultant shall be called for interview at the time
of negotiation at the cost of Consultant.

ix. Replacement of key personnel shall be considered only in unavoidable circumstances. In
no case more than two replacements of key personnel shall be permitted during
negotiation and in such cases Consultant and such key personnel shall have to submit
affidavit to the effect that during the  period of assignment specified  in para 8 of
Section:1, the replaced key personnel shall not be professionally employed anywhere
in Employer’s works. Employer shall not further consider CV of such key personnel
directly or indirectly for any of its projects for this period. The reduction in remuneration
of such replacements shall be 5% and 10% for 1st replacement and 2nd replacement
respectively within validity period of bid. In case during negotiations held within validity
period of bid, more than two replacements are sought by the H-1 consultant, his proposal
shall be considered as Non-Responsive. In such case the combined score of remaining
technically qualified firms, meeting the non-conflict condition shall be evaluated to arrive
at new H-1. In case during interaction with the key personnel at the time of negotiation it
is found that the key personnel proposed is un-suitable for the assignment position,
his replacement by equivalent or better shall be provided by the consultant. The key
personnel with such un-suitable CV shall not be considered in any future bids for that
position for two years. No deduction for such replacement who are not found suitable
during interaction shall be made. In the eventuality that a firm becomes non-responsive,
for the third time, due to the action of replacements of more than 2 key personnel
during negotiation, the firm and its constituent JV partners and Associates shall be
debarred upto one year for Employer’s consultancy projects.

x. Any additional information.

3.5 The technical proposal must not include any financial information.

3.5.1 Evaluation criteria is enclosed which is part of RFP. The consultant shall carry out self-
evaluation based on these criteria by making references to the documents which have been
relied upon by consultant in self evaluation.
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3.5.2 The Ministry has developed “INFRACON’ (www.infracon.nic.in) which is comprehensive National
portal for Infrastruction Consultancy firms & Key Personnel. This portal enables the consultancy
firms and key personnel to register themselves and upload their credentials public domain. The
portal has the facility to host Firms & personnel credentials online with option to link to Aadhaar &
Digilocker for data validity and purity. Technical Proposals would be received through
INFRACON. It is mandatory for the Consultants to register on INFRACON portal.

Part 2: Financial Proposal

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No
additional items/quantities other than that specified in the formats should be proposed by
the Consultants since the same shall not be considered for the evaluation/award.
Consultants shall be paid billing rates for services rendered by  the personnel of all
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support staff on
man-moth wise. For calculating billing rates of remaining items of the financial
proposal, namely (i) transportation , (ii) Duty travel to site (iii) Office Rent, (iv) office
supplies communication etc (v) reports & document printing and (vi) survey equipment
etc. quoted amount of selected consultant will be converted to percentage of civil work
cost quoted by civil contractor and payment will be made in proportionate to the financial
progress of the civil work. Beginning 19th months from the last date of submission of bid,
billing rates shall be increased for the remuneration part only @ 8% every 18 months.
However, for  evaluation and award of the Bid proposals, the quoted initial rate (as
applicable for first 18 months from last date of submission of bid) shall be multiplied by
the total time input for each position on this contract, i.e. without considering the increase in
the billing rates. All payments shall be made in Indian Rupees and shall be subjected to
applicable Indian laws withholding taxes if any.

3.7 The Financial Proposal should clearly identify as  a separate amount, the  local taxes
(including social security), duties, fees, levies and  other charges imposed under the
applicable  law, on the consultants, the sub-consultants, and their personnel (other than
nationals or permanent residents of the government’s country); unless the Data Sheet
specifies otherwise. This cost, however, will not be considered in evaluation.

3.8 Consultants may express the price of their services in the Local currency (Indian Rupees).

3.9 Service tax as applicable shall be reimburse to  the consultant while making payment
for services rendered. The consultants shall then deposit the same with the tax authorities
and provide a proof of having done so within next 90 days in line with policy circulars
issued by Employer. Employer shall pay only the service tax.

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

4.1 PREPARATION & SUBMISSION OF APPLICATIONS:

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the Application
may be submitted online following the instructions appearing on the screen.

ii. The following shall be the form of various documents in the Application:

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)

(a) Technical proposal as indicated in para ‘B’ below

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.
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B. Hard copy in Original (identical to proposals to be submitted in Sealed Envelop
and also Electronic form to be uploaded on the E-tendering portal of Employer

(I) Technical Proposal in Hard Bound Form including

(a) Power of Attorney for signing the Application
(b) If applicable, the Power of Attorney for Lead Member of JV;
(c) Copy of Memorandum of Understanding between JV partners, if applicable;
(d) Copy of Memorandum of Understanding with Associate, if applicable
(e) Firms credentials as per format prescribed in SECTION-3 OF RFP.
(f) Technical proposal as per format prescribed in SECTION-4 OF RFP.
(g) Self evaluation based on evaluation criteria.

(II) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand
draft in favour of Chief Engineer, Highways, PWD, Mizoram, payable at Aizawl,
Mizoram;

(III) Bid Security (for the amount given in section 1 (clause 6) of this document and in
favour of Chief Engineer, Highways, PWD, Mizoram, Aizawl, in the form of a Bank
Guarantee and the format specified in this document and

(IV) Application processing fee as applicable shall be paid to the Service provider of
E-tendering portal. And

(V) Bidders have to comply with the OM No. 13030/09/2008-vig dated 28th January, 2013
(copy enclosed) regarding Integrity pact.

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) B
together with their respective enclosures and seal it in an envelope and mark the
envelope as “Technical Proposal” for the Project for which proposal is submitted and
name and address of the Applicant. The envelope must be clearly marked “DO NOT
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In
addition, the Application due date should be indicated on the right hand corner of the
envelope. The original documents should be submitted before 13:00 hours Indian
Standard Time on the Application due date i.e. on 10.01.2018, at the below mentioned
address in the manner and form as detailed in the RFP. A receipt thereof should be
obtained from the below mentioned person.

(K.LALSAWMVELA)
The Chief Engineer, Highways,
PWD, Mizoram.
PWD Complex, 3rd Floor,
Tuikhuahtlang, Aizawl-796001.
Email: cehwys@gmail.com

iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of
Employer before 13:00 hours Indian Standard Time on the Application due date i.e.
on 9.01.2018. Hard copy of the documents as specified in point nos. 4.1 (ii) B above
only is required to be submitted. Financial Proposal is to be submitted On-line only and
no hard submission is to be made. In the event of any discrepancy between the original
and the copy (in electronic form), the original shall prevail.
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4.2 Modification / Substitution/ Withdrawal of bids:
(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No

Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due
Date.

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to
the Bid Due Date, unless the same has been expressly sought for by the Employer,
shall be disregarded.

(iii) For modification of e-bid, bidder has to detach its old bid from e-tendering portal and
upload/ resubmit digitally signed modified bid.

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for
any reason, bidder cannot re-submit e-bid again.

4.3 OPENING AND EVALUATION OF APPLICATIONS:

(i) Opening of Proposals will be done through online for Financial Proposal and both on-
line and manually for Technical Proposal.

(ii) For participating in the tender, the authorized signatory holding Power of Attorney shall
be the Digital Signatory. In case the authorized signatory holding Power of Attorney
and Digital Signatory are not the same, the bid shall be considered non- responsive.

The Employer shall open Envelope containing Technical Proposal received as mentioned
in point nos. 4.1 (ii) B at 14:00 hours Indian Standard Time on 10.01.2018 i.e. in
presence of the Applicants who choose to attend. The Employer will subsequently open
the Technical Proposal as mentioned in point no.4.1 (ii) A (a) above and evaluate the
Applications in accordance with the provisions set out in the RFP.

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who
qualify for financial opening as per RFP. The date of opening of Financial Proposal will be
notified later on.

5 PROPOSAL EVALUATION

5.1 A two -stage procedure shall be adopted for evaluating the proposals.

5.2 Deleted.

Technical Proposal
5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation

applying the evaluation criteria and point system specified in the data sheet. Each
responsive proposal shall be attributed a  technical score (ST.) Only those Applicants
whose Technical proposal score 75 marks or more  out of 100 shall qualify for further
consideration. However, if the number of such pre-qualified applications is less than two,
the Employer may, in its sole discretion , pre-qualify the  applicant(s) whose technical
score is less than 75 marks. The result of technical evaluation shall be made available
on the website giving opportunities to the bidders to respond within seven days in
case they have any objection.

Financial Proposal
5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is

finalised, the Employer may notify those consultants whose proposals were not considered
as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms
indicating the date and time set for opening of the Financial Proposals.
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5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened. The Client shall prepare minutes of the public opening.

5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are
complete (i.e. whether they have included cost of  all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL, but
the Consultant shall, however, be required to carry out such obligations without any
additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall cost
as per the submitted financial proposal, such proposals shall be considered non
responsive.

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The
financial scores of other proposals will be computed as follows:

SF= 100 x FM/F (F= amount of financial proposal)

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial
(SF) scores as follows:

S= ST x Tw+SF x Fw
Where S  is the combined score, and Tw and Fw are weights assigned to
Technical Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively.

5.9 The selected Consultant shall be  the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may be
invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the
requirements specified in this document. In the event the proposals of two or more consultants
have the same scores in the final ranking, the proposal with the highest technical score
should be ranked first.

6 NEGOTIATIONS

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the
successful firm who submitted the highest scoring proposal in writing by registered
letter or facsimile and may either issue LOA if negotiations are not required or may
invite it to negotiate the contract. In case two or more firms obtain same score, the firm
achieving the highest Technical score shall be invited first for negotiations.

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points,
and initial a draft contract by the conclusion of negotiations.

6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date
due to reasons attributable to Employer, the selected consultant (H-1) shall be permitted
for replacement upto a maximum of 50% key personnel with key personnel of equivalent or
better qualifications without considering the same as replacement and without any
deduction. However, for avoidance of doubt, it is clarified that replacement of key
personnel whose CV has scored less than 75% marks shall continue be considered as
replacement as per para 3.4.(iv) (f).

6.4 Negotiations shall commence with a discussion of your technical proposal, the proposed
methodology (work plan), staffing. Agreement must then be reached o n the staffing and bar
charts, which shall indicate activities, staff, periods in the field and in the home office,
staff months, logistics  and reporting. Special attention shall be paid to optimise the
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required outputs from the firm within the available budget and to define clearly the
Inputs required from the Employer to ensure satisfactory implementation of the assignment.

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to
contact the local tax authorities to determine the local tax amount to  be paid by the
Consultant under the Contract. The financial negotiations will include a clarification (if
any) of the firm’s tax liability in the Client’s country, and the manner in which  it will be
reflected in the Contract; and will reflect the agreed technical modifications in the cost of
the services.

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key
professional staff, the E m p l o ye r ’ s expects to negotiate, a contract on the basis of the
staff named in the proposal and, prior to contract negotiations, will require assurance that
this staff shall be actually available.

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no
case more than two replacements of key personnel shall be permitted during negotiation
and in such cases Consultant and such key personnel   shall have to submit affidavit to the
effect that during the period of assignment specified in para 8 of Section:1, the replaced key
personnel  shall not be professionally employed anywhere  in Employer’s works. Employer
shall not further consider CV of such key  personnel directly or indirectly for any of its
projects for this period. The reduction in remuneration of such replacements shall be 5%
and 10% for 1st replacement and 2nd replacement respectively within validity period of bid.
In case during negotiations held within validity period of bid, more than two replacements
are sought by the H1 consultant, his proposal shall be considered as Non-Responsive. In
such case the combined score of remaining technically qualified firms, meeting the non-
conflict condition shall be evaluated to arrive at new H1. In case during interaction with the
key personnel at the time of negotiation it is found that the key personnel proposed is un-
suitable for the assignment position, his replacement by  equivalent or better shall be
provided by  the consultant. The key personnel with such un-suitable CV shall not be
considered in  any future bids for that position for two years. No deduction for such
replacement who are not found suitable during interaction shall be made. In the eventuality
that a firm becomes non-responsive, for the third time, due to the action of replacements of
more than 2 key personnel during negotiation, the firm and its constituent JV partners and
Associates shall be debarred upto one year for Employer’s consultancy projects.

6.8 Each key personnel of the preferred consultant shall be called for    interview at the time of
negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be
required to produce certificate regarding qualification and experience in support of their CVs
for verification and return. However, the officials retired from MoRT&H/State/UT PWD may
be exempted from producing the experience certificate. The negotiations shall be concluded
with a review of the draft form of Contract. The Employer and the firm will finalise the
contract to conclude negotiations.

7 AWARD OF CONTRACT

7.1 After completion of negotiations with the consultants, the Client shall award the
Contract to the selected Consultant.

7.2 The successful firm with whom the contract is  signed is expected to commence the
assignment on the date and at the location specified in the data sheet.
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S. No. Description Marks
1 Relevant experience for the assignment 25
2 Qualifications and competence of the key staff for the assignment 75

Total 100

DATA SHEET
(As Mentioned in Letter of Invitation to Consultants)

Sub clause No. in Letter of Invitation to Consultants

1.1 Pre-Proposal Conference shall be held at the office of the Chief Engineer, Highways, PWD,
Mizoram. Aizawl on 30.11.2017 at 14.00 hrs.

1.2 The proposal shall be valid for 120 days after the last date of submission.

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. The address for
requesting clarification is:

Address of Employer’s Representative:
The Chief Engineer, Highways,
PWD, Mizoram.
PWD Complex, 3rd floor, Tuikhuahtlang, Aizawl-796001.
Email:cehwys@gmail.com

3.1 The Language of documents and correspondence will be English

3.2 All the personnel shall have working knowledge of English and all the reports etc
shall be written in English.

3.3 Employer shall reimburse only service tax. Consultant has to assess all other taxes and should
inbuilt them in their financial proposal. These taxes (other than service tax) should not be
provided separately. Consultants are requested to consult Tax Consultant for details.

3.4 The Consultants to state all cost in Indian Rupee only.

4.0 The time and date of submission: 1300 hrs on 10.01.2018 (hard copy)

5.0 The points assigned to Technical Evaluation criteria are:

(i) Sub criteria for qualification of key Personnel (i.e Professional staff)

Criteria Marks
Year of Establishment of the Firm (In case of JV year of establishment of Lead
Member shall be considered)

2

Average Annual Turnover (last 3 years) from consultancy business 2

Experience in Construction Supervision/Independent Engineer/Authority Engineer
in Highway Projects of length equal to 40% of project length of similar category
for which RFP invited of 2/4/6**-laning or more / bridge works in last 7 years*

16

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report
for Number of Highway Projects (of length 40% of project length of similar
category
for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years *

5

Total: 25
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**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects
experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of
4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will
be considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone
bridge projects, experience in bridge work (either standalone project or as a part of road
project) only be considered.

In case of JV the turnover and experience details of Lead and JV partners will be added
for evaluation. Credentials of associate firm, except key personnel, if any will not be
considered for evaluation. However consultant should submit details as per section 3,
separately for Lead partner JV partner and associate.

Employer’s certificate should be submitted substantiating the experience claimed by the firm.
(ii) Deleted
(iii) Qualification and competence of following professional/sub-professional staff for the

assignment shall be evaluated. The weightage for various key staff are as under:

S.
No

Staff Position Marks in case of
Single Project

1 Team Leader-cum-Highway Engineer 20

2 Resident Engineer cum pavement specialist+ road safety expert 15

3 Sr. Contract Specialist 8

4 Senior Quantity Surveyor 8

5 Bridge/Structural Engineer 8

6 Material Engineer 8

7 Highway design Specialist 4

8 Bridge Design Specialist 4

Total 75

Sub criteria for qualification of key Personnel (i.e. Professional staff)

General qualifications 25
Adequacy for the project 70
Employment with firm 5
Total 100

Sub criteria for employment with firm.
Marks for employment with firm

(i) Permanent staff (those already employed with firm prior to one
year from month during which this tender notice is issued)

5 marks

(ii) Retainer or non-permanent staff 0 marks

The technical proposal should score at least 75 marks to be considered responsive for
financial evaluation.

6. Commencement of Assignment: The firm shall begin carrying out the services within one (1)
month of signing of the Consultancy Agreement.
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Appendix-EC

Evaluation Sub Criteria for Procurement of Authority Engineer
(Minimum Eligibility criteria for applicants per RFP document to be checked

before carrying out detailed evaluation)
Evaluation Criteria for Assessment of Relevant Experience of the Firm

(Refer para 5.1 of Data Sheet of RFP)

Sl.
No

Description Max.
Marks

Details of Projects
claimed for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. Year of Establishment of the Firm (In case of JV
year of establishment of Lead Member shall be
considered)
Upto 5 years from Current year- 1.5 marks

5 years or more from current year- 2 marks

2

2. Average Annual Turnover (last 3 years) from
consultancy business
(i) 2% - 5% of Project Cost – 1.5 marks
(ii) More than 5% of Project Cost - 2 marks

2

3 Experience in project Supervision/Independent
Engineer/Authority Engineer in Highway Projects of
length equal to 40% of project length or more of
similar capacity (2/4/6 laning*) for which RFP is invited
in last 7 years. CS/IE/AE on specified highway projects
<1 project- 0 marks
1 project - 8 marks
Add 2.0 marks extra for completed project
subject to maximum 8.0 marks.

16

4 Experience in DPR preparation/Feasibility Study cum
Preliminary Design Report for Number of Highway
Projects of length 40% of project length or more of
similar capacity(2/4/6 laning*) for which RFP is invited
in last 7 years.
<1 project- 0 marks
1 project – 2.0 marks
(Add 1.0 marks extra for each additional project
subject to maximum 3 marks)

5

Total 25

Note 1: In case of JV the turnover and experience details of Lead and JV partners to be added.
Credential of Associate firm not to be considered for evaluation except key personnel.

Note 2: Employer’s certificate should be submitted substantiating the experience claimed by the
firm.

*Note 3: 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects
experience of 4/6 lane also to be considered with a multiplication factor of 1.5.
Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects.
Experience of 2 lane projects will be considered for 4/6 laning projects with a
multiplication factor of 0.75. for standalone bridge projects, experience in bridge work
(either standalone project or as a part of road project) only be considered.
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Evaluation criteria for assessment of Key Staff for the Assignment.
(Refer Para 5.0 of Data Sheet of RFP)

1. Team Leader-cum-Senior Highway Engineer (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university

21

II) Post Graduation in Construction Management/
Highway Engineering

04

2. Adequacy for the Project 70
a) Professional Experience in Highway Projects:
i) Total Professional Experience in handling Highway projects

< 15 years -0
15 years -12
Add 1 mark extra for each additional year of experience
subject to maximum 3 marks.

15

ii) Experience as Team Leader/ Resident Engineer/ Project
Manager or similar capacity in Highway Projects
< 5 years – 0
=5 years – 15
Add 1 mark extra for each additional year of experience
subject to maximum 5 marks.

20

b) Experience as Team Leader/Resident Engineer/ Project
Manager or similar capacity in Construction Supervision /
IE for Highway Projects (of length 40% of project length or
more of similar configuration (2/4/6 laning*) and above).
< 2 projects – 0
=2 Projects – 15
Add  2.5 marks extra for each additional project subject
to maximum 5 marks

20

c) Experience as Team Leader or similar capacity of project
Preparation/ Design of major highway Project (of length
40% of project length or more of similar configuration (2/4/6
laning*) and above).
1 Project -12
Add 1 mark for each additional project subject to maximum
3 marks.

15

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) Similar Capacity includes the following positions

i. On behalf of Consultant: Team Leader/Resident Engineer/ Senior Highway  Engineer
(Construction Supervision/IE/AE).

ii. On behalf of Contractor: Project Manager (Construction/ Construction Supervision)
iii. In Government Organizations: Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at S. No. 2(b) and 2(c) above, where
the input of the personnel is at least 1 (one) year.

(3) The permanent staff would be considered those already employed with the firm prior to one
year from the month during which this Tender Notice is issued.



Ministry of Road Transport & Highways Request for Proposal for AE

22

2. Resident Engineer cum pavement Specialist + Road Safety Expert (Maximum age limit 65 years on
Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Transportation/pavement
Engineer.

04

2. Adequacy for the Project 70
Professional Experience in Highway Projects:

i) Total Professional Experience in supervision of Highway
projects
< 12 years -0
12 years -15
Add 1 mark extra for each additional year of experience
subject to maximum 5(five) marks.

20

ii) Experience as Resident Engineer/Assistant Resident
Engineer/ Project Director/ Project Manager/Superintending
Engineer or equivalent/Executive Engineer or equivalent on
similar construction works/Independent Engineering Projects
< 8 years – 0
=8 years – 20
Add 1 mark extra for each additional year of experience
subject to maximum 5 marks.

25

iii) Experience as Resident Engineer & similar capacity in
Construction Supervision on major highway Projects (of
length 40% of project length or more of similar configuration
(2/4/6 laning*) and above).
< 2 nos – 0
=2 nos – 20
Add  2.5 marks extra for each additional project subject
to maximum 5 marks

25

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.
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3. Senior Contract Specialist (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Degree in Law/ Post Graduation in Management/
certificate course in management/certificate course in
construction management/certificate course in
contract management.

04

2. Adequacy for the Project 70
Professional Experience:

i) Total Professional Experience in handling Highway projects
< 15 years -0
15 years -12
Add 1 mark extra for each additional year of experience
subject to maximum 15(fifteen) marks.

15

ii) Experience as Contract Specialist  on any National / State
Highway Projects
< 4 years – 0

4 years – 12
Add 1 mark extra for each additional year of experience
subject to maximum 15(fifteen) marks.

15

iii) Experience as Contract Specialist in Construction/
Construction Supervision of a major highway contract
including experience of handling Variation orders claims of
the contractor and their appropriate disposal (of length 40%
of project length or more of similar configuration (2/4/6
laning*) and above).
1 project – 17 Marks
Add  1.5 marks extra for each additional project subject
to maximum 20 (Twenty) marks

20

iv) Experience in handling Arbitration cases in respect of
any Highway Project (of length 40% of project length or
more of similar configuration (2/4/6 laning*) and above).
1 project – 15 Marks
Add  1 (one) marks extra for each additional project
subject to maximum 20 (Twenty) marks

20

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.
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4. Senior Quantity Surveyor (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Degree in Construction
Management / Engineering.

04

2. Adequacy for the Project 70
a) Professional Experience:
i) Professional Experience in handling Highway contracts

< 15 years -0
15 years -15
Add 1 mark extra for each additional year of experience
subject to maximum 5(five) marks.

20

ii) Experience as Quantity Surveyor in Highway Projects
< 10 years – 0

10 years – 15
Add 2.5 mark extra for each additional year of experience
subject to maximum 5(five) marks.

20

b) Experience as Quantity Surveyor in projects of construction
Supervision of Two/four lanning Highways (of length 40% of
project length or more of similar configuration (2/4/6 laning*)
and above).
< 2 projects – 0

2 projects – 20
Add 2.5 marks extra for each additional project subject
to maximum 10 (Ten) marks

30

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.
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5. Bridge/Structural Engineer (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Structural Engineering. 04
2. Adequacy for the Project 70
a) Professional Experience:
i) Professional Experience in handling Highway/Bridge Projects

< 15 years -0
15 years -11

Add 1 mark extra for each additional year of experience
subject to maximum 4(four) marks.

15

ii) Experience in Construction/ Construction Supervision of
Bridges/interchange / any other structures.
< 10 years – 0

10 years – 16
Add 2 mark extra for each additional year of experience
subject to maximum 4(four) marks.

20

iii) Experience in similar capacity in supervision of Major
Highway bridges on Pile/Well foundation.
< 2 Bridges – 0

2 Bridges – 16
Add  2 marks extra for each additional project subject to
maximum 4 (four) marks

20

iv) Experience in supervision of Rehabilitation and repair of
Major Bridges of length more than 100m (viaduct length).
< 2 Bridges – 0

2 Bridges – 8
3 or more – 10

10

v) Familiarity with modern methods of construction
of bridges/ROB/ flyover involving RCC/ pre-stress
concrete, design standards, technical specifications and
statistical Quality Control/ Assurance procedures for
construction of different component of bridges. Experience
in -
1 project - 4
More than 1 project - 5

5

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.



Ministry of Road Transport & Highways Request for Proposal for AE

26

6. Material Engineer (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Geotechnical Engineering/
Foundation Engineering/Soil Mechanics.

04

2. Adequacy for the Project 70
a) Professional Experience:
i) Total Professional Experience in construction of Highway/

roads/ airfield runways
< 12 years -0

12 years -11
Add 1 mark extra for each additional year of experience
subject to maximum 4(four) marks.

15

ii) Experience in similar capacity in Construction/
Construction Supervision of Highway Projects.
< 5 years – 0

5 years – 20
Add 2.5 mark extra for each additional year of experience
subject to maximum 5(five) marks.

25

iii) Experience as material/Geotechnical Engineer in construction/
Construction Supervision of similar Highway projects (of
length 40% of project length or more of similar configuration
(2/4/6 laning*) and above).
< 2 projects – 0

2 projects – 20
Add  2.5 marks extra for each additional project subject
to maximum 5 (five) marks

25

iv) Must be familiar with the material property of road
construction material, technical specifications and procedures
of material tests and testing equipments (of length 40% of
project length or more of similar configuration (2/4/6 laning*)
and above)
1 project - 4
2 or more - 5

5

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.
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7. Highway Design Specialist (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Highway Engineering. 04
2. Adequacy for the Project 70
a) Professional Experience:
i) Total Professional Experience in Highway works

< 15 years -0
15 years -16

Add 1 mark extra for each additional year of experience
subject to maximum 4(four) marks.

20

ii) Experience in Highway Designing works (of similar
configuration (2/4/6 lanning*) and above.
< 5 years – 0

5 years – 17
Add one mark extra for each additional year of experience
subject to maximum 3(three) marks.

20

iii) Experience as Highway Design Engineer in DPR/ Supervision
of Highway projects (of length 40% of project length or more
of similar configuration (2/4/6 laning*) and above).
< 2 nos – 0

2 nos – 17
Add  one marks extra for each additional project subject
to maximum 3(three) marks

20

iv) Experience on computer aided design methods for civil/
Highway Engineering with particular reference to CAD
application to geometric design for Highway rehabilitation
and/ or upgrading projects (of length 40% of project length or
more of similar configuration (2/4/6 laning*) and above)
1 project - 4
2 or more - 5

5

v) Experience on major Highway projects.
1 project - 4
2 or more - 5

5

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.



Ministry of Road Transport & Highways Request for Proposal for AE

28

8. Bridge Design Specialist (Maximum age limit 65 years on Bid due date)

Sl.
No

Description Max.
Marks

Details of
Projects claimed

for self
assessment with
page reference

Marks Self
Assessed by
the bidder

1. General Qualification 25
I) Graduate in Civil Engineering from recognized
university.

21

II) Post Graduation in Structural Engineering. 04
2. Adequacy for the Project 70
a) Professional Experience:
i) Total Experience in handling Bridge projects

< 15 years -0
15 years -22

Add 1 mark extra for each additional year of experience
subject to maximum 3(three) marks.

25

ii) Experience in Design of major highway bridges in similar
capacity.
< 10 years – 0

10 years – 17
Add one mark extra for each additional year of experience
subject to maximum 3(three) marks.

20

iii) Design experience of major highway bridges.
< 4 nos - 0

4 nos - 15
Add one mark extra for each additional one project subject to
maximum 4 (four) marks.

19

iv) Design experience of major highway bridges of length 200 m
or more (excluding approaches)
1 one mark for each bridge design subject to maximum
2(two) marks

2

v) Experience in innovative (pre-cast segmental, Cantilever
Construction, Cable Stayed bridge, Suspension bridges etc)
bridge design with use of computer aided software).
1 one mark for each bridge design subject to maximum
2(two) marks

2

vi) Experience of bridge work in other Countries.
1 one mark for each complete year of experience subject to
maximum 2(two) marks

2

3 Employment with the Firm
Not employed with the firm-0 marks
< 1 year -0
=1 year or more -5

5

Total 100

Note:
(1) For experience, certificate from employer shall be submitted with CV
(2) Proof of Permanent employment shall also be submitted.
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS

The proposal should contain the following information in enclosed format attached at
Appendix A.
• Year of Establishment of Firm

• Average annual turnover (last three years)

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last three
years (FY 2014-2015, FY 2015-2016 and FY 2016-2017). For claiming experience of Highway
projects, completion certificate from employer should be enclosed. The proposal should also
contain the details of the key personnel viz. their name, qualification, expertise area, experience
and years of association with the firm.

Appendix A

The following information related to the firm should be provided in the proposal.

i. Name of the package applied for:-
ii. Year of establishment of firm *-

Consultant Year of
Establishment

Country Type of Organization

Individual Partnership Corporation Other
Individual / Lead
Partner (of JV)/
Minor Partner of
JV/Associate

NOTE:- Year of Establishment of Lead Partner of JV shall be considered.
*Copy of Certificate of incorporation shall be submitted.

iii Office/Business Address/Telephone nos./Cable Address.

iv Narrative description of firm (Not more than 2 sheets)

v Name of two(2) principals who may be contacted with title and telephone number/ fax
number/e-mail.

vi Financial Statement of the last three years. **
Sl.
No.

Particular 2016-17 2015-16 2014-15

i. Annual turnover from Consulting
business

ii. Total Assets
iii. Current Assets

Balance Sheet/ Auditor Certificate of last 3 years (2014-15 ,2015-16 and 2016-17) shall be
submitted as evidence of Annual Turnover.
** a) The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.)

(This will be the exchange rates as per Reserve Bank of India rounded off to nearest
Rupee applicable at the time of RFP invitation).

b) The currency conversion rate for the respective years shall be mentioned for other
international currencies.
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vii. Experience as Independent Consultant/ Construction supervision of Highway projects,
separately for PPP and non-PPP Projects during the last 7 years. ***
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Project

Period

Sole  Consultant/
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of JV/or sub
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(road/highway)

1 2 3 4 5 6 7 8 9 10

A . C o mp l e t e d / S u bs t an t i al l y c o mp l e ted p roj ec t s :
1 .
2 .
3 .
B . P ro j ec t s in p ro g r e s s :
1 .
2 .
3 .

viii. Experience in DPR/Feasibility Study cum Preliminary Design Report preparation of 2/4/6
laning/ Bridge Highway Projects separately for the PPP and non-PPP projects during the last
7 years. ***
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Sole  Consultant/ prime
consultant of JV/ minor
consultant of JV/or sub
consultant/ a s associate

consultant (road/highway)
consultant

1 2 3 4 5 6 7 8 9

***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2- lane
projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5.
Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects.
Experience of 2 lane will    be considered for 4/6 laning projects with a multiplication
factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone
project or as a part of road project) only be considered.

b) Only those projects, to be included in the table which are Highways Projects and for which
clients certificates from the concerned Government agencies are enclosed with the proposal.

c) The details of bridges having length more than 200m (500m in case the project consist of
bridges of length more than 500m) in the listed projects is to be specifically mentioned.

d) The weightage given for experience of a firm would depend on the role of the firm in the
respective assignments. The firm’s experience would get full credit if it was the sole firm in
the respective assignment.
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e) If the applicant firm has completed projects as JV with some other firms, weightage shall
be given as per the JV share***. However if the applicant firm has executed the project as
associate with some other firms, 25% weightage shall be given to the applicant firm for the
projects completed under such association.

f) For weightage of experience in any past Consultancy assignment, experience certificate
from the client shall be submitted. In absence of clear demarcation of JV share in client
certificate, the weightage will be treated as 60 % for lead partner and 40% for minor partner.
Annual turnover duly certified by Chartered Accountant shall be accepted. In case of non-
availability of such documents no weightage of turnover/experience will be considered.

ix. Assignments  on hand including those for which the Letter of Acceptance from the clients
received as on 7 days prior to due date for submission of proposals: The details shall be
given in the following format.

S.
No

Name
of

Assignment

Client Role of the
firm

Date of
letter of

Acceptance

Date
of

Agreement
if signed

Present
status

of
Assignment

Team Members provided
by the firm

Sole, Lead/
Other in JV or

sub-
consultant

Name DOB Position

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1 Technical proposal submission form.

Appendix B-2
Firm’s comments and suggestions on the Terms of Reference and on
data, services, and facilities to be provided by the Employment

Appendix B-3
Approach paper on methodology and work plan for performing the
assignment.

Appendix B-4 Composition of the Team and Task(s) of each Team member

Appendix B-5 Curriculum vitae of proposed Professional staff.

Appendix B-6 Time schedule for deployment of Professional staff

Appendix B-7 Activity (works) schedule.

Appendix B-8
Affidavit for correctness of CVs of key personnel and experience claimed
by the firm.

Appendix B-9 Integrity Pact
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APPENDIX B-1:
Technical proposal submission form.

FROM (Name of Firm) To:

The Chief Engineer
Highways, PWD
Mizoram, Aizawl.

Ladies/Gentlemen:

Subject: Submission of Technical and Financial Proposal for Consultancy services for
Authority’s Engineer for Supervision of Construction of Rock Fall Bypass on Lengpui
Airport Road on NH-44A Via Lengte Road of NH-44A in the State of Mizoram on EPC
mode.

.

We, the undersigned, offer to provide the consulting services for the above in accordance with your
Request for Proposal dated (Date), and our Proposal. We are hereby submitting our Proposal, which
includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for
the above mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at
bidding stage, in public domain and the same may be uploaded by Employer on official website of
Employer. We undertake that we shall have no objection if Employer uploads/hosts the information
pertaining to credentials of our firm as well as of our key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations.

My/Our registration No. on Infracon is __________and my/our Infracon Team ID is ________
We understand you are not bound to accept any Proposal you receive.

We remain, Yours sincerely,

Managing Director/Head of the firm/
Authorised Representative of the firm + *
Name of the firm Address
*Lead Member in case of JV
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APPENDIX B-2: COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF
REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER

On the Terms of Reference (not more than one page):

1.

2.

3.

4.

….

On the services and facilities to be provided by the Employer (not more than one page)

1.

2.

3.

4.

….
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR
PERFORMING THE ASSIGNMENT

(not more than six pages)
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APPENDIX B-4: COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH TEAM
MEMBER

1. Technical/Managerial Staff

Sl. No. Name Position Task
1

2

3

4

..

2. Support Staff

Sl. No. Name Position Task
1

2

3

4

..
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Photograph

APPENDIX B-5: FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
STAFF

Proposed Position: ………………………………………………
Name of Firm:........................................................................................
Name of Staff:........................................................................................
Profession:..............................................................................................
Date of Birth:
Years with Firm/ Entity: ...........................................
Nationality: ..............................
Membership of Professional Societies:.........................................................................
Detailed Task Assigned : as uploaded on Infracon

S.No Name of
Employer Post Held

Project
Name

Period Assignment in
the Project

Client of
the

Project

Remark

From To
1
2

Education :
[Summarise college/university and other specialised education of staff member, giving their names,
dates attended, and degrees obtained. Use about one quarter of a page.]

Key Qualifications:
[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.
Describe degree of responsibility held by staff member on relevant previous assignments and give
dates and locations. Use about half a page.]

Employment Record:
[Starting with present position, list in reverse order every employment held. List all positions held
by staff member since graduation, giving dates, name of employing organisations, titles of
positions held, and locations of assignments. For experience also give types of activities
performed and client references, where appropriate. Use about three-quarters of a page.]

Languages:
[For English language indicate proficiency : excellent, good, fair, or poor; in speaking, reading, and
writing]

Summary of Qualification & Experience vis-à-vis the requirements as per TOR

Requirements as
per TOR

(Enclosure-B)

Possessed by the
Staff Member

Break-up of experience
Brief Description of Project Man-months provided

Certification by the Candidate**

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my
qualifications and my experience and Employer would be at liberty to debar me if any
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information given in the CV, in particular the Summary of Qualification & Experience vis-à-vis the
requirements as per TOR is found incorrect. I further undertake that I have neither been de
barred b y NHAI or any o ther cent ra l / s tage government organiza t ion nor left any
assignment with the consultants engaged by Employer / contracting firm (firm to be
supervised now) for any continuing work of Employer without completing my assignment. I
will be available for the entire duration of the current project (named…..). If I leave this
assignment in the middle of the work, Employer would be at liberty to debar me from taking
any assignment in any of the Employer works for an appropriate period of time to be decided
by the Employer. I have no objection if my services are extended by the Employer for this work in
future.

I further undertake that my CV is being proposed for this project by --------- (the applicant firm)
and I have not given consent to any other consultant(s) to propose my CV for any position for
this project.

I further undertake that if due to my inability to work on this project due  to unavoidable
circumstances,   due to which consultant’s firm is forced to seek replacement. In such
unavoidable circumstances, I  shall not undertake any employment in Employer projects
during the period of assignment of this project and Employer shall consider my CV invalid till such
time.

I undertake that I have no objection in uploading/hosting of my credentials by Employer in public
domain.

For Key Personnel having intermittent inputs, add the following:

I further certify that I am associated with the following assignments as on date (as on 7 days
prior to due date for submission of proposal) including those for which LOA has been received by
the firm and the inputs in these assignments shall not affect the work of the current
assignment.

Name of
Assignment

Client Date of
LOA

Likely start
(Month / Year)

Likely end
(Month / Year)

Total input of the
person

(man- months)

Note : CVs of Key Personnel having intermittent inputs will be considered only if the
assignments on hand as on 7 days before due date of proposal including those for which LOA has
been received from the Client or for which Consultant has been declared as H1 do not exceed 3
(three) for Senior Contract Specialist , and Sr. Quantity Surveyor.

………………………………………… Date
(Signature of Key Personnel) (Day/Month/Year)

(The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-EC
and furnishes the same here. While submitting the self-evaluation along with bid, Consultant shall
make references to the documents which have been relied upon in his self-evaluation).
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Certification by the firm*

The undersigned on behalf of ----------------------------------- ( name of consulting firm) certify that the
qualification and experience details of Shri ---------------------- (name of the proposed personnel
and address) as described in the CV has been checked and found to be correct. It is also
certified that Shri---------------------- (name of proposed personnel) to the best of our knowledge
has   neither been debarred by NHAI or any other Central/State Government organization nor
left his assignment with any other consulting firm engaged by the Employer / Contracting firm
(firm to be supervised now) for the ongoing projects. We understand that if the
information about leaving the past assignment is known to the Employer, Employer would be
at liberty to remove the personnel from the present assignment and debar him for an
appropriate period to be decided by the Employer.

………………………………………………………….. Date : ………………
[Signature of authorised representative of the Firm] (Day/Month/Year)

*The certificate of the firm should be submitted in the bid.

Note:-
a) Personnel is to affix his recent photograph on first page of CV.
b) Complete address and phone number of the Personnel is to be provided.
c) Document for proof of age is to be enclosed.
d) Document for proof of qualification is to be enclosed.
e) Age of the personnel shall not be more than as specified.
f) Experience Certificates from Employers to be enclosed.
g) Self-assessment of the CVs as per the enclosed evaluation criteria to be

attached.
h) The Ministry has developed “INFRACON” (www.infracon.nic.in) which is

comprehensive National Portal for Infrastructure Consultancy firms & Key
Personnel. This portal enables the consultancy firms and key personnel to
register themselves and upload their credentials on public domain. The portal
has the facility to host Firms & personnel credentials online with option to link to
Aadhaar & Digilocker for data validity and purity. Technical proposals would be
received through INFRACON. It is mandatory for the Consultants to register on
INFRACON portal.
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

A. Activity Schedule

Sl.
No.

Name Position Monthwise Program (in form of Bar Chart)
[1st, 2nd , etc. are months from the start of assignment]

1st 2nd 3rd 4th
5th 6th 7th 8th 9th 10th 11th

12th and
subsequent

year

Number of
Months

1 Subtotal (1)

2 Subtotal (2)

3 Subtotal (3)

4 Subtotal (4)

- -

- -
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APPENDIX B-7: ACTIVITY (WORKS) SCHEDULE

A. Activity Schedule
Monthwise Program (in form of Bar Chart)

1st, 2nd etc. are months from the start of assignment]

Sl.
No.

Item of Activity (Works) 1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th

1 ................................................

2 ................................................

3 ................................................

4 ................................................

- ................................................

- ................................................

B. Completion and Submission of Reports

S.
No

Reports : Programme : (Date)

1 Monthly reports (Design and Construction)

2 Quarterly Reports

3
Various others reports as provided in the Concession Agreement
such as Completion report
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND
EXPERIENCE CLAIMED BY THE FIRMS

(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant submitting
the proposal), do hereby certify that the details furnished in this proposal including CV of key
personnel and experience claimed by the firm/firms are true and correct to the best of my
knowledge and belief.

Managing Director/Head of the
Firm/Authorised Representative of
the firm*
Address
*Lead Member in case of JV
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Appendix–B-9
INTEGRITY PACT

(To be executed on plain paper and submitted along with Technical Bid/Tender documents for tenders
having a value between Rs.5 Cr and 100 Cr. To be signed by the bidder and same signatory
competent/ authorized to sign the relevant contract on behalf of the MoRTH)

(Tender No.

This integrity Pact is made at on this day of 2017.

BETWEEN
The Chief Engineer, Highways, PWD, Mizoram, Aizawl hereinafter referred to as “The Principal”,
which expression shall unless repugnant to the meaning or contract thereof include its successors and
permitted assigns.

AND
{ ___________________________________________(Hereinafter referred to as “The
Bidder(s)/ Contractor(s)/Concessionaire(s)/Consultant(s)" and which expression shall unless
repugnant to be meaning or context thereof include its successors and permitted assigns.)

Preamble

Whereas,the Principal intends to award, under laid down organizational procedure, contract/s for
“Consultancy service for Authority’s Engineer for supervision of Construction of Rock Fall
Bypass on Lengpui Airport Road on NH-44A Via Lengte Road of NH-44A in the State of Mizoram
on EPC mode” (hereinafter referred to as the "Contract").

The Principal values full compliance with all relevant laws of the land, rules of land, regulations,
economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and/ or
Contractor(s)/Concessionaire(s)/Consultant(s).

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity
Pact (hereafter referred to as "Integrity Pact" or "Pact") the terms and conditions of which shall also
be read as integral part and parcel of the Tender documents and contract between the parties.

Now, therefore, in consideration of mutual covenants contained in this pact, the parties hereby
agree as follows and this pact witnesses as under:

Article-1: Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection with the
Tender for, or the execution of a Contract, demand, take a promise for or accept, for self, or third
person, any material of immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the Tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the Tender process, provide to all Bidders) the same
information and will not provide to any Bidders) confidential/ additional information through which
the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude all known prejudiced persons from the process, whose conduct in the
past has been of biased nature.
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(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act or any other Statutory Acts or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions as per its internal laid down Rules/Regulations.

Article - 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s).

The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) commit himself to take all
measures necessary to prevent corruption. He commits himself to observe the following principles
during his participation in the tender process and during the contract execution.

(a) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's employees involved in the tender
process or the execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other Bidders into
any undisclosed agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contract, submission or non-submission or bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not commit any offence under
the relevant IPC/ PC Act and other Statutory Acts; further the Bidder(s)/ Contractor(s)/
Concessionaire(s)/Consultant(s) will not use improperly, for purposes of completion or personal gain,
or pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information contained
or transmitted electronically.

(d) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) of foreign origin shall disclose the
name and address of the Agents/ Representatives in India, if any. Similarly the Bidder(s)/
Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall furnish the name and
address of the foreign principle, if any.

(e) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will, when presenting his bid,
disclose any and all payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract. He shall also disclose the
details of services agreed upon for such payments.

(f) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third persons
to commit offences outlined above or be an accessory to such offences.

(g) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not bring any outside influence
through any Govt., bodies/quarters directly or indirectly on the bidding process in furtherance of his
bid.

Article - 3 Disqualification from tender process and exclusion from future contracts.

(1) If the Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during execution
has committed a transgression through a violation of any provision of Article-2, above or in any other
form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the
Bidders)/ Contractor(s)/ Concessionaire(s)/Consultant(s) from the tender process.

(2) If the Bidder(s)/ Contractor(s)/ Concessionaires)/ Consultant(s) has committed a transgression
through a violation of Article-2 such as to put his reliability or credibility into question, the Principal
shall be entitled to exclude including blacklist and put on holiday the Bidders)/ Contractors)/
Concessionaire(s)/ Consultant(s) for any future tenders/ contract award process. The imposition and
duration of the exclusion will be determined by the severity of the transgression. The severity will
be determined by the Principal taking into consideration the full facts and circumstances of each
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case particularly taking into account the number of transgressions, the position of the
transgressors within the company hierarchy of the Bidders)/ Contractors)/ Concessionaire(s)/
Consultant(s) and the amount of the damage. The exclusion will be imposed for a maximum of 3 years

(3) A transgression is considered to have occurred if the Principal after due consideration of the
available evidence concludes that "On the basis of facts available there are no material doubts"

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent and without any
influence agrees and undertakes to respect and uphold the Principal's absolute rights to resort to and
impose such exclusion and further accepts and undertakes not to challenge or question such exclusion
on any ground, including the lack of any hearing before the decision to resort to such exclusion is
taken. This undertaking is given freely and after obtaining independent legal advice.

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity Pact has
been committed by the Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) shall be final and
binding on the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consul tan t(s), however, the Bidders)/
Contractor(s)/ Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of this
Pact.

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity pact, the
Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) shall not be entitled for any compensation on
this account.

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidders)/Contractors)/
Concessionaire(s)/Consultant(s) could be revoked by the Principal if the Bidders)/Contractor(s)/
Concessionaire^)/ Consultant(s) can prove that he has restored/ recouped the damage caused by him
and has installed a suitable corruption prevention system in his organization.

Article - 4: Compensation for Damages.

(1) If the Principal has disqualified the Bidders) from the tender process prior to the award according to
Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/ Bid Security or demand
and recover the damages equivalent to Earnest Money Deposit/ Bid Security apart from any other
legal right that may have accrued to the Principal.

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant provisions of
the contract related to Termination of Contract due to Contractor/Concessionaire/Consultant's Default.
In such case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the
Contractor/ Concessionaire/ Consultant and/ or demand and recover liquidated and all damages as per
the provisions of the contract/concession agreement against Termination.

Article - 5: Previous Transgressions

(1) The Bidder declares that no previous transgressions occurred in the last 3 years immediately
before signing of this Integrity Pact with any other Company in any country conforming to the anti-
corruption/ Transparency International (TI) approach or with any other Public Sector Enterprise/
Undertaking in India or any Government Department in India that could justify his exclusion from the
tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action for his exclusion can be taken as mentioned under Article-3 above for transgressions
of Article-2 and shall be liable for compensation for damages as per Article-4 above.

Article - 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/
Subcontractors.

(1) The Bidders)/ Contractors)/ Concessionaire^)/ Consultant(s) undertake(s) to demand from all sub-
contractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal before
contract signing.
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(2) The Principal will enter into agreements with identical conditions as this one with all Bidders/
Contractors/ Concessionaires/ Consultants and subcontractors.

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or violate
its provisions.

Article - 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s)/ Sub-con tractor(s).

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or
subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/
Concessionaire/ Consultant or Subcontractor, which constitutes Corruption, or if the Principal has
substantive suspicion in this regard, the Principal will Inform the same to the Chief Vigilance Officer.

Article- 8: Independent External Monitor (IEM)

(1) The Principal has appointed Shri R.S Gujral as Independent External Monitor (herein after referred
to as "Monitor") for this Pact. The task of the Monitor is to review independently and objectively,
whether and to what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. He reports to the Director General
(Road Development) & Special Secretary

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) accepts that the Monitor has the
right to access without restriction to all project documentation of the Principal including that provided by
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). The Bidder(s)/ Contractor(s)/
Concessionaire^)/ Consultant(s) will also grant the Monitor, upon his request and demonstration of a
valid interest, unrestricted and unconditional access to his project documentation. The same is
applicable to Subcontractors. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate in
such meetings.

(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform
the Management of the Principal and request the Management to discontinue or take corrective action,
or to take other relevant action. The monitor can in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner,
refrain from action or tolerate action.

(6) The Monitor will submit a written report to the Director General (Road Development) & Special
Secretary within 8 to 10 weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

(7) If the Monitor has reported to the Director General (Road Development) & Special Secretary, a
substantiated suspicion of an offence under relevant IPC/PC Act, and the Director General (Road
Development) & Special Secretary has not, within the reasonable time taken visible action to proceed
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner.

(8) The word 'Monitor' would include both singular and plural.

Article-9 Pact Duration

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by
Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his
Defect Liability period is over or 12 months after his last payment under the contract whichever is later
and for all other unsuccessful Bidders 6 months after this Contract has been awarded. In case of BOT
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Projects, it expires for the concessionaire 24 months after his concession period is over and for all
other unsuccessful Bidders 6 months after this Contract has been awarded. If any claim is made/
lodged during his time, the same shall be binding and continue to be valid despite the lapse of this pact
as specified above, unless it is discharged/ determined by Director General (Road Development) &
Special Secretary.

Article -10 Other Provisions.

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of
the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a consortium, this pact must
be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) Any disputes/ differences arising between the parties with regard to term of this pact, any action
taken by the Principal in accordance with this Pact or interpretation thereof shall not be subject to any
Arbitration.

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provision of the extent law in force relating to any civil or criminal
proceedings.

In witness whereof the parties have signed and executed this Pact at the place and date first done
mentioned in the presence of following witness:-

(For & On behalf of the Principal) (For & On behalf of the Contractor)
(Office Seal)
Place
Date
Witness 1: (Name & Address):
Witness 2: (Name & Address):
{COUNTERSIGNED and
accepted by: JV Partner)
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SECTION 5: FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL.

Appendix C-1 Financial proposal submission form

Appendix C-2 Summary of costs

Appendix C-3 Breakdown of costs
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APPENDIX C-1: FINANCIAL PROPOSAL SUBMISSION FORM

FROM : (Name of Firm)

TO :
The Chief Engineer, Highways
PWD, Mizoram
Tuikhuahtlang, Aizawl-796001

Subject :

We, the undersigned, offer to provide the consulting services for the
above in accordance with your Request for Proposal dated [Date], and our proposal. Our
attached financial proposal is for the sum of [Amount in words and figures]. This amount is
exclusive of the local taxes which we have estimated at (Amount in Words and Figures).

Our financial proposal shall be binding upon us subject to the modifications resulting from contract
negotiations, up to the expiration of the validity period of the proposal, i.e., [Date].

We undertake that, in competing for (and, if the award is made to us, in executing)
the above contract, we will strictly observe the laws  against fraud and corruption in force in
India namely “Prevention of Corruption Act 1988”.

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and
contract execution, if we are awarded the contract, are listed below:

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity

............................... ........................... ……..…………………

............................... ........................... ………………………. We understand

you are not bound to accept any proposal you receive.

We remain, Yours sincerely,

Managing Director/Head of the
firm/Authorised Representative of
the firm*

Name of the firm
Address

*Lead Member in case of JV
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APPENDIX C-2 : SUMMARY OF COSTS

No. Description
Amount
(Rs.)

I Remuneration for Local Professional Staff
II Supporting Staff
III Transportation
IV Duty Travel to Site
V Office Rent
VI Office Supplies, Utilities and Communication

VII Office Furniture and Equipment
VIII Reports and Document Printing

IX Survey Equipment with Survey Party and Vehicle

X Contingencies

Consultancy Services Tax Payable in India
Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.
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APPENDIX C-3 : BREAKDOWN OF COSTS

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF (for Single project of length
around 100 km and above)

S.
No.

Key Personnel Man-month in
Construction
period of 18

months*

Man-month in
Maintenance/ Defect
Liability period of 48

months

Billing
Rate
(Rs)

Amount
(Rs)

A: Key Personnel

1. Team Leader Cum Senior
Highway Engineer

18 12

2. Residential Engineer cum Pavement
specialist + Road Safety Expert

18 48

3. Sr. Contract Specialist 6 4
4. Senior Quantity Surveyor 18 4
5. Bridge/Structural Engineer 18 0

6. Material Engineer 18 4

Sub Total 96 72
B: Sub Professional Staff

(a) Quantity Surveyor 18 6

(b) Survey Engineer 18 6

(c) Lab Technician 18 6

Sub Total 54 18

*Construction period may be suitably adopted as 30/24/18 as per construction period of
EPC contract. The man-month against each key personnel/sub – professional shall be
same as specified in Enclosure A of TOR.

TBN = To Be Named

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF
(for two projects of length around 60 km clubbed together)

S.
No.

Key Personnel
Man-month in
Construction

period of
30/24/18 months*

Man-month in
Maintenance/De

fect Liability
period of 24

months

Billing
Rate
(Rs)

Amount
(Rs)

A: Key Personnel

1. Team Leader Cum Senior
Highway Engineer (Also to act
as Resident Engineer for

30/24/18 6
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S.
No.

Key Personnel
Man-month in
Construction

period of
30/24/18 months*

Man-month in
Maintenance/De

fect Liability
period of 24

months

Billing
Rate
(Rs)

Amount
(Rs)

A: Key Personnel

Package-1)
2. Resident Engineer cum

Pavement Specialist+ Road
safety Expert (For 2nd Package),

30/24/18 24

3. Sr. Contract Specialist
(common for both packages)

10/8/6 2

4. Senior Quantity Surveyor
(common for both packages)

30/24/18 2

5. Bridge/Structural Engineer – 2
Nos (1 for each package)

60/48/36 0

6. Material Engineer - 2 Nos (1 for
each package)

60/48/36 2x2=4

Sub Total 220/176/132 38
B: Sub Professional Staff

(a) Quantity Surveyor – 2 Nos (1 for
each package)

60/48/36 2x3=6

(b) Survey Engineer – 2 Nos (1 for
each package)

60/48/36 2x3=6

(c) Lab Technician – 2 Nos (1 for
each package)

60/48/36 2x3=6

Sub Total 180/144/108 18

*Construction period may be suitably adopted as 30/24/18 as per construction period of
EPC contract. The man-month against each key personnel/sub – professional shall be
same as specified in Enclosure A of TOR.

TBN = To Be Named
II. Support Staff

(for Single project of length around 100 km and above)
No. Position Name Staff Months Rate

(Rs)
Amount
(Rs)

1 Office Manager (1 no) TBN Construction period
+ 48 months (66 months)

2. Accountant cum cashier (1 no) TBN Construction period
+ 48 months (66 months)

3 Photocopy Machine Operator ( 1 no) TBN Construction period
+ 48 months (66 months)

4 Computer Operator cum steno TBN Construction period
+ 48 months (66 months)

5 Office Boy ( 1 no) TBN Construction period
+ 48 months (66 months)

Total
:
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Support Staff

(for two projects of length around 60 km clubbed together)

No. Position Name Staff Months Rate/
month (
)

Amount
(Rs )

1. Office Manager (1 no) TBN 2x (construction
period + 24

2. Accountant cum cashier
(2 no)

TBN 2x (construction
period + 24

3 Photocopy Machine
Operator (2 no)

TBN 2x (construction
period + 24

4. Computer Operator cum
steno

TBN 2x (construction
period + 24

5. Office Boy (2 no) TBN 2x (construction period
+ 24

Total :
Note :

III. Transportation (Fixed rate on rental basis)

The vehicles provided by the Consultants shall include the cost for rental, drivers, operation,
maintenance, repairs, insurance, etc. for all complete approx. 3000km/month run

(for Single project of length around 100 km and above)

S.N
o

Description of Vehicles Qty.
(No. of vehicle-month)

Total Rate/
Vehicle
- Month

Amount
(Rs)

During
Construction

Period

During
Maintenance
/ DLP Period

1 Innova / Scorpio or
equivalent (not more
than 3 years old)

2xConstruction
period in months

1X48 84

2 Ambassador / Indica or
equivalent (not more
than 3 years old)

1xConstruction
period in months

1X48 66

Total

(for two projects of length around 60 km clubbed together)

S.N
o

Description of Vehicles Qty. (No. of vehicle-month) Total Rate/
Vehicle
- Month

Amount

During Construction
Period

During
Maintenance /

DLP Period

1 Innova /Scorpio or
equivalent (not more than
3 years old)

2xconstruction
period in months

1X24

2 Ambassador / Indica or
equivalent (not more than
3 years old)

2xconstruction
period in months

1X24

Total
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IV. Duty Travel to Site (Fixed Costs) (For single or 2 projects clubbed together) :

Professional and Sub-Professional Staff

The employer may require the Key Personnel to visit the Employer’s Site/Regional office. The
quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round
trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete).

Trips Number of Trips Rate* Amount
Site to Employer Hq for Key
Professionals

20 round trips

Site to Employer Regional Office
for key Professionals

20 round trips

* Rate quoted includes Hotel charges, travel cost etc. complete.

V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented.
(for Single or two projects clubbed together)

The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, etc.
complete.

Nos of Months Rate/month Amount
(Construction period + 48 months)
= 66 months

VI. Office Supplies, Utilities and Communication (Fixed Costs)
(for Single project or 2 projects clubbed together)

No Item Months Monthly
Rate

Amount
In Rs.

1 Office Supplies Drafting Construction period + 48 months (66 months)

2 Supplies Computer Running Construction period + 48 months (66 months)

3 Costs Construction period + 48 months (66 months)

4 Domestic and International
Communication

Construction period + 48 months (66 months)
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VII. Office Furniture and Equipment (Rental) [Fixed monthly cost]
(for Single or two projects clubbed together)

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services
as per the list given below. The rental rate per month shall be quoted for the total list of Office
Furniture and Equipment)

No Description Unit Qty. Rate/ month/
unit
(Rs.)

Period in
Months

Amount
(Rs.)

Office Furniture (Rental/Hire)
1 Executive Table (Godrej make, model

No. T-108 or equivalent)
each 6 (1 for

each Key
Personnel)

Construction
period + 48
months= 66

2 Executive Chairs (Godrej make, model
No. PCH-701 or equivalent)

each 6 (1 for
each Key
Personnel)

Construction
period + 48
months= 66

3 Tables (Godrej make, model No. T-104
or equivalent)

each 4 Construction
period + 12
months= 30

4 Ordinary Chairs Type-1 (Godrej make,
model No T-CHR –6 or equivalent)

each 15 Construction
period + 12
months= 30

5 Tables (for all other staff) (Godrej
make, model No. T-101 or equivalent)

each 4 Construction
period + 12
months= 30

6 Ordinary Chairs –Type II (for all other
staff) (Godrej make, model No. CHR-6
or equivalent

each 10 Construction
period + 12
months= 30

7 Steel Almirah 1270mm x 765mm x
440mm (Godrej make, model minor
plain or equivalent)

each 6 Construction
period + 48
months= 66

8 Visitors chairs/Conference room chairs
(Godrej make, model No. DCH7004 or
equivalent)

each 6 Construction
period + 12
months= 30

9 Tables for computers with 3 drawers,
key board/mouse pull out trays size
1664mm x 900 (Godrej make. Or
equivalent as per Engineer’s design)

each 4 Construction
period + 12
months= 30

10 Printer desks (Godrej make or
equivalent)

each 2 Construction
period + 12
months= 30

11 Side tables (Godrej make or
equivalent)

each 4 Construction
period + 12
months= 30

12 Conference Table (Godrej make, model
No. T-12 or equivalent)

each 1 Construction
period + 12
months = 30

13 Revolving Chairs for Computer
Room/Drawing room

each 3 Construction
period + 12
months = 30
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Office Equipment (Rental/Hire)
1 Telephone with PABX facilities (2

external lines & 10 internal lines)
each 2 Construction

period + 48
months= 66

2 Photocopier each 1 Construction
period + 48
months= 66

3 Fax each 1 Construction
period + 48
months= 66

Air-Conditioner (1.5 Ton) each 3 Construction
period + 48
months= 66

5 Computer PC (state of the art) each 4 Construction
period + 48
months= 66

6 Laser Jet Printers each 3 Construction
period + 48
months= 66

7 Diesel Generator 20KVA) with running
cost

each 1 Construction
period + 48
months= 66

8 Binding Machine each 1 Construction
period + 48
months = 66

9 Air Cooler (of 24” size fan with suitable
pump and shall be of either GEC,
Khaitan or Cool Home make or
equivalent)

each 2 Construction
period + 48
months= 66

10 Water Coolers (Voltas or equivalent) each 1 Construction
period + 48
months= 66

11 Software LS LS Construction
period + 48
months= 66

Total

VIII. Reports and Document Printing
(for Single project or two projects clubbed together)

No. Description No. of
Reports

No. of
Copies per

Report

Total Nos.
Of copies

Rate
per

Copy

Amount

1 Monthly reports
(Nos of months in

construction period
+ 48 months) = 66

6

2 Quarterly Reports 18 6 108

3
Various others reports as
provided in the EPC Agreement
such as Completion Report.

5 6 30

Total
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IX. Survey Equipment with Survey Party and Vehicle etc complete
(for Single project or two projects clubbed together)

Description Nos. of Months Rate
/month

Amount

Rental cost towards Survey Equipment
(GPS/Total station /Auto Level) with
semiskilled survey Party (4
persons) and one dedicated vehicle
for Survey Party (inclusive of
vehicle rental driver’s salary, fuel
operation and maintenance etc
complete) with rods, flags and other
sundries

30

X. Contingencies
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial

Proposal. The provisions of Contingency shall be operated with the specific approval from the
Competent Authority.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------
entered between Authority and -------- (the Contractor) for the work of Construction of Rock
Fall Area Bypass on Lengpui Airport Road on NH-44A Via  Lengte Road from km 0.00 to km
5.135 of NH No.44A in the State of Mizoram on Engineering, Procurement and Construction
(EPC) basis].

1. Scope

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified
pursuant to the EPC Agreement dated ........... (the “Agreement”), which has been entered
into between the Authority and ............. (the “Contractor”) for Construction of Rock Fall
Bypass on Lengpui Airport Road on NH-44A Via  Lengte Road of NH-44A in the State of
Mizoram of the Rockfall bypass section (km 0.00 to km 5.135) of National Highway No.
44A in the State of Mizoram on Engineering, Procurement, Construction (EPC) basis, and
a copy of which is annexed hereto and marked as Annex-A to form part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2 Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not defined herein but
defined in the Agreement shall have, unless repugnant to the context, the meaning
respectively assigned to them in the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of
the Agreement, and references to Paragraphs shall be deemed to  be references to
Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply,
mutatis mutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner,
consistent with the highest standards of professional integrity and Good Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance
with the provisions of this Agreement, but subject to obtaining prior written approval of the
Authority before determining.
(a) any Time Extension.
(b) Any additional cost to be paid by the Authority to the Contractor;
(c) The Termination Payment; or
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an

obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.)

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to
the Authority in respect of its duties and functions under this Agreement. Such reports shall
be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every
month.

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and
responsibilities to its suitably qualified and experienced personnel; provided, however, that it
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shall not delegate the  authority to refer any matter for the Authority’s prior approval in
accordance with the provisions of Clause 18.2 Model EPC Agreement.

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of
Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning,  scope and
nature of  Good Industry Practice, as set forth in  any  provision of the Agreement, the
Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned
written statement relying on good industry practice and authentic literature.

4 Construction Period

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished
by the Contractor  along with supporting data, including the geo-technical and hydrological
investigations, characteristics of materials from borrow areas and quarry sites, topographical
surveys, and the recommendations of the Safety Consultant in accordance with the
provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer shall
complete such review and send its observations to the Authority and the Contractor within
15 (fifteen) days of receipt of such Drawings; provided, however that in case of a Major
Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30
(thirty) days. In particular, such comments shall specify the conformity or otherwise of such
Drawings with the Scope of the Project and Specifications and Standards.

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and
furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing
should be authenticated by Authority’s Engineer.

4.3 The Authority’s Engineer   shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-
one) days stating the modifications, if any, required thereto.

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be
adopted by the Contractor for executing the Works, and convey its comments to the
Contractor within a  period of 10 (ten) days from the date of receipt of the proposed
methodology from the Contractor.

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway
for purposes of maintenance during the Construction Period in accordance with the
provisions of Clause 10.4 Model EPC Agreement.

4.6 The Authority’s Engineer   shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within 7
(seven) days of receipt of such report.

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and
shall submit a monthly Inspection Report bringing out the results of inspections and the
remedial action taken by the Contractor in respect of Defects or deficiencies. In particular,
the Authority’s Engineer shall include in its Inspection Report, the compliance of the
recommendations made by the Safety Consultant.
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4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports
and standard   samples of manufactured Materials, and such other Materials as the
Authority’s Engineer may require.

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such
time and frequency and in such manner as specified in the Agreement and in accordance
with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the
tests specified in the IRC Special Publication-11 (Handbook of Quality Control for
Construction of Roads and Runways) and the Specifications for Road and Bridge Works
issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution thereof
shall be deemed to be tests conforming to Good Industry Practice for quality assurance.

4.10 The Authority’s Engineer shall  test check at least  20 (twenty) percent of the quantity or
number of tests prescribed for each category or type of test for quality control by the
Contractor.

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of
their results shall be determined by the Authority’s Engineer in accordance with the Quality
Control Manuals. The tests shall be undertaken on a random sample basis and shall be in
addition to, and independent of, the tests that may be carried out by the Contractor for its
own quality assurance in accordance with Good Industry Practice.

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out
remedial measures.

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently
required for the safety of the Project Highway, whether because of an accident,
unforeseeable event or otherwise; provided that in case of any work required on account of
a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply.

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s
Engineer shall undertake a review of the progress of construction and  identify potential
delays, if any. If the Authority’s Engineer shall determine that completion of the Project
Highway is not feasible within the time specified in  the Agreement, it shall require the
Contractor to indicte within 15 (fifteen) days the steps proposed to be take  to expedite
progress, and the period within which the Project Completion Date shall be achieved. Upon
receipt of a report from the Contractor, the Authority’s Engineer shall review the same and
send its comments to the Authority and the Contractor forthwith.

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s
quality control records and documents before the Completion Certificate is issued pursuant
to Clause 12.4 of Model EPC Agreement.

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the
Works if the work threatens the safety of the Users and pedestrians. After the Contractor
has carried out remedial measure, the Authority’s Engineer shall inspect such remedial
measures forthwith and make a report to the Authority recommending whether or not the
suspension hereunder may be revoked.

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of
suspended works and users, and requires the Authority’s Engineer to inspect such works,
the Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving
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such notice, and make a report to the Authority forthwith, recommending whether or not
such suspension may be revoked by the Authority.

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may
be. For carrying out is functions under this Paragraph 4.18 and all matters incidental
thereto, the Authority’s Engineer shall act under and in accordance with the provisions of
Article 12 and Schedule-K.

5 Maintenance Period

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly
Maintenance Programme and for this purpose carry out a joint monthly inspection with
Contractor.

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to
evaluate compliance with the Maintenance Requirements and submit a Maintenance
Inspection Report to the Authority and the Contractor.

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or
cause to  be carried out, for the purpose of determining that the Project Highway is in
conformity with the Maintenance Requirements. It shall monitor and review the results of
such tests and remedial measures, if any, taken by the Contractor in this behalf.

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the permissible
limit of deviation or deterioration with reference to the Specifications and Standards and
shall also specify the time limit for repair or rectification of any deviation  or deterioration
beyond the permissible limit.

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane
(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant
permission with such modifications, as it may deem necessary, within 5 (five) days of
receiving a request from the Contractor. Upon expiry of the permitted period of closure, the
Authority’s Engineer shall monitor the reopening of such  lane (s), and in case of delay,
determine the Damages  payable by the Contractor to the Authority under Clause 14.5 of
Model EPC Agreement.

6 Determination of costs and time

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are
required to be determined by it under the Agreement.

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be
determined by it under the Agreement.

6.3 The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.

7 Payments

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the
Contractor fails to revise and resubmit the Drawings   to the Authority’s Engineer in
accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.

7.2 Authority’s Engineer shall
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a) within 10 (ten)  days of receipt of the Stage Payment Statement from  the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the
release of 90 (ninety) percent of the amount so determined as part payment, pending
issue of the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment
Certificate certifying the amount due and payable to the Contractor, after adjustments
in accordance with the provisions of Clause 19.10 of Model EPC Agreement.

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance
Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the
Contractor’s monthly statement and certify the amount to be paid to the Contractor in
accordance with the provisions of the Agreement.

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the
final payment statement of Maintenance in accordance with the provisions of Clause 19.16
of Model EPC Agreement.

8 Other duties and functions

The Authority’s Engineer shall perform all other duties and functions as specified in the
Agreement.

9 Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test
results with comments of the Authority’s Engineer thereon, shall be furnished by the
Authority’s Engineer to the Authority forthwith.

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents
received by it, including ‘as – built’ Drawings and keep them in its safe custody.

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain
a complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such
other medium as may be acceptable to the Authority, reflecting the Project Highway as
actually designed, engineered and constructed, including an as-built survey illustrating the
layout  of the Project Highway and setback lines, if any, of the buildings and structures
forming part of project Facilities; and shall hand them over to the Authority against receipt
thereof.

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall
mediate and assist the Parties in arriving at an amicable settlement of any Dispute between
the Parties.

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of
Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE

Authority’s Engineers shall be expected to fully comply with all the provisions of the
`Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance with
the provisions of the EPC Agreement and other schedules. Any failure    of the Authority
Engineer in notifying to Employer and the Contractor on non- compliance
of the provisions of the EPC Contract Agreement and other schedules by
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the EPC Contractor, non-adherence to the provision of ToR and non- adherence to the
time schedule prescribed under ToR   shall amount to non- performance.

The Authority Engineer shall appoint its authorized representative, who shall issue on
behalf of    the AE,    the Provisional Completion Certification and Completion
Certificate along with the Team Leader and shall carry out any such task as may be
decided by Employer. The AE shall take prior approval of Employer before issuing
Provisional Completion Certification and Completion Certificate. The proposal
submitted shall also include the name of the authorized representative along
with the authorization letter and power of attorney.

11. CONSULTANT’S PROPOSAL

11.1 List of key personnel to be fielded by the Consultants shall be as below:
i. Team Leader Cum Senior Highway Engineer
ii. Resident Engineer cum Pavement Specialist+ Road safety Expert \
iii. Sr. Contract Specialist
iv. Senior Quantity Surveyor
v. Bridge/Structural Engineer
vi. Material Engineer

11.2 Broad job-description and minimum qualification for key personnel mentioned above is
enclosed as Enclosure–B. However, higher marks shall be  accorded to the Candidate with
higher relevant qualification and experience. All   the CV’s of the personals mentioned in
Para 5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of technical
proposal. The age of the Key Personnel should not be more than 65 years on the
date of submission of proposal. Consultants are advised in their own interest to frame
the technical proposal in an objective manner as far as possible so that these could be
properly assessed in respect of points to be given as part of evaluation criteria. The bio-
data of the key personnel should be signed on every sheet by the personnel concerned and
the last sheet of each bio-data should also be signed by the authorised signatory for the
Consultant. The key personnel shall also certify at the end of their bio-data proforma that
they have not left any of the Employer works without completing of their assignment and
have not accepted any other offer at the time of signing of the bio-data and as such shall
be available   to work with the Authority Engineer, if the Project is awarded. In case
the key personnel leaves the assignment without approval of Employer, E m p l o y e r
would be at liberty to take any appropriate action against that key personnel including
debarment. The CV submitted by selected firm/JV shall be hoisted on official website of
Employer.

11.3 In addition to above, consultants are required to propose other key personnel, sub-
professional staff and other field engineers as detailed in Enclosure-A and the
minimum qualification requirements for the same is enclosed in Enclosure–B.

12. PERIOD OF SERVICES

12.1 The services of an Authority’s Engineer will be in phases as per Contract
Agreement.

12.2 The appointment of the Authority’s Engineer shall initially be as per details given below.

Period of service
(in months)

Construction period
(in months)

Maintenance/DLP Period
(in months)

Construction Period + 48 Months Please indicate
construction period

48
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The proposed manpower deployment for this period shall be matching the activities to be
performed during the said period. The time frame for services during the deployment of key
personnel during this period shall be as shown in Enclosure A.

13. PERFORMANCE SECURITY
The successful consulting firm shall have to submit a Bank Guarantee (BG) for an
amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be
valid for a period of 2 months beyond the expiry of the Contract period. The BG shall be in
the format specified  in Appendix-I of draft contract form and furnished from a Nationalised
Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank
approved by RBI having a networth of not less than 500 crore as per latest Annual
Report of the Bank. In the case of a Foreign Bank (issued by  a Branch in India) the
networth in respect of Indian operations shall only be taken into account.   In case of
Foreign Bank, the BG issued by Foreign Bank should be counter guaranteed by any
Nationalised Bank in India. In case of JV, the BG shall be furnished on behalf of  the
JV and not individually by the members.

14. Schedule of bidding process.

The Authority shall endeavor to adhere to the following schedule:

Sl.
No.

Event Description Date & time

1 Date of start of sale of Tender Documents 8.11.2017 (1700 hrs IST)

2 Date of close of sale of Tender Documents(online) 8.01.2018 (upto 1700 hrs IST)

3 Last Date of receipt of pre-bid queries 30.11.2017 (1200 hrs IST)

4 Date of pre-bid meeting 30.11.2017 (1400 hrs IST)

5 Date of uploading of reply to the pre-bid queries 01.12.2017 (upto1500 hrs IST)

6 Bid submission start date 01.12.2017 at 1700 hrs IST

7 Last Date of submission of tender/Bid (online) 9.01.2018 (upto 1300 hrs IST)

8 Last Date of Submission of tender/Bid (hard copy) 10.01.2018 (upto 1300 hrs IST)

9 Opening of Technical Bids 10.01.2018 (1400 hrs IST)

10 Date of uploading of list of technically qualified
applicants To be notified later

11 Date of opening of Financial Bids of Qualified applicants To be notified later
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Enclosure-A

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF AUTHORITY ENGINEER
(for Single project of length around 100 km and above)

S.
No.

Key Personnel Man-month in
Construction period of

18 months**

Man-month in
Maintenance/Defect
Liability period of 48

monthsA: Key Personnel

1. Team Leader Cum Senior
Highway Engineer

18 12

2. Resident Engineer cum Pavement
Specialist  + Road safety Expert (To
be designated as Team Leader in
Maintenance period after Team
Leader-cum- Sr. Resident Engineer’s
work is completed)

18 48

3. Sr. Contract Specialist 6 4
4. Senior Quantity Surveyor 18 4
5. Bridge/Structural Engineer 18 0

6. Material Engineer 18 4

Sub Total 96 72
B: Sub Professional Staff

(a) Quantity Surveyor 18 6

(b) Survey Engineer 18 6

(c) Lab Technician 18 6

Sub Total 54 18
**Construction period may be suitably adopted as 30/24/18 as per construction period of
EPC contract.

Note: The qualification and experience of Sub Professional staff would not be accounted in the
evaluation. However, Consultant shall have to get their CVs approved from Employer before
mobilization. The other inputs like support staff shall also be provided by the Consultant of an
acceptable type commensuration with the roles and responsibilities of each position.
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(for two projects of length around 60 km clubbed together)

S. No. Key Personnel Man-month in
Construction period of

30/24/18 months**

Man-month in
Maintenance/Defect
Liability period of 24

monthsA: Key Personnel

1. Team Leader Cum Senior 30/24/18 6

S. No. Key Personnel Man-month in
Construction period of

30/24/18 months**

Man-month in
Maintenance/Defect
Liability period of 24

monthsA: Key Personnel

Highway Engineer (Also to
act as Resident Engineer for
Package-1)

2. Resident Engineer cum
pavement specialist+ Road
safety Expert (For 2nd

Package, also to be
designated as Team Leader
for both the Packages after
Team Leader-cum-Sr.
Resident’s Engineer work is
completed)

30/24/18 24

3. Sr. Contract
Specialist
(common for both packages)

10/8/6 2

4. Senior Quantity Surveyor
(common for both packages)

30/24/18 2

5. Bridge/Structural Engineer –
2
Nos (1 for each package)

60/48/36 0

6. Material Engineer - 2 Nos (1
for each package)

60/48/36 2x2=4

Sub Total 220/176/132 38
B: Sub Professional Staff

(a) Quantity Surveyor – 2 Nos (1
for each package)

60/48/36 2x3=6

(b) Survey Engineer – 2 Nos (1
for each package)

60/48/36 2x3=6

(c) Lab Technician – 2 Nos (1 for
each package)

60/48/36 2x3=6

Sub Total 180/144/108 18

**Construction period may be suitably adopted as 30/24/18 as per construction period of
EPC contract.

Note: The qualification and experience of Sub Professional staff would not be accounted in the
evaluation. However, Consultant shall have to get their CVs approved from Employer before
mobilization. The other inputs like support staff shall also be provided by the Consultant of an
acceptable type commensuration with the roles and responsibilities of each position.
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Enclosure B

QUALIFICATION OF KEY PERSONNEL

1. TEAM LEADER CUM SENIOR HIGHWAY ENGINEER (Full Time)

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the
Authority. His duties will involve overall superintendence over the Resident Engineers and other
experts of the construction package. He will guide, monitor, supervise and control all the activities
related to supervision for the construction package. He will interact with the Project Director and the
other officials of the Authority.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.
(b) Total Professional Experience of 15 years in handling Highway Contracts.
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar

capacity in Highway project.
(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar

capacity of at least two projects in Construction Supervision of Highways.
(e) He should have handled as Team Leader or similar capacity o f at least one Projects of project

Preparation of major highway Project of two/ four- laning.
(f) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Construction Management/Highway Engineering.

(b) Supervised Highway Construction projects on EPC mode.

Note:

(1) Similar Capacity includes the following positions

i) On behalf of Consultant : Team Leader / Resident Engineer (Construction
Supervision / IE/AE).

ii) On behalf of Contractor : Project Manager (Construction/Construction
Supervision)

iii) In Government Organizations : Superintending Engineer (or equivalent) and
above.

(2) Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the
input of the personnel is at least one year.
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2. RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full T ime)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other experts of the construction projects and shall report to the Team Leader
and officers of PIU as per the delegation established. He shall be directly responsible for regulating
the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous
pavement, bridge/culvert works proposed for being carried out under Stipulated specifications/manuals
etc. For this purpose, he shall be assisted by Highway Engineer and other support
engineers/personnel. He shall deal directly with the Highway Engineer and other support staff
attached with the Highway Engineer to ensure that the construction process is well controlled as per
established specification controls to avoid later quality control stage problems. In respect of other
experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and
regulating their activities to ensure smooth functioning of the Construction Package concerned. He
should have adequate experience in large quantity of earthwork. He will be required to be fielded
throughout the Currency of the project. The candidate is expected to be thoroughly familiar with
various standards/specifications, contract procedures, design and quality control etc. In addition he will
be responsible for ensuring road safety during construction and maintenance period of the project,

He will responsible for supervising all the safety requirement to be adopted in different stages of
construction, besides ensuring that specified provisions are adopted as per codal stipulations and as per
the specifications laid down in the contract for all the different stages of construction. He will be
coordinating and controlling the support personnel placed with him and report to the team
leader/employer representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 12 years in supervision of Highway Projects, safety of Highways/

Roads/Airfield runways.
(c) Experience of road safety expert in construction.
(d) Must be familiar with safety requirement of construction technique involving dismantling of existing

superstructure, technical specification, codal stipulations and safety equipment.
(e) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project

Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent
on similar construction work/Independent Engineering project.

(f) Should have handled at least 2 Highway projects of about 20-25 km each.
(g) Not more than 65 years of age.

(2) Preferential Qualifications.
(a) Post Graduate Degree in Transportation/Pavement Engineering.
(b) Experience of Construction Supervision on Highway Project.
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3. SENIOR CONTRACT SPECIALIST
Duties: He will be deployed in working season in stages for cumulative duration of period mentioned
in Enclosure-A for obtaining his expert   opinion on emerging contractual issues. His key
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract
management in proper implementation of contract provisions including controlling the project cost of
the construction package. He will also be required to offer his advice on contractual complications
arising during the implementation as per the request of the employer. He will be required to prepare
manuals/schedules for the consultants team/employer based on the provisions of the contract
document. He will be responsible for giving appropriate suggestions in handling claims of the contractors
and any dispute arising thereof.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years in Contract Management.
(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project.
(d) Contract Management of a large Highway contract say over Rs.150 crore including experience

of handling Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled Arbitration cases in respect of any Highway project.
(f) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Degree in Law/PG in management/certificate course in management/ certificate course in
construction management/certificate course in contract management.

4. BRIDGE & STRUCTURAL ENGINEER (Estimated for 30 months)

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and
culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent
mistakes in respect of them, checking and controlling the proper mix designs, Checking the adequacy
of proper form-work, laying/compacting of concrete including curing operations. For this purpose, he
will work in close coordination with the Material Engineer and the Contractor’s Expert to effectively
Control the quality of execution. He will be responsible for minor modifications in design of
bridges/culverts, whenever required during execution.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University. (b) Professional Experience of 15
years.

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any
other structures.

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving
RCC/pre- stress concrete, design standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different component of bridges.

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well
foundation.

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.
(g) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Structural Engineering.
(b) Experience as a Bridge Engineer abroad.
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5. MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of
construction, besides ensuring that specified tests are done as per codal stipulations and as per the
specifications laid down in the contract for all the different stages of construction. He will be
coordinating and controlling the support personnel placed with him and will report to the Resident
Engineer and to the Team Leader/Employer’s representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways
(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway

projects.
(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at

least 2 Highway projects.
(e) Must be familiar with material property of road construction material, technical specifications

and procedures of material tests and testing equipments.

(f) Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation
Engineering.

(b) Abroad experience as Material Engineer in Highway Construction projects.

6. SENIOR QUANTITY SURVEYOR
Duties: He will be reporting to the Team Leader and give input as and when required during the
work. He will provide necessary guidance to the Quantity Surveyor, and shall issue directions/
procedures/formats of reporting to the Quantity Surveyor. He will act as a contract specialist also for
the construction package, even though the thrust of his responsibilities will be in the areas of quantity
surveying/processing of the invoices etc. He will be responsible for taking all measures required to
control the project cost and time over-runs. He will examine the claims of the contractor, variation
orders, if any, and will approved the progress reports as per the project requirements. He will
approve the measurement of all items of works executed in different stages for payment purpose
prepared by Quantity Surveyor.

He should have the following qualification / experience.
(1) Essential Qualifications.
(a) Graduate in Civil Engineering from recognized university.
(b) Total Professional Experience of 15 years in handling Highway Contracts. (c) At least 10 years

experience as Quantity Surveyor in Highway project.
(d) He should have handled as Quantity Surveyor in atleast two projects in Construction

Supervision of Two/four of laning Highways.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.
(a) Post Graduate Degree in Construction Management/Engineering/certificate course in

management/ certificate course in construction management/certificate course  in contract
management.



Ministry of Road Transport & Highways Request for Proposal for AE

71

7. BRIDGE DESIGN SPECIALIST

The Bridge Design Specialist shall be responsible for checking the designs of bridges, ROBs,
interchanges and any other structure to be constructed in the Project highway. He shall
also review the rehabilitation measures to be proposed by the Contractor for existing structures
based on site condition and structural requirement basis. His expertise shall include computer aided
design methods for Civil/Structural Engineering with particular reference to Structural design.

He should have the following qualification / experience.

(1) Essential Qualifications.

a. Graduate in Civil Engineering from a recognized University.
b. Professional Experience of 15 years in bridge design.
c. 10 years out of total 15 years experience in similar capacity for design of major highway bridges.
d. Experience of designing of 4 major Highway Bridges.

(2) Preferential Qualifications

a. Post graduate Degree in structural Engineering.
b. Experience of bridge work of other countries
c. Design experience of major highway bridge length 200 m or more (excluding approaches)

8. HIGHWAY DESIGN SPECIALIST

The Highway Design Specialist shall be responsible for the review of highway designs and
drawings using sophisticated computer software and also construction and O&M works. He should
be a graduate in Civil Engineering from a recognized University (higher qualifications will be
preferable); His expertise shall include computer aided design methods for Civil/Highway
Engineering with particular reference to CAD application to the geometric design for highway
rehabilitation and/or upgrading projects.

He should have the following qualification / experience.

(1) Essential Qualifications.

a. Graduate in Civil Engineering from a recognized University.
b. Professional Experience of 15 years in f Highway Projects.
c. experience of at least 5 years (out of total 15 years) in highway

designing works
d. He should have handled as highway design engineer at least 2 projects of major 4

laning/6 laning improvement works
e. Exposure of computer software programmes for design of highways

(2) Preferential Qualifications.

a. Post Graduate Degree in highway Engineering.
b. Experience in highway projects
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SUB PROFESSIONAL

(To be evaluated for their suitability by Employer’s Representative, before deployment)

A. Quantity Surveyor

Duties: He will be reporting to the Resident Engineer in day to day working. He will also work
under the guidance of the Sr.Quantity Surveyor, and shall abide by the directions/procedures/formats
of reporting and approvals settled by the Sr. Quantity Surveyor. He will act as a contract specialist
also for the construction package, even though the thrust of his responsibilities will be in
the areas of quantity surveying/ processing of the invoices etc. He will be responsible for reporting all
measures required to control the project cost and time over-runs. He will examine the claims of the
contractor, variation orders, if any, and will prepare the progress reports as per the project
requirements. For the purpose, he will be required to get the levels and quantity measurements
checked in all items of works executed in different stages for calculations required for payment
purpose. He will be required throughout the currency of the project.

Qualification and experience: The candidate should   be a graduate in Civil Engineering
with relevant experience   in the field of estimating, preparation and processing of the invoices,
analysing rates, checking survey details etc. of the projects. He should have about 8 years of
relevant professional  experience involving resource planning and  scheduling, quantity survey,
cost control, contract management etc. Diploma holders with longer relevant experience of about 12
years could also be considered. He must have worked as Quantity Surveyors for at least 4 years in
any National/State Highway Projects. He should not be more than 60 years of age.

B. Survey Engineer

Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will be his main
responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of invoices.
He shall also be responsible for modifying survey data in case any modification is required in the
design during execution.

Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE Civil &
6 years for Diploma holder. Survey Engineer should be conversant with modem survey equipment,
total stations, auto level, digital level etc. He should have worked in at least one major highway
project. He should not be more than 60 years of age.

C. Lab Technicians:

They  should be at least Diploma-holders with  about 5 to 6 years of experience in handling the
quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to
2 years of relevant experience in the field of testing of road/ bridge projects.
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars of the Project.

CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT of Consultancy Services for Authority’s Engineer for supervising Construction
of Rock Fall Area Bypass on Lengpui Airport Road on NH-44A Via  Lengte Road during 2016-
17 from km 0.00 to km 5.135 of NH No.44A on Engineering, Procurement and
Construction (EPC) mode in the State of Mizoram (hereinafter called the “Contract”) is
made the day of the Month of , 2018, between, the Chief Engineer, Highways,
PWD, Mizoram, Aizawl-796001, on the one hand (hereinafter Called the “Client” which
expression shall, unless repugnant to the context or meaning thereof, include its administrators,
successors and assigns) and, on the other hand, (hereinafter called the
“Consultants” which expression shall, unless repugnant to the context or meaning thereof,
include its successors and permitted assigns) for an amount of Rs …………. (Rupees
……………………………………………………………………………..).

[Note* : If the Consultants consist of more than one entity, the above should be partially
amended to read as follows:
“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly severally liable to the Client for all the Consultants’
obligations under this Contract, namely, and
(hereinafter called “Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as
defined in the General Conditions of Contract attached to this Contract (hereinafter called
the “Services”);

(b) the Consultants, having represented to the Client that they have the required processional
skills, and  personnel and technical resources, have agreed to provide the Services on the
terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:
(a) The General Conditions of Contract (hereinafter called “GC”)’
(b) The Special Conditions of Contract (hereinafter called “SC”);
(c) The following Appendices, and  Annexure :

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below
next to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix ].

Appendix A : Description of the Services ……………..
Appendix B : Reporting Requirements …………………
Appendix C : Key Personnel and Sub-consultants …….
Appendix D : Medical Certificate ……………………….
Appendix E : Hours of Work for Key Personnel ……….
Appendix F : Duties of the Client ………………………
Appendix G : Cost Estimates
Appendix H : Form of Performance Bank Guarantee
Appendix I : Form of Bank Guarantee for Advance Payments
Appendix J : Letter of invitation
Appendix K : Letter of Award
Appendix-L : Minutes of pre-Bid Meeting
Appendix-M : Memorandum of Understanding (in case of JV)
Appendix-N : Form of Bank Guarantee for Bid Security



Ministry of Road Transport & Highways Request for Proposal for AE

78

ANNEXURES …….
1. Annexure 1: TERMS OF REFERENCE

2. Annexure A copy of EPC Agreement between Authority and Contractor.

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in
the Contract; in particular
(a) The Consultants shall carry out the Services in accordance with the provisions of

the Contract; and
(b) The Client shall make payments to the Consultants in accordance with the

Provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in
their respective names as of the day and year first above written.

FOR AND ON BEHALF OF
[NAME OF THE CLIENT]

By
(Authorized Representative)

FOR AND ON BEHALF OF
[NAME OF THE CONSULTANTS]

By
(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner]

FOR AND ON BEHALF OF EACH OF THE MEMBERS OF THE CONSULTANTS

[Name of the Member] By

(Authorized Representative)

[Name of the Member]

By
(Authorized Representative)

etc.
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II.GENERAL CONDITIONS OF CONTRACT

1. General Provisions

1.1 Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(a) “Applicable Law” means the laws and any other instruments having the force of law
in the Government’s country [or in such other country as may be specified in the
Special Conditions of Contract (SC)], as they may be issued and in force from time to
time.

(b) “Contract means the Contract signed by the Parties, to which these General Conditions
of Contract are attached, together with all the documents listed in Clause 1 of such
signed Contract;

(c) “Effective Date’ means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1;

(d) ‘foreign currency’ means any currency other  than the currency of the Government;

(e) ‘GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country; (g) ‘Local currency’ means
the Indian Rupees;

(h) “Consultant” wherever mentioned in this Contract Agreement means the “Authority
Engineer (AE)” and includes sub-consultants or Associates engaged by the primary
consultant.

(i) “Member”, in case the Consultants consist of a joint venture of more than one
entity, means any of these entities, and “Members” means all of these entities;

(j) “Party’ means the Client or the Consultants, as the case may be, and Parties means
both of them;

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and
or Associates as Employees and assigned to the performance of the Services or any
part thereof; “Foreign Personnel” means  such persons who at the time of being
so hired  had their domicile outside the Government’s Country, “Local Personnel”
means such persons who at the time of being so hired had their domicile inside the
Government’s Country; and ‘key personnel’ means the personnel referred to in Clause
GC 4.2 (a).

(l) "SC" means the Special Conditions of Contract by which these General Conditions of
Contract may be amended or supplemented;

(m) "Services" means the work to be performed by the Consultants pursuant to his
contract, as described in Appendix A hereto. The scope of work will be strictly as
given in various Clauses in TOR. The approach and methodology to be adopted by the
Consultant for carrying out the assignment as Authority Engineer may be modified
depending on the site requirements and work programme of the EPC Contractor after
mutual discussions with Employer, the EPC Contractor and the Authority Engineer.
The work plan as indicated by the Consultant may be modified accordingly to the site
requirements.
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(n) "Sub-consultant and or Associates” means any entity to which the Consultants
subcontract any part of the Services   in accordance with the provisions of Clause GC
3.7; and

(o) "Third Party" means any person or entity other than the Government, the Client, the
Consultants or a Sub-consultant.

1.2 Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and
servant or of principal and agent as between the Client and the Consultants. The
Consultants, subject to this Contract, have complete charge of Personnel and Sub-
consultants, if any, performing the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

1.3 Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

1.4 Language

This Contract has been executed in the language specified in the SC, which shall be
the   binding and controlling language for all matters relating to the meaning or
interpretation of this Contract.

1.5 Headings

The headings shall not limit, alter or affect the meaning of this Contract.

1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to
this Contract shall be in writing. Any such notice, request or consent shall be deemed
to have been given or made when delivered in person to an authorized
representative of the Party to whom the communication is addressed, or when sent
by registered mail, telegram or facsimile to such Party at the address specified in the
SC.

1.6.2 Notice will be deemed to be effective as specified in the SC.

1.6.3   A Party may change its address for notice hereunder by giving the other Party notice
of such change pursuant to the provisions listed in the SC with respect to Clause GC
1.6.2.

1.7 Location

The Services shall be performed at such locations as are specified in Appendix A
hereto and, where the location of a particular task is not so specified, at such locations.
whether in Government's Country or elsewhere, as the Client may approve.

1.8 Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the Members hereby
authorize the entity specified in the SC to act on their behalf in exercising all the Consultants'
rights and obligations towards the Client under this Contract, including without limitation the
receiving of instructions and payments from the Client.
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1.9 Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Contract by the Client or the Consultants may be taken or executed
by the officials specified in the SC.

1.10 Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and
Personnel shall pay such taxes, duties, fees and other impositions as may be levied
under the Applicable Law. Service tax as applicable shall be paid to the consultant while
making payment for services rendered. The consultants shall then deposit the same with
the tax authorities and provide a proof of having done so within next 90 days in line with
policy circulars issued by Employer.

.
2. Commencement, Completion, Modification and Termination of Contract

2.1 Effectiveness of Contract

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's
notice to the Consultants instructing the Consultants to begin carrying out the Services.
This notice shall confirm that the effectiveness conditions, if any, listed in the SC have been
met.

2.2 Termination of Contract for Failure to Become Effective

If this Contract has not become effective within  such time period after the date of the
Contract signed by the Parties as shall be specified in the SC, either Party may, by  not
less than four (4) weeks' written notice to the other Party, declare this Contract to be
null and void, and in the event of such a declaration by either Party, neither Party shall
have any claim against the other Party with respect hereto.

2.3 Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period after
the Effective Date as shall be specified in the SC.

2.4 Expiration of Contract

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire
when services have been completed and all payments have been made at the end of
such time period after the Effective Date as shall be specified in the SC.

2.5 Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No
agent or representative of either Party has authority to make, and the Parties shall not be
bound  by  or be liable for, any statement, representation, promise or agreement not set forth
herein.

2.6 Modification

Modification of the terms and conditions of this Contract, including any modification of the
scope of the Services, may only be  made by written agreement between the Parties as
the case may  be, has been obtained. Pursuant to Clause GC 7.2 hereof, however,
each Party shall give due consideration   to any proposals for modification made by the
other Party.
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2.7 Force Majeure

2.7.1. Definition

(a) For the purposes of this Contract, "Force Majeure" means an event which is
beyond the reasonable control of a Party, and which makes a Party's performance of
its obligations hereunder impossible or so impractical  as reasonably to be considered
impossible in the circumstances, and includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions,
strikes,  lockouts or other industrial action (except where such strikes, lockouts or
other industrial action are within the power of the Party invoking Force Majeure to
prevent), confiscation or any other action by government agencies.

(b) Force Majeure shall not include

(i) any event which is caused by the negligence or intentional  action of a party or
such Party's Sub- consultants or agents or employees,  nor

(ii) any event which a diligent Party   could reasonably have been expected to both
(A) take into account at the time of the conclusion of this Contract and (B) avoid
or overcome in the carrying out of its obligations hereunder

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfill any  of its obligations hereunder shall not be considered
to  be a breach of, or default under, this Contract insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by such an event has taken
all reasonable precautions, due care" and reasonable alternative measures, all with the
objective of carrying out the terms and conditions of this Contract.

2.7.3 Measures to be Taken

(a) A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party's inability to fulfill its obligations hereunder with a minimum of delay.

(b) A Party affected by an event of Force Majeure shall notify the other Party of such
event as soon as possible, and in any  event not later than fourteen (14) days
following the occurrence of such event, providing evidence  of the nature and
cause of such event, and shall similarly give notice of the restoration of normal
conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimize the consequences of any
event of Force Majeure.

2.7.4 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action
or task, shall be extended for a period equal to the time during which such Party
was unable to perform such action as a result of Force Majeure.
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2.7.5 Payments

During the period of their inability to perform the Services as a result of an event
of Force Majeure, the Consultants shall be entitled to be reimbursed for additional
costs reasonably and necessarily incurred   by them during such period for the
purposes of the Services and in reactivating the Services after the end of such
period.

2.7.6 Consultation

Not later than thirty (30) days after the Consultants, as the result of an event of Force
Majeure, have become unable to perform a  material portion of the Services, the
Parties shall consult with each other with a view to agreeing on appropriate
measures to be taken in the circumstances.

2.8. Suspension

The Client may, by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this Contract, including the carrying out of the Services, provided that
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request
the Consultants to remedy such failure within a period not exceeding thirty (30) days
after receipt by the Consultants of such notice of suspension.

2.9 Termination

2.9.1 By the Client

The Client may, by not less than thirty (30) days' written notice of termination to the
Consultants (except in the event listed in paragraph (f) below, for which there shall be a
written notice of not less than sixty ( 60) days), such notice to be given after the
occurrence of any of the events specified in paragraphs (a) through (h) of this Clause
GC 2.9.1, terminate this Contract.

(a) if the Consultants fail to remedy a failure in the  performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC
2.8 hereinabove, within thirty (30) days of receipt of such notice of suspension or
within such further period as the Client may have subsequently approved in writing;

(b) if the Consultants become (or, if the Consultants consist of more than one entity,
if any of their Members becomes) insolvent or   bankrupt or   enter into any
agreements with their creditors for relief of debt or take advantage of any law for
the benefit of debtors or go into liquidation or receivership whether  compulsory or
voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client  a statement which  has a material effect on
the rights, obligations or interests of the Client and which the Consultants know to be
false;

(e) if, as the result of Force Majeure, the Consultants  are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or
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(f) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate
this Contract.

(g) if the consultant, in the judgment of the Client has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract. For the purpose of
this clause:

"corrupt practice" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the selection process or in contract
execution.

"fraudulent practice" means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of the Borrower, and
includes collusive practice among consultants (prior to or after submission of
proposals) designed to establish prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his
duties   in a fair, efficient and diligent manner and if the dispute remains
unresolved, Employer may terminate this contract.

2.9.2 By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client, such notice
to be given after the occurrence of any of the events specified in paragraphs (a) through (d) of
this Clause GC 2.9.2, terminate this Contract:

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract
and not subject to dispute pursuant to Clause 8  hereof within forty-five (45) days after
receiving written notice from the Consultants that such payment is overdue;

(b) if the Client is in material breach of its obligations pursuant to this Contract and has
not remedied the same within forty-five (45) days (or such longer period as the
Consultants may have subsequently approved in writing) following the receipt by the
Client of the Consultants' notice specifying such breach;

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(d) if the Client fails to comply with any final decision reached as a result of
arbitration pursuant to Clause GC 8 hereof.

2.9.3. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or
upon expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of
the Parties hereunder shall cease, except:

(i) such rights and obligations as may have accrued on the date of termination or
expiration;

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof;
(iii) the Consultants' obligation to permit inspection, copying and auditing of their accounts

and records set forth in Clause GC 3.6 (ii) hereof; and
(iv) any right which a Party may have under the Applicable Law
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2.9.4 Cessation of Services

Upon termination of this Contract by  notice of either Party to the other pursuant to
Clauses GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or
receipt of such notice, take all necessary steps to bring the Services to a close in a prompt
and orderly manner and shall make  every reasonable effort to keep expenditures for this
purpose to a minimum. With respect to documents prepared by the Consultants and
equipment and materials furnished by the Client, the Consultants   shall proceed as
provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof,
the Client shall make the following payments to the Consultants (after offsetting against
these payments any amount that may be due from the Consultant to the Client}:

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior
to the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures
actually incurred prior to the effective date of termination; and

(c) except in  the case of termination pursuant to  paragraphs (a) through (d) of Clause
GC 2.9.1 hereof, reimbursement of any reasonable  cost incident to the prompt and
orderly termination of the Contract including the cost of the return travel of the
Consultants' personnel and their eligible dependents.

2.9.6. Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC
2.9.1 or in Clause GC  2.9.2 hereof has occurred, such Party may, within forty-five (45)
days after receipt of notice of termination   from the other Party, refer the matter to
arbitration  pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on
account of such event except in accordance with the terms of any resulting arbitral award.

3. Obligation of the Consultants

3.1 General

3.1.1. Standard of Performance

The Consultants shall perform the Services and carry out their obligations
hereunder with all due diligence,   efficiency and economy, in accordance with
generally accepted professional techniques and practices, and shall observe sound
management  practices, and employ appropriate advanced  technology and safe and
effective equipment, machinery, materials and methods" The Consultants shall
always" act, in respect of any matter relating to this Contract or to the Services,
as faithful advisers to the Client, and shall at all times support and safeguard the
Client's legitimate interests in any dealings with Sub-consultants or Third Parties.

3.1.2 Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law and
shall take all practicable steps to ensure that any Sub- consultants and  or Associates,
as well as the Personnel of the Consultants and any Sub- consultants and or
Associates, comply with the Applicable Law. The Client shall   advise the Consultants
in writing of relevant local customs and the Consultants shall, after such
notifications, respect such customs.
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3.2 Conflict of Interests

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute
the Consultants' sole remuneration in connection with this Contract or the Services
and, subject to Clause GC 3.2.2 hereof, the Consultants  shall not accept for their own
benefit any trade commission, discount or   similar payment in connection with
activities pursuant to this Contract or to the Services or in the discharge of their
obligations hereunder, and the Consultants shall use their best efforts to ensure that
any Sub- consultants and or Associates, as well as the Personnel and agents of either
of them, similarly shall not receive any such additional remuneration.

3.2.2 If  the Consultants, as part of the Services, have the responsibility of advising the
Client on the procurement of goods, works or services, the Consultants shall
comply with any applicable procurement guidelines of the Client (Employer)and
or Associates Bank or of the Association, as the case may be, and other funding
agencies and shall at all times exercise such responsibility in the best interest of the
Client. Any discounts or commissions obtained by the Consultants in the
exercise of such procurement responsibility shall be for the account of the Client.

3.2.3 Consultants and Affiliates Not to engage in Certain Activities

The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and any entity affiliated with the Consultants, as well as any Sub-
consultant and or Associates and any entity affiliated with such Sub- consultant and or
Associates, shall be disqualified from providing goods works or services (other than the
Services and any continuation thereof) for any project resulting from or closely related to
the Services.

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
consultants and or Associates and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(a) during the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them under this
Contract; and

(b) after the termination of this Contract, such other activities as may be specified in
the SC.

3.3 Confidentiality

The Consultants, their Sub-consultants and  the Personnel of either of them shall not,
either during the  term or within two (2) years after the expiration of this Contract, disclose
any proprietary or confidential information relating to the Project, the Services, this
Contract or the Client's business or operations without the prior written consent of the Client.

3.4 Liability of the Consultants

Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability under this
Contract shall be as provided by the Applicable Law.
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3.5 Insurance to be Taken Out by the Consultants

The Consultants

(i) shall take out and maintain, and shall cause any Sub-consultants to take out and
maintain, at their ( or the Sub-consultants', as the case may be) own cost but on
terms and conditions approved by the Client, insurance against the risks, and  for
the coverages, as shall be specified in the SC, and

(ii) at the Client's request, shall provide evidence to the Client showing that such
insurance has been taken out and maintained and that the current premiums
therefore have been paid.

3.6 Accounting, Inspection and Auditing

The Consultants

(i) shall keep accurate and systematic accounts and records in respect of the Services,
hereunder,  in  accordance with internationally accepted accounting principles and in
such form and detail as will clearly identify all relevant time charges and cost, and
the bases thereof (including such bases as  may be specifically referred to in the
SC);

(ii) shall permit the Client or its designated representative periodically, and up to one year
from the expiration or termination of this Contract, to inspect the same and make
copies thereof as well as to have them audited by auditors appointed by the Client;
and

(iii) shall permit the client to inspect the Consultant's accounts and records relating to
the performance of the Consultant and to have them audited by auditors appointed
by the client.

3.7 Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of the
following actions:

(a) appointing such members of the Personnel as are listed in Appendix C
("Consultants' Sub-consultants' Key Personnel") merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it being
understood
(i) that the selection of the Sub-consultant and the terms and conditions of the

subcontract shall have been approved in writing by the Client prior to the
execution of the subcontract, and

(ii) that the Consultants shall remain fully liable for the performance of the Services
by the Sub- consultant and its Personnel pursuant to this Contract; and

(c) any other action that may be specified in the SC

3.8 Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in Appendix B
hereto, in the form, in the numbers and within the time periods set forth in the said Appendix.
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3.9 Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings,  specifications, designs, reports, other documents and software prepared
by the Consultants for the Client under this Contract shall become and remain the property of
the Client, and the Consultants shall, not later than upon termination or expiration of this
Contract,  deliver   all such documents to the Client, together with a detailed inventory
thereof. The Consultants may retain a copy of such documents and software. Restrictions
about the future use of these documents and software, if any, shall be specified in the SC.

3.10 Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased by
the Consultants with funds provided by the Client, shall be the property of the Client and shall
be marked accordingly. Upon termination or expiration of this Contract, the Consultants
shall make available to the Client   an inventory of such equipment and materials and shall
dispose of- such equipment and materials in accordance with the Client's instructions. While in
possession of such equipment and materials, the Consultants, unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in an amount equal to
their full replacement value.

4. Consultants' Personnel and Sub-consultants and or Associates

4.1 General

The Consultants shall employ and provide such qualified and experienced Personnel and
Sub-consultants as are required to carry out the Services.

4.2 Description of Personnel

(a) The titles, agreed job descriptions, minimum qualification and estimated periods of
engagement in the carrying out of the Services of each of the Consultants' Key
Personnel are described in Appendix C. If any of the Key Personnel has already been
approved by the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof, adjustments with
respect to the estimated periods "of engagement of Key Personnel set forth in
Appendix C may be made  by the Consultants by written notice to the Client,
provided (i) that such adjustments shall not alter the originally estimated period of
engagement of any individual by more than 10% or one week, whichever is larger, and
(ii) that the aggregate of such adjustments shall not cause payments under this
Contract to exceed the ceilings set forth in Clause GC   6.1(b) of this Contract.
Any other such adjustments shall only be made with the Client's written approval.

(c) If additional work is required beyond the scope of the Services specified in
Appendix A, the estimated periods of engagement of Key Personnel set forth in
Appendix C may be increased by agreement in writing  between the Client and the
Consultants, provided that any such increase shall not, except as otherwise agreed,
cause   payments under this Contract to exceed the ceilings set forth in Clause GC
6.1 (b) of this Contract.

4.3 Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as by
name in Appendix C are hereby approved by the Client. In respect of other Key
Personnel which the Consultants propose ,to use in the carrying out of the Services, the
Consultants shall submit to the client for review and approval a copy of their
biographical data and (in the case of Key personnel to be used within the country of the
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Government) a copy of a satisfactory medical certificate in the form attached hereto as
Appendix D. If the Client does not object in writing (stating the reasons for the objection)
within thirty (30) calendar days from the date of receipt of such biographical data and
(if applicable) such certificate, such Key Personnel shall be deemed to have been
approved by the Client.

4.4 Working Hours, Overtime, Leave, etc.

(a) Working hours and holidays for Key Personnel are set forth in Appendix E hereto.
To account for travel time, foreign Personnel carrying out Services inside the
Government's country shall be deemed to have commenced (or finished) work in
respect of the Services such number of days before their arrival in (or after their
departure from) the Government's country as is specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on this
Contract shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in Appendix E hereto, and except as specified In
such Appendix, the Consultants' remuneration shall be deemed to cover these items.
All leave to be allowed to the Personnel is included in the staff-months of service set for in
Appendix C. Any taking of leave by Personnel shall be subject to the prior approval by
the Client and the Consultants shall ensure that absence for leave purposes will not delay
the progress and adequate supervision of the Services.

4.5 Removal and/or Replacement of Personnel

(a) Except as the Client may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants,it
becomes necessary to replace any of the Personnel, the Consultants shall forthwith
provide as  a replacement a  person of equivalent or better qualifications.

(b) If the Client (i) finds that any of the Personnel  has committed serious misconduct or
has been charged with having committed a criminal action, or (ii) has reasonable
cause to be dissatisfied with the performance of any of the Personnel, then the
Consultants shall, at the Client's written request specifying the grounds therefore,
forthwith provide as a replacement a person with qualifications and experience acceptable
to the Client.

(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the
rate of remuneration applicable to such person as well as any reimbursable expenditures
(including expenditures  due to the number of eligible dependents) the Consultants
may wish to claim as a result of such replacement,  shall be subject to the prior written
approval by the Client. Except as the Client may otherwise agree, (i) the Consultants
shall bear all additional travel and other costs arising out of or incidental to any
removal and/or replacement, and (ii) the remuneration to be paid to any of the Key
Personnel provided as a replacement shall be 90% of the remuneration which would
have been payable to the Key Personnel replaced.

However, for  the reason other than death/extreme medical ground, (i) for total
replacement upto 33% of key personnel, remuneration shall be reduced by 20% (ii)
for total replacement upto between 33% to 50%, remuneration shall be reduced by
25% and (iii) for total replacement upto between 50% to 66%, remuneration shall be
reduced by 30% (iv)For total replacements beyond 66% of the key personnel the
client shall initiate action of higher penalty/termination/debarment upto 2 years as
considered appropriate.
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(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect
and inflated CV, they should sign every page of CV before subission in order to
authenticate that CV furnished by them is correct. The consulting firm and the personnel
through consulting firm should be informed by Employer while accepting CV of the new
personnel that if CV is found in correct and inflated at  a later date, the personnel
accepted would be removed from his assignment and debarred from further
Employer’s works for an appropriate period to be decided by Employer and the new
proposed personnel in place of removed personnel would be paid 15% less salary than
the  original personnel. 15% reduction in the salary will be imposed as a penalty for
submitting the incorrect information. This penalty will be imposted only once. If the
same consulting firm submits incorrect information again second time, necessary action
will be taken by Employer to black-list that firm.

4.6 Resident Project Manager

If required by the C, the Consultants shall ensure that at all times during the Consultants'
performance of the Services in the Government's country a resident project manager, acceptable
to the Client, shall take charge of the performance of such Services.

5. Obligations of the Client

5.1 Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the
Government shall:

(a) provide the Consultants, Sub-consultants and Personnel with work permits and
such other documents as shall be necessary to enable the Consultants, Sub- consultants or
Personnel to perform the Services;

(b) assist for the Personnel and, if appropriate, their eligible dependents to be
provided promptly with all necessary entry and exit visas, residence permits, exchange
permits  and any other documents required for their stay in Government's country;

(c) facilitate prompt clearance through customs of any property required for the
Services   and of the personal effects of the Personnel and their- eligible dependents;

(d) issue to officials, agents and representatives of the Government all such instructions
as may be necessary or  appropriate for the prompt and effective implementation of the
Services;

(e) assist the Consultants and the Personnel and any Sub-consultants and or Associates
employed by the Consultants for the Services from any requirement to register or obtain
any permit to practice their profession or to establish themselves either individually or as a
corporate entity according to the Applicable Law;

(f) grant to the Consultants, any Sub-consultants and or Associates and the Personnel
of either of them the privilege, pursuant to the Applicable Law, of bringing into Government's
country reasonable amounts of foreign currency for the purposes of the Services or  for
the personal use of the Personnel and their dependents and of withdrawing any such
amounts as may  be earned therein by the Personnel  in the execution of the Services: and

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any
such other assistance as may be specified in the SC.
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5.2 Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access to all
land in the Government's country in respect of which access is required for the performance
of the Services. The Client will be responsible for any damage to such land or any property
thereon resulting from such access and will indemnify the Consultants and each of the
Personnel in respect of liability for any such damage, unless such damage is caused by
the default or negligence of the Consultants or any Sub-consultant or the Personnel of either
of them.

5.3 Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with respect
to taxes and duties which increases    or decreases the cost or reimbursable
expenses incurred by the Consultants in performing the Services, then the
remuneration and reimbursable  expenses otherwise payable to the Consultants under this
Contract shall be increased or decreased accordingly by agreement between the Parties
hereto, and corresponding adjustments shall be made to the ceiling amounts specified in
Clause GC 6.1(b).

5.4 Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes of the
services and free of any charge, the services, facilities and property described in Appendix F at
the times and in the manner specified in said Appendix F, provided that if such services,
facilities and property shall not be made available to the Consultants as and when so
specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant
to the Consultants for the performance of the Services, (ii) the manner in which the
Consultants shall procure any such services, facilities and property from other sources,
and (iii) the additional payments, if any, to be made to the Consultants as a result thereof
pursuant to Clause GC 6.l(c) hereinafter.

5.5 Payment

In consideration of the Services performed by the Consultants under this Contract, the Client
shall make to the Consultants such payments and in such manner as is provided by Clause
GC 6 of this Contract.

5.6 Counterpart Personnel

(a) If so provided in Appendix F hereto, the Client shall make available to the Consultants, as
and when provided in such Appendix F, and free of charge, such counterpart personnel
to be selected by the Client, with the Consultants' advice, as shall be specified  in such
Appendix F. Counterpart personnel shall work under the exclusive direction of the
Consultants. If any member of the counterpart personnel fails to perform adequately any work
assigned to him by the Consultants which is consistent with the position occupied by such -
member, the Consultants may request the replacement of such member, and the Client shall
not unreasonably refuse to act upon such request.

(b) If counterpart personnel are not provided by the Client to the Consultants as and when
specified in Appendix F, the Client and the Consultants shall agree on (i) how the
affected part of the Services shall be carried out, and (ii) the additional payments, if any,
to be made by the Client  to the Consultants as a result thereof pursuant to Clause GC
6.1(c) hereof.
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6. Payments to the Consultants

6.1 Cost Estimates; Ceiling Amount

(a) An estimate of the cost of the Services payable is set forth in Appendix G.

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause
GC 6.1(c), payments   under this Contract   shall not exceed the ceilings specified
in the SC. The Consultants shall notify the Client as soon as cumulative charges
incurred for the Services have reached 80% of these ceilings.

(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 5.6
hereof, the Parties shall agree that additional payments shall be made to the
Consultants in order to cover any necessary additional expenditures not envisaged
in the cost estimates referred to in Clause GC 6.1(a) above, the ceiling or ceilings, as
the case may be, set forth in Clause GC 6.1 (b) above shall be increased by the
amount or amounts, as the case may be, of any such additional payments.

6.2 Remuneration and Reimbursable Expenditures

(a) Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to
the Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii)
reimbursable expenditures   as set forth in Clause GC 6.2(c). If specified in the SC,
said remuneration shall be subject to price adjustment as specified in the SC.

(b) Remuneration for  the Personnel shall be determined on the basis of time actually
spent by  such Personnel in the performance of the Services after  the date
determined in accordance with Clause GC 2.3 and Clause SC 2.3 (or such other date
as the Parties shall agree in writing) (including time for necessary travel via the
most direct route) at the rates referred to, and subject to such additional provisions
as are set forth, in the SC.

(c) Reimbursable expenditures actually and reasonably  incurred by the Consultants in the
performance of the Services, as specified in Clause SC 6.3(b).

6.3 Currency of Payment

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws
withholding taxes if any.

6.4 Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

(a) The Client shall cause to be paid to the Consultants an interest bearing advance payment
as specified in the SC, and as otherwise set forth below. The advance payment will be due
after provision by the Consultants to the Client of a bank guarantee by a bank
acceptable to the Client in an amount (or amounts) and in a currency ( or currencies)
specified in the SC, such bank guarantee (I) to remain effective until the advance
payment has been fully set off as provided in the SC, and (ii) to be in the form set
forth in Appendix I hereto or in such other form as the Client shall have approved in
writing.



Ministry of Road Transport & Highways Request for Proposal for AE

93

(b) As soon as practicable and not later than fifteen (15 days) after the end of each calendar
month during the period of the Services, the Consultants shall submit to the Client, in
duplicate, itemized statements, accompanied by copies of receipted invoices, vouchers
and other appropriate supporting materials, of the amounts payable pursuant to Clauses
GC 6.3 and 6.4 for such month. Each monthly statement shall distinguish that portion
of the total eligible costs which pertains to remuneration from that portion which
pertains to reimbursable expenditures.

(c) The Client shall cause the payment of the Consultants periodically as given in schedule
of payment above within sixty (60) days after the receipt by the Client of bills with
supporting documents. Only such portion of a monthly statement that is not satisfactorily
supported may be withheld from payment. Should    any discrepancy be found to exist
between actual payment and costs authorized to be incurred by the Consultants, the
Client may add or subtract the difference from any subsequent payments. Interest at
the rate specified in the SC shall become payable as from the above due date on any
amount due by, but not paid on. such due date.

(d) The final payment under this Clause shall be  made only after the final report and
a final statement, identified as such, shall have been submitted by the Consultants and
approved as satisfactory by the Client. The Services shall be deemed completed and
finally accepted by the Client and the final report and final statement shall be deemed
approved by the Client as satisfactory ninety (90) calendar days after receipt of the final
report and final statement by the Client unless the Client, within such ninety (90)-day
period, gives written notice to the Consultants specifying in detail deficiencies in the
Services, the final report or final statement. The Consultants shall thereupon promptly
make any necessary corrections, and upon completion of such corrections, the foregoing
process shall be repeated. The final payment under this Clause shall be  made only
after the final report and a final statement, identified as such, shall have been submitted
by the Consultants and approved as satisfactory by the Client. The Services shall be
deemed completed and finally accepted by the Client and the final report and final
statement shall be deemed approved by the Client as satisfactory ninety (90) calendar
days after receipt of the final report and final statement by  the Client unless the
Client, within such ninety (90)-day period, gives written notice to the Consultants
specifying in detail deficiencies in the Services, the final report or final statement.
The Consultants shall thereupon promptly make any necessary corrections, and upon
completion of such corrections, the foregoing process shall be repeated. Any amount
which the Client has paid or caused to be paid in accordance with this Clause in
excess of the amounts actually payable in accordance with the provisions of this
Contract shall be reimbursed by the Consultants to the Client within thirty, (30) days
after receipt  by the Consultants of notice thereof. Any such claim by the Client for receipt
by the Client of a final report and a final statement approved by the Client in
accordance with the above.

(e) All payments under this Contract shall be made to the account of the
Consultants specified in the SC.

7. Fairness and Good Faith

7.1 Good Faith

The Parties undertake to act in good faith with respect to each other's rights under this
Contract and to adopt all reasonable measures to ensure the realization of the objectives of
this Contract.
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7.2 Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every contingency
which may arise during the life of the Contract, and the Parties hereby  agree that it
is their intention that this Contract shall operate fairly as between them, and without
detriment to the interest of either of them, and that, if during the term of this Contract either
Party believes that this Contract is operating unfairly, the Parties will use their best efforts
to agree  on such action as may be necessary to remove the cause or causes of such
unfairness, but no failure to agree  on any action pursuant to this Clause shall give rise to
a dispute subject to arbitration in accordance with Clause GC 8 hereof.

8. Settlement of Disputes

8.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contract or the interpretation thereof.

8.2 Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to  this Contract which
cannot be settled amicably within thirty (30) days after receipt by one Party of the other
Party's request for such amicable settlement may be submitted by either Party for
settlement in accordance with the provisions specified in the SC.
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III. SPECIAL CONDITIONS OF CONTRACT

GC Clause

A. Amendments of, and Supplements to, Clauses in the General Conditions of Contract

1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA”

1.4 The language is: English

1.6.1 The addresses are:

Client: The Chief Engineer,
Highways, PWD,
Mizoram, Aizawl.

Email: cehwys@gmail.com
Consultant: Address of Consultant_____________________
Attention:

1.6.2 Notice will be deemed to be effective as follows:

(a) in the case of personal delivery or registered mail, on delivery;
(b) in the case of telexes, 24 hours following confirmed transmission;
(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d) in the case of facsimiles, 24 hours following confirmed transmission.

1.8 The Member in Charge is:
(Note: If the Consultants consist of a joint venture of more than one entity, the name of
the entity whose address is specified in SC 1.6.1 should be inserted here. If the
Consultants consist of one entity, this Clause 1.8 should be deleted from the SC)

1.9 The Authorised Representative are:
For the Client: The Chief Engineer, Highways, PWD, Mizoram, Aizawl.
For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees,
levies and other impositions levied under the existing, amended or enacted laws during
life of this contract and the client shall perform such duties in regard
to the deduction of such tax as may be lawfully imposed.

2.1 The effectiveness conditions are the following:
i) Approval of the Contract by the client

2.2 The time period shall be four months or such other time period as the parties may agree
in writing.

2.3 The time period shall be one month or such other time period as the Parties may agree
in writing.

2.4 The time period shall be 66 months (18 month for construction period and 48 months
for Maintenance period)

3.4 Limitation of the Consultants' Liability towards the Client

(a) Except in case of gross negligence or willful misconduct on the part of the
Consultants or on the part of any person or firm acting on behalf of the
Consultants in carrying out the Services, the Consultants, with respect to damage
caused by the Consultants to the Client's property, shall not be liable to the Client:
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i) for any indirect or consequential loss or damage; and

ii) Consultant will maintain at its expenses; Professional Liability Insurance including
coverage for errors and omissions caused by Consultant’s negligence in the performance
of its duties under this agreement, (A) For the amount not exceeding total payments for
Professional Fees and Reimbursable Expenditures made or expected to be made to
the Consultants  hereunder OR (B) the proceeds, the Consultants may be entitled to
receive from any insurance maintained by the Consultants to cover such a liability,
whichever of (A) or (B) is higher.

iii) The policy should be issued only from an Insurance Company operating in India.

iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident”
(AOA) and “Aggregate limit on the policy period” (AOP) and in no case should be for an
amount less than stated in the contract.

v) If the Consultant enters into an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint
venture/in association entity and not by the individual partners of the joint
venture/association.

vi) The contract may include a provision thereby the Consultant does not cancel the policy
midterm without the consent of the Employer. The insurance company may provide an
undertaking in this regard.

(b) This limitation of liability shall not affect the Consultants' liability, if any, for damage to
Third Parties caused by the Consultants or any person or firm acting on behalf of the
Consultants in carrying out the Services.

(c) Professional Liability Insurance may be accepted for initially one year which shall be
extended annually for five years. PLI shall be uniformly taken for a period of five years.

3.5 The risks and the coverage shall be as follows

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988
in respect of motor vehicles operated in India by the Consultants or their Personnel or
any Sub-consultants or their Personnel for the period of consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the period
of consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the Personnel
of the Consultants and of any Sub-consultant,   in accordance with the relevant
provisions of the Applicable Law, as well as, with respect to such Personnel, any such
life, health, accident, travel or other insurance as may be appropriate; and

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part
with funds provided under this Contract, (ii)   the Consultants' property used  in
the performance of the Services, and (iii) any documents prepared by the Consultants
in the performance of the Services.
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3.7(c) The other actions are
"(i) taking any action under a civil works contract designating the Consultants as "Authority’s
Engineer", for which action, pursuant to  such civil works contract, the written approval of the
Client as "Employer" is required".

3.9 The Consultants shall not use these documents for purposes unrelated to this Contract
without the prior written approval of the Client.

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C shall serve
in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupee is :

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in shall be
adjusted as follows :
(i) Consultants shall be paid billing rates for services rendered by the personnel of

all categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support
staff   on man-moth wise. For calculating billing rates of remaining items of the financial
proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office
supplies communication etc (v) reports & document printing and (vi) survey equipment etc.
quoted amount of selected consultant will be converted to percentage of civil work cost
quoted by civil contractor and payment will be made in proportionate to the financial
progress of the civil work. Beginning 19th months from the last date of submission of bid,
billing rates shall be increased for the remuneration part only @ 8% every 18 months.
However, for evaluation and award of the Bid proposals, the quoted initial rate (as
applicable for first 18 months from last date of submission of bid) shall be multiplied by
the total time input for each position on this contract, i.e. without considering the increase in
the billing rates. All payments shall be made in Indian Rupees and shall be subjected to
applicable Indian laws withholding taxes if any.

(ii) Remuneration paid pursuant to the rates set forth in Appendix G shall be adjusted
every eighteen (18) months (and, the first time, with effect for the remuneration earned in
the 19th calendar month after the last date of submission of bid) by 8% every 18 month for
personnel.

(iii) Notwithstanding any other provisions in the agreement in this regard, this
provision will prevail and over ride any  other provision to the contrary in this
agreement.

6.2(b)(i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and
allowances as the Consultants shall have agreed to pay to the Personnel as well as factors
for social charges and overhead, and (B) the cost of backstopping by home office staff
not included in the Personnel listed in Appendix C, and (C) the Consultants' fee; (ii) that
bonuses or other means of profit-sharing shall not be allowed as an element of overhead,
and (iii) that any rates specified for  persons not yet appointed shall be provisional and shall
be subject to revision, with the written approval of the Client, once the applicable salaries and
allowances are known.

(2) Remuneration for periods of less than one month shall be calculated on an hourly basis for
actual time spent in the Consultants' home office and directly attributable to the Services
(one hour being equivalent to 1/240th of a month) and on a calendar-day basis for time spent
away from home office (one day being equivalent to 1/30th of a month).

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G
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6.4(a) The following provisions shall apply to the interest bearing advance payment and the
advance payment guarantee :

1) An advance payment of 10% of the contract price in proportion to the quoted Indian
currency (INR) in the bid shall be made within 60 days after receipt and verification
of   advance payment bank guarantee. The advance payment along with interest will be
set off by the Client in equal instalments against the statements for the first 12 months
of the Service until the advance payment has been fully set off. The advance payment
shall be in Indian Rupee.

2) The bank guarantee shall be in the amount and in the currency of the the advance
payment.

3) Interest rate shall be 10% per annum (on outstanding amount).

6.4 (c) The interest rate is 10 % per annum.
6.4(e) The accounts are:

Account Name:
Bank Account No.

Bank name
Bank Address:
Fax:
Swift code
IFSC CODE:

[Note: Insert account number, type of account and name and address of the Bank]

8.2 Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an
arbitration panel composed of three arbitrators, in accordance with the following
provisions:
(a) Where the Parties agree that the dispute concerns a technical matter, they may

agree to appoint a sole  arbitrator or, failing agreement on the identity of such sole
arbitrator or within thirty (30) days after receipt by the other Party of the proposal of a
name for such an appointment by the Party who initiated the proceedings, either Party
may apply to the President, Indian Roads Congress, New Delhi, for a list of not fewer
than five nominees and, on receipt of such list, the Parties shall alternately strike
names there from, and the last remaining nominee on the list shall be the sole
arbitrator for the matter in dispute. If the last remaining nominee has not been determined
in this manner within sixty (60) days of the date of the list, the President, Indian Roads
Congress, New Delhi, shall appoint, upon the request of either Party and from such list
or otherwise, a sole arbitrator for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter, the
Client and  the Consultants shall each appoint one arbitrator, and these two arbitrators
shall jointly  appoint a third arbitrator, who shall chair the arbitration panel. If the
arbitrators named  by the Parties do not succeed in appointing a third arbitrator within
thirty (30) days after the latter of the two arbitrators named by the Parties has been
appointed, the third arbitrator shall, at the request of either Party, be appointed by
Secretary, the Indian Council of Arbitration, New Delhi.
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(c) If, in a dispute subject to Clause SC 8.2.1 (b), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the Party which has
named an arbitrator may apply to the Secretary, Indian Council of Arbitration, New Delhi,
to appoint a sole arbitrator for the matter in dispute, and the arbitrator appointed pursuant
to such application shall be the sole arbitrator for that dispute.

8.2.2 Rules of Procedure

Arbitration proceedings shall be conducted in accordance with  procedures of the Arbitration
& Conciliation Act 1996, of India unless the Consultant is a foreign national/firm, where
arbitration proceedings shall be   conducted in accordance with the rules of procedure for
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as in
force on the date of this Contract.

8.2.3 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.2.4 Qualifications of Arbitrators

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through
(c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized legal or technical
expert with extensive experience in relation to the matter in dispute.

8.2.5 Miscellaneous

In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator
if there is no such majority) shall be final and binding and shall be enforceable in
any court of competent jurisdiction, and the Parties hereby waive any objections to or
claims of immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:

Sl. No. Particulars Maximum amount payable per Arbitrator/per
case*

1 Arbitrator fee

Rs. 15,000/- per day subject to a maximum 4
lacs
Or
Rs 2.5 lacs (lump sum) subject to publishing
the award within 12 months.

2 Reading Charges Rs 15,000/-

3
Secretarial Assistance and Incidental
charges (telephone, fax, postage etc.) Rs 20,000/-

4 Charges for Publishing /declaration
of the Award Maximum of Rs. 20,000/-
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* May be suitably modified, as per market rates

Sl. No. Particulars Maximum amount payable per Arbitrator/per case*

5 Other  expenses (as per actual against
bills subject to the prescribed ceiling)
Traveling Expenses

Maximum ceiling
Economy class (by air), First class AC (by
train) and AC car (by road)

Lodging and Boarding

1. Rs 15,000/- per day (in metro cities)
2. Rs 7,000/- per day (in other cities)
3. Rs 3,000/- per day, if any Arbitrator makes
their own arrangements.

6 Local Travel Rs. 1500/- per day

7
Extra charges for days other than
hearing/meeting days (maximum for 2
days)

Rs. 3,500/- per day

Note:-

1 . Lodging, boarding and travelling expenses shall be allowed only for those members
who are residing 100 kms. away from place of meeting.

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as
Metro Cities.
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IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks,
place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them;
dates of submission, etc. If no reports are to be submitted, state here "Not applicable".}

Please refer TOR
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Appendix C: Key Personnel and Sub-consultants

[List under]

C-l Titles [and names, if already available}, detailed job descriptions and minimum
qualifications. experience of Personnel to be assigned to work in India, and staff- months
for each.

C-2 Same information as C-l for Key local Personnel.

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India.

C-4 List of approved Sub-consultants [if already available]; same information with respect
to their Personnel as in C-l through C-4)

Please refer TOR
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Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in India. If
there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and  all other Professional/ Sub Professional / Support
Staff / Sub-Consultancy personnel shall work 6 days (Mondays through Saturday) every week and
observe the Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per
the work program of the EPC Contractor. In this context in case the work plan of the Consultant
needs suitable modifications, the same  shall  be carried out  and submitted to the client for
consideration.

The Consultants hours of work normally shall match with that of Contractor’s activities
on the site. No extra remuneration shall be claimed or paid for extra hours of work required
in the interest of Project completion.

In respect of foreign personnel, one day per trip as travel time from and to the country
of the Government shall be allowed.



Ministry of Road Transport & Highways Request for Proposal for AE

106

Appendix F: Duties of the Client

F-1 Services, facilities and property to be made available to the Consultants by the Client.

F-2 Counterpart personnel to be made available to the Consultants by the Client.]

Please refer TOR
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Appendix G: Cost Estimates

List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)

2. Reimbursable/Rental/Fixed expenditures as follows:

a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.
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Appendix H: FORM OF PERFORMANCE SECURITY (PERFORMAMANCE BANK GUARANTEE)
(Clause-13 of TOR)

To

The Chief Engineer,
Highways, PWD
Mizoram, Aizawl

WHEREAS

[Name and address of Consultants]1 (hereinafter called “the consultants”) has undertaken, in
pursuance of Contract No. dated ________ to
provide the services on terms and conditions set forth in this Contract_________________________
[Name of contract and brief description of works] (herein after called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Consultants up to a total of

1. ___________________ [amount of Guarantee]

2. ___________________ [in words],

Such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of Guarantee] as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of  the services to be performed there under or of any of the Contract documents which may
be made between you and the Consultants shall   in any way release us from any liability   under
this guarantee, and we hereby waive notice of any such change, addition or modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the
constitution of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to
Rs…………………(Rs. ) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is made upon us on or before

all our liability under this guarantee shall cease.

This guarantee shall be valid for a period of 68 months i.e. upto 2 months beyond the expiry of
contract of 66 months.
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Signature and Seal of the Guarantor

In presence of

1. Name and Designation
(Name, Signature & Occupation)

Name of the Bank
Address

2. Name and Designation
(Name, Signature & Occupation)

Name of the Bank
Address

Date

* Give names of all partners if the Consultants is a Joint Venture.
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Appendix I: Form of Bank Guarantee for Advance Payments
(Reference Clause 6.4(a) of Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref: Bank Guarantee:

Date:

Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client",
which expression shall, unless repugnant to the context or meaning thereof include it successors,
administrators and assigns) having awarded to M/s……………………………………
(hereinafter referred to as the "Consultant" which expression shall unless repugnant to the context
or meaning thereof, include its successors,  administrators, executors and assigns), a contract by
issue of client's Contract Agreement No. dated and the same
having been unequivocally accepted by the Consultant, resulting in a Contract valued at for
Contract (hereinafter called the "Contract")

(scope of work)

and the Client  having  agreed to make an advance payment to the Consultant for
performance of the above Contract amounting to (in words and figures) as an advance against Bank
Guarantee to be furnished by the Consultant.

We (Name of the Bank) having its Head Office at (hereinafter referred to as the
Bank), which expression shall,  unless repugnant to the context or meaning thereof, include
its successors, administrators executors and assigns) do  hereby guarantee and undertake to
pay the client immediately on demand any or, all monies payable by the Consultant to
the extent of _____ as  aforesaid at any time upto

@ without any demur,
reservation, contest, recourse or protest and/or without any reference to the consultant.
Any such demand made by the client on the Bank shall be conclusive and binding
notwithstanding any difference between the Client and the Consultant or any dispute pending
before any Court, Tribunal, Arbitrator or any other authority. we agree that the Guarantee herein
contained  shall be irrevocable and shall continue to be enforceable till the Client discharges this
guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the contract by the Consultant. The Client shall have the fullest liberty without
affecting this guarantee, to postpone  from time to time the exercise of any powers vested in
them or of any right which they might have against the Client and to exercise the same at any
time in any manner, and either to  enforce or to forebear to enforce any covenants, contained
or implied, in the Contract between the Client and the Consultant any other course or remedy or
security available to the Client. The bank shall not be relieved of its obligations under these
presents by any exercise by the Client of its liberty with reference to the matters aforesaid or
any of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Client or any other indulgence shown by the Client or by any other
matter or thing whatsoever which under law would but for this provision have the effect of relieving
the Bank.
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The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Consultant
and notwithstanding any security or other guarantee that the Client may have in relation to the
Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is limited
to_____ and it shall remain in force upto and including
_____and shall be extended from time to time for such period (not exceeding one year), as
may be desired by M/s. on whose behalf
this guarantee has been given.

Dated this day of 200 at __________

WITNESS

1. ______________________________________ (Name)

______________________________________ (Signature)

______________________________________ (Official Address)

Designation (with Bank stamp)
Attorney as per Power of
Attorney No.
Dated

Strike out, whichever is not applicable.

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee from
Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed
by any Nationalized Bank in India.
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Appendix J

Letter of invitation
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Appendix K

Letter of Award
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Appendix L

Minutes of pre-bid meeting
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Appendix-M
Memorandum of Understanding

between

…………………………………………………
And

……………………………………………………………………………

Whereas the Chief Engineer, Highways, PWD, Mizoram, Aizawl on behalf of Ministry of Road
Transport & Highways (MoRT&H) (hereinafter called the ‘Employer’) has invited proposal for
appointment of Authority’s Engineer for ______________________________
(Name of project) hereinafter called the Project.

And Whereas ……………………………. (Lead Partner) and …………………………JV partner/s
have agreed to form a Joint Venture to provide the said services to the Employer as Authority’s
Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

(i) ………………………… will be the lead partner and …………………….. will be the other JV partner/s

(ii) ………………………... (lead partner) shall be the incharge of overall administration of contract
and shall be authorised representative of all JV partners for conducting all business for and on
behalf of the JV during the bidding process and subsequently, represent the joint venture for and
on behalf of the JV for all contractual matters for dealing with the Employer/EPC Contractor if
Consultancy work is awarded to JV.

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and
liabilities relating to the consultancy work and in accordance with the Terms of Reference of the
Request for Proposal for the Consultancy Services.

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU
indicating the specific project inputs and role of each partner/s along with percentage sharing  of
cost of services shall be submitted to the Employer

(Consultant may submit the detailed MOU along with percentage sharing of cost at the time of bidding
also).

For ………………………………….. (Name of Lead partner)

……………………………………………..
Managing Director/Head of the Firm
Address

For …………………………………. (Name of JV partner/s)

…………………………………………………
Managing Director/Head of the Firm
Address

For ……………………………….(Name of Associate Partner/s)
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Appendix-N
FORM OF BANK GUARANTEE FORMAT FOR BID SECURITY

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)

Ref.: Tender No. _____________________ , dated _______________________

Bank Guarantee:

Date:

WHEREAS, (Name of Bidder) ________________(hereinafter called
“the bidder”) has submitted his bid dated (date) for the Tender No.
_____________________, date……………………………………… (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We, ……………………………. [Name of Bank) of
………………………… [Name of Country] having our registered office at ……………………. (hereinafter
called “the Bank”) are bound unto …………………………………… [Name of Employer] (hereinafter
called “the Employer”) in the sum of Rs. _____ (Rupees ……………………… Lakhs Only)
for which payment will and truly to be made to the said Employer the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ___________ day of 2017.

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance

with the Instructions to Bidder; or
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the

period of bid validity,
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to

Bidders, if required; or
b. fails or refuses to furnish the Performance Security, in accordance with the

Instructions to Bidders,

we undertake to pay the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of
one or any of the conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days
after the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or
as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.
Any demand in respect of this Guarantee should reach the Bank not later than the above date.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.
_____ (Rs. …………………………………) and the guarantee shall remain valid till ……………
Unless a claim or a demand in writing is made upon us on or before all our liability
under this guarantee shall cease.

DATE
SIGNATURE OF THE BANK
SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India
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PROCEDURE UNDER E-TENDERING
INSTRUCTIONS TO APPLICANTS

(Note: RFP stands modified to the extent required as per these instructions).

Consultancy service for Authority’s Engineer for supervision of Construction of Rock Fall Area
Bypass on Lengpui Airport Road on NH-44A Via Lengte Road during 2016-17 in the State of Mizoram.
under EPC mode.

1. ACCESSING/PURCHASING OF BID DOCUMENTS:

1. It is mandatory for all the Applicants to have Class-III digital signature certificate (with both Signing
and Encryption certificate) (in the name of person who will sign the Application) from any of
the licensed certifying agency (“CA”) [Applicants can see the list of licensed CAs from the link
www.cca.gov.in] to participate in e-tendering of MORTH. The authorized signatory holding Power of
Attorney shall only be the Digital signatory. In case authorized signatory holding Power of Attorney
and Digital Signatory are not the same, the bid shall be considered non-responsive. It should be in
corporate capacity (that is in Bidder capacity/in case of JV in the lead member capacity, as
applicable). The bidder shall submit document in support of the Class III DSC.

2. To participate in the submission of the Application against the RFP, it is mandatory for the bidders to
get registered their firm/Consortium with e- tendering portal http://eprocure.gov.in/eprocure/app and
www.infracon.nic.in to have user ID and password which has to be obtained by submitting an
annual registration charges through e- payment gateway. Validity of online registration is 1 year.
Following may kindly be noted: (a) Registration with e-procurement portal of MoRTH/ NHAI should
be valid at least up to the date of submission of BID. (b) BIDs can be submitted only during the
validity of registration.

3. RFP can be viewed/downloaded, free of cost w.e.f. 10.11.2017 till 8.01.2018 up to 17:00 hours.

Following may be noted
a. Applications can be submitted only   during the validity   of registration with the

http://eprocure.gov.in/eprocure/app and www.infracon.nic.in .
b. The amendments/clarifications to the RFP, if any, will be posted on the MoRTH website.

4. To participate in bidding, Applicants have to pay a sum of Rs. 5,000/- (Rs. five thousand only) as a
cost of the RFP(non-refundable )to “Chief Engineer, Highways, PWD, Mizoram, Aizawl payable at
Aizawl, Mizoram” in the form of demand draft. To participate in bidding, Applicants have also to pay
non-refundable fee to e-procurement service provider against Tender Processing fee through online.

5. If the Applicant has already registered with the http://eprocure.gov.in/eprocure/app and
www.infracon.nic.in and validity of registration has not expired, then such Applicant does not
require fresh registration.

6. The consulting firm and their key personnel must be registered in INFRACON portal, failing which
their bids will be treated as non responsive.

2. PREPARATION AND SUBMISSION OF APPLICATIONS:

i. Detailed RFP may be downloaded from http://eprocure.gov.in/eprocure/app and www.infracon.nic.in
and the Bid may be submitted online following the instructions appearing on the screen. A Vendor
manual containing the detailed guidelines for e-tendering system is also available on
http://eprocure.gov.in/eprocure/app and www.infracon.nic.in.

ii. The following shall be the form of various documents in the Application:
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A. Only Electronic Form (to be uploaded on the http://eprocure.gov.in/eprocure/app
and www.infracon.nic.in) [Refer to Clause 4.3 of section 2 of RFP]

a) Technical proposal as indicated in Para ‘B’ below
b) Financial proposal as per format prescribed in SECTION-5 OF RFP.

B. Original (in Envelope) [Refer to Clause 4.3 of section 2 of RFP]
I. Technical Proposal in Hard Bound Form including

a) Power of Attorney for signing the Application
b) If applicable, the Power of Attorney for Lead Member of JV;
c) Copy of Memorandum of Understanding between JV partners, if applicable;
d) Copy of Memorandum of Understanding with Associate, if applicable
e) Firms credentials as per format prescribed in SECTION-3 OF RFP.
f) Technical proposal as per format prescribed in SECTION-4 OF RFP.
g) Self evaluation based on evaluation criteria.

II. Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft in favour
of Chief Engineer, Highways, PWD, Mizoram, Aizawl payable at Aizawl, Mizoram.

III. Bid Security (for the amount given in section 1 (clause 6) of this document and in favour of
Chief Engineer, Highways, PWD, Mizoram, Aizawl in the form of a Bank Guarantee and
the format specified in this document

IV. Application processing fee as applicable shall be paid to the Service provider of E- tendering
portal.

V. Duly executed ‘Integrity Pact’ as per enclosed format.

iii. The Applicant shall submit the original documents specified above in point No. 2 B together with their
respective enclosures and seal it in an envelope and mark the envelope as “Technical Proposal” for
the Project for which proposal is submitted and name and address of the Applicant. The envelope
must be clearly marked “DO NOT OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION
COMMITTEE”. In addition, the Application due date should be indicated on the right hand corner of
the envelope. The original documents should be submitted before 13:00 hrs IST on t he Ap pl
i ca t i o n du e da t e at the below mentioned address in the manner and form as detailed in the
RFP. A receipt thereof should be obtained from the below mentioned person.

ATTN.OF : K.LALSAWMVELA
DESIGNATION : Chief Engineer, Highways, PWD, Mizoram.

ADDRESS : PWD Complex, 3rd Floor, Tuikhuahtlang, Aizawl-796001

E-MAIL ADDRESS : cehwys@gmail.com

iv. The Applicant shall upload scanned copies of the documents as specified in point nos. 2 (ii) (A) & (B)
above on the http://eprocure.gov.in/eprocure/app and www.infracon.nic.in before 11: 00 hours
Indian Standard Time on the Application due date. No hard copy of the documents as specified in
point nos. 2 (ii) (A)(b) above is required to be submitted. In the event of any discrepancy between
the original and the copy (in electronic form), the original shall prevail.

v. It may be noted that the scanned copies can be prepared in file format i.e. PDF or JPEG format
such that the file size is not more than 5 MB
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3. ADDENDUM TO THE RFP:
Any Addendum to the RFP shall be uploaded only on the http://eprocure.gov.in/eprocure/app and
www.infracon.nic.in.

4. Modification/Substitution/Withdrawal of bids:

i. The Bidder may modify, substitute or withdraw its e- bid after submission prior to the Bid
Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid
Due Date.

ii. Any alteration/modification in the Bid or additional information supplied subsequent to the Bid
Due Date, unless the same has been expressly sought for by the Authority, shall be
disregarded.

iii. For modification of e-bid, bidder has to detach its old bid from e-tendering portal and
upload/resubmit digitally signed modified bid.

iv. For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

v. Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for
any reason, bidder cannot re-submit e-bid again.

5. OPENING AND EVALUATION OF APPLICATIONS:

i. Opening of Proposals will be done through online for Financial Proposal and both on-line
and manually for Technical Proposal.

ii. For participating in the tender, the authorized signatory holding Power of Attorney shall be
the Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital
Signatory are not the same, the bid shall be considered non- responsive.

iii. The Authority shall open Envelope containing Technical Proposal received as mentioned in
point nos. 2 (ii) B at 14:00 hours Indian Standard Time on the Application due date in the
presence of the Applicants who choose to attend. This Authority will subsequently open
the Technical Proposal as mentioned in point no. 2 (ii) A (a) above and evaluate the
Applications in accordance with the provisions set out in the RFP.

iv. The Financial Proposal 2 (ii) A (b) will be opened of the short listed applicants who qualify
for financial opening as per RFP. The date of opening of Financial Proposal will be notified
later on.
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DISCLAIMER
The Applicant must read all the instructions in the RFP and submit the same accordingly.
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