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Sub.:

REQUEST FOR PROPOSAL (RFP)

SECTION 1: INFORMATION TO CONSULTANTS

Consultancy services for Authority’s Engineer for Supervision of :-

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design
Ch 0+000) to Makhu (Design Ch 33+611) & Harike (Design Ch 44+680) to Khalra
(Design Ch 86+236) including construction of ROB at 81-S/2-E at km 32.240 and
ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in
the state of Punjab on EPC Mode

Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch
0+000 (Existing Km 0+000) to Arifke at Design Ch 24+600 (Existing Km 24+740)
including construction of proposed ROB at LC No 93-B1/2-E near village Padhri at
Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design Ch 12+280
via Mallanwala to two lane with paved shoulders of NH 703 A (Project Length =
24.600 km) in the state of Punjab on EPC Mode

GENERAL:-

The Ministry of Road Transport & Highways, New Delhi through PWD B&R
department, Punjab (the ‘Employer’) invites proposals from eligible consultant
empanelled for supervision by MoRT&H for engaging Authority’s Engineer (AE)
on the basis of International Competitive Bidding for the following contract
package in the State of Punjab

_ Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including
construction of proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State
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TABLE 1: DETAILS OF PROJECT

Project
s NH Length| Agsignment
Consultancy Package State Project Stretch (Km) /| period
No No. Project | (months)
Cost
(Cr.)
Consultancy services for Authority's Engineer for
Rehabilitation and Upgradation of two lanes with Moga (Design Ch
paved shoulder from Moga (Design Ch 0+000) to 9 9 . .
. . ; 0+000) to Makhu Construction Period (
Makhu (Design Ch 33+611) & Harike (Design Ch -
. - . - (Design Ch 33+611) & | 75.167/ 18 months) +
44+680) to Khalra (Design Ch 86+236) including | 703 B | Punjab h ! . .
1 . Harike (Design Ch 234.42 |Maintenance Period (48
construction of ROB at 81-S/2-E at km 32.240 and
. X 44+680) to Khalra months)
ROB at LC No: B-53/E-2 at km 59.007 (Project (Design Ch 86+236)
Length=75.167 kms) of NH-703- B in the state of 9
Punjab on EPC Mode
Consultancy services for Authority's Engineer for
Rehabilitation and Upgradation of Makhu (On NH-
54 Near Makhu Town) at Design Ch 0+000
(Existing Km 0+000) to Arifke at Design Ch 24+600 Makhu (On NH-54
(Existing Km 24+740) including construction of Near Makhu Town) at Construction Period
proposed ROB at LC No 93-B1/2-E near village Design Ch 04000 24.600/ (18 months) +
2 Padhri at Design Ch 4+070 and LC No 102-S/2-E 703 A | Punjab | (Existing Km 0+000) 13'0 31 |Maintenance Period (48
near village Sudhara at Design Ch 124280 via to Arifke at Design Ch ’ months)
Mallanwala to two lane with paved shoulders of NH 244600 (Existing Km
703 A (Project Length = 24.600 km) in the state of 24+740)
Punjab on  Engineering, Procurement &
Construction (EPC) Mode

4.

The RFP shall be received through “"INFRACON” (www.infracon.nic.in) and will be
evaluated based on details furnished on "INFRACON”. As such before submitting the
proposal, the Consultant (the firm and all key personnel) shall mandatorily register
and enlist themselves, on the MoRTH portal "INFRACON” and upload all relevant
information to enable correct evaluation of RFP.

All the bidders registered on “"INFRACON" shall form a Team on “"INFRACON"” which
would be assigned unique INFRACON Team ID. Bidders while submitting the RFP
proposal shall furnish registration details including INFRACON Team ID. A copy of
INFRACON Operation Procedure is enclosed for bidder’s reference.

Selection of AE shall be as per selection procedures given in the Model
Agreement for Engineering Procurement and Construction. The selected AE
shall be intimated to the Contractor.

The proposal shall be submitted in English Language and all correspondence
would be in the same language.

Ministry of Road Transport & Highways, through PWD B&R department,
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Punjab /ntends to appoint a Consultant to act as Authority’s Engineer for
implementation of this EPC project. As per the Terms and Conditions of the
EPC Agreement (s), the Authority’s Engineer shall perform all the duties
as per TOR given in this RFP alongwith any amendment thereof. The
selection of Authority’s Engineer shall follow the laid down procedures given
in the Contract Agreement signed between Employer and Contractor.

5. The interested consultancy firms may download the RFP document from the
official website of the Employer w.e.f. ----------- (Date to be specified) to -----
---- (Date to be specified) upto 1700 hrs. The Consultant who download the
RFP document from the website will be required to pay the non- refundable
fee of Rs. 5,000/- at the time of the submission of the Bid proposal, in the
form of Demand Draft payable to Regional Pay and Accounts Officer,
Chandigarh payable at Chandigarh. The RFP will be invited through e-
tendering portal.

6.  The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000
(fifty thousand) in the form of a Bank Guarantee (as per the format specified
in Appendix N of this RFP document) (the “Bid Security”), valid for 45 days
beyond the validity of the bid. The Bid submitted without Bid Security will be
summarily rejected. The Bid Security of the successful Bidder will be returned
when the Bidder has signed the Contract Agreement with the Employer and
has furnished the required Performance Guarantee as specified in the
document within 15 days from the receipt of the Letter of Acceptance. The
Bid Security will be forfeited:

(@  If a Bidder withdraws its bid during the period of bid validity. Or

(b)y  If the Bidder fails to accept the Employer’s corrections of
arithmetic errors in the Bidder’s bid (if any), or

(c)  If the Successful Bidder fails to sign the contract agreement
with the Employer within the prescribed period, or

(d) If the Successful Bidder fails to furnish the Performance
Security within the stipulated time.

Unqualified bidders would be informed regarding their non
qualification, without any explanation and thereafter Bid Security would be
returned unopened after the evaluation of the financial proposal and signing
the contract agreement with the successful bidder.
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7. The proposal should be submitted by consultancy firms in two parts. The two
parts of the proposal are Part 1: Technical Proposal and Part 2:
Financial Proposal. For a given EPC Project, Stage -1 of the Evaluation
shall consider the evaluation of the Technical Proposal (i.e. Part 1). The
firms scoring the qualifying marks (minimum 75%) as mentioned in RFP
shall only be considered for further evaluation. Under stage 2, the financial
proposal of such firms as selected above shall be opened and evaluated.
Proposals will finally be ranked according to their combined technical and
financial scores as specified in clause 5 of section 2. The first ranked
Applicant shall be selected for negotiation ( the “ Selected Applicant”) while
the second ranked Applicant will be kept in reserve.

8. The total time period for the assignment as Authority’s Engineer will be for
Construction Period ie 18 months + 48 Months for Maintenance
Period for Consultancy Packages at Sr no. 1 and Sr no. 2 in Table No 1 "Details of
Project" above with reduced man power.

9. Consultants may apply either as a sole firm or forming Joint Venture with
other consultants. In case of ].V. both the firm shall be empanelled
with MORT&H in relevant category. In case of Joint Venture, the
maximum number of Joint Venture partners is limited to 2 (i.e. one lead + 1
JV partners). Formulation of more than one JV/association with different
partners for the same work is not allowed and all such proposal involving the
firms shall be treated as non-responsive. If the consultant submits bids as
sole applicant and also in JV/Association with another consultant, both bids
shall be summarily rejected. No consultant shall submit more than one bid.

10. The Applicant whether a sole applicant or lead member with joint venture(s)
may include an Associate company also. Credentials of associate firm,
except key personnel, if any will not be considered for evaluation.
Associate firm need not be MORT&H empanelled consultant. The
applicant shall submit a Memorandum of Understanding (MOU) with the
Associate regarding the role and responsibilities of the Associate Company
along with the proposal. Maximum numbers of key personnel of the associate
firm during the RFP Proposal and implementation of contract is limited to 3.
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11. Consulting firms meeting the following criteria are only eligible for applying
for this assignment. Firms not meeting these criteria or not empanelled by
MoRT&H as supervision consultant, need not apply.

* The construction period to be indicated in the RFP by concerned
Technical Division inviting the RFP.

A). Eligibility criteria for sole applicant firm.

Experience of the firm in last 7 years
S.No. Preparation of DPR | Project  Supervision / IC Annual Turnover***
(NH/SH/Equivalent) (NH/SH/Equivalent)

1 (a). [The firm should have The firm should have Annual turnover (updated
minimum experience minimum experience of average of last 3 years) of
of preparation Project the firm from consultancy

of
detailed Project | Supervision/Independent | business should be equal
Report/ Feasibility Engineer/ Authority’s | to or more than 2% of
Study cum Engineer of 2/4/6**-| Estimated Project Cost.
Preliminary Design | laning/Bridge project of
Report of 2/4/6**- | aggregate length equal
laning/Bridge project to 3 times or more of
of aggregate length similar  category for
equal to 2 times or which RFP is invited.
more  of similar
category for
which
RFP is invited.
1(b) Firm should also have | Firm should also have

Prepared experience of Project

DPR/Feasibility Study | Supervision/Independent

Cum Preliminary Engineer/ Authority’

Design Report for at Engineer of at least one

least one project of project of similar

similar category of | category of two/four/six**

two/four/six** laning/bridge work of

laning/bridge work of | length equal to 40% of

40% of project | project length.

length..

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane
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projects experience of 4/6 lane also to be considered with a multiplication
factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for
4/6 laning projects. Experience of 2 lane will be considered for 4/6 laning
projects with a multiplication factor of 0.75. For standalone bridge projects,
experience in bridge work (either standalone project or as a part of road
project) only be considered.

B)

Eligibility Criteria for partners in case of JV (not more than 1 JV
partners shall be allowed) shall be as under:

The lead partner must fulfill atleast 50% of requirements at 1(a) of table
in para (A) above and other JV partner should fulfill atleast 30% of
eligibility criteria as indicated at 1(a) of table in para (A) above. Also the
lead partner and JV partner jointly should meet the eligibility criteria as
mentioned at 1(a) of table in para (A) above. Lead partner should meet
the criteria 1 (b) of table in para (A) above.

Note: The weightage given for experience of a firm would depend on the
role of the firm in the respective assignments. The firm’s experience
would get full credit if it was the sole firm in the respective assignment. If
the applicant firm has completed projects as JV with some other firms,
weightage shall be given as per the JV share***, However if the applicant
firm has executed the project as associate with some other firms, 25%
weightage shall be given to the applicant firm for the projects completed
under such association.

*** For weightage of experience in any past Consultancy assignment,

12.

experience certificate from the client shall be submitted. In absence of
clear demarcation of JV share in client certificate, the weightage will be
treated as 60 % for lead partner and 40% for minor partner. Annual
turnover duly certified by Chartered Accountant shall be accepted. In
case of non-availability of such documents no weightage of
turnover/experience will be considered.

Following enhancement factor will be used for the cost of services
provided and for the turnover from consultancy business to a common
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base value for works completed in India:

Year of Completion of services / turnover Enhancement factor
Financial year in which RFP Invited 1.00

One year prior to RFP 1.10

[Two year prior to RFP 1.21

Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the
works executed by them without accounting for the above mentioned
factors.

In case the financial figures and values of services provided are in
foreign currency, the above enhancement factors will not be applied.
Instead, current market exchange rate (State Bank of India BC Selling
rate as on last date of submission of the bid) will be applied for the
purpose of conversion of amount in foreign currency into Indian Rupees.

13.  The Bidder including individual or any of its Joint Venture Member should,
in the last 2 years, have neither failed to perform for the consultancy
services pertaining to Expressways, National Highways, ISC (Inter State
Connectivity) & EI (Economic Importance) works, as evidenced by
imposition of a penalty by an arbitral or judicial authority or a judicial
pronouncement or arbitration award against the Bidder including individual
or any of its Joint Venture Member, as the case may be, nor has been
expelled or terminated by Ministry of Road Transport & Highways or its
implementing agencies for breach by such Bidder including individual or
any of its Joint Venture Member. Consultants (sole firm or lead firm and
any of the JV partners) who do not fulfil the aforesaid condition as on last
date of submission of proposal, need not apply as their RFP proposal will
not be entertained.

14.  Employer will not be responsible for any delay, loss or non-receipt of
RFP document sent by post/courier. Further, Employer shall not be
responsible for any delay in receiving the proposal and reserves the
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right to accept/reject any or all applications without assigning any
reason thereof.

15.  The two parts of the Proposal (Technical proposal and Financial
proposal) must be submitted on-line with all pages numbered serially,
along with an index of submission as per procedure under e-tendering.
The technical proposal is also required to be submitted in a hard
bound form exactly as per submission made online with all pages
numbered serially alongwith an index of submission. (Hard
bound im plies binding between two covers through stitching or
otherwise whereby it may not be possible to replace any paper
without disturbing the documents). Spiral bound form , loose
form , etc. will be not accepted. The Financial proposal is to be
submitted online only. Submission in any other form shall not be
acceptable. In the event, any of the instructions mentioned herein have
not been adhered to, the Employer may reject the Proposal.

16.  Employer will be at liberty to keep the credentials submitted by the
Consultants at bidding stage, in public domain and the same may be
uploaded by Employer on Employer’s web-site. Consultants should have no
objection if Employer uploads the information pertaining to their
credentials as well as of their key personnel.

17.  The individual key personnel proposed in the bid by the consultants or any
replacement thereof should undertake that they shall have no objection in
uploading/hoisting of their credentials by Employer in public domain.

18.  RFP submission must be received not later than 1100 hrs on ------------
-- in the manner specified in the RFP document at the address given
below.

Address of Employer:

Chief Engineer (NH) Punjab
PWD B&R Department
Civil Secretariat No 2, Sector 9 A, Chandigarh
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11

1.2

1.3

1.4

1.5

1.6

SECTION 2. LETTER OF INVITATION TO CONSULTANTS

INTRODUCTION

Bids are invited from consulting firms either as a sole firm/ joint venture
with other consultant willing to act as AE to submit a proposal for
providing consulting services required for the assignment named in the
attached Letter of Invitation. Your proposal could form the basis for future
negotiations and ultimately a contract between your firm and the
Employer.

A brief description of the assignment and its objectives are given in the
Terms of Reference (TOR).

The assignment shall be implemented in Construction Period i.e. 18
months + Maintenance Period i.e. 48 Months for projects at Srno. 1
and Sr no. 2 in Table No 1 "Details of Project" above.

This RFP is neither an agreement nor an offer by the Authority to the
prospective Applicants or any other person. The purpose of this RFP is to
provide interested parties with information that may be useful to them in
the formulation of their Proposals pursuant to this RFP. This RFP includes
statements and assumptions, which reflect various assessments arrived at
by the Authority in relation to the Consultancy. Such assessments and
statements do not purport to contain all the information that each
Applicant may require. The information contained in this RFP, may not be
complete, accurate, adequate or correct. Each Applicant should, therefore,
conduct its own investigations about the assignment and the local
conditions before submitting the proposal by paying a visit to the Client
and the project site, sending written queries to the client, before the date
and time specified in the Data Sheet.

Please note that (i) the costs of preparing the proposal and negotiating
for the contract, including a visit to site, are not reimbursable as a direct
cost of assignment and (ii) Employer is not bound to accept any of the
proposals received by it and reserves the right to annul the selection
process at any time prior to contract award, without thereby incurring any
liability to the Consultants.

Deleted
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1.7  Deleted

1.8 Consultant have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest of
their Client, or than may reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the disqualification of the
Consultant or the termination of its Contract and/or any other action as
deemed fit by the Authority at any stage.

1.9 It is the Employer’s policy that the consultants observe the highest
standard of ethics during the selection and execution of such contracts. In
pursuance of this policy, the Employer:

(a) Defines, for the purpose of this paragraph, the terms set forth below as
follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the selection
process or in contract execution;

i) “fraudulent practice” means a misrepresentation or omission
of facts in order to influence a selection process or the

execution of a contract;

i)  “collusive practices” means a scheme or arrangement between two
or

more consultants with or without the knowledge of the
Client, designed to establish prices at artificial, non-
competitive levels;

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons or their property to influence
their participation in a procurement process, or affect the
execution of a contract.

(b) will reject a proposal for award if it determines that the Consultant
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive or coercive practices in
competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract if it at any time determines that the
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1.10

1.11

1.12

1.13

2.

2.1

(d)

firm has engaged in corrupt or fraudulent practices in competing for,
or in executing, a contract; and

will have the right to require that a provision be included requiring
consultants to permit the Employer to inspect their accounts and
records relating to the performance of the contract and to have them
audited by authorized representatives of Employer.

Consultants, their JV partner, their Sub-Consultants, and their
associates shall not be under a declaration of ineligibility for corrupt
and fraudulent practices. Furthermore, the Consultants shall be aware
of the provisions on fraud and corruption stated in the specific clauses
in the General Conditions of Contract.

Consultants shall furnish information on commissions and gratuities, if
any, paid or to be paid to agents relating to this proposal and during
execution of the assignment if the Consultant is awarded the
Contract, in the Financial Proposal.

The Data Sheet indicates how long Consultants’ Proposals must remain
valid after the submission date. During this period, Consultants shall
maintain the availability of Professional staff nominated in the
Proposal. The Client will make its best effort to complete negotiations
within this period. Should the need arise, however, the Client may
request Consultants to extend the validity period of their proposals.
Consultants who agree to such extension shall confirm that they
maintain the availability of the Professional staff nominated in the
Proposal, or in their confirmation of extension of validity of the
Proposal, Consultants could submit new staff /n replacement, who

would be considered in the final evaluation for contract award.

The Bidder including individual or any of its Joint Venture Member should, in
the last 2 (two) years, have neither failed to perform for the works of
Expressway, National Highways, ISC & El works, as evidenced by imposition
of a penalty by an arbitral or judicial authority or a judicial pronouncement or
arbitration award against the Bidder including individual or any of its Joint
Venture Member, as the case may be, nor has been expelled or terminated by
Ministry of Road Transport and Highways or its implementing agencies for
breach by such Bidder including individual or any of its Joint Venture Member.

CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS
The Consultants may request a clarification of any of the RFP documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any
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2.2

3.1

Part 1:

3.2

3.3

request for clarification must be sent in writing by paper mail, facsimile, or electronic
mail to the Client’s address indicated in the Data Sheet. The Client will respond by
cable, facsimile, or electronic mail to such requests and will send copies of the
response (including an explanation of the query but without identifying the source of
inquiry) to all consultants who have purchased the RFP document.
Clarification/amendment will also be hosted on Employer’s web-site.

At any time before the submission of Proposals, the Client may for any reason,

whether at its own initiative or in response to a clarification requested by a

Consulting firm, modify the RFP documents by amendment. Any amendment shall be

issued in writing through addendum. Addendum may be sent by mail, cable, telex,

facsimile or electronic mail to consultants or/and will be hosted on Employer’s

website which will be binding on them. The Client may at its discretion extend the

deadline for the submission of Proposals.

PREPARATION OF PROPOSAL

You are requested to submit your proposal in Two Parts strictly using the formats

enclosed herewith (refer section 3,4 and 5) in 2 separate envelopes/ packages and put

together in one single outer envelope/package. The two parts shall be:

Part 1: Technical Proposal and

Part 2: Financial Proposal.

The proposal shall be written in the English language as specified in the Data Sheet.

All pages of the Proposal shall be signed by an authorized representative. The

representative’s authorization shall be confirmed by written Power of Attorney duly

notarized to be submitted with the proposal. In case of JV or inclusion of Associate

company, a MoU indicating the specific Projects, input and role of each Partner etc.

shall be submitted with the proposal.

Technical Proposal

You are expected to examine all terms and conditions included in the documents.

Failure to act or to provide all requested information will be at your own risk and

may result in rejection of your proposal.

During preparation of the Technical proposal you may give particular attention to

the following :
The man-months for the assignment shall be that stated in the Terms of
Reference . The same shall be considered for the purpose of evaluation as well as
award. In case the man months of TOR are amended in view of Client's own
initiative or in response to clarification sought by any Consulting firm, the man
months so amended and published shall be considered for the purpose of
evaluation as well as award.
The Consultants should prefer to field as many of their permanent staff as
possible. The permanent staff would be considered those already employed with
the firm prior to one year from the month during which this Tender Notice is
issued. Applicant shall submit the details of the period of employment of the
proposed personnel with the firm.
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3.4

No alternative to key professional staff may be proposed and only one

Curriculum Vitae (CV) may be submitted for each position and

A good working knowledge of the language specified in the data sheet is
essential for key professional staff on this assignment. Reports must be in the
language (s) specified in the data sheet

Deleted

Your Technical Proposal must provide the following information, using but not
limited to the formats attached in the Section 3 &4.

A brief description of the firm’s organization and an outline of recent
experience of the Consultants and, in the case of Joint Venture, for each
partner, on assignments of a similar nature. The information which you shall
provide on each assignment should indicate, /inter-alia, the profiles of the staff
provided, duration, contract amount and firm’s involvement. The details of
assignments on hand shall also be furnished by the consultant and their
JV partner, separately.

Any comments or suggestions on the ToR and a description of the
methodology (work plan) which the firm proposes to execute the services,
illustrated with bar charts of activities.

The composition of the proposed staff team, the tasks which shall be assigned

to each and their timing;
Requirement for submission of CVs.

a. CVs strictly in the prescribed format and recently signed in blue ink on each
page by both the proposed professional staff and the Managing
Director/Head or the authorized representative of the firm.

b. Key information should include years with the firm and degree of
responsibility held in various assignments. In CV format, at summary, the
individual shall declare his qualification & total experience (in years) against
the requirements specified in TOR for the position (Ref. Enclosure-B of
TOR). If any information is found incorrect, at any stage, action including
termination and debarment from future projects upto 2 years may be
taken by Employer on the personnel and the Firm.

c. If same CV is submitted by two or more firms in an assignment, zero marks
shall be given for such CV. Key personnel has to certify in their CV that he
has not consented to any consultant other than the applicant to propose
their CV for any position for this assignment. In case the key personnel is
found having given consent to more than one bidder, he shall be debarred
by the Employer for 2 years.

d. Deleted
All the CVs which are to be evaluated should be complete in all respects
including signing and certification by the individual and the firm.

f. If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos key personnel for determining the total score
of the firm. However, if the Key Personnel does not fulfill the minimum
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Vi.

Vii.

viii.

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the
overall score of his CV will be evaluated as zero. If the Key Personnel does
not fulfill the minimum qualification related to experience (as mentioned at
Enclosure-B of TOR of RFP), then zero marks will only be assigned for that
sub criteria, but the marks obtained by the CV of the Key Personnel will be
carried forward for maximum 3 nos key personnel for determining the
total score of the firm. In case, a firm is H-1, then all such Key Personnel
(whose CV scores less than 75% or who does not fulfill the minimum
qualification) will have to be replaced by the firm at the time of contract
negotiations by persons scoring at least 75% marks. The reduction in
remuneration of such replacements shall be 5%, 10% and 15 % for 1%
replacement, 2" replacement and 3™ replacement respectively. In case
more than 3 CV scores less than 75% marks or Team leader cum Highway
Engineer scores less than 75% marks, the proposal shall be considered
non- responsive. During negotiation, Key Personnel will be required to
produce certificate regarding qualification and experience. However, the
officials retired from MoRT&H/State/UT PWD may be exempted from
producing the experience certificate.

g. Incase CV of a person is turned out to be fake/incorrect/inflated during
the assignment, the consultancy firms shall have to refund the salary
and perks drawn including interest @12% per annum in respect of the
person apart from other consequences. In addition to above, 10% of
the salary and perks to be refunded shall be recovered from the Firm
as penalty.

Deployment Schedule for each key personnel should be formulated and
incorporated in the Technical Proposal which will be reviewed on quarterly basis.
Estimates of the total time effort (person x months) to be provided for the
services, supported by bar chart diagrams showing the time proposed (person x
months) for each professional staff and sub professional staff.

A certification to the effect should be furnished by the Consultant that they have
checked the qualifications and experiences details submitted by the key personnels
in their CVs and found to be correct. This certification should be made in CVs of all

key personnel after the certification by the candidate. The format of CV includes
certification to this effect.

Each key personnel of the preferred Consultant shall be called for interview at the
time of negotiation at the cost of Consultant.

Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel shall be
permitted during negotiation and in such cases Consultant and such key personnel
shall have to submit affidavit to the effect that during the period of assignment
specified in para 8 of Section:1, the replaced key personnel shall not be
professionally employed anywhere in Employer’s works. Employer shall not further
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3.5
3.6

X.

consider CV of such key personnel directly or indirectly for any of its projects for
this period. The reduction in remuneration of such replacements shall be 5% and
10% for 1%t replacement and 2" replacement respectively within validity period of
bid. In case during negotiations held within validity period of bid, more than two
replacements are sought by the H-1 consultant, his proposal shall be considered as
Non-Responsive. In such case the combined score of remaining technically
qualified firms, meeting the non-conflict condition shall be evaluated to arrive at
new H-1. In case during interaction with the key personnel at the time of
negotiation it is found that the key personnel proposed is un-suitable for the
assignment position, his replacement by equivalent or better shall be provided by
the consultant. The key personnel with such un-suitable CV shall not be
considered in any future bids for that position for two years. No deduction for such
replacement who are not found suitable during interaction shall be made.

In the eventuality that a firm becomes non-responsive, for the third time, due to
the action of replacements of more than 2 key personnel during negotiation, the
firm and its constituent JV partners and Associates shall be debarred upto one
years for Employer’s consultancy projects.

Any additional information.

The technical proposal must not include any financial information.

3.5.1 Evaluation criteria is enclosed which is part of RFP. The consultant shall carry out

self- evaluation based on this criteria by making references to the documents which
have been relied upon by consultant in self-evaluation.

3.5.2 The Ministry has developed “INFRACON” (www.infracon.nic.in) which is

Part 2:
3.7

comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel.
This portal enables the consultancy firms and key personnel to register themselves
and upload their credentials public domain. The portal has the facility to host Firms &
personnel credentials online with option to link to Aadhar&Digilocker for data validity
and purity. Technical proposals would be received through INFRACON. It is
mandatory for the Consultants to register on INFRACON portal.

Financial Proposal

Your Financial Proposal must be strictly using the formats attached in Section 5. No
additional items/quantities other than that specified in the formats should be proposed
by the Consultants since the same shall not be considered for the evaluation/award.
Consultants shall be paid billing rates for services rendered by the personnel of all
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support staff
on man-moth wise. For calculating billing rates of remaining items of the financial
proposal, namely (i) transportation , (ii) Duty travel to site (iii) Office Rent, (iv) office
supplies communication etc (v) reports & document printing and (vi) survey equipment
etc. quoted amount of selected consultant will be converted to percentage of civil work
cost quoted by civil contractor and payment will be made in proportionate to the
financial progress of the civil work. Beginning 19" months from the last date of
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3.8

3.9
3.10

4,
4.1

submission of bid, billing rates shall be increased for the remuneration part only @ 8%
every 18 months. However, for evaluation and award of the Bid proposals, the quoted
initial rate (as applicable for first 18 months from last date of submission of bid) shall be
multiplied by the total time input for each position on this contract, i.e. without
considering the increase in the billing rates. All payments shall be made in Indian Rupees
and shall be subjected to applicable Indian laws withholding taxes if any.

The Financial Proposal should clearly identify as a separate amount, the local taxes
(including social security), duties, fees, levies and other charges imposed under the
applicable law, on the consultants, the sub-consultants, and their personnel (other than
nationals or permanent residents of the government’s country); unless the Data Sheet
specifies otherwise. This cost, however, will not be considered in evaluation.

Consultants may express the price of their services in the Indian Rupees only.
Service tax/GST as applicable shall be paid to the consultant while making payment for
services rendered. The consultants shall then deposit the same with the tax authorities
and provide a proof of having done so within next 90 days in line with policy circulars
issued by Employer. Employer shall pay only the Service Tax/GST.

SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

PREPARATION BMISSION OF APPLICATIONS:

Detailed RFP may be downloaded from E-tendering portal of Employer and the
Application may be submitted online following the instructions appearing on the screen.
The following shall be the form of various documents in the Application:

A. Only Electronic Form(to be uploaded on the E-tendering portal of Emplover)

@ Technical proposal as indicated in para ‘B’ below
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.

() Technical Proposal in Hard Bound Form including

@ Power of Attorney for signing the Application

(b) If applicable, the Power of Attorney for Lead Member of JV;

(c) Copy of Memorandum of Understanding between ]V partners, if
applicable;

(d) Copy of Memorandum of Understanding with Associate, if
applicable

(e) Firms credentials as per format prescribed in SECTION-3 OF RFP.
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(In

) Technical proposal as per format prescribed in SECTION-4 OF
RFP.
(9) If a bidder submits bids for more than one packages and in

case all the key personnel proposed are same for multiple
packages, then bidder can submit only one hard copy of
documents mentioned in para 4.1.(i()(B) (e) and (f) forming
part of technical proposal along with a covering letter clearly
mentioning the names of projects and tender ID for which it is
applicable. A copy of the covering letter is to be kept in the
technical proposal envelops for all the packages where the
team is concerned. It is clarified that bidder should upload the
technical proposal on e-tender portal for each packages even
if key personnel team is common. It is clarified that only
documents mentioned at 4.1.(i)(B) (e) and (f) can be
submitted common. All other documents is to be submitted
package wise separately

Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand
draft in favour of Regional Pay and Accounts Officer, Chandigarh
payable at Chandigarh;

(1) Bid Security (for the amount given in section 1 of this document) in the form of

a Bank Guarantee and the format specified in this document and

(Iv)  Application processing fee as applicable shall be paid to the Service provider of

E-tendering portal.

The Applicant shall submit the original documents specified above in point no.4.1
(ii) B together with their respective enclosures and seal it in an envelope and mark
the envelope as “Technical Proposal” for the Project for which proposal is submitted
and name and address of the Applicant. The envelope must be clearly marked “"DO
NOT OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION
COMMITTEE". In addition, the Application due date should be indicated on the
right hand corner of the envelope. The original documents should be
submitted before 11:00 hours Indian Standard Time on the Application
due date i.e. on , at the below mentioned address in the
manner and form as detailed in the RFP. A receipt thereof should be
obtained from the below mentioned person.

(Mention Address of Employer’'s Representative:)

Chief Engineer (NH) Punjab
PWD B&R Department
Civil Secretariat No2, Sector 9A Chandigarh
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4.2
()

(if)

(i)

(iv)

v)

4.3

5
51
5.2

The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering
portal of Employer before 11:00 hours Indian Standard Time on the
Application due date i.e. on . Hard copy of the documents as
specified in point nos. 4.1 (ii) B above only is required to be submitted.
Financial Proposal is to be submitted On-line only and no hard submission is to be
made. In the event of any discrepancy between the original and the copy (in
electronic form), the original shall prevail.

Modification / Substitution/ Withdrawal of bids:

The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid
shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date.

Any alteration/ modification in the Bid or additional information supplied subsequent to the
Bid Due Date, unless the same has been expressly sought for by the Employer, shall be
disregarded.

For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload
/ resubmit digitally signed modified bid.

For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for
any reason, bidder cannot re-submit e-bid again.

OPENING AND EVALUATION OF APPLICATIONS:

0] Opening of Proposals will be done through online for Financial Proposal and both on-
line and manually for Technical Proposal.

(i) For participating in the tender, the authorized signatory holding Power of Attorney
shall be the Digital Signatory. In case the authorized signatory holding Power of
Attorney and Digital Signatory are not the same, the bid shall be considered non-
responsive.

The Employer shall open Envelope containing Technical Proposal received as mentioned in
point nos. 4.1 (ii) B at 11:30 hours Indian Standard Time on the Application due
date i.e. in the presence of the Applicants who choose to
attend. The Employer will subsequently open the Technical Proposal as mentioned in point
no.4.1 (ii) A(a) above and evaluate the Applications in accordance with the provisions set
out in the RFP.

(i) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants

who qualify for financial opening as per RFP. The date of opening of Financial Proposal will

be notified later on.

PROPOSAL EVALUATION
A two -stage procedure shall be adopted for evaluating the proposals.
Deleted
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5.3

54

5.5

5.6

5.7

5.8

59

6
6.1

Technical Proposal

The Evaluation Committee appointed by the Employer shall carry out its evaluation
applying the evaluation criteria and point system specified in the data sheet. Each
responsive proposal shall be attributed a technical score (St.) Only those Applicants
whose Technical proposal score 75 marks or more out of 100 shall qualify for further
consideration. However, if the number of such pre-qualified applications is less than
two, the Employer may, in its sole discretion , pre-qualify the applicant(s) whose
technical score is less than 75 marks.

Financial Proposal
After the evaluation of Technical Proposals is completed and the shortlist of firms is
finalised, the Employer may notify those consultants whose proposals were not considered
as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms
indicating the date and time set for opening of the Financial Proposals.
The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened. The Client shall prepare minutes of the public opening.
The Evaluation Committee will determine whether the submitted Financial Proposals
are complete (i.e. whether they have included cost of all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL, but
the Consultant shall, however, be required to carry out such obligations without any
additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall cost
as per the submitted financial proposal, such proposals shall be considered non
responsive.
The lowest financial proposal (Fv) will be given a financial score (S¢) of 100 points. The
financial scores of other proposals will be computed as follows:
Srk= 100 x Fum/F (F= amount of financial proposal)
Proposals will finally be ranked according to their combined technical (St) and financial
(Sk) scores as follows:

S= St X TW+Sr X Fw
Where S is the combined score, and Tw and Fw are weights assigned to Technical
Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively.
The selected Consultant shall be the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may be
invited for negotiation in case the first ranked Applicants withdraws, or fails to comply
the requirements specified in this document. In the event the proposals of two or more
consultants have the same scores in the final ranking, the proposal with the highest
technical score should be ranked first.

NEGOTIATIONS
Prior to the expiration period of validity of proposal, the Employer shall notify the
successful firm who submitted the highest scoring proposal in writing by registered

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC

Mode

21



Ministry of Road Transport & Highways Request for Proposal for AE

6.2

6.3

6.4

6.5

6.6

6.7

letter or facsimile and may either issue LOA if negotiations are not required or may
invite it to negotiate the contract. In case two or more firms obtain same score, the firm
achieving the highest Technical score shall be invited first for negotiations.

Negotiations normally take one to two days. The aim is to reach agreement on all points,
and initial a draft contract by the conclusion of negotiations

In case of 1%t round of negotiation is not held within 180 days from the Bid Receipt Date
due to reasons attributable to Employer, the selected consultant (H-1) shall be permitted
for replacement upto a maximum of 50% key personnel with key personnel of equivalent
or better qualifications without considering the same as replacement and without any
deduction. However, for avoidance of doubt, it is clarified that replacement of key
personnel whose CV has scored less than 75% marks shall continue be considered as
replacement as per para 3.4.(iv) (f). Further, it is also clarified that any key
personnel, if debarred during the period between receipt of bid and award of
the contract and is required to be replaced as per the provisions of the RFP,
then the replacement shall not be considered as part of replacement by the
consultant and hence no deduction in remuneration shall be affected. However,
in this case the original CV will be considered for evaluation purpose.

Negotiations shall commence with a discussion of your technical proposal, the
proposed methodology (work plan), staffing. Agreement must then be reached on the
staffing and bar charts, which shall indicate activities, staff, periods in the field and in

the home office, staff months, logistics and reporting. Special attention shall be paid to
optimise the required outputs from the firm within the available budget and to define
clearly the inputs required from the Employer to ensure satisfactory implementation of
the assignment.

It is the responsibility of the Consultant, before starting financial negotiations, to
contact the local tax authorities to determine the local tax amount to be paid by the
Consultant under the Contract. The financial negotiations will include a clarification (if
any) of the firm’s tax liability in the Client’s country, and the manner in which it will be
reflected in the Contract; and will reflect the agreed technical modifications in the cost of
the services.

Having selected a firm, among other things, on the basis of an evaluation of proposed
key professional staff, the Employer’s expects to negotiate, a contract on the basis
of the staff named in the proposal and, prior to contract negotiations, will require
assurance that this staff shall be actually available.

Replacement of key personnel shall be considered only in unavoidable circumstances. In no
case more than two replacements of key personnel shall be permitted during negotiation
and in such cases Consultant and such key personnel shall have to submit affidavit to the
effect that during the period of assignment specified in para 8 of Section:1, the replaced
key personnel shall not be professionally employed anywhere in Employer's works.
Employer shall not further consider CV of such key personnel directly or indirectly for any
of its projects for this period. The reduction in remuneration of such replacements shall be
5% and 10% for 15t replacement and 2" replacement respectively within validity period of
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6.8

7.2

bid. In case during negotiations held within validity period of bid, more than two
replacements are sought by the H1 consultant, his proposal shall be considered as Non-
Responsive. In such case the combined score of remaining technically qualified firms,
meeting the non- conflict condition shall be evaluated to arrive at new H1. In case during
interaction with the key personnel at the time of negotiation it is found that the key
personnel proposed is un- suitable for the assignment position, his replacement by
equivalent or better shall be provided by the consultant. The key personnel with such un-
suitable CV shall not be considered in any future bids for that position for two years. No
deduction for such replacement who are not found suitable during interaction shall be
made. In the eventuality that a firm becomes non-responsive, for the third time, due to
the action of replacements of more than 2 key personnel during negotiation, the firm and
its constituent JV partners and Associates shall be debarred upto one year for Employer’s
consultancy projects.

Each key personnel of the preferred consultant shall be called for interview at the time of
negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be
required to produce certificate regarding qualification and experience in support of their CVs
for verification and return. However, the officials retired from MoRT&H/State/UT PWD may
be exempted from producing the experience certificate. The negotiations shall be concluded
with a review of the draft form of Contract. The Employer and the firm will finalise the
contract to conclude negotiations.

AWARD OF CONTRACT

After completion of negotiations with the consultants, the Client shall award the
Contract to the selected Consultant.

The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.
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1.1 Pre-Proposal Conference shall be held at: Employers office at

DATA SHEET

(As Mentioned in Letter of Invitation to Consultants)

Sub clause No. in Letter of Invitation to Consultants

at

15.00 hrs.
1.2 The proposal shall be valid for 120 days after the last date of submission.
2.1  Clarification may be requested 7 days prior to Pre Proposal Conference. The address
for requesting clarification is:
Address of Employer’s Representative:-
Executive Engineer,
Central Works Division,
PWD B&R, C Block, D.A.C.
Ferozepur

3.1 The Language of documents and correspondence will be English

3.2 All the personnel shall have working knowledge of English and all the reports etc
shall be written in English.

3.3 Employer shall pay only GST applicable. Consultant has to assess all other taxes and
should inbuilt them in their financial proposal. These taxes (other than service tax/GST)
should not be provided separately. Consultants are requested to consult Tax
Consultants for details.

3.4 The Consultants to state all cost in Indian Rupee only.

4, The time and date of submission: 1100 hrs on .

5.1 The points assigned to Technical Evaluation criteria are:-

S. No. | Description Marks

1 Relevant experience for the assignment 25

2 Qualifications and competence of the key staff for the assignment 75

Total 100
0]
Sub criteria for Relevant Experience of the firm for the assignment

Criteria Marks

Year of Establishment of the Firm (In case of JV year of establishment of Lead 2

Member shall be considered)

2

Average Annual Turnover (last 3 years) from consultancy business

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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years*

Experience in Construction Supervision/Independent Engineer/Authority
Engineer in Highway Projects of length equal to 40% of project length of similar 16
category for which RFP invited of 2/4/6**-laning or more / bridge works in last 7

years *

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 5
for Number of Highway Projects (of length 40% of project length of similar
category for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7

Total

25

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects

experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6

lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will be

considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone bridge
projects, experience in bridge work (either standalone project or as a part of road project) only be

considered.

In case of JV the turnover and experience details of Lead and JV partners will be added for
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for
evaluation. However consultant should submit details as per section 3, separately for Lead partner

JV partner and associate.

Employer’s certificate should be submitted substantiating the experience claimed by the firm.

(i) Deleted
(ii) Quialification and competence of following professional/sub-professional staff for
the assignment shall be evaluated. The weightage for various key staff are as
under:-
_ Marks in case of Marks in case of 2
S.No. Staff Position Single Project projects clubbed
1 Team Leader-cum- Senior 20 20
Highway Engineer
2 Resident Engineer cum 15 15
pavement specialist+ road
safety expert
3 Sr. Contract Specialist 10 10
4 Senior Quantity Surveyor 10 10
5 Bridge/Structural Engineer 10 2x5
6 Material Engineer 10 2x5
Total 75 75

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Ministry of Road Transport & Highways Request for Proposal for AE

Sub criteria for qualification of key Personnel (i.e. Professional staff)

General qualifications 25
Adequacy for the project 70
Employment with firm 5
Total 100

The technical proposal should score at least 75 marks to be considered responsive for financial
evaluation.
5.2 Sub Criteria for Employment with firm
Mark for Employment with Firm
(i) Permanent staff (those already employed with the firm prior to one year from
the month during which this tender Notice is issued) = 5 Marks
(ii) Retainer/Non - Permanent Staff = Zero Marks

The technical proposal should score at least 75 marks to be considered responsive for financial
evaluation.

6. Commencement of Assignment: The firm shall begin carrying out the services within one
month of signing of the Consultancy Agreement.

7. Technical evaluation shall be done as per the following general principles:-

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
Mode
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Detailed Evaluation Criteria
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab on|
EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+000) to
Arifke at Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near
village Padhri at Design Ch 44070 and LC No 102-S/2-E near village Sudhara at Design Ch 12+280 via Mallanwala to
two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

F”g(;eﬁilﬁzsm Name of The Bidder
. Details of self
Marks given . .
Max. |py the bidder evaluation with Page
S, Description Poin in self references of
No. ts ) certificates from
evaluation )
Technical Proposal
1 |[Year of establishment of the Firm (In case of JV Year of
Establishment of Lead Member shall be considered)
Up to 5 years - 1.5 marks Page- _
5 years or more - 2 marks 2 Established in. ___
i.e.__Yrs.
2 | Average Annual Turnover (last 3years) from Consultancy business [
2014-15, 2015-16 & 2016-17 as prescribed in RFP]
(i) less than 2% of estimated project cost - 0 marks
(i) 2% of estimated project cost - 1.5 marks 2 Page- _
(iii) add 0.1 marks for additional turnover of 0.4% of estimated Rs.___Cr.
project cost in average annual turnover, subject to maximum of 2
marks.
*2% of Project cost =5.65 Cr.
Experience in Project Supervision / Independent Engineer / NoS
Authority’s Engineer in Highway Project of length equal to 40% ?ojects '
of project length of similar category in last 7 years
3 (i) CS/IE/AE on specified highway projects 16 Page.___
< 1 project - 0 marks Page._
1 project - 12 marks Page.__
(Add 1.0 marks extra for each additional project subject to maximum (Page no. of certificate
16 mark) for each eligible project
should be given)
4 |Experience in DPR preparation of detailed Project Report/ NoS
Feasibility Study cum Preliminary Design Report of 2/4/6 -laning — '
or more / Bridge project equal to 40% of project length of Projects
similar category in last 7 years 5 Page.__
<1 project - 0 marks Page._
1 project - 4.0 marks Page.__
(Add 0.25 marks extra for each additional project subject to (Page no. of certificate
maximum 5.0 mark) for each eligible project
should be given)
Total| 25

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Detailed Evaluation Criteria
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab on
EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+000) to
Arifke at Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near|
village Padhri at Design Ch 44070 and LC No 102-S/2-E near village Sudhara at Design Ch 124280 via Mallanwala to
two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

Team Leader Cum Senior Highway Engineer
Name of the Bidder
&l Descriptio
No. o Name of the Team Leader
proposed by
the Bidder
Details of self
evaluation with Marks given by
Criteria Page reference of |the bidder in
each certificate self evaluation
from Technical
Proposal
1 |General Qualification 25
1) Graduate in Civil Engineering from recognized university 20 Page-___ _
Il) Post Graduate Degree in Construction Management/Highway Engineering 5 Page-___ _
2 |Adequacy for the Project 70
a) |Professional Experience in Highway Projects:
i) |Total Professional Experience in Highway Contracts Yrs.
< 15 years -0
15 years -12 15 Page-___ _
Add 1 mark extra for each additional year of experience subject to maximum 15 marks.
i Experience as Team Leader/Resident Engineer/Project Manager or similar Yrs
capacity in Highway project ’
<5years -0
5 years -15 20 Page-___ _
Add 1.0 marks extra for each additional year of experience subject to maximum 20
marks.
Experience as Team Leader/Resident Engineer/Project Manager or similar
b) [capacity in Construction Supervision /IC for Major Highway Projects. Input should __ Nos.
not be less than 12 months
< 2 projects -0
i) 2 Projects -15 20 Page-___ _
Add 2.5 marks extra for each additional project subject to maximum 20 marks
Experience as Team Leader or similar capacity of project Preparation of major
c) ; ) . —Nos.
highway Project of two/ four- laning
i 1 Project -12 15 Page-
Add 1 mark for each additional project subject to maximum 15 marks. 9 — -
3 |Permanent employment with the Firm 5 __Yrs _
Not employed with the Firm - 0 marks
<1lyear -0 Page-___
1 year or more thanlyear -5
Total 100 _
20
Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Detailed Evaluation Criteria

CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab on
EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+000) to
Arifke at Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near|
village Padhri at Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design Ch 124280 via Mallanwala to
two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

Resident Engineer cum Pavement Specialist + Road Safety Expert
Name of the Bidder
flr' Descriptio Max.
© n Points Name of the Resident Engineer Proposed by
the Bidder
Details of self evaluation
Criteria with Page reference of  [Marks given by the
each certificate from bidder in self
Technical Proposal evaluation
1 |General Qualification 25
I) Graduate in Civil Engineering from recognized university 20 Page-___ _
Il) Post Graduate Degree in Transportation/Pavement Engineer 5 Page-_ _
2 |Adequacy for the Project 70
Professional Experience in Highway Projects:
i) |Total Professional Experience in supervision of Highway Projects. Yrs.
<12 years -0
12 years -15
Add 1 mark extra for each additional completed year of experience subject 20 Page-___ _
to maximum 20 marks.
Experience as Resident Engineer/Assistant Resident Engineer/Project
... |Director/Project Manager/Superintending Engineer or equivalent/ v
) Executive Engineer or equivalent on similar construction rs.
work/Independent Engineering project
< 8years -0
8 years -20 25 Page-
Add 1.0 mark extra for each additional year of experience subject to 9 — -
maximum 25 marks.
i Experience as RE or similar capacity in Construction Supervision on — Nos
highway project ( 20-25 Km. each) ’
< 2 projects -0
2 Projects -20 25 Page-___ _
Add 2.5 mark extra for each additional project subject to maximum 25 marks
3 [Permanent employment with the Firm 5 __Yrs _
Not employed with the Firm - 0 marks
< 1lyear -0 Page-___
1 year or more thanlyear -5
Total 100 _
15

Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E atj
km 32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state off
Punjab on EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+4000) to

Arifke at Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near
village Padhri at Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design Ch 124280 via Mallanwala to
two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

Senior Contract

Specialist
Name of the Bidder
Sr D L Max.
No. escriptio Point Name of the Senior Contract
l s Specialist proposed by the
Bidder
evaluation with page [Tk given by
Criteria g the bidder in self
reference of each evaluation
certificate from
Technical Proposal
1 |General Qualification 25
1) Graduate in Civil Engineering from recognized university 20 Page-___ _
Il) Degree in Law/PG in management 5 Page-___ _
2 |Adequacy for the Project 70
a) |Professional Experience in Highway Projects:
i) |Professional Experience of Contract Management Yrs.
< 15 years -0
15 years -12 15 Page-
Add1lmark extra for each additional year of experience subject to maximum 15 9e— -
marks.
ii) |Experience as Contract Specialist on any National/State Highway project Yrs.
< 4 years -0
4 years -12 15 Page-___ _
Add 1 mark extra for each additional year of experience subject to maximum 15
marks.

Experience as Contract specialist in construction/construction
iii) [supervision of a major Highway contract over Rs.150 crore including Nos.
experience of handling Variation orders, claims of the contractor and their
appropriate disposal

1 projects - 17 20 Page-
Add 1.5 mark extra for each additional project subject to maximum 20 marks 9 — -
iv) |[Experience of Handling Arbitration cases in respect of any Highway __ Nos.
project
1 Project - 15 Marks 20 Page-
Add 1 mark extra for each additional project subject to maximum 20 marks 9 -
3 |Permanent employment with the Firm 5 __Yrs -

Not employed with the Firm - 0 marks
<1lyear -0 Page-___
1 year or more thanlyear -5

Total 100

Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Detailed Evaluation
Criteria
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab
on EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+4000) to
Arifke at Design Ch 244600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near|
village Padhri at Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design Ch 12+280 via Mallanwala to
two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

SENIOR QUANTITY SURVEYOR

Name of the Bidder
S Descriptio Max. Points
No. = p ’ Name of the Senior Quantity Surveyor
proposed by the Bidder
Details Pf sel_f Marks given by
Criteri evaluation with Page the bidder in self
fiteria reference of each el Jerin se
certificate from evaluation
Technical Proposal
1 |General Qualification 25
I) Graduate in Civil Engineering from recognized university 20 Page-___
I)Post Graduate Degree in Construction Management/Engineering 5 Page-_ —
2 |Adequacy for the Project 70
i) |Professional Experience in handling Highway Contracts. Yrs.
< 15 years -0 _
15 years -15
Add 1 mark extra for each additional year of experience subject to maximum| 20 Page-_
20 marks.
ii) |[Experience as Quantity Surveyor in Highway project Yrs.
<10 years -0 o
10 years -15 20 Page-___
Add 2.5 mark extra for each additional year of experience subject to
maximum 20 marks.
... |Experience as Quantity Surveyor in projects of Construction .
iiii) L. ; . Nos.
Supervision of Two/four of laning Highways
< 2 projects -0 o
2 Projects -20 30 Page-___
Add 2.5 marks extra for each additional project subject to maximum 30
marks
3 |Permanent employment with the Firm 5 __Yrs o
Not employed with the Firm - 0 marks
<1lyear -0 Page-___
1 year or more thanlyear -5
Total 100
8

Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Detailed Evaluation
Criteria
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch
33+611) & Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km|
32.240 and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab on|
EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+000) to

Arifke at Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near|
village Padhri at Design Ch 44070 and LC No 102-S/2-E near village Sudhara at Design Ch 12+280 via Mallanwala to two
lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode
BRIDGE/Structural ENGINEER
Name of the Bidder
s Max.
Sr No Descriptio point | Name of the Bridge Engineer-I proposed
n by
s
the Bidder
Details of self .
. . Marks given by
Criteria evaluation with Page the bidder in self
reference of each valuation
certificate from evaluatio
Technical Proposal

1 |[General Qualification 25
1) Graduate in Civil Engineering from recognized university 20 Page-___ .

Il) Post Graduate Degree in Structural Engineering 5 Page-_ _

2 |Adequacy for the Project 70

i) |Professional Experience Yrs.
< 15 years -0
15 years -11 15 Page-___ _

Add 1 mark extra for each additional 1 years of experience subject to maximum 15
marks.

.. |Experience in Construction / Construction Supervision of bridge /

i) | —Yrs.
interchange / any other structures
< 10 years -0
10 years -16 20 P
Add 2 mark extra for each additional completed year of experience subject to age-__ —_—
maximum 20 marks.

... |Experience in similar capacity in supervision of Major Highway Bridges on S

if) Pile/Well foundation 0s.
< 2 bridges -0
2 bridges -16 20 Page-___

Add 2 mark for each additional project subject to maximum 20 marks.

iv) |Experience in supervision of Rehabilitation and repair of Major Bridges. __ Nos.
< 2 bridges -0
2 bridges -8 10 Page-___ _

3 or more -10
Familiarity with modern methods of construction of bridges/ROB/flyover
involving RCC/pre-stress concrete, design standards, technical S

V) specifications and statistical Quality Control/Assurance procedures for 0s.

construction of different component of bridges.
Experience in 1 project -4 .
More than 1 Project -5 5 Page-__ —

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
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3 |Permanent employment with the Firm 5 Yrs. _
Not employed with the Firm - 0 marks
<1year -0 Page-___
1 year or more than1year -5
Total] 100 _
6

Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga to Makhu & Harike to Khalra including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B and Makhu (On NH-54 Near Makhu Town) to Arifke including construction of
proposed ROB at LC No 93-B1/2-E and LC No 102-S/2-E to two lane with paved shoulders of NH 703 A (Project Length = 24.600 km) in the State of Punjab on EPC
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Detailed Evaluation
Criteria
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR SUPERVISION OF :-

1. Rehabilitation and Upgradation of two lanes with paved shoulder from Moga (Design Ch 0+000) to Makhu (Design Ch 33+611) &
Harike (Design Ch 44+680) to Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km 32.240 and ROB at
LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703- B in the state of Punjab on EPC Mode

2. Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design Ch 0+000 (Existing Km 0+000) to Arifke at|
Design Ch 24+600 (Existing Km 24+740) including construction of proposed ROB at LC No 93-B1/2-E near village Padhri at
Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design Ch 12+280 via Mallanwala to two lane with paved
shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on EPC Mode

MATERIAL ENGINEER

Name of the Bidder

S5 Descriptio Max. - -
No. a Points Name of the Material Engineer-l proposed
by
the Bidder
Details of self .
Criteri evaluation with Page margisd%'vfir:] bylf
riteria reference of each el i erin se
certificate from evaluation
Technical Proposal
1 |General Qualification 25
1) Graduate in Civil Engineering from recognized university 20 Page-___
Il) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation 5 P
Engineering. age-__ —
2 |Adequacy for the Project 70
i) |Professional Experience in construction of Highways / Roads / Airfield Runways Yrs.
<12 years -0
12 years -11 15 Page-___

Add 1 mark extra for each additional year of experience subject to maximum 15 marks.

Experience in similar capacity in Construction / Construction Supervision of

i Highway projects Yrs.

<5 years -0

5 years -20 25 Page-___

Add 2.5 mark extra for each additional year of experience subject to maximum 25

marks.

i Experience as Material / Geotechnical Engineer in Construction/ Construction
Supervision of Highway projects

—Nos.

< 2 projects -0
2 Projects -20 25 Page-___
Add 2.5 mark extra for each additional project subject to maximum 25 marks

Must be familiar with material property of road construction material, technical

specifications and procedures of material tests and testing equipments. Nos.

[\

=

1 Project -4

2 or More -5 5 Page-__

3 [Permanent employment with the Firm 5 Yrs.

Not employed with the Firm - 0 marks
<1year -0 Page-___
1 year or more thanlyear -5

Total 100

Note- 1) For experience, certificates from employer shall be submitted with CV
2) Proof of Permanent employment shall also be submitted
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS
The proposal should contain the following information in enclosed format attached at

Appendix A.

e Year of Establishment of Firm

e Average annual turnover (last three years)

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the
last three years (FY 2014-2015, FY 2015-2016 and FY 2016-2017). For claiming
experience of Highway projects, completion certificate from employer should be enclosed.
The proposal should also contain the details of the key personnel viz. their name,
qualification, expertise area, experience and years of association with the firm.
Appendix A

The following information related to the firm should be provided in the proposal.

Name of the package applied for:-
Year of establishment of firm *

Consultant | Year of Country

Establishment

Type of Organization

Individual

Partnership | Corporation | Other

of

Individual /
Lead Partner
(of JV)/
Minor Partner

JV/Associate

NOTE:- Year of Establishment of Lead Partner of JV shall be considered.

*Copy of Certificate of incorporation shall be submitted.

Office/Business Address/Telephone nos./Cable Address.

Narrative description of firm (Not more than 2 sheets)

Name of two(2) principals who may be contacted with title and telephone

Vi.

number/fax number/e-mail.

Financial Statement of the last three years. **

Sl.
No.

Particular

2014-15

2015-16

2016-17

Annual turnover from
Consulting business

Total Assets

Current Assets

c) Balance Sheet/ Auditor Certificate of last 3 years (2014-15,2015-16 and 2016-17)
shall be submitted as evidence of Annual Turnover.
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**3) The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.)
(This will be the exchange rates as per Reserve Bank of India rounded off to nearest
Rupee applicable at the time of RFP invitation).

b) The currency conversion rate for the respective years shall be mentioned for other
international currencies.

Vii. Experience as Independent Consultant/Construction supervision of Hi%hway projects,
separately for PPP and non-PPP Projects during the last 7 years. **

SNo
Projects Type of Descrip- |Client Total Feereceived |% age|Approx. Period
Name/Yea |Services tion of |(with Fee for |by Applicant |of tota|cost o
r rendered Highway complet the (incaseof |lfee fHighway
Sole Project eaddres ConsultalJV/Associat|receivg Project
Consultant/ /Lengt s,contac ncy ion) d by
h (kms) t Assignm the
Prime person, ent fir
consultantof telephone [(INR) m
N / minor Nos.and Fax
consultant of Jv/ Nos.)
/as  associate
consultant
1 2 3 4 5 6 7 8 9 10
A. Completed / Substantially completed project
s: 1.
2.
3.
B. Projects in progress:
1
2
3
viii.  Experience in DPR/ Feasibility Study cum Preliminary Design Report preparation of
2/4/6 laning / Bridge Highway Projects separately for the PPP and non-PPP
projects during the last 7 years, ***
SNo |Projects Name / Type o |Lengt Client Total Fee|Fee %age of |Period
Year fServices hof (with for the received by |total fe
Rendered Project |complete Consultan| Applicant ereceiv
Sole (kms) address, cy (incase |edbyth
Consultant/ contact Assignme |of e
person, nt (INR) [JV/Associ|firm
Prime telephone ation)
consultantoflv/ Nos.and Fax
minor consultant of JV/ Nos.)
/as associate
consultant
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1

2

3

7

8

9

***3) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-
lane projects experience of 4/6 lane also to be considered with a multiplication
factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6
laning projects. Experience of 2 lane will be considered for 4/6 laning projects with
a multiplication factor of 0.75. For standalone bridge projects, experience in bridge
work (either standalone project or as a part of road project) only be considered.

b)

c)

d)

e)

Only those projects, to be included in the table which are Highways Projects

and for which clients certificates from the concerned Government
agencies are enclosed with the proposal.
The details of bridges having length more than 200m (500m in case the
project consist of bridges of length more than 500m) in the listed projects is
to be specifically mentioned.
The weightage given for experience of a firm would depend on the role of
the firm in the respective assignments. The firm’s experience would get full
credit if it was the sole firm in the respective assignment. If the applicant
firm has completed projects as JV with some other firms, weightage
shall be given as per the ]V share***, However if the applicant firm
has executed the project as associate with some other firms, 25%
weightage shall be given to the applicant firm for the projects
completed under such association
For weightage of experience in any past Consultancy assignment, experience
certificate from the client shall be submitted. In absence of clear demarcation of
JV share in client certificate, the weightage will be treated as 60 % for lead partner
and 40% for minor partner. Annual turnover duly certified by Chartered Accountant
shall be accepted. In case of non-availability of such documents no weightage of
turnover/experience will be considered.

(ix) Assignments on hand including those for which the Letter of Acceptance from the clients
received as on 7 days prior to due date for submission of proposals: The details shall be given in
the following format.

S. Name of Client Role of the firm |Date of letter [Date of Present status | Team Members provided by the
No | Assignment of Acceptance [Agreement if of Assignment | firm
signed

Sole, Lead/

Other in JV or

sub-consultant

Name DOB Position

(1) (2) (3) (4) (5) (6) (7) (8) (9) | (10)
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1 Technical proposal submission form.
Firm’s comments and suggestions on the Terms of Reference
Appendix B-2 and on data, services, and facilities to be provided by the Employ
Approach paper on methodology and work plan for performing
Appendix B-3 the assignment.
Appendix B-4 Composition of the Team and Task(s) of each Team member
Appendix B-5 Curriculum vitae of proposed Professional staff.
Appendix B-6 Time schedule for deployment of Professional staff
Appendix B-7 Activity (works) schedule.
Appendix B-8 Affidavit for correctness of CVs of key personnel and experience
claimed by the firm.
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APPENDIX B-1
Technical proposal submission form.

FROM (Name of Firm) To: (Name and Address of Client)

Ladies/Gentlemen:
Subject: Submission of Technical and Financial Proposal for engagement as Authority’s Engineer for
the EPC work

We, the undersigned, offer to provide the consulting services for the above in accordance with your
Request for Proposal dated (Date), and our Proposal. We are hereby submitting our Proposal, which
includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for the
above mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at
bidding stage, in public domain and the same may be uploaded by Employer on official website of
Employer. We undertake that we shall have no objection if Employer uploads/hosts the information
pertaining to credentials of our firm as well as of our key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the
modifications resulting from contract negotiations.

2. My/Our registration No. on Infracon is ............. and my/our Infracon Team ID is

We understand you are not bound to accept any Proposal you receive

We remain,

Yours sincerely, Managing Director/Head of the
firm/Authorised

Representative of the firm + *

Name of the firm

Address

*Lead Member in case of JV
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE
TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY
THE EMPLOYER

On the Terms of Reference (not more than one page):

On the services and facilities to be provided by the Employer (not more than one page)
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR
PERFORMING THE ASSIGNMENT

(not more than six pages)
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH TEAM
MEMBER

1. Technical/Managerial Staff

Sl. No. | Name Position Task
1

2. Support Staff

Sl. No. | Name Position Task
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
STAFF

Proposed Position : ..o,

Date of Birth :
Years with Firm/Entity @ .o Nationality

Detailed Task ASSIGNEA : ....cccoeiiiiiiiiieiiirrrrre e e e e e e e e eeee s e e e e e e r e s e e e e e e e e anaeees

S.No | Name of Projec Period Assignment | Client | Remark
Employer | Post Held t in the of the
Name Project Projec
T
From To

Education :

[Summarise college/university and other specialised education of staff member, giving their
names, dates attended, and degrees obtained. Use about one quarter of a page.]

Key Qualifications :

[Give an outline of staff member’s experience and training most pertinent to tasks
on assignment. Describe degree of responsibility held by staff member on relevant
previous assignments and give dates and locations. Use about half a page.]

Employment Record :

[Starting with present position, list in reverse order every employment held. List all
positions held by staff member since graduation, giving dates, name of employing
organisations, titles of positions held, and locations of assignments. For experience also
give types of activities performed and client references, where appropriate. Use about
three-quarters of a page.]

Languages :
[For English language indicate proficiency : excellent, good, fair, or poor; in speaking,
reading, and writing]
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Summary of Qualification & Experience vis-a-vis the requirements as per TOR

Requirements | Possessed by Break-up of experience

as per TOR | the Staff | Brief Description of Project Man-months provided

(Enclosure-B) [ Member

Certification by the Candidate

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself,
my qualifications and my experience and Employer would be at liberty to debar me if any
information given in the CV, in particular the Summary of Qualification & Experience vis-a-vis
the requirements as per TOR is found incorrect. I further undertake that I have ne it h er
been debarred by NHAI or any other central/stage government organizati
on no r left any assignment with the consultants engaged by Employer / contracting
firm (firm to be supervised now) for any continuing work of Employer without
completing my assignment. I will be available for the entire duration of the current project
(named.....). If I leave this assignment in the middle of the work, Employer would be at
liberty to debar me from taking any assignment in any of the Employer works for an
appropriate period of time to be decided by the Employer. I have no objection if my
services are extended by the Employer for this work in future.

I further undertake that my CV is being proposed for this project by --------- (the applicant
firm) and I have not given consent to any other consultant(s) to propose my CV for any
position for this project.

I further undertake that if due to my inability to work on this project due to unavoidable
circumstances, due to which consultant’s firm is forced to seek replacement. In such
unavoidable circumstances, I shall not undertake any employment in Employer projects
during the period of assignment of this project and Employer shall consider my CV invalid till
such time.

I undertake that I have no objection in uploading/hosting of my credentials by Employer in
public domain.

For Key Personnel having intermittent inputs, add the following:

I further certify that I am associated with the following assignments as on date (as on 7 days
prior to due date for submission of proposal) including those for which LOA has been received
by the firm and the inputs in these assignments shall not effect the work of the current

assignment.
Name of Client | Date of | Likely Likely Total input
Assignment LOA start end of the
(Month / | (Month / | person
Year) Year) (man-
months)
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Note : CVs of Key Personnel having intermittent inputs will be considered only if the
assignments on hand as on 7 days before due date of proposal including those for which LOA
has been received from the Client or for which Consultant has been declared as H1 do not
exceed 3 (three) for Senior Contract Specialist , and Sr. Quantity Surveyor.

.................................................................... Date
(Signature of Key Personnel)
(Day/Month/Year)

Certification by the firm
The undersigned on behalf of ---------- ( name of consulting firm) certify that the qualification
and experience details of Shri ------ (name
of the proposed personnel and address) as described in the CV has been checked and found
to be correct. It is also certified that Shri-------- (name of proposed personnel) to the best of

our knowledge has neither been debarred by NHAI or any other Central/State Government
organization nor left his assignment with any other consulting firm engaged by th e Em p lo
yer / Contracting firm (firm to be supervised now) for the ongoing projects. We
understand that if the information about leaving the past assignment is known to the
Employer, Employer would be at liberty to remove the personnel from the present assignment
and debar him for an appropriate period to be decided by the Employer.

(Day/Month/Year)
[Signature of authorised representative of the Firm]

Note:-
a) Personnel is to affix his recent photograph on first page of CV.
b) Complete address and phone number of the Personnel is to be provided.
c) Document for proof of age is to be enclosed.
d) Document for proof of qualification is to be enclosed.
e) Age of the personnel shall not be more than as specified.
f)  Experience Certificates from Employers to be attached.

g) Self-assessment of the CVs as per the enclosed evaluation criteria to be attached.
h) The Ministry has developed “ INFRACON” (www.infracon.nic.in) which is comprehensive

National Portal for Infrastructure Consultancy firms & Key Personnel. This portal enables the
consultancy firms and key personnel to register themselves and upload their credentials public
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domain. The portal has the facility to host Firms & personnel credentials online with option to
link to Aadharé&Digilocker for data validity and purity. Technical proposals would be received
through INFRACON. It is mandatory for the Consultants to register on INFRACON portal.
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

A. Activity Schedule

Sl. Name Position Monthwise Program (in form of Bar Chart)
No. [1 sf Z‘f etc. are months from the start of assignment]
th
15t znd 3I' 4t 5th Gth 7th 8t gth 10th 11th 12thand |Number of
d h h subseque [Months
nt year
1 Subtotal
(1)
2 Subtotal
(2)
3 Subtotal
(3)
4 Subtotal
(4)
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE

A. Activity Schedule

Monthwise Program (in form of Bar Chart)
St an .
[1”°, 27, etc. are months from the start of assignment]
- Th th
Sl. No. | Item of Activity (Works) st ,nd| ord 4th 5th (th 7th oth 9th 10 11 12th
1 O
2|
3 |
4 | s
B. Completion and Submission of Reports
S.No Reports : Programme : (Date)
1 Monthly reports
(Design and Construction)
2 Quarterly Reports
3 Various others reports as provided in the Concession Agreement
such as
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL
AND EXPERIENCE CLAIMED BY THE FIRMS
(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant
submitting the proposal), do hereby certify that the details furnished in this proposal
including CV of key personnel and experience claimed by the firm/firms are true and correct
to the best of my knowledge and belief.

Managing Director/Head of
the Firm/Authorised
Representative of

the

firm*

Address

*Lead Member in case of JV
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SECTION 5: FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL.
Appendix C-1 Financial proposal submission form
Appendix C-2 Summary of costs

Appendix C-3 Breakdown of costs
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APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM

FROM : (Name of Firm) TO:

Address of Employer
Subject :

We, the undersigned, offer to provide the consulting services for the above
in accordance with your Request for Proposal dated [Date], and our proposal.
Our attached financial proposal is for the sum of [Amount in words and figures].
This amount is exclusive of the local taxes which we have estimated at (Amount in
Words and Figures).

Our financial proposal shall be binding upon us subject to the modifications resulting
from contract negotiations, up to the expiration of the validity period of the
proposal, i.e., [Date].

We undertake that, in competing for (and, if the award is made to us, in
executing) the above contract, we will strictly observe the laws against fraud and

corruption in force in India namely “Prevention of Corruption Act 1988".

Commission and gratuities, if any, paid or to be paid by us to agents relating to this
proposal and contract execution, if we are awarded the contract, are listed below:

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity

We understand you are not bound to accept any proposal you receive.

We remain,
Yours sincerely,

Managing Director/Head of the
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firm/Authorised Representative

of the firm*

Name of the firm

Address

*Lead Member in case of JV
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APPENDIX C-2 : SUMMARY OF COSTS

No. Description Amount (Rs.)

I Remuneration for Local Professional Staff
II | Supporting Staff
IIT | Transportation
IV | Duty Travel to Site
\' Office Rent
VI | Office Supplies, Utilities and Communication
VII | Office Furniture and Equipment
VIII | Reports and Document Printing
IX | Survey Equipment with Survey Party and Vehicle

X Contingencies

Consultancy Services Tax/GST Payable in India
Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract..
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APPENDIX C-3 : BREAKDOWN OF COSTS

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF
(for two projects clubbed together)
Man-month | Man-month in| Billing | Amount
S. Key Personnel in Maintenance/D| Rate (Rs)
No. Construction | efect Liability | (Rs)
period of period of 48
A: Key Personnel 18/15 months
months*
1. [Team Leader Cum Senior Highway
Engineer (Also to act as Resident 18 12
Engineer for Package-1)
2. |Resident Engineer cum Pavement
Specialist+ Road safety Expert 18 48
(for 2" Package)
3. |Sr. Contract Specialist 6 4
(common for both packages)
4. |Senior Quantity Surveyor (common
for both packages) 18 4
5. |Bridge/Structural Engineer — 2 36 0
Nos (1 for each package)
6. |Material Engineer - 2
Nos (1 for each package) 36 2X4=8
Sub Total 132 76
B: Sub Professional Staff
(a) |Quantity Surveyor — 2 _
Nos (1 for each package) 36 2X6=12
(b) [Survey Engineer — 2 Nos _
(1 for each package) 36 2X6=12
(c) |Lab Technician — 2 Nos 36 2X6=12
(1 for each package)
Sub Total 108 36

*Construction period may be suitably adopted as 18 as per construction period of
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EPC contract. The man-month against each key personnel/sub — professional
shall be same as specified in Enclosure A of TOR.

Support Staff

(for two projects clubbed together)

No. Position Name Staff Months Rate/ Amount (Rs
month | )
(
)
1. Office Manager - (1 no) TBN (18 + 48) months
7 Accountant cum cashier TBN (18 + 48) months
1 nos
Photocopy Machine (18 + 48) months
3 TBN
Operator 1 nos
Computer Operator cum (18 + 48) months
4. TBN
Steno 1 nos
+
5. Office Boy 2 nos TBN 2 X (18 + 48) months
| Total :
Note :

l. Iransportation (Fixed rate on rental basis)

The vehicles provided by the Consultants shall include the cost for rental, drivers,
operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month

run

(for two projects clubbed together)

Qty.
(No. of vehicle-month) Rate/
S:N Description of Vehicles During During Total| Vehicle| Amount
o Construction Maintenance - Month
Period /DLP Period

1 Mahindra Bolero/

Scorpio or equivalent 2x18 1X48

months months
(not more than 3 years old)
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Swift Desire / Indica or
equivalent
(not more than 3 years old)

4x18
months

1X48
months

Total

I. D Travel i Fix

For single or 2

Professional and Sub-Professional Staff
The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The
quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round
trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete) .

her) :

1. Office Rent (Fixed Costs)— Minimum 400 sqm area of office shall be
rented. (for two projects clubbed together)

The rent cost includes electricity and water charges, maintenance, Cleaning,

repairs, etc. complete.

Nos of Months Rate/month Amount

1 No. (Construction period i.e. 18 months) +

(Maintenace Period 48 months)
V. Office Supplies, Utilities and Communication (Fixed

Costs) (for 2 projects clubbed together)
Monthly | Amount in
No Item Months
Rate Rs.

1. | Office Supplies

2. | Drafting Supplies

3. | Computer Running Costs

4. | Domestic and International
Communication

Construction period +
48 months

Construction period + 48
Months

Construction period + 48
Months

Construction period +
48 months

V. Office Furniture and Equipment (Rental) [Fixed monthly
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cost] (for two projects clubbed together)

(Brand new Furniture and Equipment shall be mandatory at the time of commencement
of services as per the list given below. The rental rate per month shall be quoted for the

total list of Office Furniture and Equipment)

Rate
/ - -
No Description Unit Qty. M:nt P;:::I:: Anz;tsl.n)t
[unit
(Rs.)
Office Furniture (Rental/Hire)
1 Executive Table (Godrej make, model 6(1 for .
No. T-108 or equivalent) each Key Construction
Each period + 48
Personnel
: months
2 Executive Chairs (Godrej make, model 6(1 for Construction
No. PCH-701 or equivalent) each eack Key period + 48
Persig)nne months
3 Tables (Godrej make, model No. T-104 Construction
or equivalent) each | 4 period + 12
months
4 Ordinary Chairs Type-1 (Godrej make, Construction
model No T-CHR —6 or equivalent) each | 15 period + 12
months
5 Tables (for all other staff) (Godrej Construction
make, model No. T-101 or equivalent) each 4 period + 12
months
6 Ordinary Chairs —Type II (for all other Construction
staff) (Godrej make, model No. CHR-6 each | 10 period + 12
or equivelent Months
7 Steel Aimirah 1270mm x 765mm x Construction
440mm (Godrej make, model minor each | 6 period + 48
plain or equivalent) Months
8 Visitors chairs/Conference room chairs Construction
(Godrej make, model No. DCH7004 or each [ 6 period + 12
equivalent) Months
9 Tables for computers with 3 drawers, .
. Construction
key board/mouse pull out trays size .
1664mm x 900 (Godrej make. Or each | 4 period + 12
. . . . months
equivalent as per Engineer’s design)
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10 Printer desks (Godrej make or Construction
equivalent) each | 2 period + 12
Months
11 Side tables (Godrej make or equivalent) Construction
each | 4 period + 12
months
12 Conference Table (Godrej make, model Construction
No. T-12 or equivalent) each | 1 period + 12
months
13 Revolving Chairs for Computer Construction
Room/Drawing room each 3 period + 12
months
Office Equipment (Rental/Hire)
1 Telephone with PABX facilities (2 Construction
external lines & 10 internal lines) each | 2 period + 48
months
2 Photocopier Construction
each 1 period + 48
months
3 Fax Construction
each 1 period + 48
months
4 Air-Conditioner (1.5 Ton) Construction
each| 3 period + 48
months
5 Computer PC (state of the art) Construction
each| 4 period + 48
months
6 Laser Jet Printers Construction
each| 3 period + 48
months
7 Diesel Generator 20KVA) with running Construction
cost each| 1 period + 48
months
8 Binding Machine Construction
each| 1 period + 48
months
9 Air Cooler (of 24" size fan with suitable Construction
pump and shall be of either GEC, cachl 2 period + 48
Kha?tan or Cool Home make or months
equivalent)
10 Water Coolers (Voltas or equivalent) Construction
each| 1 period + 48
months
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11 Software Construction
LS | LS period + 48
months
Total
VI. R nd D ment Printin
(for two projects clubbed together)
No. Description No. of No. of Total Nos.| Rate Amount
Reports Copies per Of copies | per
Report Copy ()
1 Monthly reports (Nos of months 6
in construction
period i.e. 18) +
(Maintenace
Period 48
months)
2 Quarterly Reports 22 6 132
3 Various others reports as 5 6 30
provided in the EPC
Agreement such as
Completion Report
Total

(The submission of reports shall be as per guidelines and format issued vide Ministry’s letter no. NH-

15017/36/2016-P&M(SPZ), dated July,

12, 2016 “ Standardisation of reporting responsibility of

Independent Engineers (IEs)/Authority’s Engineers (AEs) for NH Projects. The above reports are to be

submitted separately for each civil contract section included in AE services. Submission of each type of

reports mentioned at Sl. 1,2,3 above for each of the civil contract section will signify one type of report

under this clause for payment purposes. E.q. for AE package comprising 2 civil contract sections, 1

monthly report will be comprising of monthly report of each of 2 sections.)

VIl. Survey Equipment with Survey Party and Vehicle etc

complete (for two projects clubbed together)

Description

Nos. of
Months

Rate

/month Amount
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Rental cost towards Survey Equipment

(GPS/Total station /Auto Level) with

semiskilled survey Party (4

persons) and one dedicated vehicle

for Survey Party (inclusive of 30
vehiclerental driver's  salary, fuel

operation and maintenance etc

complete) with rods, flags and other

Sundries

VIll.  Contingencies
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial

Proposal. The provisions of Contingency shall be operated with the specific
approval from the Authority.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY'S ENGINEER

[Note: The term “Agreement” and clauses thereof refer to the EPC
Agreement dated------ entered between Authority and -------- (the
Contractor) for the work of

1)

2)

1.

Rehabilitation and Upgradation of two lanes with paved shoulder from Moga
(Design Ch 0+000) to Makhu (Design Ch 33+611) & Harike (Design Ch 44+680) to
Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-
703- B in the state of Punjab on EPC Mode

Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at Design
Ch 04000 (Existing Km 0+4+000) to Arifke at Design Ch 24+600 (Existing Km
24+740) including construction of proposed ROB at LC No 93-B1/2-E near village
Padhri at Design Ch 4+070 and LC No 102-S/2-E near village Sudhara at Design
Ch 124280 via Mallanwala to two lane with paved shoulders of NH 703 A (Project
Length = 24.600 km) in the state of Punjab on Engineering, Procurement &
Construction (EPC) Mode
Scope

1.1 These Terms of Reference (the “TOR") for the Authority’s Engineer are being specified

pursuant to the EPC Agreement dated ........... (the “Agreement”), which has been
entered into between the Authority and ............. (the “Contractor”) for the work of:-

1) Rehabilitation and Upgradation of two lanes with paved shoulder from Moga
(Design Ch 0+000) to Makhu (Design Ch 33+611) & Harike (Design Ch 44+680) to
Khalra (Design Ch 86+236) including construction of ROB at 81-S/2-E at km 32.240
and ROB at LC No: B-53/E-2 at km 59.007 (Project Length=75.167 kms) of NH-703-
B in the state of Punjab on EPC Mode

2) Rehabilitation and Upgradation of Makhu (On NH-54 Near Makhu Town) at
Design Ch 0+000 (Existing Km 0+000) to Arifke at Design Ch 24+600
(Existing Km 24+740) including construction of proposed ROB at LC No 93-
B1/2-E near village Padhri at Design Ch 4+070 and LC No 102-S/2-E near
village Sudhara at Design Ch 12+280 via Mallanwala to two lane with paved
shoulders of NH 703 A (Project Length = 24.600 km) in the state of Punjab on
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Engineering, Procurement & Construction (EPC) Mode

and a copy of which is annexed hereto and marked as Annex-A to form part of this TOR.
1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2 Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not defined herein but
defined in the Agreement shall have, unless repugnant to the context, the meaning
respectively assigned to them in the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of
the Agreement, and references to Paragraphs shall be deemed to be references to
Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply,
mutatis mutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner,
consistent with the highest standards of professional intergrity and Good Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance
with the provisions of this Agreement, but subject to obtaining prior written approval of
the Authority before determining.

(&) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contrator;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an
obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.)

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month,
to the Authority in respect of its duties and functions under this Agreement. Such reports
shall be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of
every month.

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and
responsibilities to its suitably qualified and experienced personnel; provided, however, that
it shall not delegate the authority to refer any matter for the Authority’s prior approval in
accordance with the provisions of Clause 18.2 Model EPC Agreement.

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of
Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and
nature of Good Industry Practice, as set forth in any provision of the Agreement, the
Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned
written statement relying on good industry practice and authentic literature.

4 Construction Period
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4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished
by the Contractor along with supporting data, including the geo-technical and hydrological
investigations, characteristics of materials from borrow areas and quarry sites, topographical
surveys, and the recommendations of the Safety Consultant in accordance with the
provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer shall
complete such review and send its observations to the Authority and the Contractor within
15 (fifteen) days of receipt of such Drawings; provided, however that in case of a Major
Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30
(thirty) days. In particular, such comments shall specify the conformity or otherwise of
such Drawings with the Scope of the Project and Specifications and Standards.

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and
furnish its comments within 10 (ten) days of receiving such Drawings. The review of
drawing should be authenticated by Authority’s Engineer.

4.3 The Authority’'s Engineer shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-
one) days stating the modifications, if any, required thereto.

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be
adopted by the Contractor for executing the Works, and convey its comments to the
Contractor within a period of 10 (ten) days from the date of receipt of the proposed
methodology from the Contractor.

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary,
for interruption and diversion of the flow of traffic in the existing lane(s) of the Project
Highway for purposes of maintenance during the Construction Period in accordance with
the provisions of Clause 10.4 Model EPC Agreement.

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within 7
(seven) days of receipt of such report.

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and
shall submit a monthly Inspection Report bringing out the results of inspections and the
remedial action taken by the Contractor in respect of Defects or deficiencies. In particular,
the Authority’s Engineer shall include in its Inspection Report, the compliance of the
recommendations made by the Safety Consultant.

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports
and standard samples of manufactured Materials, and such other Materials as the
Authority’s Engineer may require.

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such
time and frequency and in such manner as specified in the Agreement and in accordance
with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the
tests specified in the IRC Special Publication-11 (Handbook of Quality Control for
Construction of Roads and Runways) and the Specifications for Road and Bridge Works
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issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution thereof

miniSHIbPRAGCIASE 58:PE Highagerorming to Good Industry Practice fof QualitY ASSWiR or 1

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or
number of tests prescribed for each category or type of test for quality control by the
Contractor.

4.11The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection
of their results shall be determined by the Authority’s Engineer in accordance with the
Quality Control Manuals. The tests shall be undertaken on a random sample basis and shall
be in addition to, and independent of, the tests that may be carried out by the Contractor
for its own quality assurance in accordance with Good Industry Practice.

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out
remedial measures.

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently
required for the safety of the Project Highway, whether because of an accident,
unforeseeable event or otherwise; provided that in case of any work required on account
of a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply.

4.141In the event that the Contractor fails to achieve any of the Project Milestones, the
Authority’s Engineer shall undertake a review of the progress of construction and identify
potential delays, if any. If the Authority’s Engineer shall determine that completion of the
Project Highway is not feasible within the time specified in the Agreement, it shall require
the Contractor to indicate within 15 (fifteen) days the steps proposed to be take to
expedite progress, and the period within which the Project Completion Date shall be
achieved. Upon receipt of a report from the Contractor, the Authority’s Engineer shall
review the same and send its comments to the Authority and the Contractor forthwith.

4.15The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s
quality control records and documents before the Completion Certificate is issued pursuant
to Clause 12.4 of Model EPC Agreement.

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of
the Works if the work threatens the safety of the Users and pedestrians. After the
Contractor has carried out remedial measure, the Authority’s Engineer shall inspect such
remedial measures forthwith and make a report to the Authority recommending whether or
not the suspension hereunder may be revoked.

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of
suspended works and users, and requires the Authority’s Engineer to inspect such works,
the Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving
such notice, and make a report to the Authority forthwith, recommending whether or not
such suspension may be revoked by the Authority.

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in
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Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may
be. For carrying out is functions under this Paragraph 4.18 and all matters incidental
thereto, the Authority’s Engineer shall act under and in accordance with the provisions of
Article 12 and Schedule-K.

5 Maintenance Period

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its
monthly Maintenance Programme and for this purpose carry out a joint monthly inspection
with Contractor.

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to
evaluate compliance with the Maintenance Requirements and submit a Maintenance
Inspection Report to the Authority and the Contractor.

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out,
or cause to be carried out, for the purpose of determining that the Project Highway is in
conformity with the Maintenance Requirements. It shall monitor and review the results of
such tests and remedial measures, if any, taken by the Contractor in this behalf.

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the permissible
limit of deviation or deterioration with reference to the Specifications and Standards and
shall also specify the time limit for repair or rectification of any deviation or deterioration
beyond the permissible limit.

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane
(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant
permission with such modifications, as it may deem necessary, within 5 (five) days of
receiving a request from the Contractor. Upon expiry of the permitted period of closure,
the Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay,
determine the Damages payable by the Contractor to the Authority under Clause 14.5 of
Model EPC Agreement

6 Determination of costs and time

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are
required to be determined by it under the Agreement.

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be
determined by it under the Agreement.

6.3 The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.

7 Payments

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the
Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in
accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.

7.2 Authority’s Engineer shall
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the
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release of 90 (ninety) percent of the amount so determined as part payment, pending
issue of the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate
certifying the amount due and payable to the Contractor, after adjustments in accordance
with the provisions of Clause 19.10 of Model EPC Agreement.

7.3 The Authority’'s Engineer shall, within 15 (fifteen) days of receipt of the Monthly
Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC
Agreement, verify the Contractor’s monthly statement and certify the amount to be paid to
the Contractor in accordance with the provisions of the Agreement.

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of
the final payment statement of Maintenance in accordance with the provisions of Clause
19.16 of Model EPC Agreement.

8 Otherduties and functions
The Authority’s Engineer shall perform all other duties and functions as specified in the
Agreement.

9 Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test

results with comments of the Authority’s Engineer thereon, shall be furnished by the
Authority’s Engineer to the Authority forthwith.

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents
received by it, including ‘as — built” Drawings and keep them in its safe custody.

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall
obtain a complete set of as built Drawings in 2 (two) hard copies and in micro film form
or in such other medium as may be acceptable to the Authority, reflecting the Project
Highway as actually designed, engineered and constructed, including an as-built survey
illustrating the layout of the Project Highway and setback lines, if any, of the buildings
and structures forming part of project Facilities; and shall hand them over to the Authority
against receipt thereof.

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall
mediate and assist the Parties in arriving at an amicable settlement of any Dispute between
the Parties.

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of
Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE

Authority’s Engineers shall be expected to fully comply with all the provisions of the

"Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance
with the provisions of the EPC Agreement and other schedules. Any failure of the
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11.
11.1

11.2

Authority Engineer in notifying to Employer and the Contractor on non-
compliance of the provisions of the EPC Contract Agreement and other
schedules by the EPC Contractor, non-adherence to the provision of ToR and non-
adherence to the time schedule prescribed under ToR shall amount to non-
performance.

The Authority Engineer shall appoint its authorized representative, who shall issue on
behalf of the AE, the Provisional Completion Certification and Completion
Certificate along with the Team Leader and shall carry out any such task as may be
decided by Employer. The AE shall take prior approval of Employer before issuing
Provisional Completion Certification and Completion Certificate. The proposal submitted
shall also include the name of the authorized representative along with the
authorization letter and power of attorney.

CONSULTANT’'S PROPOSAL

List of key personnel to be fielded by the Consultants shall be as below:

Team Leader Cum Senior Highway Engineer

Resident Engineer cum Pavement Specialist+ Road safety Expert

Sr. Contract Specialist

Senior Quantity Surveyor

Bridge/Structural Engineer

Material Engineer
Broad job-description and minimum qualification for key personnel mentioned above is
enclosed as Enclosure—B. However, higher marks shall be accorded to the
Candidate with higher relevant qualification and experience. All the CV's of the
personals mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of
evaluation of technical proposal. The age of the Key Personnel should not be
more than 65 years on the date of submission of proposal. Consultants are
advised in their own interest to frame the technical proposal in an objective manner as
far as possible so that these could be properly assessed in respect of points to
be given as part of evaluation criteria. The bio-data of the key personnel
should be signed on every sheet by the personnel concerned and the last sheet
of each bio-data should also be signed by the authorised signatory for the
Consultant. The key personnel shall also certify at the end of their bio-data
proforma that they have not left any of the Employer works without completing
of their assignment and have not accepted any other offer at the time of
signing of the bio-data and as such shall be available to work with the
Authority Engineer, if the Project is awarded. In case the key personnel leaves
the assignment without approval of Employer, Em p | o y e r would be at
liberty to take any appropriate action against that key personnel including
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debarment. The CV submitted by selected firm/JV shall be hoisted on official
website of Employer.

11.3 In addition to above, consultants are required to propose other key personnel,
sub- professional staff and other field engineers as detailed in Enclosure-A
and the minimum qualification requirements for the same is enclosed in
Enclosure—B.

12. PERIOD OF SERVICES

12.1 The services of an Authority’s Engineer will be in phases as per Contract

Agreement.
12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given
below.
Period of service Construction period Maintenaf\ce
(in months) (in months) /DLP Period
(in months)
C . .
onstruction Period + 48 18 48
Months

The proposed manpower deployment for this period shall be matching the
activities to be performed during the said period. The time frame for services
during the deployment of key personnel during this period shall be as shown in
Enclosure A.

13. PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG)
for an amount of 2.50% of the Contract Value within 15 days of issue of LOA. The
BG shall be valid for a period of 2 months beyond the expiry of the Contract
period. The BG shall be in the format specified in Appendix I of draft contract form
and furnished from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign
Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI having a
networth of not less than 500 crore as per latest Annual Report of the Bank. In the
case of a Foreign Bank (issued by a Branch in India) the networth in respect of
Indian operations shall only be taken into account. In case of Foreign Bank, the
BG issued by Foreign Bank should be counter guaranteed by any Nationalised
Bank in India. In case of ]V, the BG shall be furnished on behalf of the JV and not
individually by the members.
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL

STAFF AUTHORITY ENGINEER

(for two projects clubbed together)

Enclosure-A

Man-month in Man-month in
S. Key Personnel . Maintenance/Defect
No. Construction Liabili eriod of
periodof 18/15 lability p
A: Key Personnel months** 48
Months
1. Team Leader Cum Senior Highway Engineer
(Also to act as Resident Engineer for 18 12
Package-1)
2. |Resident Engineer cum Pavement Specialist+ 18 48
Road safety Expert (for 2" Package)
3. |Sr. Contract Specialist (common for both
packages) 6 4
4. |Senior Quantity Surveyor (common for both
packages) 18 4
5. |Bridge/Structural Engineer — 2 Nos (1 for each
package) 36 0
6. |Material Engi - 2 Nos (1 fi h k
aterial Engineer os (1 for each package) 36 SX4=8
Sub Total 132 76
B: Sub Professional Staff
(@) |Quantity Surveyor — 2 Nos (1 for each package) 36 5% 6 = 12
b)|S Engi — 2 Nos (1 f h k
(b) |Survey Engineer os (1 for each package) 36 5 X6 = 12
(<) |Lab Technician — 2 Nos (1 for each package) 36 2X6=12
Sub Total 108 36

**Construction period may be suitably adopted as 18 as per construction period of
EPC contract.

Note: The qualification and experience of Sub Professional staff would not be accounted in the
evaluation. However, Consultant shall have to get their CVs approved from Employer before
mobilization. The other inputs like support staff shall also be provided by the Consultant of an
acceptable type commensuration with the roles and responsibilities of each position.
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Enclosure B

QUALIFICATION OF KEY PERSONNEL
TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time)

Duties: The Team Leader will reside at project site on a full time basis throughout the period of
the construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the
Authority. His duties will involve overall superintendence over the Resident Engineers and other
experts of the construction package. He will guide, monitor, supervise and control all the activities
related to supervision for the construction package. He will interact with the Project Director and
the other officials of the Authority.
He should have the following qualification / experience.
(1) Essential Qualifications.
(a) Graduate in Civil Engineering from recognized university.
(b)Total Professional Experience of 15 years in handling Highway Contracts.
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar
capacity in Highway project.
(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity
of at least two projects in Construction Supervision of Highways.
(e) He should have handled as Team Leader or similar capacity o f at least one Projects of project
Preparation of major highway Project of two/ four- laning.
(f) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Construction Management/Highway Engineering.
(b) Supervised Highway Construction projects with flexible pavements.

Note: (1) Similar Capacity includes the following positions

i) On behalf of Consultant : Team Leader /  Resident Engineer (Construction
Supervision/IE/AE).

i) On behalf of Contractor : Project Manager (Construction/ Construction Supervision)

iii) In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at SI. No. 1(d) and 1(e) above, where
the input of the personnel is at least one year.
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RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ ROAD SAFETY EXPERT (Full Time)
Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other experts of the construction projects and shall report to the Team Leader
and officers of PIU as per the delegation established. He shall be directly responsible for regulating

the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous
pavement, bridge/culvert works proposed for being carried out under Stipulated
specifications/manuals etc. For this purpose, he shall be assisted by Highway Engineer and other
support engineers/personnel. He shall deal directly with the Highway Engineer and other support
staff attached with the Highway Engineer to ensure that the construction process is well
controlled as per established specification controls to avoid later quality control stage problems.
In respect of other experts like Material Engineer, Quantity Surveyor, etc., he shall be
coordinating and regulating their activities to ensure smooth functioning of the Construction
Package concerned. He should have adequate experience in large quantity of earthwork. He will
be required to be fielded throughout the Currency of the project. The candidate is expected to be
thoroughly familiar with various standards/specifications, contract procedures, design and quality
control etc. In addition he will be responsible for ensuring road safety during construction and
maintenance period of the project,

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University

(b) Professional Experience of 12 years in supervision of Highway Projects.

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on
similar construction work/Independent Engineering project.

(d) Should have handled at least 2 Highway projects of about 20-25 km each.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(a)Post Graduate Degree in Transportation/Pavement Engineering.
(b) Experience of Construction Supervision on Highway Project.

SENIOR CONTRACT SPECIALIST

Duties: He will be deployed in working season in stages for cumulative duration of period
mentioned in Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract
management in proper implementation of contract provisions including controlling the project cost
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of the construction package. He will also be required to offer his advice on contractual
complications arising during the implementation as per the request of the employer. He will be
required to prepare manuals/schedules for the consultants team/employer based on the provisions
of the contract document. He will be responsible for giving appropriate suggestions in handling
claims of the contractors and any dispute arising thereof.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years in Contract Management.

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project.

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of
handling

Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled Arbitration cases in respect of any Highway project.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Degree in Law/PG in management/certificate course in management/ certificate course in
construction management/certificate course in contract management.
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BRIDGE & STRUCTURAL ENGINEER

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers
and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent
mistakes in respect of them, checking and controlling the proper mix designs, Checking the
adequacy of proper form-work, laying/compacting of concrete including curing operations. For this
purpose, he will work in close coordination with the Material Engineer and the Contractor’s Expert to
effectively Control the quality of execution. He will be responsible for minor modifications in design
of bridges/culverts, whenever required during execution.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years.
(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any
other structures.
(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-
stress concrete,
design standards, technical specifications and statistical Quality Control/Assurance procedures for
construction
of different component of bridges.
(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation.
(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.
(g) Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Structural Engineering.
(b) Experience as a Bridge Engineer abroad.

MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of
construction, besides

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down
in the contract

for all the different stages of construction. He will be coordinating and controlling the

support personnel placed with

him and will report to the Resident Engineer and to the Team Leader/Employer’s representative as
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and when
required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway
projects.

(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at
least 2

Highway projects.

(e) Must be familiar with material property of road construction material, technical specifications and
procedures

of material tests and testing equipments.

(f) Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering.
(b) Abroad experience as Material Engineer in Highway Construction projects.

SENIOR QUANTITY SURVEYOR

Duties: He will be reporting to the Team Leader and give input as and when required during the
work. He will provide

necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of
reporting to the Quantity

Surveyor. He will act as a contract specialist also for the construction package, even though the
thrust of his

responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be
responsible for

taking all measures required to control the project cost and time over-runs. He will examine the
claims of the

contractor, variation orders, if any, and will approved the progress reports as per the project
requirements. He will

approve the measurement of all items of works executed in different stages for payment purpose
prepared by

Quantity Surveyor.

He should have the following qualification / experience.

Tl
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(1) Essential Qualifications.
(a) Graduate in Civil Engineering from recognized university.
(b)Total Professional Experience of 15 years in handling Highway Contracts.
(c) At least 10 years experience as Quantity Surveyor in Highway project.
(d) He should have handled as Quantity Surveyor in atleast two projects in Construction Supervision
of Two/four of

laning Highways.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in

management/ certificate course in construction management/certificate course in contract
management.

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s

Representative, before deployment)

A. Quantity Surveyor
Duties: He will be reporting to the Resident Engineer in day to day working. He will
also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity
Surveyor. He will act as a contract specialist also for the construction package, even
though the thrust of his responsibilities will be in the areas of quantity
surveying/processing of the invoices etc. He will be responsible for reporting all
measures required to control the project cost and time over-runs. He will examine the
claims of the contractor, variation orders, if any, and will prepare the progress reports
as per the project requirements. For the purpose, he will be required to get the levels
and quantity measurements checked in all items of works executed in different stages
for calculations required for payment purpose. He will be required throughout the
currency of the project.
Qualification and experience: The candidate should be a graduate in Civil
Engineering with relevant experience in the field of estimating, preparation and
processing of the invoices, analysing rates, checking survey details etc. of the projects.
He should have about 8 years of relevant professional experience involving resource
planning and scheduling, quantity survey, cost control, contract management etc.
Diploma holders with longer relevant experience of about 12 years could also be
considered. He must have worked as Quantity Surveyors for at least 4 years in any
National/State Highway Projects. He should not be more than 60 years of age.

B. Survey Engineer
Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will
be his main responsibility. Apart from this, he shall also assist the Quantity Surveyor
in preparation of invoices. He shall also be responsible for modifying survey data in
case any modification is required in the design during execution.
Qualifications and Experience: He should be a graduate civil engineer with 3
years for BE Civil & 6 years for Diploma holder. Survey Engineer should be conversant
with modem survey equipment, total stations, auto level, digital level etc. He should
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have worked in at least one major highway project. He should not be more than 60

years of age.

C. Lab Technicians:
They should be at least Diploma-holders with about 5 to 6 years of experience in
handling the quality control tests laboratories for road/bridge works or Graduates in
Science with about 1 to 2 years of relevant experience in the field of testing of
road/bridge projects.
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars
of the Project.
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CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OFCONTRACT
COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the “Contract”) is made the_day of the

Month of , 200 , between, on the one hand (hereinafter

Called the “Client) and, on the other hand, (hereinafter called the

“Consultants”).

[Note* : If the Consultants consist of more than one entity, the above should be
partially amended to read as follows:

"...(hereinafter called the "Client”) and, on the other hand, a joint venture consisting of
the following entities, each of which will be jointly severally liable to the Client for all
the Consultants’ obligations under this Contract, namely, and
(hereinafter called "Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services
as defined in the General Conditions of Contract attached to this
Contract (hereinafter called the “Services”);

(b) the Consultants, having represented to the Client that they have the
required processional skills, and personnel and technical resources, have agreed
to provide the Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part
of this Contract:

(@) The General Conditions of Contract (hereinafter called “"GC")’ (b)
The Special Conditions of Contract (hereinafter called “SC");
(c) The following Appendices:
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[Note: If any of these Appendices are not used, the words “Not Used” should be
inserted below next to the title of the Appendix on the sheet attached hereto
carrying the title of that Appendix 1.
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Appendix A : Description of the Services .........c.......
AppendixB : Reporting Requirements ........cccccvumuenns
AppendixC : Key Personnel and Sub-consultants
....... AppendixD : Medical Certificate
............................ Appendix E : Hours of Work for Key
Personnel .......... Appendix F : Duties of the Client
........................... Appendix G : Cost Estimates
Appendix H : Form of Performance Bank Guarantee
AppendixI : Form of Bank Guarantee for Advance
Payments

AppendixJ : Letter of

invitation Appendix K : Letter

of Award

Appendix-L : Minutes of pre-Bid Meeting
Appendix-M : Memorandum of Understanding (in case of

JV) Appendix-N: Form of Bank Guarantee for Bid Security

2. The mutual rights and obligations of the Client and the Consultants shall be as set
forth in the Contract; in particular
(@) The Consultants shall carry out the Services in accordance with the provisions
of the Contract; and
(b) The Client shall make payments to the Consultants in accordance with the
Provisions of the Contract.
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their

respective names as of the day and year first above written.
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FOR AND ON BEHALF OF
[NAME OF THE CLIENT]

By
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(Authorized Representative)

FOR AND ON BEHALF OF
[NAME OF THE CONSULTANTS]

By
(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner ]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of the Member]

By
(Authorized Representative)
[Name of the Member]
By
(Authorized Representative)
etc.
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ENERAL CONDITIONS OF CONTRACT

1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(a) “Applicable Law” means the laws and any other instruments having the force of
law in the Government’s country [or in such other country as may be specified in
the Special Conditions of Contract (SC)], as they may be issued and in force
from time to time.

(b) “Contract means the Contract signed by the Parties, to which these
General Conditions of Contract are attached, together with all the documents
listed in Clause 1 of such signed Contract;

(c) “Effective Date’ means the date on which this Contract comes into force and
effect pursuant to Clause GC 2.1;

(d) ‘foreign currency’ means any currency other than the currency of the
Government;

(e) ‘GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country;

(g) ‘Local currency’ means the Indian Rupees;

(h) “Consultant” wherever mentioned in this Contract Agreement means
the “Authority Engineer (AE)” and includes sub-consultants or Associates
engaged by the primary consultant.

(i) “Member”, in case the Consultants consist of a joint venture of more than one
entity, means any of these entities, and “Members” means all of these entities;

() “Party’ means the Client or the Consultants, as the case may be, and Parties means
both of them;

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants
and or Associates as Employees and assigned to the performance of the Services
or any part thereof; “Foreign Personnel” means such persons who at the time
of being so hired had their domicile outside the Government’s Country,
“Local Personnel” means such persons who at the time of being so hired
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had their domicile inside the Government’'s Country; and ‘key personnel’
means the personnel referred to in Clause GC 4.2 (a).

() "SC" means the Special Conditions of Contract by which these General Conditions
of Contract may be amended or supplemented;

(m)"Services" means the work to be performed by the Consultants pursuant to his
contract, as described in Appendix A hereto. The scope of work will be strictly as
given in various Clauses in TOR. The approach and methodology to be
adopted by the Consultant for carrying out the assignment as Authority
Engineer may be modified depending on the site requirements and work
programme of the EPC Contractor after mutual discussions with Employer, the EPC
Contractor and the Authority Engineer. The work plan as indicated by the
Consultant may be modified accordingly to the site requirements.

(n) "Sub-consultant and or Associates means any entity to which the
Consultants subcontract any part of the Services in accordance with the
provisions of Clause GC 3.7; and

(o) "Third Party" means any person or entity other than the Government, the Client,
the Consultants or a Sub-consultant.

1.2 Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and servant
or of principal and agent as between the Client and the Consultants. The Consultants, subject
to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing
the Services and shall be fully responsible for the Services performed by them or on their
behalf hereunder.

1.3 Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

1.4 Language

This Contract has been executed in the language specified in the SC, which shall be the binding
and controlling language for all matters relating to the meaning or interpretation of this
Contract.

1.5 Headings
The headings shall not limit, alter or affect the meaning of this Contract.
1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to
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1.6.2
1.6.3

1.7

1.8

1.9

1.10

2.2

this Contract shall be in writing. Any such notice, request or consent shall be deemed
to have been given or made when delivered in person to an authorized
representative

of the Party to whom the communication is addressed, or when sent by registered
mail, telegram or facsimile to such Party at the address specified in the SC.

Notice will be deemed to be effective as specified in the SC.

A Party may change its address for notice hereunder by giving the other Party notice
of such change pursuant to the provisions listed in the SC with respect to Clause GC
1.6.2.

Location

The Services shall be performed at such locations as are specified in Appendix A
hereto and, where the location of a particular task is not so specified, at such
locations. whether in Government's Country or elsewhere, as the Client may
approve.

Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the
Members hereby authorize the entity specified in the SC to act on their behalf in
exercising all the Consultants' rights and obligations towards the Client under this
Contract, including without limitation the receiving of instructions and payments from
the Client.

Authorized Representatives

Any action required or permitted to be taken, and any document required or
permitted to be executed, under this Contract by the Client or the Consultants may
be taken or executed by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel
shall pay such taxes, duties, fees and other impositions as may be levied under the
Applicable Law. GST/Service Tax as applicable shall be paid to the consultant
while making payment for services rendered. The consultants shall then deposit the
same with the tax authorities and provide a proof of having done so within next 90
days in line with policy circulars issued by Employer.

Commencement, Completion, Modification and Termination of Contract
Effectiveness of Contract

This Contract shall come into force and effect on the date (the "Effective Date") of
the Client's notice to the Consultants instructing the Consultants to begin carrying
out the Services. This notice shall confirm that the effectiveness conditions, if any,
listed in

the SC have been met.

Termination of Contract for Failure to Become Effective
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2.3

24

2.5

2.6

2.7
2.7.1.

If this Contract has not become effective within such time period after the date of
the Contract signed by the Parties as shall be specified in the SC, either Party may,
by not less than four (4) weeks' written notice to the other Party, declare this
Contract to be null and void, and in the event of such a declaration by either Party,
neither Party shall have any claim against the other Party with respect hereto.
Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period
after the Effective Date as shall be specified in the SC.

Expiration of Contract

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall
expire when services have been completed and all payments have been made at
the end of such time period after the Effective Date as shall be specified in the SC.

Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by
the Parties. No agent or representative of either Party has authority to make,
and the Parties shall not be bound by or be liable for, any statement,
representation, promise

or agreement not set forth herein.

Modification

Modification of the terms and conditions of this Contract, including any

modification of the scope of the Services, may only be made by written

agreement between the Parties as the case may be, has been obtained. Pursuant

to Clause GC 7.2 hereof, however, each Party shall give due consideration to any

proposals for modification made by the other Party.

Force Majeure

Definition

@ For the purposes of this Contract, "Force Majeure" means an event which
is beyond the reasonable control of a Party, and which makes a
Party's performance of its obligations hereunder impossible or so
impractical as reasonably to be considered impossible in the circumstances,
and includes, but
is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm,
flood or other adverse weather conditions, strikes, lockouts or other
industrial action ( except where such strikes, lockouts or other industrial
action are within the power of the Party invoking Force Majeure to prevent),
confiscation
or any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by
the negligence or intentional action of a party or such Party's Sub-
consultants or agents or employees, nor (ii) any event which a
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2.7.2

273

274

275

2.7.6

diligent Party could reasonably have been expected to both (A) take into
account at the .time of the conclusion of this Contract and (B) avoid or
overcome in the carrying out of
its obligations hereunder .

(©) Force Majeure shall not include insufficiency of funds or failure to make any
payment required hereunder.

No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Contract insofar as such
inability arises from an event of Force Majeure, provided that the Party
affected by such an event has taken all reasonable precautions, due care" and
reasonable alternative measures, all with the objective of carrying out the terms
and conditions of this Contract.

Measures to be Taken

(a) A Party affected by an event of Force Majeure shall take all reasonable
measures to remove such Party's inability to fulfill its obligations
hereunder with a minimum of delay.

(b) A Party affected by an event of Force Majeure shall notify the other Party
of such event as soon as possible, and in any event not later than
fourteen (14) days following the occurrence of such event, providing
evidence of the nature and cause of such event, and shall similarly give
notice of the restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.

Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action
or task, shall be extended for a period equal to the time during which such Party
was unable to perform such action as a result of Force Majeure.

Payments

During the period of their inability to perform the Services as a result of an event
of Force Majeure, the Consultants shall be entitled to be reimbursed for additional
costs reasonably and necessarily incurred by them during such period for the
purposes of the Services and in reactivating the Services after the end of such
period.

Consultation

Not later than thirty (30) days after the Consultants, as the result of an event of
Force Majeure, have become unable to perform a material portion of the Services,
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2.8.

2.9
29.1

(@)

(b)

(©)

the Parties shall consult with each other with a view to agreeing on appropriate
measures to be taken in the circumstances.

Suspension

The Client may, by written notice of suspension to the Consultants, suspend
all payments to the Consultants hereunder if the Consultants fail to perform any of
their obligations under this Contract, including the carrying out of the Services,
provided that such notice of suspension (i) shall specify the nature of the failure,
and (ii) shall request the Consultants to remedy such failure within a period not
exceeding thirty (30) days after receipt by the Consultants of such notice of
suspension.

Termination

By the Client

The Client may, by not less than thirty (30) days' written notice of termination to
the Consultants (except in the event listed in paragraph (f) below, for which there
shall be a written notice of not less than sixty ( 60) days), such notice to be given
after  the occurrence of any of the events specified in paragraphs (a) through (h)
of this Clause GC 2.9.1, terminate this Contract.

if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC

2.8 hereinabove, within thirty (30) days of receipt of such notice of suspension or
within such further period as the Client may have subsequently approved in writing;

if the Consultants become (or, if the Consultants consist of more than one entity,
if any of their Members becomes) insolvent or bankrupt or enter into any
agreements with their creditors for relief of debt or take advantage of any law for
the benefit of debtors or go into liquidation or receivership whether compulsory or
voluntary;

if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client a statement which has a material effect

(e)

on the rights, obligations or interests of the Client and which the Consultants know
to be false;

if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to

(9)

terminate this Contract.

if the consultant, in the judgment of the Client has engaged in corrupt or
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fraudulent practices in competing for or in executing the Contract. For the purpose
of this clause:

"corrupt practice" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the selection process or in
contract execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of the Borrower,
and includes collusive practice among consultants (prior to or after submission of
proposals) designed to establish prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his

duties in a fair, efficient and diligent manner and if the dispute remains
unresolved, Employer may terminate this contract.

2.9.2 By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client,
such notice to be given after the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause GC 2.9.2, terminate this Contract:

2.9.3.

(a) if the Client fails to pay any money due to the Consultants pursuant to
this Contract and not subject to dispute pursuant to Clause 8 hereof within
forty-five (45) days after receiving written notice from the Consultants that such
payment is overdue;

(b) if the Client is in material breach of its obligations pursuant to this Contract and
has not remedied the same within forty-five (45) days (or such longer period
as the Consultants may have subsequently approved in writing) following the
receipt

by the Client of the Consultants' notice specifying such breach;

(c) if, as the result of Force Majeure, the Consultants are unable to perform a
material portion of the Services for a period of not less than sixty (60) days;
or

(d) if the Client fails to comply with any final decision reached as a result of
arbitration pursuant to Clause GC 8 hereof.

Cessation of Rights and Obligations
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Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or
upon expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations
of the Parties hereunder shall cease, except:

(i) such rights and obligations as may have accrued on the date of termination
or expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(iii) the Consultants' obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv) any right which a Party may have under the Applicable Law

2.9.4 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to
Clauses GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or
receipt of such notice, take all necessary steps to bring the Services to a close in a prompt
and orderly manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum. With respect to documents prepared by the Consultants and
equipment and materials furnished by the Client, the Consultants shall proceed as
provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof,
the Client shall make the following payments to the Consultants (after offsetting against
these payments any amount that may be due from the Consultant to the Client}:

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed
prior to the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures
actually incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs (a) through (d) of
Clause GC 2.9.1 hereof, reimbursement of any reasonable cost incident to the
prompt and orderly termination of the Contract including the cost of the return

travel of the Consultants' personnel and their eligible dependents.

2.9.6. Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC
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2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45)
days after receipt of notice of termination from the other Party, refer the matter to
arbitration pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on
account of such event except in accordance with the terms of any resulting arbitral award.

3.

3.1

Obligation of the Consultants
General

3.1.1. Standard of Performance

The Consultants shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted professional techniques and practices, and shall observe sound
management practices, and employ appropriate advanced technology and safe
and effective equipment, machinery, materials and methods" The Consultants
shall always" act, in respect of any matter relating to this Contract or to the
Services, as faithful advisers to the Client, and shall at all times support and
safeguard the Client's legitimate interests in any dealings with Sub-consultants or
Third Parties.

3.1.2 Law Governing Services

3.2

The Consultants shall perform the Services in accordance with the Applicable Law
and shall take all practicable steps to ensure that any Sub- consultants and or
Associates, as well as the Personnel of the Consultants and any Sub- consultants
and

or Associates, comply with the Applicable Law. The Client shall advise the
Consultants in writing of relevant local customs and the Consultants shall, after
such notifications, respect such customs.

Conflict of Interests

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute
the Consultants' sole remuneration in connection with this Contract or the Services
and, subject to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own
benefit any trade commission, discount or similar payment in connection with
activities pursuant to this Contract or to the Services or in the discharge of their
obligations hereunder, and the Consultants shall use their best efforts to ensure that
any Sub- consultants and or Associates, as well as the Personnel and agents of either

of them, similarly shall not receive any such additional remuneration.
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3.2.2

If the Consultants, as part of the Services, have the responsibility of advising the
Client on the procurement of goods, works or services, the Consultants shall
comply with any applicable procurement guidelines of the Client (Employer)and
or Associates Bank or of the Association, as the case may be, and other funding
agencies and shall at all times exercise such responsibility in the best interest of the
Client. Any discounts or commissions obtained by the Consultants in the
exercise of such procurement responsibility shall be for the account of the Client.

3.2.3 Consultants and Affiliates Not to engage in Certain Activities

3.3

3.4

3.5

The Consultants agree that, during the term of this Contract and after its
termination, the Consultants and any entity affiliated with the Consultants, as well
as any Sub- consultant and or Associates and any entity affiliated with such Sub-
consultant and or Associates, shall be disqualified from providing goods works
or services (other than the Services and any continuation thereof) for any

project resulting from or closely related to the Services. .

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
consultants and or Associates and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(a) during the term of this Contract, any business or professional activities
in the Government's country which would conflict with the
activities assigned to them under this Contract; and

(b) after the termination of this Contract, such other activities as may be
specified in the SC.

Confidentiality

The Consultants, their Sub-consultants and the Personnel of either of them shall
not, either during the term or within two (2) years after the expiration of this
Contract, disclose any proprietary or confidential information relating to the
Project, the Services, this Contract or the Client's business or operations without
the prior written consent of the Client.

Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability
under this Contract shall be as provided by the Applicable Law.

Insurance to be Taken Out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants
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3.6

3.7

3.8

to take out and maintain, at their ( or the Sub-consultants', as the case may be)
own cost but on terms and conditions approved by the Client, insurance against
the risks, and for the coverages, as shall be specified in the SC, and (ii) at the
Client's request, shall provide evidence to the Client showing that such insurance
has been taken out and maintained and that the current premiums therefore have
been paid.

Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect
of the Services, hereunder, in accordance with internationally accepted
accounting principles and in such form and detail as will clearly identify all relevant
time charges and cost, and the bases thereof (including such bases as may be
specifically referred

to in the SC); (ii) shall permit the Client or its designated representative periodically,
and up to one year from the expiration or termination of this Contract, to inspect
the same and make copies thereof as well as to have them audited by auditors
appointed

by the Client; and (iii) shall permit the client to inspect the Consultant's accounts
and records relating to the performance of the Consultant and to have them
audited by auditors appointed by theclient.

Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of
the following actions:

(a) appointing such members of the Personnel as are listed in Appendix C
("Consultants' Sub-consultants' Key Personnel™) merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services,
it being understood (i) that the selection of the Sub-consultant and the terms
and conditions of the subcontract shall have been approved in writing by the
Client prior to the execution of the subcontract, and (ii) that the Consultants
shall remain fully liable for the performance of the Services by the Sub-
consultant and its Personnel pursuant to this Contract; and

(c) any other action that may be specified in the SC
Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in
Appendix B hereto, in the form, in the numbers and within the time periods set forth
in the said Appendix.
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3.9

3.10

4.2

Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and
software prepared by the Consultants for the Client under this Contract shall
become and remain the property of the Client, and the Consultants shall, not
later than upon termination or expiration of this Contract, deliver all such
documents to the Client, together with a detailed inventory thereof. The Consultants
may retain a copy of such documents and software. Restrictions about the future
use of these documents and software, if any, shall be specified in the SC.

Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or
purchased by the Consultants with funds provided by the Client, shall be the
property of the Client and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultants shall make available to the Client an
inventory of such equipment and materials and shall dispose of- such equipment
and materials in accordance with the Client's instructions. While in possession of
such equipment and materials, the Consultants, unless otherwise instructed by the
Client in writing, shall insure them at the expense of the Client in an amount equal to
their full replacement value.

Consultants' Personnel and Sub-consultants and or Associates

General

The Consultants shall employ and provide such qualified and experienced Personnel
and Sub-consultants as are required to carry out the Services.

Description of Personnel

(a) The titles, agreed job descriptions, minimum qualification and estimated periods
of engagement in the carrying out of the Services of each of the Consultants'

Key Personnel are described in Appendix C. If any of the Key Personnel has
already been approved by the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof,
adjustments with respect to the estimated periods "of engagement of
Key Personnel set forth in Appendix C may be made by the Consultants by
written notice to the Client, provided (i) that such adjustments shall not
alter the originally estimated period of engagement of any individual by more
than 10% or one week, whichever is larger, and (ii) that the aggregate of such
adjustments shall not cause payments under this Contract to exceed the
ceilings set forth in Clause GC 6.1(b) of this Contract. Any other such
adjustments shall only be made with the Client's written approval.
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4.3

4.4

(c) If additional work is required beyond the scope of the Services specified
in Appendix A, the estimated periods of engagement of Key Personnel set
forth in Appendix C may be increased by agreement in writing between the
Client and the Consultants, provided that any such increase shall not, except
as otherwise agreed, cause payments under this Contract to exceed the
ceilings set forth in Clause GC 6.1 (b) of this Contract.

Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as
by name in Appendix C are hereby approved by the Client. In respect of other
Key Personnel which the Consultants propose ,to use in the carrying out of the
Services, the Consultants shall submit to the client for review and approval a
copy of their biographical data and (in the case of Key personnel to be used within
the country of the Government) a copy of a satisfactory medical certificate in the
form attached hereto as Appendix D. If the Client does not object in writing (stating
the reasons for the objection) within thirty (30) calendar days from the date of
receipt of such biographical data and (if applicable) such certificate, such Key
Personnel shall be

deemed to have been approved by the Client.

Working Hours, Overtime, Leave, etc.

(a) Working hours and holidays for Key Personnel are set forth in Appendix E
hereto. To account for travel time, foreign Personnel carrying out Services
inside the Government's country shall be deemed to have commenced (or
finished) work in respect of the Services such number of days before their
arrival in (or after their departure from) the Government's country as is
specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on
this Contract shall not be entitled to be paid for overtime nor to take paid sick
leave or vacation leave except as specified in Appendix E hereto, and
except as specified
In such Appendix, the Consultants' remuneration shall be deemed to
cover these items. All leave to be allowed to the Personnel is

included in the staff-months of service set for in Appendix C. Any taking of
leave by Personnel shall be subject to the prior approval by the Client and the
Consultants shall ensure that absence for leave purposes will not delay the
progress and adequate supervision of the Services.
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4.5 Removal and/or Replacement of Personnel

(@)

(b)

(©)

(d)

Except as the Client may otherwise agree, no changes shall be made in the
Key Personnel. If, for any reason beyond the reasonable control of the
Consultants,it becomes necessary to replace any of the Personnel, the
Consultants shall forthwith provide as a replacement a person of
equivalent or better qualifications.

If the Client (i) finds that any of the Personnel has committed
serious misconduct or has been charged with having committed a criminal
action, or (ii) has reasonable cause to be dissatisfied with the performance
of any of the Personnel, then the Consultants shall, at the Client's written
request specifying the grounds therefore, forthwith provide as a
replacement a person with qualifications and experience acceptable to the
Client.

Any of the Personnel provided as a replacement under Clauses (a) and
(b) above, the rate of remuneration applicable to such person as well
as any reimbursable expenditures (including expenditures due to the
number of eligible dependents) the Consultants may wish to claim as a
result of such replacement, shall be subject to the prior written approval by
the Client. Except as the Client may otherwise agree, (i) the Consultants
shall bear all additional travel and other costs arising out of or incidental
to any removal and/or replacement, and (ii) the remuneration to be paid to
any of the Key Personnel provided as a replacement shall be 90% of the
remuneration which would have been payable to the Key Personnel
replaced. However, for the reason other than death/extreme medical
ground, (i) for total replacement upto 33% of key personnel, remuneration
shall be reduced by 20% (ii) for total replacement upto between 33% to
50%, remuneration shall be reduced by 25% and (iii) for total replacement
upto between 50% to 66%, remuneration shall be reduced by 30% (iv)

For total replacements beyond 66% of the key
personnel the client shall initiate action of higher
penalty/termination/debarment upto 2 years as considered appropriate.

In order to prevent the tendency of the personnel and consulting firm to
submit incorrect and inflated CV, they should sign every page of CV before
subission in order to authenticate that CV furnished by them is correct. The
consulting firm and the personnel through consulting firm should be
informed by Employer while accepting CV of the new personnel that if CV is
found in correct and inflated at a later date, the personnel accepted would
be removed from his assignment and debarred from further Employer’s
works for an appropriate period to be decided by Employer and the new
proposed personnel in place of removed personnel would be paid 15% less
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4.6

51

salary than the original personnel. 15% reduction in the salary will be
imposed as a penalty for submitting the incorrect information. This penalty
will be imposted only once. If the same consulting firm submits
incorrect information again second time, necessary action will be
taken by Employer to black-list that firm.

Resident Project Manager

If required by the SC, the Consultants shall ensure that at all times during the
Consultants' performance of the Services in the Government's country a
resident project manager, acceptable to the Client, shall take charge of the
performance of such Services.

Obligations of the Client
Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure
that the Government shall:

(a) provide the Consultants, Sub-consultants and Personnel with work permits
and such other documents as shall be necessary to enable the
Consultants, Sub- consultants or Personnel to perform the Services;

(b) assist for the Personnel and, if appropriate, their eligible dependents
to be provided promptly with all necessary entry and exit visas, residence
permits, exchange permits and any other documents required for
their stay in Government's country;

(c) facilitate prompt clearance through customs of any property required for
the Services and of the personal effects of the Personnel and their -
eligible dependents;

(d) issue to officials, agents and representatives of the Government all
such instructions as may be necessary or appropriate for the prompt and
effective implementation of the Services;

(e) assist the Consultants and the Personnel and any Sub-consultants and or
Associates employed by the Consultants for the Services from any
requirement to register or obtain any permit to practice their profession or to
establish themselves either individually or as a corporate entity according to
the Applicable Law;
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5.2

5.3

54

() grant to the Consultants, any Sub-consultants and or Associates and
the Personnel of either of them the privilege, pursuant to the Applicable
Law, of bringing into Government's country reasonable amounts of foreign
currency for the purposes of the Services or for the personal use of the
Personnel and their dependents and of withdrawing any such amounts as
may be earned therein by the Personnel in the execution of the Services:
and

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel

any such other assistance as may be specified in the SC.
Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access
to all land in the Government's country in respect of which access is required for
the performance of the Services. The Client will be responsible for any damage to
such land or any property thereon resulting from such access and will
indemnify the Consultants and each of the Personnel in respect of liability for
any such damage, unless such damage is caused by the default or negligence of
the Consultants or any Sub-consultant or the Personnel of either of them.

Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with
respect to taxes and duties which increases or decreases the cost or
reimbursable expenses incurred by the Consultants in performing the
Services, then the remuneration and reimbursable expenses otherwise payable to
the Consultants under this Contract shall be increased or decreased accordingly by
agreement between the Parties hereto, and corresponding adjustments shall be
made to the ceiling amounts specified in Clause GC 6.1(b).

Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes
of the services and free of any charge, the services, facilities and property described in
Appendix F at the times and in the manner specified in said Appendix F, provided that
if such services, facilities and property shall not be made available to the Consultants
as and when so specified, the Parties shall agree on (i) any time extension that it may
be appropriate to grant to the Consultants for the performance of the Services, (ii)
the manner in which the Consultants shall procure any such services, facilities
and property from other sources, and (iii) the additional payments, if any, to be
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5.6

6.1

made to the Consultants as a result thereof pursuant to Clause GC 6.1(c) hereinafter.

Payment

In consideration of the Services performed by the Consultants under this Contract, the
Client shall make to the Consultants such payments and in such manner as is provided
by Clause GC 6 of this Contract.

Counterpart Personnel

(@)

(b)

If so provided in Appendix F hereto, the Client shall make available to the
Consultants, as and when provided in such Appendix F, and free of charge, such
counterpart personnel to be selected by the Client, with the Consultants' advice, as
shall be specified in such Appendix F. Counterpart personnel shall work under the
exclusive direction of the Consultants. If any member of the counterpart personnel
fails to perform adequately any work assigned to him by the Consultants
which is consistent with the position occupied by such member, the Consultants
may request the replacement of such member, and the Client shall not
unreasonably refuse to act upon such request.

If counterpart personnel are not provided by the Client to the Consultants as
and when specified in Appendix F, the Client and the Consultants shall agree on
(i) how the affected part of the Services shall be carried out, and (ii) the
additional payments, if any, to be made by the Client to the Consultants as a
result thereof pursuant to Clause GC 6.1(c) hereof.

Payments to the Consultants

Cost Estimates; Ceiling Amount

(a)

(b)

(©

An estimate of the cost of the Services payable is set forth in Appendix G.

Except as may be otherwise agreed under Clause GC 2.6 and subject to
Clause GC 6.1(c), payments under this Contract shall not exceed the ceilings
specified in the SC. The Consultants shall notify the Client as soon as
cumulative charges incurred for the Services have reached 80% of these
ceilings.

Notwithstanding Clause GC 6.I(b) hereof, if pursuant to clauses GC 5.3,5.4 or
5.6 hereof, the Parties shall agree that additional payments shall be made
to the Consultants in order to cover any necessary additional expenditures
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not envisaged in the cost estimates referred to in Clause GC 6.1(a) above,
the ceiling or ceilings, as the case may be, set forth in Clause GC 6.1 (b)
above shall be increased by the amount or amounts, as the case may be, of
any such additional payments.

6.2 Remuneration and Reimbursable Expenditures

@

(b)

©

Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall
pay to the Consultants (i) remuneration as set forth in Clause GC 6.2(b),
and (ii) reimbursable expenditures as set forth in Clause GC 6.2(c). If
specified in the SC, said remuneration shall be subject to price adjustment as
specified in the SC.

Remuneration for the Personnel shall be determined on the basis of
time actually spent by such Personnel in the performance of the Services after
the date determined in accordance with Clause GC 2.3 and Clause SC

2.3 (or such other date as the Parties shall agree in writing) (including time
for necessary travel via the most direct route) at the rates referred to, and
subject to such additional provisions as are set forth, in the SC.

Reimbursable expenditures actually and reasonably incurred by the
Consultants in the performance of the Services, as specified in Clause SC
6.3(b).

6.3  Currency of Payment

All payments shall be made in Indian Rupees and shall be subjected to applicable
Indian laws withholding taxes if any.

6.4 Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

(a)

(b)

The Client shall cause to be paid to the Consultants an interest
bearing advance payment as specified in the SC, and as otherwise set forth
below. The advance payment will be due after provision by the Consultants
to the Client of a bank guarantee by a bank acceptable to the Client in
an amount (or amounts) and in a currency ( or currencies) specified in
the SC, such bank guarantee (I) to remain effective until the advance
payment has been fully set off as provided in the SC, and (ii) to be in the
form set forth in Appendix I hereto or in such other form as the Client shall
have approved in writing.

As soon as practicable and not later than fifteen (15 days) after the end of
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©

(d)

(e

each calendar month during the period of the Services, the Consultants shall
submit to the Client, in duplicate, itemized statements, accompanied by
copies of receipted invoices, vouchers and other appropriate supporting
materials, of the amounts payable pursuant to Clauses GC 6.3 and 6.4 for
such month. Each monthly statement shall distinguish that portion of the
total eligible costs which pertains to remuneration from that portion which
pertains to reimbursable expenditures.

The Client shall cause the payment of the Consultants periodically as given in
schedule of payment above within sixty (60) days after the receipt by the
Client of bills with supporting documents. Only such portion of a monthly
statement that is not satisfactorily supported may be withheld from
payment.Should any discrepancy be found to exist between actual
payment and costs authorized to be incurred by the Consultants, the Client
may add or subtract the difference from any subsequent payments. Interest
at the rate specified in the SC shall become payable as from the above due
date on any amount due by, but not paid on. such due date.

The final payment under this Clause shall be made only after the final report
and a final statement, identified as such, shall have been submitted by
the Consultants and approved as satisfactory by the Client. The Services
shall be deemed completed and finally accepted by the Client and the final
report and final statement shall be deemed approved by the Client as
satisfactory ninety (90) calendar days after receipt of the final report and
final statement by the Client unless the Client, within such ninety (90)-day
period, gives written notice to the Consultants specifying in detail
deficiencies in the Services, the final report or final statement. The
Consultants shall thereupon promptly make any necessary corrections, and
upon completion of such corrections, the foregoing process shall be
repeated. Any amount which the Client has paid or caused to be paid in
accordance with this Clause in excess of the amounts actually payable in
accordance with the provisions of this Contract shall be reimbursed by the
Consultants to the Client within thirty, (30) days after receipt by the
Consultants of notice thereof. Any such claim by the Client for
reimbursement must be made within twelve (12) calendar months
after receipt

by the Client of a final report and a final statement approved by the Client in
accordance with the above.

All payments under this Contract shall be made to the account of the
Consultants specified in the SC.
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7.

7.1

7.2

8.1

8.2

Fairness and Good Faith
Good Faith

The Parties undertake to act in good faith with respect to each other's rights under
this Contract and to adopt all reasonable measures to ensure the realization
of the objectives of this Contract.

Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every
contingency which may arise during the life of the Contract, and the Parties
hereby agree that it is their intention that this Contract shall operate fairly as
between them, and without detriment to the interest of either of them, and that, if
during the term of this Contract either Party believes that this Contract is operating
unfairly, the Parties will use their best efforts to agree on such action as may be
necessary to remove the cause or causes of such unfairness, but no failure to
agree on any action pursuant to this Clause shall give rise to a dispute subject to
arbitration in accordance with Clause GC 8 hereof.

Settlement of Disputes
Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or
in connection with this Contract or the interpretation thereof.

Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract
which cannot be settled amicably within thirty (30) days after receipt by one Party
of the other Party's request for such amicable settlement may be submitted by
either Party

for settlement in accordance with the provisions specified in the SC.
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. SPECIAL CONDITIONS OF CONTRACT

GC Clause
A. Amendments of, and Supplements to, Clauses in the
General Conditions of Contract
1.1(a) The words”in the Government’s country” are amended to read ‘in INDIA”
1.4 The language is: English
1.6.1 The addresses are:
Client: Address of Employer
Attention:
Telex :
Facsimile
Consultant: Address of Consultant
Attention:

Cable address :

Telex

Facsimile

[Note’: Fill in
the Blanks]

1.6.2 Notice will be deemed to be effective as follows:
(a) in the case of personal delivery or registered mail, on delivery;
(b) in the case of telexes, 24 hours following confirmed transmission;

(c) in the case of telegrams, 24 hours following confirmed transmission; and
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1.8

(d) in the case of facsimiles, 24 hours following confirmed transmission.

The Member in Charge is: Member (P) Sh.

(Note: If the Consultants consist of a joint venture of more than one entity, the
name of the entity whose address is specified in SC 1.6.1 should be inserted here.
If the Consultants consist of one entity, this Clause 1.8 should be deleted from

the SC)

1.9

The Authorised
Representative are:
For the Client:

For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes,
duties,

2.1

2.2

2.3

2.4

3.4

(@)

fees, levies and other impositions levied under the existing, amended or
enacted laws during life of this contract and the client shall perform such
duties in regard

to the deduction of such tax as may be lawfully imposed.

The effectiveness conditions are the following:

i) Approval of the Contract by the client

The time period shall be four months or such other time period as
the parties may agree in writing.

The time period shall be one month or such other time period as the
Parties may agree in writing.

The time period shall be 66 months (18 month for construction period and

48 months for Maintenance period)

Limitation of the Consultants' Liability towards the Client

Except in case of gross negligence or willful misconduct on the part
of the Consultants or on the part of any person or firm acting on
behalf of the Consultants in carrying out the Services, the Consultants,
with respect to damage caused by the Consultants to the Client's
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(b)

(©)

3.5

property, shall not be liable to the Client:

i) for any indirect or consequential loss or damage; and

i) Consultant will maintain at its expenses; Professional Liability Insurance

including coverage for errors and omissions caused by
Consultant’s negligence in the performance of its duties under this
agreement, (A) For the amount not exceeding total payments for
Professional Fees and Reimbursable Expenditures made or expected to be
made to the Consultants hereunder OR (B) the proceeds, the
Consultants may be entitled to receive from any insurance maintained
by the Consultants to cover such a liability, whichever
of (A) or (B) is higher.

iy The policy should be issued only from an Insurance Company operating in
India.

iv) The policy must clearly indicate the limit of indemnity in terms of “Any
One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in
no case should be for an amount less than stated in the contract.

v) If the Consultant enters into an agreement with Employer in a joint venture
or ‘in association’, the policy must be procured and provided to Employer by
the joint venture/in association entity and not by the individual partners
of the joint venture/association.

vi) The contract may include a provision thereby the Consultant does not
cancel the policy midterm without the consent of the Employer. The
insurance company may provide an undertaking in this regard.

This limitation of liability shall not affect the Consultants' liability, if any, for

damage to Third Parties caused by the Consultants or any person or firm acting

on behalf of the Consultants in carrying out the Services.

Professional Liability Insurance may be accepted for initially one year which shall

be extended annually for five years. PLI shall be uniformly taken for a period of

five years.

The risks and the coverage shall be as follows
(a) Third Party motor vehicle liability insurance as required under Motor Vehicles
Act, 1988 in respect of motor vehicles operated in India by the Consultants

or their Personnel or any Sub-consultants or their Personnel for the
period of consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for
the period of consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy,
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with a minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the

Personnel of the Consultants and of any Sub-consultant, in accordance with
the relevant provisions of the Applicable Law, as well as, with respect to
such Personnel, any such life, health, accident, travel or other insurance as
may be appropriate; and

(e) Insurance against loss of or damage to (i) equipment purchased in whole or

in part with funds provided under this Contract, (i) the Consultants'
property used in the performance of the Services, and (iii) any documents
prepared by the Consultants in the performance of the Services.

3.7(c) The other actions are

"(i) taking any action under a civil works contract designating the Consultants
as "Authority’s Engineer", for which action, pursuant to such civil works
contract, the written approval of the Client as "Employer" is required".

3.9 The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix
C shall serve in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupee is :

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in

(i)

shall be adjusted as follows :

Consultants shall be paid billing rates for services rendered by the
personnel of all categories namely (i) key Personnel; (ii) sub-Professional
personnel and (iii) Support staff on man-moth wise. For calculating billing
rates of remaining items of the financial proposal, namely (i) transportation
(i) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc
(v) reports & document printing and (vi) survey equipment etc. quoted
amount of selected consultant will be converted to percentage of civil work
cost quoted by civil contractor and payment will be made in proportionate
to the financial progress of the civil work. Beginning 19" months from the
last date of submission of bid, billing rates shall be increased for the
remuneration part only @ 8% every 18 months. However, for evaluation
and award of the Bid proposals, the quoted initial rate (as applicable for
first 18 months from last date of submission of bid) shall be multiplied by
the total time input for each position on this contract, i.e. without
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considering the increase in the billing rates. All payments shall be made in
Indian Rupees and shall be subjected to applicable Indian laws withholding
taxes if any.

(i) Remuneration paid pursuant to the rates set forth in Appendix G shall be

adjusted every eighteen (18) months (and, the first time, with effect for
the remuneration earned in the 19% calendar month after the last date of
submission of bid) by 8% every 18 month for personnel.

Notwithstanding any other provisions in the agreement in this regard,
this provision will prevail and over ride any other provision to the contrary in
this agreement.

6.2(b)(i) (1) Itis understood (i) that the remuneration rates shall cover (A) such salaries

6.2(b)(ii)

6.4(a)

and allowances as the Consultants shall have agreed to pay to the Personnel
as well as factors for social charges and overhead, and (B) the cost
of backstopping by home office staff not included in the Personnel listed
in Appendix C, and (C) the Consultants' fee; (ii) that bonuses or other
means of profit-sharing shall not be allowed as an element of overhead,
and (iii) that any rates specified for persons not yet appointed shall be
provisional and shall be subject to revision, with the written approval of the
Client, once the applicable salaries and allowances are known.

(2)Remuneration for periods of less than one month shall be calculated on an

hourly basis for actual time spent in the Consultants' home office and
directly attributable to the Services (one hour being equivalent to 1/240th
of a month) and on a calendar-day basis for time spent away from home
office (one day being equivalent to 1/30th of a month).

The rates for foreign and local Personnel are set forth in Appendix G

The following provisions shall apply to the interest bearing advance payment
and the advance payment guarantee :

1) An advance payment. of 10% of the contract price in proportion to the
quoted Indian currency (INR) in the bid shall be made within 60 days after
receipt and verification of advance payment bank gquarantee. The
advance payment along with interest will be set off by the Client in equal
instalments against the statements for the first 12 months of the Service
until the advance payment has been fully set off. The advance payment shall
be in Indian Rupee.

2) The bank guarantee shall be in the amount and in the currency of the
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the advance payment.

3) Interest rate shall be 10% per annum (on outstanding amount).

6.4 (c) The interest rate is 10 % per annum .
6.4(e) The accounts are:

[Note: Insert account number, type of account and name and address of the Bank]

8.2 Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator
or an arbitration panel composed of three arbitrators, in accordance with the
following provisions:

(a) Where the Parties agree that the dispute concerns a technical matter,
they may agree to appoint a sole arbitrator or, failing agreement on the
identity of such sole arbitrator or within thirty (30) days after receipt by
the other Party
of the proposal of a name for such an appointment by the Party who
initiated the proceedings, either Party may apply to the President, Indian
Roads Congress, New Delhi, for a list of not fewer than five nominees and,
on receipt of such list, the Parties shall alternately strike names there from,
and the last remaining nominee on the list shall be the sole arbitrator
for the matter in dispute. If the last remaining nominee has not been
determined in this manner within sixty (60) days of the date of the list,
the President, Indian Roads Congress, New Delhi, shall appoint, upon the
request of either Party and from such list or otherwise, a sole arbitrator
for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a technical
matter, the Client and the Consultants shall each appoint one arbitrator,
and these two arbitrators shall jointly appoint a third arbitrator, who shall

chair the arbitration panel. If the arbitrators named by the Parties do not
succeed in appointing a third arbitrator within thirty (30) days after the
latter of the two arbitrators named by the Parties has been appointed, the
third arbitrator shall,

at the request of either Party, be appointed by Secretary, the Indian Council
of Arbitration, New Delhi.

(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint
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its arbitrator within thirty (30) days after the other Party has appointed
its arbitrator, the Party which has named an arbitrator may apply to
the Secretary, Indian Council of Arbitration, New Delhi, to appoint a
sole arbitrator for the matter in dispute, and the arbitrator appointed
pursuant to such application shall be the sole arbitrator for that dispute.

8.2.2 Rules of Procedure

8.2.3

8.2.4

8.2,5

Arbitration proceedings shall be conducted in accordance with procedures of
the Arbitration & Conciliation Act 1996, of India unless the Consultant is a
foreign national/firm, where arbitration proceedings shall be conducted in
accordance with the rules of procedure for arbitration of the United Nations
Commission on International Trade Law (UNCITRAL) as in force on the date of
this Contract.

Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute
shall be appointed in the same manner as the original arbitrator.

Qualifications of Arbitrators

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs

(a) through (c) of Clause 8.2.1 hereof shall be an internationally/nationally
recognized legal or technical expert with extensive experience in relation to
the matter indispute.

Miscellaneous
In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third
arbitrator if there is no such majority) shall be final and binding and shall be
enforceable in any court of competent jurisdiction, and the Parties hereby waive

any objections to or claims of immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:

Sl
No.

Particulars Maximum amount payable per Arbitrator/ per
case*
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1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4
lacs Or
Rs 2.5 lacs (lump sum) subject to publishing the
award within 12 months.
2 Reading Charges Rs 15,000/-
3 Secretarial Assistance and | Rs 20,000/-
Incidental charges
(telephone, fax, postage
etc.)
5 Charges for Publishing | Maximum of Rs. 20,000/-
/declaration of the Award
6 Other expenses (as per Maximum ceiling
actuals
against bills subject to the
prescribed ceiling)
Traveling Expenses Economy class (by air), First class AC (by train)
and AC car (by road)
1. Rs 15,000/- per day (in metro cities)
Lodging and Boarding 2. Rs 7,000/- per day (in other cities)
3. Rs 3,000/- per day, if any
Arbitrator makes their own
arrangements.
7 Local Travel Rs. 1500/- per day
8. Extra charges fordays other| Rs. 3,500/- per day
than hearing/meeting days
(maximum for 2 days)
Note:- | 1. Lodging, boarding and travelling expenses shall be allowed only for those
members who are residing 100 kms. away from place of meeting.
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

* May be suitably modified, as per market rates
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IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided,; dates for completion of various tasks,
place of performance for different tasks; specific tasks to be approved by Client, etc.]
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them,
dates of submission, etc. If no reports are to be submitted, state here "Not applicable”. }

Please refer TOR
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Appendix C: Key Personnel and Sub-consultants

[List under: C-/ Titles [and names, if already available}, detailed job descriptions
and minimum qualifications. experience of Personnel to be assigned
to work in India, and staff- months for each.

C-2  Same information as C-/ for Key local Personnel.

C-3  Same as C-/ for Key foreign Personnel to be assigned to work
outside India.

C-4  List of approved Sub-consultants [if already available]; same
information with respect to their Personnel as in C-/ through C-4)

Please refer TOR
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Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed
in India. If there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support
Staff / Sub-Consultancy personnel shall work 6 days (Mondays through Saturday) every
week and observe the Gazetted Holidays of Government of India as Holidays. The
Consultant shall work as per the work program of the EPC Contractor. In this context
in case the work plan of the Consultant needs suitable modifications, the same shall be
carried out and submitted to the client for consideration. The Consultants hours of work
normally shall match with that of Contractor’s activities on the site. No extra
remuneration shall be claimed or paid for extra hours of work required in the interest of
Project completion.

In respect of foreign personnel, one day per trip as travel time from and to the country
of the Government shall be allowed.
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Appendix F:_

Duties of the
Client
[List here under:
F-1 Services, facilities and property to be made available to the Consultants
by the Client.
F-2 Counterpart personnel to be made available to the Consultants by the
Client.]
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Appendix G:
Estim

List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)

2. Reimbursable/Rental/Fixed expenditures as follows:
a.  Cost of local transportation.

b.  Cost of other local services, rentals, utilities, etc.
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Appendix H: FORM OF PERFORMANCE
SECURITY (PERFORMAMANCE BANK
GUARANTEE)
(Clause-13 of TOR)
To

Address of Employer:

WHEREAS

[Name and address of Consultants]1 (hereinafter called “the consultants”)

has undertaken, in pursuance of Contract

No. dated

to providesthe services on terms and conditions set forth in this
Contract [Name of contract and brief description of works) (hereinafter

called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank
Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to

you, on behalf of the Consultants up to a total of

[amount of Guarantee] 2

[in words], such sum
being payable in the types and proportions of currencies in which the Contract
Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of

[amount of
Guarantee] as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants
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before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the services to be performed there under or of any of the Contract
documents which may be made between you and the Consultants shall in any way
release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the
constitution of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee is

restricted to Rs. .
(Rs. ) and the guarantee shall remain valid
till . Unless a claim or a demand in writing is made upon us on or before _

all our liability under this guarantee shall cease.

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the
expiry of contract of 36 months.
Signature and Seal of the Guarantor In presence of

Name and Designation 1.

(Name, Signature &
Occupation)

Name of the Bank

Address 2.

(Name & Occupation)

Date

1 Give names of all partners if the Consultants is a Joint Venture.
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Appendix I: Form of Bank Guarantee for Advance
Payments (Reference Clause 6.4(a) of
Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref: Bank Guarantee:

Date:

Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client”, which
expression shall, unless repugnant to the context or meaning thereof include it successors,
administrators and assigns) having awarded to M/s.

n

(hereinafter referred to as the "Consultant
which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns), a contract by issue of client's Contract

Agreement No. dated and the same having been
unequivocally accepted by the Consultant, resulting in a Contract valued at
for. Contract (hereinafter called the "Contract”)

(scope of work)
and the Client having agreed to make an advance payment to the Consultant for
performance of the above Contract amounting to (in words and figures) as an advance
against Bank Guarantee to be furnished by the Consultant,

We

(Name of the Bank) having its Head Office at__(hereinafter referred to as the Bank),
which expression shall, unless repugnant to the context or meaning thereof, include its
successors, administrators executors and assigns) do hereby guarantee and undertake to pay
the client immediately

on demand any or, all monies payable by the Consultant to the extent of
- as aforesaid at any time upto
@ without any

demur, reservation, contest, recourse or protest and/or without any reference to the
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consultant. Any such demand made by the client on the Bank shall be conclusive and binding

notwithstanding any difference between the Client and the Consultant or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority. we agree that the

Guarantee herein contained shall be irrevocable and shall continue to be
enforceable till the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the

Bank under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the contract by the Consultant. The Client shall have the fullest liberty
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Client and to exercise the
same at any time in any manner, and either to enforce or to forebear to enforce any
covenants, contained or implied, in the Contract between the Client and the Consultant
any other course or remedy or security available to the Client. The bank shall not be
relieved of its obligations under these presents by any exercise by the Client of its liberty
with reference to the matters aforesaid or any of them or by reason of any other act or

forbearance or other acts of omission or commission on the part of the Client or any other
indulgence shown by the Client or by any other matter or thing whatsoever which under
law would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this

Guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Consultant and notwithstanding any security or other guarantee that the Client
may have in relation to the Consultant’s liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is limited to
and it shall remain in force upto and including

and
shall be extended from time to time for such period (not exceeding one year), as may be
desired by M/s. on whose behalf this

guarantee has been given.

Dated this day of
200 at
WITNESS
(signature)
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(Signature)
(Name)
(Name)
(Official Address) Designation (with Bank stamp)

Attorney as per Power of

Attorney No.

Dated

Strike out, whichever is not applicable.

Note 1. The stamp papers of appropriate value shall be purchased in the name of bank
who fssues the "Bank Guarantee”.

Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to dlient for Foreign Consultant with counter guarantee
from Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be
confirmed by any Nationalized Bank in India.
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Appendix J

Letter of invitation
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Appendix K

Letter of Award
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Appendix L

Minutes of pre-bid meeting
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Appendix-M
Memorandum of Understanding

between

And

Whereas the National Highway Authority of India(NHAI)/ Ministry of Road
Transport & Highways (MoRT&H)/...... State PWD (the ' Employer’) has invited proposal for
appointment of Authority’s Engineer for (Name of project) hereinafter
called the Project.

And Whereas (Lead Partner) and v
partner/s have agreed to form a Joint Venture to provide the said services to the Employer as
Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

(] will be the lead partner and will be the other 1V
partner/s.

(i) (lead partner) shall be the incharge of overall administration of
contract and shall be authorised representative of all JV partners for conducting all
business for and on behalf of the JV during the bidding process and subsequently,
represent the joint venture for and on behalf of the ]V for all contractual matters
for dealing with the the Employer/EPC Contractor if Consultancy work is awarded
to JV.

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the
obligation and liabilities relating to the consultancy work and in accordance with
the Terms of Reference of the Request for Proposal for the Consultancy Services.

(iv) Subsequently, if the ]V is selected to provide the desired consultancy services, a
detailed MOU indicating the specific project inputs and role of each partner/s along
with percentage sharing of cost of services shall be submitted to the Employer
(Consultant may submit the detailed MOU along with percentage sharing of cost at
the time of bidding also).

For (Name of Lead partner)

For (Name of JV
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partner/s) Managing Director/Head of the Firm
Address

Managing Director/Head of the Firm
Address
For (Name of Associate Partner/s)
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A ndix-N
BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing
bank) Ref.: Tender No. , dated _
Bank Guarantee:
Date:
WHEREAS, (Name of Bidder)___ (hereinafter called “the bidder”) has

submitted his bid dated (date) for the Tender No. , dated
(hereinafter called “the Bid").

KNOW ALL MEN by these presentsthat We, [Name of Bank) of
[Name of Country] having our registered office at
(hereinafter called “the Bank") are bound unto
[Name of Employer] (hereinafter
called “the Employer”) in the sum of Rs. (Rupees Lakhs Only) for which payment will
and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these
presents.

SEALED with the Common Seal of the said Bank this day of 2011.
THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with
the Instructions to Bidder; or
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of
bid validity,
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders,
if required; or
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders,
we undertake to pay the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence of one or any of the
conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days
after the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank not later than the above date.
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to
Rs. (Rs. ) and the guarantee shall remain valid till
Unless a claim or a demand in writing is made upon us on or before
all our liability under this guarantee shall cease.

DATE

SIGNATURE OF THE BANK
SEAL OF THE BANK
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SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India

DISCLAIMER The Applicant must read all the instructions in the RFP and submit the same
accordingly.
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