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For selection of 

 

AUTHORITY’S ENGINEER 

FOR 

SUPERVISION OF CIVIL CONSTRUCTION WORKS OF, 

 

(i) Rehabilitation and Upgradation of Rishikesh – Dharasu  road (NH-94) 

with       2-lane with paved shoulder from km 76.000 to km 110.000 (Design 

Chainage from km 74.733 to km 107.347 (32.614 km) including 

construction of Kamand re-alignment from existing Chainage Km 105.200 

to Km 108.600 (design chainage Km 103.436 to Km 105.949 - total length 

2513 mtrs) and land slide treatment work between design chainage Km 

73.800 to Km 74.00 (200m) on EPC Mode under improvement to NH 

Connectivity to Chardham in the State of Uttarakhand  

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 

to Km 59.650), from Design Chainage Km 61.630 to Km 63.950 (existing 

Chainage Km 62.630 to Km 65.000) and new construction of 2-lane with paved 

shoulders Chamba Bypass of design length 2.035 Km including 440m long tunnel 

(Design length – 4.605 Km) on EPC Mode under improvement to NH 

Connectivity to Chardham in the State of Uttarakhand. 

 

 

 

 

Chief Engineer, Project Shivalik, Border Roads Organisation 
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REQUEST FOR PROPOSAL (RFP) 

SECTION 1: INFORMATION TO CONSULTANTS 

Sub.: Consultancy services for Authority’s engineer for supervision of civil construction works of,  

(i) Rehabilitation and Upgradation of Rishikesh – Dharasu road (NH-94) with 2-lane with paved 

shoulder from km 76.000 to km 110.000 (Design Chainage from km 74.733 to km 107.347 (32.614 

km) including construction of Kamand re-alignment from existing Chainage Km 105.200 to Km 

108.600 (design chainage Km 103.436 to Km 105.949 - total length 2513 mtrs) and land slide 

treatment work between design chainage Km 73.800 to Km 74.00 (200m) on EPC Mode under 

improvement to NH Connectivity to Chardham in the State of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 to Km 59.650), from Design 

Chainage Km 61.630 to Km 63.950 (existing Chainage Km 62.630 to Km 65.000) and new construction of 2 -

lane with paved shoulders Chamba Bypass of design length 2.035 Km including 440m long tunnel (Design 

length – 4.605 Km) on EPC Mode under improvement to NH Connectivity to Chardham in the State of 

Uttarakhand. 

GENERAL:- 

1.  The Ministry of Road Transport & Highways (MoRT&H) through Chief Engineer, Project 

Shivalik, Border Roads Organisation (the ‘Employer’) invites  proposals from eligible 

consultants empanelled for supervision  by  MoRT&H  for  engaging  Authority’s  Engineer  

(AE)  on  the  basis  of International Competitive Bidding for the following   contract   package   

in   the   State   of  Uttarakhand. 

TABLE 1:  DETAILS OF PROJECTS 
 
 

NH 

No. 

State Project Stretch Project length 

(km)/ Civil Cost 

(Rs. in cr.) 

Assignment   

period 

    (months) 

94 Uttarakhand 

(i) Rehabilitation and Upgradation of Rishikesh – 

Dharasu road (NH-94) with 2-lane with paved shoulder 

from km 76.000 to km 110.000 (Design Chainage from 

km 74.733 to km 107.347 (32.614 km) including 

construction of Kamand re-alignment from existing 

Chainage Km 105.200 to Km 108.600 (design chainage 

Km 103.436 to Km 105.949 - total length 2513 mtrs) and 

land slide treatment work between design chainage Km 

73.800 to Km 74.00 (200m) on EPC Mode under 

improvement to NH Connectivity to Chardham in the State 

of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 

(existing Chainage Km 59.420 to Km 59.650), from 

Design Chainage Km 61.630 to Km 63.950 (existing 

Chainage Km 62.630 to Km 65.000) and new 

construction of 2-lane with paved shoulders Chamba 

Bypass of design length 2.035 Km including 440m long 

tunnel (Design length – 4.605 Km) on EPC Mode under 

improvement to NH Connectivity to Chardham in the 

State of Uttarakhand. 

37.219 km/ 

Rs. 325.99 Cr. 

24 months 

construction 

period 

 + 

48 months 

maintenance 

period 
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2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction. The selected AE shall be intimated to the 

Contractor. 

3.     The proposal shall be submitted in English Language and all correspondence would be in 

the same language. 
 
4.      Ministry of Road Transport & Highways through Chief Engineer, Project Shivalik, Border 

Roads Organisation intends   to   appoint   a   Consultant to   act   as Authority’s Engineer 

for implementation of this EPC projects.    As per the Terms and Conditions of the EPC 

Agreement   (s), the Authority’s Engineer shall perform all the duties as per TOR given in 

this RFP along with any amendment thereof.     The selection of Authority’s Engineer shall 

follow the laid down procedures given in the Contract Agreement signed between Employer 

and Contractor. 

CRITICAL DATE SHEET 

 

NIT Publishing Date :  04.05.2018 (1700hrs)  

Bid Document Download / Start Date  :  04.05.2018 (1700hrs)  

Clarification Start Date (Pre bid queries)  :  04.05.2018 (1700hrs)  

Clarification End Date( Last date for 
receipt of pre bid query)  

:  29.05.2018 (1100 hrs)  

Pre bid meeting  :  29.05.2018 (1500 hrs)  

Bid Submission Start Date  :  30.05.2018 (1000 hrs)  

Bid submission End Date (online & 
physical Copy)  

:  25.06.2018 (1500 hrs)  

Opening Date of Technical Bid  :  26.06.2018 (1530 hrs)  

Date of uploading of list of Technically 
Qualified Applicants  

:  To be intimated with the result of 
technical evaluation  

Date of Opening of Financial Bids of 
Qualified Applicants  

:  To be intimated later 

 

5.    The interested consultancy firms may download the RFP document from the CPPP Portal 

https://www.eprocure.gov.in/eprocure/app and the INFRACON Portal/ 

www.infracon.nic.in w.e.f.   the scheduled date and time as mentioned in critical date 

sheet. The Consultant who download the RFP document from the website will be required to 

pay the non- refundable fee of Rs. 5,000/- (Rs. Five thousand) at the time of the submission 

of the Bid proposal, in the form of Demand Draft. The RFP will be invited through e-tendering 

portal. 

 

 6. The  Applicant  shall  furnish  as  part  of  its  Proposal,  a  bid  security  of  Rs.  50,000 (Rs. 

fifty thousand) in the form of a Bank Guarantee (as per the format specified in Appendix N 

of this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the 

bid. The Bid submitted without Bid Security will be summarily rejected. The Bid Security of 

the successful Bidder will be returned when the Bidder has signed the Contract Agreement 

with the Employer and has furnished the required Performance Guarantee as specified in the 

document within 15 days from the receipt of the Letter of Acceptance. The Bid Security will 

be forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

http://www.eprocure.gov.in/
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(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors 

in the Bidder’s bid (if any), or 

(c)    If the Successful Bidder fails to sign the contract agreement with the 

Employer within the prescribed period, or 

(d) If  the  Successful  Bidder  fails  to  furnish  the  Performance  Security  with  

in  the stipulated time. 

Unqualified bidders would be informed regarding their non qualification, without 

any explanation and thereafter Bid Security would be returned unopened after the 

evaluation of the financial proposal and signing the contract agreement with the 

successful bidder. 

 

7.      The proposal should be submitted by consultancy firms in two parts.  The two parts of the 

proposal are Part 1: Technical Proposal and Part 2: Financial Proposal.    For  a  given 

EPC  Project,  Stage  -1  of  the  Evaluation  shall  consider  the evaluation  of  the  Technical 

Proposal (i.e. Part 1). The firms scoring the qualifying marks (minimum 75%) as mentioned 

in RFP shall only be considered for further evaluation.  Under stage 2, the financial proposal 

of such firms as selected above shall be opened and evaluated. Proposals will finally be ranked 

according to their combined technical and financial scores as specified in clause 5 of      

section 2. The first ranked Applicant shall be selected for negotiation (the “Selected 

Applicant”) while the second ranked Applicant will be kept in reserve. 
 
 

8. The  total  time  period  for  the  assignment  as  Authority’s  Engineer  will  be 24 months for 

Construction Period + 48 Months for Maintenance Period with reduced man power for both the 

projects at Sr no. (i) and Sr No.(ii). 
 

9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In 

case of JV, both the firms shall be empanelled with MoRT&H in relevant category. In case of 

Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one lead + 1 

JV partners).  Formulation of more than one JV/association with different partners for the same 

work is not allowed and all such proposal involving the firms shall be treated as non-

responsive.  If the consultant submits bids as sole applicant and also in JV/Association with 

another consultant, both bids shall be summarily rejected. No consultant shall submit more 

than one bid. 

 

10. The Applicant whether a sole applicant or lead member with joint venture(s) may 

include an Associate company also. Credential of associate firm, except key 

personnel, if any will not be considered for evaluation. Associate firm need not be 

MoRT&H empanelled consultant. The applicant shall submit a Memorandum of 

Understanding (MOU) with the Associate regarding the role and responsibilities 

of the Associate Company along with the proposal. Maximum numbers of key 

personnel of the associate firm during the RFP proposal and implementation of 

contract is limited to 3. 
 
 

11.   Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria or not empanelled by MoRT&H as 

supervision consultant, need not apply. 
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A). Eligibility criteria for sole applicant firm. 
 
 

S. 

No. 

Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 

(a). 

The   firm   should   have minimum 

experience of preparation of detailed 

Project  Report/ Feasibility Study cum 

Preliminary Design Report of 2/4/6**- 

laning/Bridge project of aggregate 

length equal to 75.00 Km or more of 

similar category for which RFP is 

invited. 

The firm should have 

Minimum experience of 

Project Supervision/ Independent 

Engineer/ Authority’s Engineer of 

2/4/6** - laning/Bridge project of 

aggregate length equal to 112.50 Km 

or more of similar category for which 

RFP is invited. 

Annual     turnover     (updated 

Average of last 3 years) of the 

firm from consultancy 

business should be equal to or 

more than 6.52 Crore.. 

1 (b) Firm should also have prepared 

DPR/Feasibility Study cum 

Preliminary Design Report  for  at  

least  one project of similar category 

of two/four/six** laning/bridge  

work of 15.00 Km of project length 

preferably in hilly region. 

Firm should also have 

Experience of Project Supervision/ 

Independent Engineer/ Authority’ 

Engineer   of   at   least   one project 

of similar category of two/four/six**  

laning/ bridge work of length   equal   

to   15.00 Km of project length 

preferably in hilly region.  

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects 

experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience 

of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane 

will be considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone 

bridge projects, experience in bridge work (either standalone project or as a part of road 

project) only be considered. 
 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) 

shall be as under: 

 

The lead partner must fulfill atleast 50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfill atleast 30% of eligibility criteria as indicated at 1(a) of 

table  in para (A) above.  Also the lead partner and JV partner jointly should meet the 

eligibility criteria as mentioned at 1(a) of table in para (A) above.  Lead partner should meet 

the criteria 1 (b) of table in para (A) above. 
 
 

Note:    The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit if it was the 

sole firm in the respective assignment. If the applicant firm has completed projects as JV 

with some other firms, weightage shall be given as per the JV share***. However if the 

applicant firm has executed the project as associate with some other firms, 25% weightage 

shall be given to the applicant firm for the projects completed under such association. 
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*** For weightage of experience in any past Consultancy assignment, experience certificate from 

the client shall be submitted. In absence of clear demarcation of JV share in client certificate, 

the weightage will be treated as 60 % for lead partner and 40% for minor partner. Annual 

turnover duly certified by Chartered Accountant shall be accepted.  In case of non-availability 

of such documents no weightage of turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and for 

the turnover from consultancy business to a common base value for works completed in 

India: 
 
 

Year of completion of 

services / turnover 

Enhancement factor 

Financial year in which RFP invited 1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

Applicant should indicate actual figures of costs and amount for the works executed 

by them without accounting for the above mentioned factors. 

 

In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate (State 

Bank of India BC Selling rate as on last date  of submission of the bid)  will  be applied 

for  the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13.        Consultants (sole firm or lead firm and any of the JV partners) who have been debarred  by 

NHAI or any other  central/state government organization  and the debarment is in force 

as on last date of submission of proposal, need not apply as their RFP proposal will not be 

entertained. 

14.       Employer will not be responsible for any delay, loss or non-receipt of RFP document sent 

by post/courier.   Further, Employer shall not be responsible for any delay in receiving 

the proposal and  reserves  the  right  to  accept/reject  any  or  all  applications  without 

assigning any reason thereof. 
 

 
15.   The two parts of the Proposal (Technical proposal and Financial proposal) must be 

submitted on- line with all pages numbered serially, along with an index of submission as 

per procedure under e- tendering. The technical proposal is also required to be submitted in 

a hardbound form exactly as per submission made online with all pages numbered serially 

alongwith an index  of   submission.   (Hard   bound  implies   binding   between   two   covers   

through stitching  or  otherwise  whereby  it  may  not  be  possible  to  replace  any  paper  

without disturbing the  documents).  Spiral  bound  form,  loose form,  etc.  will  be  not  

accepted. The Financial proposal is to be submitted online only.  Submission in any other 

form shall not be acceptable. In the event, any of the instructions mentioned herein have 

not been adhered to, the Employer may reject the Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding 
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stage, in public domain and the same may be uploaded by Employer on Employer’s web-

site.   Consultants should have no objection if Employer uploads the information pertaining 

to their credentials as well as of their key personnel. 
 

17. The individual key personnel proposed in the bid by the consultants or any replacement 

thereof should undertake that they shall have no objection in uploading/hoisting of their 

credentials by Employer in public domain. 

 
18. RFP  submission  must  be  received  not  later  than  the scheduled date and time as 

mentioned in critical date sheet in  the manner specified in the RFP document at any of 

the address given below. 

i) Chief Engineer , Project Shivalik, IDPL Complex, Virbhadra, Rishikesh - 249202 

Fax: 0135-2450383; Email Address: bro-svk@nic.in 

ii) Chief Engineer, Regional Officer, MORTH,  Govt. of India, 46/1 Canal Road, Jakhan 

Dehradun-248001,  

E-mail Address : omprakashsvv@nic.in 

                                    iii) Commander, 36 Border Roads Task Force, Tekhla Mahidanda Road, Uttarkashi 249193 

 Fax – 01374-222077, Email Address : bro-36brtf@nic.in 
                                              

19. Detailed evaluation criteria for evaluation of Technical bids is attached at Attachment-I 

and it is a part of this bid document. Applicants have to carry out self evaluation based on the 

evaluation criteria attached at Attachment-I and it has to be submitted along with the bid. While 

submitting self-evaluation, applicant shall make references to the documents which have been 

relied upon in its self evaluation. 

 

20. The bidder including individual or any of its Joint Venture member should , in the last 

two years, have neither failed to perform for the works of expressway, National Highways, 

ISC&EI works, as evidenced by imposition of a penalty by an arbitral or judicial authority or 

a judicial pronouncement or arbitration award against the bidder including individual or any 

of its Joint Venture Member, as the case may be, nor has been expelled or terminated by 

Ministry of Road Transport & Highways or its implementing agencies for breach by such 

bidder including individual or any of its Joint Venture Member. 
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SECTION 2. LETTER OF INVITATION TO CONSULTANTS 
 
    

1 INTRODUCTION 
 
 

1.1  Bids  are  invited  from  consulting  firms  either  as  a  sole  firm/   joint  venture  with     

other consultant willing to  act  as  AE to submit a proposal for providing consulting 

services required for the assignment named in the attached Letter of Invitation. Your 

proposal   could   form   the basis for future negotiations and ultimately a contract between 

your firm and the Employer. 

 
1.2 A  brief  description  of  the  assignment  and  its  objectives  are  given  in  the  Terms  of 

Reference (TOR). 
 

1.3 The assignment shall be implemented in construction period ( 24 months) and Maintenance 

Period (48 Months) for both the projects at Sr no. (i) and at Sr No. (ii). 
 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants 

or any other person.  The purpose of this RFP is to provide interested parties with information 

that may be useful to them in the formulation of their Proposals pursuant to this RFP.  This 

RFP includes statements and assumptions, which reflect various assessments arrived at by the 

Authority in relation to the Consultancy.  Such assessments and statements do not purport to 

contain all the information that each Applicant may require.  The information contained in 

this RFP, may not be complete, accurate, adequate or correct.   Each Applicant should, 

therefore, conduct its own investigations about the assignment and the local conditions 

before submitting the proposal by paying a visit to the Client and the project site, sending 

written queries to the client, before the date and time specified in the Data Sheet. 

 

1.5 Please note that  

 (i) the costs of preparing the proposal and negotiating for the contract, including a visit to 

site, are not reimbursable as a direct cost of assignment and    

 (ii) Employer is not bound to accept any of the proposals received by it and reserves the right 

to annul the selection process at any time prior to contract award, without thereby incurring 

any liability to the Consultants. 

 
1.6 Deleted 

 
 

1.7 Deleted 
 
 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that  

impacts their capacity to serve the best interest of their Client, or than may reasonably 

be perceived as having  this  effect.    Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract and/or any other action 

as deemed fit by the Authority at any stage. 

 

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics 

during the selection and execution of such contracts.  In pursuance of this policy, the 

Employer: 
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(a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 
 
 

(i) “Corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the action of a 

public official in the selection process or in contract execution; 
 

(ii) “Fraudulent practice” means a misrepresentation or omission of facts in 

order to influence a selection process or the execution of a contract; 
 
 

 (iii) “Collusive practices” means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to 

establish prices at artificial, non-competitive levels; 

 
(iv) “Coercive practices” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process, or affect the execution of a contract. 

(b) will reject a proposal for award if it determines that the Consultant recommended 

for  award has,  directly  or  through  an  agent,  engaged  in  corrupt,  fraudulent, 

collusive or coercive practices in competing for the contract in question; 

(c)  will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract  if  it  at  any  time  determines  that  the  firm  has  engaged  in 

corrupt or fraudulent practices in competing for, or in executing, a contract; and 

(d)  will have the right to require that a provision be included requiring consultants to 

permit   the Employer  to   inspect   their   accounts   and   records   relating   to   the 

performance   of   the contract   and   to   have   them   audited   by   authorized 

representatives of Employer. 

 

1.10 Consultants, their JV partner,   their   Sub-Consultants,   and   their   associates   shall   not   

be under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 

Consultants shall be aware of the provisions on fraud and corruption stated in the specific 

clauses in the General Conditions of Contract. 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or  to  

be paid  to  agents  relating  to  this  proposal  and  during  execution  of  the assignment 

if the Consultant is awarded the Contract, in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of 

Professional staff nominated in the Proposal. The Client will make its best effort to complete 

negotiations within this period. Should the need arise, however, the Client may request 

Consultants to extend the validity period of their proposals. Consultants who agree to such 

extension shall confirm that they maintain the availability of the Professional staff nominated 

in the Proposal, or in their confirmation of extension of validity of the Proposal, Consultants 

could submit new staff in replacement, who would be considered in the final evaluation for 

contract award. 
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2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

 

2.1 The Consultants may request a clarification of any of the RFP documents up to the number 

of days indicated in the Data Sheet before the Proposal submission date.   Any request for 

clarification must be sent in writing by paper mail, facsimile, or electronic mail to the Client’s 

address indicated in the Data Sheet. The Client will respond by cable, facsimile, or 

electronic mail to such requests and will send copies of the response (including an explanation 

of the query but without identifying the source of inquiry) to all consultants who have 

purchased the RFP document. Clarification/amendment will also be hosted on CPPP Portal 

https://www.eprocure.gov.in/eprocure/app and Border Roads Organisation web site 

Employer’s web-site https://www.bro.gov.in. 

 

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at 

its own initiative or in response to a clarification requested by a Consulting firm, modify the 

RFP documents by amendment.   Any amendment shall be issued in writing through 

addendum. Addendum may be sent by mail, cable, telex, facsimile or electronic mail to 

consultants or/and will be hosted on Employer’s website which will be binding on them.   

The Client may at its discretion extend the deadline for the submission of Proposals. 
 
 

3. PREPARATION OF PROPOSAL 
 
 

3.1 You are requested to submit your proposal in Two Parts strictly using the formats 

enclosed herewith (refer section 3, 4 and 5) in 2 separate envelopes/ packages and put 

together in one single outer envelope/package. The two parts shall be: 

Part 1: Technical Proposal  

  and 

Part 2: Financial Proposal. 

The proposal shall be written in the English language as specified in the Data Sheet. All 

pages of the Proposal shall be signed by an authorized representative. The representative’s 

authorization shall be confirmed by written Power of Attorney duly notarized to be 

submitted with the proposal. In case of JV or inclusion of Associate Company, a 

MoU indicating the specific Projects, input and role of each Partner etc. shall be submitted 

with the proposal. 

 

Part 1: Technical Proposal 
 
 

3.2 You are expected to examine all terms and conditions included in the documents. Failure 

to act or to provide all requested information will be at your own risk and may result in rejection 

of your proposal. 

 

3.3 During preparation of the Technical proposal you may give particular attention to the following: 
 
 

i.          The man-months for the assignment shall be that stated in the Terms of Reference.    

The same shall be considered for the purpose of evaluation as well as award.  In 

case the man months of TOR are amended in view of Client’s own initiative or in 

response to clarification sought by any Consulting firm, the man months so amended 

http://www.eprocure.gov.in/
https://www.bro.gov.in/
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and published shall be considered for the purpose of evaluation as well as award. 

ii.       The Consultants should prefer to field as many of their permanent staff a s  possible.  

The permanent  staff  would  be  considered those  already  employed  with  the  firm 

prior  to one year from  the  month  during  which this Tender Notice is issued.  

Applicant shall submit the details of the period of employment of the proposed 

personnel with the firm.  

iii. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one Curriculum 

Vitae (CV) may be submitted for each position and 

iv. A good working knowledge of the language specified in the data sheet is essential 

for key professional staff on this assignment. Reports must be in the language (s) 

specified in the data sheet 

v. Deleted 

vi. The Consultants shall ensure that their firm and all the proposed Key Personnel 

are registered on INFRACON portal and their credentials uploaded on the 

portal. Proposal of firms and personnel not listed in the portal shall not be 

evaluated. 
 
 

3.4 Your  Technical  Proposal  must  provide  the  following  information,  using  but  not 

limited to the formats attached in the Section 3 &4. 

i.        A  brief  description  of  the  firm’s  organisation  and  an  outline  of  recent 

experience of  the  Consultants  and,  in  the  case  of  Joint  Venture,  for  each partner, 

on assignments of a similar nature. The information which you shall provide on 

each assignment should indicate, inter-alia, the profiles of the staff provided, duration, 

contract amount and firm’s involvement. The details of assignments on hand shall 

also be furnished by the consultant and their JV partner, separately. 

ii. Any  comments  or  suggestions  on  the  ToR  and  a  description  of  the 
methodology (work  plan)  which  the  firm proposes  to  execute  the  services, 
illustrated with bar charts of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned to each 

and their timing; 

iv. Requirement for submission of CVs. 

a. CVs strictly in the prescribed format and recently signed in blue ink on each 

page by both the proposed professional staff and the Managing Director/Head 

or the authorized representative of the firm. 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at summary, the 

individual shall declare his qualification & total experience (in years) against 

the requirements specified in TOR for the position (Ref. Enclosure-B of 

TOR). If any information is found incorrect, at any stage, action including 

termination and debarment from future projects upto 2 years may be taken by 

Employer on the personnel and the Firm. 

c. If same CV is submitted by two or more firms in an assignment, zero marks 

shall be given for such CV. Key personnel has to certify in their CV that 

he has  not consented to any consultant other than the applicant to propose 

their CV for any position for this assignment. In case the key personnel is 

found having given consent to more than one bidder, he shall be debarred by 

the Employer for 2 years. 
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d. Deleted 

e. All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm. 

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score of 

the firm. However, if the Key Personnel does not fulfill the minimum 

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the 

overall score of his CV will be evaluated as zero.  If the Key Personnel does 

not fulfill the minimum qualification related to experience (as mentioned at 

Enclosure-B of TOR of RFP), then zero marks will only be assigned for that 

sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total 

score of the firm.  In case, a firm is H-1, then all such Key Personnel (whose 

CV scores less than 75% or who does not fulfill the minimum qualification)  

will  have  to  be  replaced  by  the  firm  at  the  time  of  contract negotiations 

by persons scoring at least 75% marks.  The reduction in remuneration of such 

replacements shall be 5%, 10% and 15 % for 1
st replacement, 2nd 

replacement and 3rd replacement respectively.  In case more than 3 CV 

scores less than 75% marks or Team leader cum Highway Engineer scores 

less than 75% marks, the proposal shall be considered non-responsive. During 

negotiation, Key Personnel will be required to produce certificate regarding 

qualification and experience. However, the officials retired from 

MoRT&H/State/UT PWD may be exempted from producing the experience 

certificate. 

v. Deployment Schedule for each key personnel should be formulated and incorporated 

in the Technical Proposal which will be reviewed on quarterly basis. 

vi. Estimates  of  the  total  time  effort  (person  x  months)  to  be  provided  for  the 

services, supported by bar chart diagrams showing the time proposed (person x 

months) for each professional staff and sub professional staff. 

vii.     A certification to the effect should be furnished by the Consultant that they have 

checked the qualifications and experiences details submitted by the key personnels in 

their CVs and found to be correct.  This certification should be made in CVs of all 

key personnel after the certification by the candidate.  The format of CV includes 

certification to this effect. 

viii.      Each key personnel of the preferred Consultant shall be called for interview at the 

time of negotiation at the cost of Consultant. 

ix.      Replacement of key personnel shall be considered only in unavoidable circumstances. 

In no case more than two replacements of key personnel shall be permitted during 

negotiation and in such cases Consultant and such key personnel  shall have to submit 

affidavit to the effect that during the period of assignment specified in para 8 of 

Section:1, the replaced key personnel shall not be professionally employed anywhere 

in Employer’s works. Employer shall not further consider CV of such key personnel 

directly or indirectly for any of its projects for this period. The reduction in 

remuneration of such replacements shall be 5% and 10% for 1st replacement and 2nd 

replacement respectively within validity period of bid.  In case during negotiations 

held within validity period of bid, more than two replacements are sought by the H-1 

consultant, his proposal shall be considered as Non-Responsive.  In such case the 

combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H-1.  In case during interaction with 

the key personnel at the time of negotiation it is found that the key personnel proposed 
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is un-suitable for the assignment position, his replacement by equivalent or better shall 

be provided by the consultant.   The key personnel with such un-suitable CV shall 

not be considered in any future bids for that position for two years. No deduction for 

such replacement who are not found suitable during interaction shall be made.  

In the eventuality that a firm becomes non-responsive, for the third time, due to the 

action of replacements of more than 2 key personnel during negotiation, the firm and 

its constituent JV partners and Associates shall be debarred upto one years for 

Employer’s consultancy projects. 

x. Any additional information. 
 
 

3.5 The technical proposal must not include any financial information. The Ministry of Roads 

Transport and Highways has developed “INFRACON” (www.infracon.nic.in) which is 

comprehensive National Portal for infrastructure Consultancy firms & Key Personnel. This 

portal enables the consultancy firms and key personnel to register themselves and upload their 

credentials public domain. The portal has the facility to host Firms & personnel credentials 

online with option to link to Aadhar & Digilocker for data validity and purity. Technical 

proposals would be received through INFRACON. It is mandatory for the Consultants and all 

the proposed Key Personnel to register on INFRACON portal. Proposal of firms and 

personnel not listed in the portal shall not be evaluated. 

 

Part 2: Financial Proposal 
 

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No 

additional items/quantities other than that specified in the formats should be proposed by 

the Consultants since the same shall not be considered for the evaluation/award. Consultants 

shall be paid billing rates for services rendered by the personnel of all categories namely (i) 

key Personnel; (ii) sub- Professional personnel and (iii) Support staff on man-moth wise. 

For calculating billing rates of remaining items of the financial proposal, namely (i) 

transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication 

etc (v) reports & document printing and (vi) survey equipment etc. quoted amount of 

selected consultant will be converted to percentage of civil work cost quoted by civil 

contractor and payment will be made in proportionate to the financial progress of the 

civil work. Beginning 13th months from the last date of submission of bid, billing rates shall 

be increased @ 5% every 12 months. However, for evaluation and award of the Bid 

proposals, the quoted initial rate (as applicable for first 12 months from last date of 

submission of bid) shall be multiplied by the total time input for each position on this 

contract, i.e. without considering the increase in the billing rates. All payments shall be 

made in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes 

if any. 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including social security), duties, fees, levies and other charges imposed under the 

applicable law, on the consultants, the sub-consultants, and their personnel (other than 

nationals or permanent residents of the government’s country); unless the Data Sheet 

specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees only. 

3.9 Service tax as applicable shall be paid to the consultant while making payment for 

services rendered. The consultants shall then deposit the same with the tax authorities and 

provide a proof of having done so within next 90 days in line with policy circulars issued 

by Employer. Employer shall pay only the service tax. 
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4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 
 
 

4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 
 

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the Application 

may be submitted online following the instructions appearing on the screen. 

ii. The following shall be the form of various documents in the Application: 
 

A.  Only Electronic Form (to be uploaded on the E-tendering portal of Employer) 

 

(a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 of RFP. 
 
 

B. Hard copy in Original ( identical to proposals to be submitted in Sealed Envelop and 

also Electronic form to be uploaded on the E-tendering portal of Employer 
 

(I)   Technical Proposal in Hard Bound Form including 
 

(a) Power of Attorney for signing the Application 

(b) If applicable, the Power of Attorney for Lead Member of JV; 

(c) Copy of Memorandum of Understanding between JV partners, if 

applicable;  

(d) Copy of Memorandum of Understanding with Associate, if applicable 
 

(e) Firms credentials as per format prescribed in SECTION-3 of RFP. 
 

(f) Technical proposal as per format prescribed in SECTION-4 of RFP. 
 

(II)     Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand draft 

in favour of Pay & Accounts Officer, MoRT&H, payable at New Delhi 
 

(III)  Bid Security (for the amount given in section 1 of this document) and in favour 

of The Chief Engineer, Project Shivalik, IDPL Complex, Virbhadra, Rishikesh -

249202  in the form of a Bank Guarantee and the format specified in  this 

document and 
 

(IV)     Deleted. 

(V) Bidder shall comply with the provisions of Office Memorandum No. RW/NH-

37010/4/2010/PIC-EAP(Printing) dated 22.02.2016 and its subsequent 

amendments if any issued by MoRT&H (Appendix-O) regarding Integrity Pact 

(IP) and the Integrity Pact (IP) duly signed by Authorised signatory shall be 

submitted by the Bidder with the RFP Bid & shall be part of the Contract 

Agreement. 

iii. Technical Proposal through INFRACON portal: - The Consultants shall register and upload 

their credentials on the INFRACON portal and ensure that the proposed Key Personnel are 

also listed in the portal. Proposal of firms and personnel not listed in the portal shall not be 

evaluated. The Applicant shall submit the original documents specified above in point no. 

4.1 (ii) B together with their respective enclosures and seal it in an envelope and mark the 
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envelope as “Technical Proposal” for the Project for which proposal is submitted and name 

and address of the Applicant. The envelope must be clearly marked “DO NOT OPEN, 

EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”.  In addition, 

the Application due date should be indicated on the right hand corner of the envelope. The 

original documents should be submitted before the scheduled date and time as mentioned 

in critical date sheet, at the below mentioned address in the manner and form as detailed 

in the RFP. The envelope shall be addressed to one of the following officer and shall be 

submitted at the respective address A receipt thereof should be obtained from the below 

mentioned office. 

(a) Chief Engineer , Project Shivalik, IDPL Complex, Virbhadra, Rishikesh - 249202 

Fax: 0135-2450383; Email Address: bro-svk@nic.in 

(b) Chief Engineer, Regional Officer, MORTH,  Govt. of India, 46/1 Canal Road, Jakhan 

Dehradun-248001,  

E-mail Address : omprakashsvv@nic.in 

  (c) Commander, 36 Border Roads Task Force, Tekhla Mahidanda Road, Uttarkashi- 249193 

Fax – 01374-222077, Email Address : bro-36brtf@nic.in 

 

ii. The Applicant shall upload scanned copies of the Technical Proposal and Financial Proposal 

as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of Employer before 

the scheduled date and time as mentioned in critical date sheet. Hard copy of the 

documents as specified in point nos. 4.1 (ii) B above only is required to be submitted.  

Financial Proposal is to be submitted On-line only and no hard submission is to be made.  

In the event of any discrepancy between the original and the copy (in electronic form), 

the original shall prevail. 
 

4.2 Modification / Substitution/ Withdrawal of bids: 
 
 

(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No 

Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date.  

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to 

the Bid Due Date, unless the same has been expressly sought for by the Employer, shall be 

disregarded. 

(ii) For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 

upload / resubmit digitally signed modified bid.  

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 

withdraw its e-bid. 
(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for 

any reason, bidder cannot re-submit e-bid again. 
 

4.3 OPENING AND EVALUATION OF APPLICATIONS: 
 

(i) Opening of Proposals will be done through online for Financial Proposal and both on-

line and manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney shall 

be the Digital Signatory. In case the authorized signatory holding Power of Attorney 

and Digital Signatory are not the same, the bid shall be considered non-responsive. 
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The Employer shall open Envelope containing Technical Proposal received as 

mentioned in point nos. 4.1 (ii) B  at the scheduled date and time as mentioned in 

critical date sheet i.e. in the presence of the Applicants who choose to attend. The 

Employer will subsequently open the Technical Proposal as mentioned in point no. 

4.1 (ii) A(a) above and evaluate the Applications in accordance with the provisions set 

out in the RFP. 

 (iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will 

be notified later on. 

 

5 PROPOSAL EVALUATION 
 
 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

 
 

5.2 Deleted 

 

Technical proposal 
 
 

5.3 The  Evaluation  Committee  appointed  by  the  Employer  shall  carry  out  its  evaluation 

applying the  evaluation  criteria  and  point  system  specified  in  the  data  sheet. Each 

responsive proposal shall be attributed a technical score (ST). Only those Applicants whose 

Technical proposal score 75 marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, 

the Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score 

is less than 75 marks. 

 

Financial Proposal 
 
 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is 

finalised, the Employer may notify those consultants whose proposals were not considered 

as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 

indicating the date and time set for opening of the Financial Proposals. 

 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants 

representatives who choose to attend.   The name of the consultant, the technical scores, 

and the proposed prices shall be read aloud and recorded when the Financial Proposals are 

opened.  The Client shall prepare minutes of the public opening. 

 
5.6 The Evaluation Committee will determine whether the submitted Financial Proposals are 

complete (i.e. whether they have included cost of all items of the corresponding proposals; if 

not, then the cost towards such missing  items  will be considered as NIL, but the Consultant 

shall, however,  be  required  to  carry  out  such  obligations  without any additional 

compensation.) and without computational error. In case under such circumstances, if Client 

feels that the work cannot be carried out within the overall cost as per the   submitted   

financial proposal, such proposals shall be considered non responsive. 

 
5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 

financial scores of other proposals will be computed as follows: 
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SF= 100 x FM/F         

(F= amount of financial proposal) 
 
 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial (SF) 

scores as follows: 

S= ST x Tw+SF x Fw 

Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal 

and Financial Proposal, that shall be 0.80 and 0.20 respectively. 
 
 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 

combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 

invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the 

requirements specified in this document. In the event the proposals of two or more consultants 

have the same scores in the final ranking, the proposal with the highest technical score should 

be ranked first. 

 

6 NEGOTIATIONS 
 
 

6.1 Prior  to  the  expiration  period  of  validity of  proposal,  the  Employer  shall  notify the 

successful firm who submitted the highest scoring proposal in writing by registered letter 

or facsimile and may either issue LOA if negotiations are not required or may invite it to 

negotiate the contract. In case two or more firms obtain same score, the firm achieving the 

highest Technical score shall be invited first for negotiations. 

 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, and 

initial a draft contract by the conclusion of negotiations 

6.3 In case of 1st  round of negotiation is not held within 180 days from the Bid Receipt Date 

due to reasons attributable to Employer, the selected consultant (H-1)  shall be permitted 

for replacement upto a maximum of 50% key personnel with key personnel of equivalent or 

better qualifications without considering the same as replacement and without any deduction.  

However, for avoidance of doubt, it is clarified that replacement of key personnel whose CV 

has scored less than 75% marks shall continue be considered as replacement as per para 3.4.(iv) 

(f). 

 

6.4       Negotiations   shall   commence   with   a   discussion   of   your   technical   proposal,   the 

proposed methodology (work plan), staffing. Agreement  must  then  be  reached on  the  

staffing and   bar charts,  which  shall  indicate  activities,  staff,  periods  in  the  field  and  in  

the home office, staff months, logistics and reporting. Special attention shall be paid to 

optimise the required outputs from the firm within the available budget and to define clearly 

the inputs required from the Employer to ensure satisfactory implementation of the 

assignment. 

 

6.5 It  is  the  responsibility  of  the  Consultant,  before  starting  financial  negotiations,  to 

contact the local tax authorities to determine the local tax amount to be paid by the 

Consultant under the Contract. The financial negotiations will include a clarification (if 

any) of the firm’s tax liability in the Client’s country, and the manner in which it will 

be reflected in the Contract; and will reflect the agreed technical modifications in the cost 
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of the services. 

 
6.6       Having  selected  a  firm,  among  other  things,  on  the  basis  of  an  evaluation  of  proposed  

key professional  staff,  the Employer’s  expects  to  negotiate,  a  contract  on  the  basis  of  

the staff named in the proposal and, prior to contract negotiations, will require assurance 

that this staff shall be actually available. 

 

6.7     Replacement of key personnel shall be considered only in unavoidable circumstances. In 

no case more than two replacements of key personnel shall be permitted during negotiation 

and in such cases Consultant and such key personnel  shall have to submit affidavit to the 

effect that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer shall 

not further consider CV of such key personnel directly or indirectly for any of its projects for 

this period. The reduction in remuneration of such replacements shall be 5% and 10% for 1st 

replacement and 2nd replacement respectively within validity period of bid. In case during 

negotiations held within validity period of bid, more than two replacements are sought by the 

H1 consultant, his proposal shall be considered as Non-Responsive. In such case the 

combined score of remaining technically qualified firms, meeting the non-conflict condition 

shall be evaluated to arrive at new H1. In case during interaction with the key personnel at the 

time of negotiation it is found that the key personnel proposed is un-suitable for the assignment 

position, his replacement by equivalent or better shall be provided by the consultant.  The key 

personnel with such un-suitable CV shall not be considered in any future bids for that position 

for two years. No deduction for such replacement who are not found suitable during 

interaction shall be made. In the eventuality that a firm becomes non-responsive, for the third 

time, due to the action of replacements of more than 2 key personnel during negotiation, the 

firm and its constituent JV partners and Associates shall be debarred upto one year for 

Employer’s consultancy projects. 

 

6.8     Each key personnel of the preferred consultant shall be called for interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 

required to produce certificate regarding qualification and experience in support of their CVs 

for verification and return. However, the officials retired from MoRT&H/State/UT PWD may 

be exempted from producing the experience certificate. The  negotiations  shall  be  concluded  

with  a  review  of  the  draft  form  of Contract. The Employer and the firm will finalise the 

contract to conclude negotiations. 

 

7  AWARD OF CONTRACT 
 
 

7.1  After completion   of negotiations   with the consultants, the Client shall award the Contract 

to the selected Consultant. 

 
7.2  The  successful  firm  with  whom  the  contract  is signed  is  expected  to  commence  the 

assignment on the date and at the location specified in the data sheet. 
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DATA 

SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1 Pre-Proposal Conference shall be held at: Employers office at Address:-  Chief Engineer, 

Project Shivalik, IDPL Complex, Virbhadra, Rishikesh - 249202  at the scheduled date and time as 

mentioned in critical date sheet. 
 
 

1.2 The proposal shall be valid for 120 days after the last date of submission. 
 
 

2.1 Clarification  may be requested 7 days prior to  Pre-Proposal  Conference.  The address for 

requesting clarification is: 
                                                

Chief Engineer 

Project Shivalik 

IDPL Complex, Virbhadra, Rishikesh - 249202 

Telephone: 0135-2455303 & 0135-2455304, Email: bro-svk@nic.in 

 

Address of Employer’s Representative:                                                        

   Commander 

   36 Border Roads Task Force 

Tekhla Mahidanda Road, Uttarkashi 249193 

 Fax – 01374-222077, Email Address : bro-36brtf@nic.in 

 

3.1 The Language of documents and correspondence will be English 
 

3.2    All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  reports  etc 

shall be written in English. 

3.3 Employer shall pay only service tax.   Consultant has to assess all other taxes and should 

inbuilt them in their financial proposal.  These taxes (other than service tax) should not be 

provided separately. Consultants are requested to consult Tax Consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 
 

4. The time and date of submission: As per the scheduled date and time as mentioned in critical 

date sheet 
 
 

5.1 The points assigned to Technical Evaluation criteria are: 
 
 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

 

(i) Sub criteria for Relevant Experience of the firm for the assignment 
 

Criteria Marks 

Year of Establishment of the Firm (In case of JV year of establishment of Lead    
Member shall be considered) 

2 
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  Average Annual Turnover (last 3 years) from consultancy business 2 

Experience  in  Construction  Supervision/Independent  Engineer/Authority  
Engineer  in Bridges/Tunnels/ slope stabilization/highway Projects of length 
equal to 15.00 Km length of similar category for which RFP invited of 2/4/6**-
laning or more / bridge works in last 7 years* 

 

16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 
for Number of Bridges/Tunnels/ slop stabilization/highway Projects (of length 
15.00 Km length of similar category for which RFP invited of 2/4/6**-laning or 
more/Bridge Works) in last 7 years * 

5 

Total 25 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience 

of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in 

bridge work (either standalone project or as a part of road project) only be considered. 
 
 

In case of JV the turnover and experience details of Lead and JV partners will be added for 

evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 

evaluation. However consultant should submit details as per section 3, separately for Lead partner JV 

partner and associate. Employer’s certificate should be submitted substantiating the experience 

claimed by the firm.  

 (ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated. The weightage for various key staff are as under:- 
 
 

S.No. Staff Position Marks in case of 

Two Projects 

1 Team Leader cum Highway Engineer  20 

2 Resident engineer cum pavement specialist+ road safety expert 12 

3 Senior Contract Specialist 10 

4 Senior Quantity Surveyor  5 

5 Bridge/Structural Engineer (2 Nos.) 2x4 

6 Geotechnical Engineer 5 

7 Material Engineer (2 Nos.) 2x4 

8 Tunnel Expert 5 

9 Electrical Engineer 2 

 Total 75 

 

Sub criteria for qualification of key Personnel (i.e. Professional staff) 
 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 
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5.2 Sub criteria for Employment with firm- 

 
    Marks for Employment with firm 

 

(i) Permanent staff (those already employed with firm prior to one year from the 

month during which this tender notice is issued) 

5 marks 

(ii) Retainer or non-permanent staff Zero marks 

 

The technical proposal should score at least 75 marks to be considered responsive for financial 

evaluation. 
 

6. Commencement of Assignment: The firm shall begin carrying out the services within one 

week of signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

 

The  proposal  should  contain  the  following  information  in  enclosed  format  attached  at 

Appendix A. 

(i) Year of Establishment of Firm 
 

(ii) Average annual turnover (last three years) 
 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 

three years (FY 2014-15, FY 2015-16 and FY 2016-17). For claiming experience of Highway 

projects, completion certificate from employer should be enclosed. The proposal should also 

contain the details of the key personnel viz. their name, qualification, expertise area, experience 

and years of association with the firm. 

 

Appendix A 

The following information related to the firm should be provided in the proposal.  

 i. Name of the package applied for:- 

ii. Year of establishment of firm * 
 
 

Consultant Year of 

Establishment 

Country Type of Organization 

   Individual Partnership Corporation Other 
Individual/ 
Lead Partner 
(of JV)/ Minor 
Partner of 
JV/Associate 

      

 

NOTE:- Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted.  

iii. Office/Business Address/Telephone nos./Cable Address.  

iv.        Narrative description of firm (Not more than 2 sheets) 

v. Name of two (2) principals who may be contacted with title and telephone 

number/fax number/e-mail. 

vi. Financial Statement of the last three years. ** 
  

Sl. No. Particular 2014-15 2015-16 2016-17 

i. Annual turnover from 
Consulting 

business 

   

ii. Total Assets    
iii. Current Assets    

 

c)  Balance Sheet/ Auditor Certificate of last 3 years (FY 2014-15, FY 2015-16 and FY 2016-17). 

Shall be submitted as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs. and 1 Euro = Rs.) 

(This will be the exchange rates as per Reserve Bank of India rounded off to nearest Rupee 

applicable at the time of RFP invitation). 
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Sl N o P r o j e c t s  

N a m e / Y e a r 

T y p e o f 
 
S e r v i c e s 

 
R e n d e r e d 

L e n g t h 

o f P r o j e c t  

( k m s ) 

C l i e n t 

( w i t h  

c o mp l e t e  

a d dr e ss ,  

c o nt a c t 

 p e r s o n , 

 t e l e p h o n e  

N o s .  

an d F a x  

No s . ) 

T o t a l 

F e e f o r  

t h e 

C o n s u l ta n c y 

As s i g nm e n t  

( I N R ) 

F e e 

received  

by Applicant  

( i n c a s e o f J 

V /  

Associati o n ) 

% a g e o f 

t o t a l f e e  

received 

b y t h e  

f i r m 

P e r i o d 

S o l e 

C o n su lt a n t/ 

P r im e 

c o n su lt a n t o f JV / 

minor   

consultant of  

JV/ / a s    

associate consultant 

1 2 3 4 5 6 7 8 9 

 

b)  The currency conversion rate for the respective years shall be mentioned 

for other international currencies. 

 

vii. Experience as Independent Consultant/Construction supervision of Bridges/Tunnels/ 
slope stabilization/highway projects, separately for PPP and non-PPP Projects during 
the last 7 years. *** 

 
 

 
Sl 

No 
 

Project s 

 

Type of 

Services 

rendered 

 

Description      

of Highway 

Project / 

Length 

( km s ) 

 

Client  

(with  

complete 

address,  

contact  

person 

telephone 

 Nos. and  

Fax Nos.) 

 

Total Fee  

for the  

Consultancy 

Assignment 

( I N R ) 

 

Fee received  

by Applicant  

(In case of  

JV/  

Association) 

 

% of total 

fee 

received 

by the 

firm 

 

 

Approx. 

cost of 

Highway 

project  

 

Period 

Sol e 

Consult a n t/ 

Prim e 

consultant 

of  JV/ minor 

consultant of 

JV/ / a s 

1 2 3 4 5 6 7 8 9 10 

  A .   Completed/ Substancially completed Projects: 

1 . 

2 . 

3 . 

B . Projects in Progress: 

1 . 

2 . 

3 . 

 

viii. Experience in DPR/ Feasibility Study cum Preliminary Design Report 

preparation of 2/4/6 laning / Bridge/ Highway Projects separately   for the PPP 

and non-PPP projects during  the last  7 years. *** 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. 

For 2-lane projects experience of 4/6 lane also to be considered with a 

multiplication factor of 1.5. Experience of 4/6 lane shall be considered 

interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 
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4/6 laning projects with a multiplication factor of 0.75. For standalone bridge 

projects, experience in bridge work (either standalone project or as a part of road 

project) only be considered. 

 

b) Only those projects, to be included in the table which are Highways Projects and 

for  which  clients  certificates  from  the  concerned  Government  agencies are 

enclosed with the proposal. 

c)         The details of bridges having length more than 200m (500m in case the project 

consist of bridges of length more than 500m) in the listed projects is to be 

specifically mentioned. 
 
 d) The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit if it 

was the sole firm in the respective assignment. If the applicant firm has completed 

projects as JV with some other firms, weightage shall be given as per the JV 

share***. However if the applicant firm has executed the project as associate with 

some other firms, 25% weightage shall be given to the applicant firm for the projects 

completed under such association 

e) For weightage of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV 

share in client certificate, the weightage will be treated as 60 % for lead partner 

and 40% for minor partner. Annual turnover duly certified by Chartered Accountant 

shall be accepted.  In case of non-availability of such documents no weightage of 

turnover/experience will be considered. 

 
(ix) 

 
Ass 

 
ignments on hand including those for which the Letter of Acceptance from the clients 

received as  
 
on 7 days prior to due date for submission of proposals: The details shall be given in the following 
format. 

 
 

S. 

No 

Name of 

Assignment 

Client Role  of the 
firm Sole, 
Lead/ 
Other in JV or 
sub- 
consultant 

 Date of 
letter of 
Acceptance  

Date of 

Agreement 

signed 

Present 

Status of 

Assign- 

ment 

Team  Members   
provided 

by the firm 

Name DOB Position 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

  

Appendix B-1 Technical proposal submission form. 

Appendix B-2 Firm’s comments and suggestions on the Terms of 

Reference and on data, services, and facilities to be provided by 

the Employer. 

Appendix B-3 Approach paper on methodology and work plan for 

performing the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and 

experience claimed by the firm. 
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APPENDIX B-1 

Technical proposal submission form. 
 
 

FROM (Name of Firm)                                           To: (Name and Address of Client) 
 
 
 

Ladies/Gentlemen: 
 
 

Subject:  Submission of Technical and Financial Proposal for engagement as Authority’s 

Engineer for (i) Rehabilitation and Upgradation of Rishikesh – Dharasu road (NH-94) 

with 2-lane with paved shoulder from km 76.000 to km 110.000 (Design Chainage from 

km 74.733 to km 107.347 (32.614 km) including construction of Kamand re-alignment 

from existing Chainage Km 105.200 to Km 108.600 (design chainage Km 103.436 to Km 

105.949 - total length 2513 mtrs) and land slide treatment work between design chainage 

Km 73.800 to Km 74.00 (200m) on EPC Mode under improvement to NH Connectivity to 

Chardham in the State of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 to Km 59.650), 

from Design Chainage Km 61.630 to Km 63.950 (existing Chainage Km 62.630 to Km 65.000) 

and new construction of 2-lane with paved shoulders Chamba Bypass of design length 2.035 Km 

including 440m long tunnel (Design length – 4.605 Km) on EPC Mode under improvement to 

NH Connectivity to Chardham in the State of Uttarakhand. 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with 

your Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our 

Proposal, which includes this Technical Proposal and a Financial Proposal sealed under a 

separate envelope for the above mentioned work. 

 
We understand that Employer shall be at liberty to keep the credentials of Consultants 

submitted at bidding stage, in public domain and the same may be uploaded by Employer on 

official website of Employer.  We undertake that we shall have no objection if Employer 

uploads/hosts the information pertaining to credentials of our firm as well as of our key 

personnel. 
 
 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we 

undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and 

subject to the modifications resulting from contract negotiations. 

 
We understand you are not bound to accept any Proposal you receive 

 

We remain, 

Yours sincerely, 

Managing Director/Head of the firm/Authorised Representative of the firm + * 

Name of the firm Address 

*Lead Member in case of JV 
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APPENDIX B-2 : COMMENT AND  SUGGESTIONS  OF CONSULTANTS ON THE 

TERMS OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED 

BY THE EMPLOYER 
 
 

On the Terms of Reference (not more than one page): 
 
 
 
 

1. 
 
 

2. 
 
 

3. 
 
 

4. 
 
 

…. 
 
 

On the services and facilities to be provided by the Employer (not more than one page) 
 
 

1. 
 
 

2. 
 
 

3. 
 
 

4. 
 
 

…. 
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APPENDIX B-3 

APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT 

 
 
 
 

(not more than six pages) 
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APPENDIX B-4 

 COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH TEAM MEMBER 
 
 

1. Technical/ Managerial Staff 
 
 

Sl. No. Name Position Task 

1 
 
 
2 

 
 
3 

 
 
4 

 
 
.. 

   

 
 
 

2. Support Staff 
 
 

Sl. No. Name Position Task 

1 
 
 
2 

 
 
3 

 
 
4 

 
 
.. 
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APPENDIX B-5 

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF 
 
             

Proposed Position:….             Photograph  

 

Name of Firm:  

Name of Staff :  

Profession       :  

Date of Birth : 

Years with Firm/Entity :  

Nationality :  

Membership of Professional Societies: 

 

Detailed Task Assigned:  

  
Sl. No Name of 

Employer 

 
Post Held 

Project 

Name 

Period Assignment 

in the Project 

Client 

of the 

Project 

Remark 

    From To    

         

         
 
 

Education: 

[Summarise college/university and other specialised education of staff member, giving their 

names, dates attended, and degrees obtained. Use about one quarter of a page.] 
 

Key Qualifications: 

[Give   an   outline   of   staff   member’s   experience   and   training   most   pertinent   to   tasks   

on assignment.   Describe   degree   of   responsibility   held   by   staff   member   on   relevant   

previous assignments and give dates and locations. Use about half a page.] 

Employment Record: 

[Starting with present position, list in reverse order every employment held. List all positions 

held by staff member since graduation, giving dates, name of employing organisations, titles 

of positions held, and locations of assignments.  For experience also give types of activities 

performed and client references, where appropriate. Use about three-quarters of a page.] 
 
 

Languages : 

[For English language indicate proficiency:  excellent, good, fair, or poor; in speaking, 

reading, and writing] 

Summary of Qualification & Experience vis-à-vis the requirements as per TOR 
  

Requirements 
as 

per TOR 

(Enclosure-B) 

Possessed  by  
the 

Staff Member 

Break-up of experience 

Brief Description of Project Man-months provided 
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Certification by the Candidate 

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself, my 

qualifications and my experience and Employer would be at liberty to debar me if any 

information given in the CV, in particular the Summary of Qualification & Experience vis-à-vis 

the requirements as per TOR is found incorrect.  I further undertake that I have neither been 

barred by MoRT&H or any other Central/ State Government Organisation nor  left   any  

assignment   with  the consultants   engaged   by   Employer /   contracting   firm   (firm   to   be   

supervised   now)   for   any continuing  work  of  Employer without  completing  my  assignment.  

I will be available for the entire duration of the current project (named…..). If I leave this 

assignment in the middle of the work, Employer would  be  at  liberty  to  debar  me  from  

taking  any assignment in any of the Employer works for  an appropriate period of time to 

be decided by the Employer. I have no objection if my services are extended by the Employer 

for this work in future. 

I further undertake that my CV is being proposed for this project by --------- (the applicant  firm) 

and I have not given consent to any other consultant(s) to propose my CV for any position for 

this project. 
 

I further undertake that if due to my inability to work on this project due to unavoidable 

circumstances, due to which consultant’s firm is forced to seek replacement. In such 

unavoidable circumstances, I shall not undertake any employment in Employer projects during 

the period of assignment of this project and Employer shall consider my CV invalid till such 

time. 

 
I undertake that I have no objection in uploading/hosting of my credentials by Employer in public 

domain. 

I undertake that I have already registered myself on INFRACON and my credentials are uploaded on 

the portal. My registration ID is………… I undertake that I have updated my credentials.  

For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 days prior 

to due date for submission of proposal) including those for which LOA has been received by the 

firm and the inputs in these assignments shall not affect the work of the current assignment. 
 
 

Name of 

Assignment 

Client Date of 

LOA 

Likely 

start 

(Month / 

Year) 

Likely 

end (Month 

/ Year) 

Total input 

of the person 

(man- months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments 

on hand as on 7 days before due date of proposal including those for which LOA has been 

received from the Client or for which Consultant has been declared as H1 do not exceed 3 (three) 

for Senior Contract Specialist  and 2 (two) for Bridge/Structural Engineer & Geotechnical 

Engineer. 
 
 

Date : … (Day/Month/Year)      [Signature of Key Personnel]
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            Certification by the firm 
 
 

The undersigned on behalf of ----------( name of consulting firm) certify that the qualification 

and experience details of  Shri ------ (name of  the  proposed  personnel  and  address) as described 

in the CV has been checked and found to be correct.  It is also certified that Shri-------- (name 

of proposed personnel) to  the  best  of our  knowledge has  neither been debarred by MoRT&H 

or any other Central/State Government organization  nor  left  his assignment with any other 

consulting firm engaged by t h e Employer / Contracting firm (firm to be supervised  now)  for  

the  ongoing  projects.  We  understand  that  if  the  information  about leaving the past 

assignment is known to the Employer, Employer would be at liberty to remove the personnel 

from the present assignment and debar him for an appropriate period to be decided by the 

Employer. It is further certified that I have verified that the Key Personnel is registered in 

INFRACON and his updated credentials are uploaded in the portal. 
 
 
 

Date : … (Day/Month/Year)  [Signature of authorised representative of the Firm] 
 
 

Note:- 
 
 
a) Personnel is to affix his recent photograph on first page of CV. 

b)  Complete address and phone number of the Personnel is to be provided.  

c) Document for proof of age is to be enclosed. 

d) Document for proof of qualification is to be enclosed. 

e) Age of the personnel shall not be more than as specified.  

f)  Experience Certificates from Employers to be attached. 

g) Self-assessment of the CVs as per the enclosed evaluation criteria to be attached. 

h)  The Ministry has developed “INFRACON” (www.infracon.nic.in) which is comprehensive 

National Portal for Infrastructure Consultancy firms & Key Personnel. This portal enables the 

consultancy firms and key personnel to register themselves and upload their credentials public 

domain. The portal has the facility to host Firms & personnel credentials online with option to 

link to Aadhar & Digilocker for data validity and purity. Technical proposals would be received 

through INFRACON. It is mandatory for the Consultants and all the proposed Key Personnel to 

register on INFRACON portal. Proposal of firms and personnel not listed in the portal shall not 

be evaluated 
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APPENDIX B-6 

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 
 
 

 

A. Activity Schedule 
 
 

Sl. 

No. 

Name Position Monthwise Program (in form of Bar Chart) 

1
st   2 nd, , etc. are months from the start of assignment] 

1
st 

2
nd 

3
rd th 

4 

th 

5 

th 

6 

th 

7 

th 

8 

th 

9 

th 

10 

th 

11 
12th and 

subsequent 

year 

Number of 

Months 

1               Subtotal 

(1) 

2               Subtotal 

(2) 

3               Subtotal 

(3) 

4               Subtotal 

(4) 

-               - 

-               - 
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APPENDIX B-7 

ACTIVITY (WORKS) SCHEDULE 
 
 
 

A. Activity Schedule 
  

                    Monthwise Program (in form of Bar Chart) 

[1st ,2nd ,etc are months from the start of assignment] 

Sl. Item of Activity (Works) 1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10
th

 11
th

 12th 

1 ...........................................

.... 

            

2 ...........................................

.... 

            

3 ...........................................

.... 

            

4 ...........................................

.... 

            

- ...........................................

.... 

            

- ...........................................

.... 

            

 

 B.Completion and Submission of Reports  
S.No Reports : Programme : (Date) 

1 Monthly reports 

(Design and Construction) 
 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement such 
as 

Completion Report 
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APPENDIX B-8 

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE 

CLAIMED BY THE FIRMS 

 (To be submitted on non-judicial Stamp Paper) 
 
 
 
 
 

I, the undersigned, on behalf of                                             (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal including CV 

of key personnel and experience claimed by the firm/firms are true and correct to the best of my 

knowledge and belief. 
 
 
 
 
 
 
 
 
 
 

Managing Director/Head of the Firm/Authorised Representative of the firm* 

Address *Lead Member in case of JV 



 

33 

 

 
 

SECTION 5 

FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL 
 
 

Appendix C-1   Financial proposal submission form 
 
 

Appendix C-2  Summary of costs 
 
 

Appendix C-3 Breakdown of  costs 
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APPENDIX                 C-1 

FINANCIAL PROPOSAL SUBMISSION FORM 
 
 

From  : (Name of firm)      To: 
 

Chief Engineer 

Project Shivalik 

IDPL Complex, Virbhadra 
Rishikesh - 249202 

 
 Subject : (i) Rehabilitation and Upgradation of Rishikesh – Dharasu road (NH-94) with 

2-lane with paved shoulder from km 76.000 to km 110.000 (Design Chainage from km 

74.733 to km 107.347 (32.614 km) including construction of Kamand re-alignment from 

existing Chainage Km 105.200 to Km 108.600 (design chainage Km 103.436 to Km 

105.949 - total length 2513 mtrs) and land slide treatment work between design chainage 

Km 73.800 to Km 74.00 (200m) on EPC Mode under improvement to NH Connectivity to 

Chardham in the State of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 to Km 59.650), 

from Design Chainage Km 61.630 to Km 63.950 (existing Chainage Km 62.630 to Km 65.000) and 

new construction of 2-lane with paved shoulders Chamba Bypass of design length 2.035 Km 

including 440m long tunnel (Design length – 4.605 Km) on EPC Mode under improvement to NH 

Connectivity to Chardham in the State of Uttarakhand. 
 

We,  the  undersigned,  offer  to  provide  the  consulting  services  for  the  above  in 

accordance with  your  Request  for  Proposal  dated  [Date],  and  our  proposal.  Our attached 

financial proposal is for the sum of [Amount in words and figures]. This amount is exclusive 

of the local taxes which we have estimated at (Amount in Words and Figures). 
 
 

Our financial proposal shall be binding upon us subject to the modifications resulting from 

contract negotiations, up to the expiration of the validity period of the proposal, i.e., [Date]. 
 
 

We undertake that, in competing for (and, if the award is made to us, in    executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal 

and contract execution, if we are awarded the contract, are listed below: 
 
 

Name and Address Amount and Purpose of 

Commission of Agents Currency or Gratuity 
 

............................... ........................... ……..……………… 

 

............................... ........................... …………………… 
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We understand you are not bound to accept any proposal you receive. 

We remain,  

Yours sincerely, 
 
 

Managing Director/Head of the firm/Authorised Representative of the 

firm* Name of the firm Address 

*Lead Member in case of JV 
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APPENDIX C-2 

SUMMARY OF COSTS 
 
 

 

No. 

 

Description 
Amount 

(Rs.) 
I Remuneration for Local Professional Staff  

II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs (Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 

BREAKDOWN OF COSTS 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF 

(for both projects clubbed together) 
 
 

 
S. 

No

. 

 
Key Personnel 

 
Man-month in 

Construction  

period of  

24 months 

Man-month in 

Maintenance/ 

Defect Liability 

period of 48 

months 

Billing 

Rate (Rs) 

Amount 

(Rs) 

A: Key Personnel 

1. Team Leader Cum Senior Highway 

Engineer  (Also to act as Resident 

Engineer for Package-1) 

24 12   

2. Resident Engineer cum Pavement 

Specialist+ Road safety Expert (For 2nd 

Package) 

24 48   

3. Sr. Contract Specialist (common for both 

packages) 

8 4   

4. Senior Quantity Surveyor (common for 

both packages) 

24 4   

5. Bridge/Structural Engineer – 2 Nos 

(1 for each package) 
48 0   

6. Geotechnical Engineer (common for both 

packages) 
12 0   

7. Material Engineer  - 2 Nos  

(1 for each package) 

48 2x4   

8. Tunnel Expert ( for package 2) 24 4   

9 Electrical Engineer( for package 2)    4 2   

 Sub Total 216 82   

B: Sub Professional Staff    

(a) Quantity Surveyor – 2 Nos (1 for each 

package) 

48 2x6=12   

(b) Survey Engineer – 2 Nos (1 for each 

package) 

48 2x6=12   

(c) Lab Technician – 2 Nos (1 for each 

package)  

48 2x6=12   

 Sub Total 144 36   

 

Note:- The attendance of the Key professionals at site will be monitored by authority through 

electronic means/online based on Aadhaar for which the consultant has to install necessary 

equipment/biometric attendance system in their field office . 
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TBN = To Be Named 

II. Support Staff 
(for both projects clubbed together) 

 
 
 

No. Position Name Staff Months Rate  

(Rs) 

Amount (Rs) 

1 Office Manager (2 no) TBN 2x72=144  months   

2. Accountant cum cashier (2 no) TBN 2x72=144  months   

3 Photocopy Machine Operator (2 no) TBN 2x72=144  months   

4 Computer Operator cum steno(2 no) TBN 2x72=144  months   

5 Office Boy ( 2 no) TBN 2x72=144  months   

Total :       

 

 

 

III.  Transportation (Fixed rate on rental basis) 
 
 

The vehicles provided by the Consultants shall include the cost for rental, drivers, operation, 

maintenance, repairs, insurance, etc. for all complete approx. 3000 km/month run 

 

 

 

S.No Description 

of 

Vehicles 

Qty. 

(No. of vehicle-month) 

Total Rate/ 

Vehicle- 

Month 

Amount 

(Rs) 

During 

Construction 

Period 

During 

Maintenance 

/ DLP Period 

1 SUV(not more 

than 3 years old) 

2 x 24 months 1 x 48    

2 Ambassador / 

Indica or 

equivalent 

(not more 

than 3 years 

old)years old) 

2 x 24 months 1 x 48    

 Total      
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IV. Duty Travel to Site (Fixed Costs) (For 2 projects clubbed together)  :  

 

Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s head quarter & Site / Employer’s 

Representative Office /other authorities. The quoted amount should include travel fare for 20 round 

trip to Employer’s Head Office and 20 round trip to Employer’s Representative Office (including 

Hotel charges, travel costs etc. Complete). 

 
V. Office Rent (Fixed Costs) – Minimum 400 sqm area of office shall be rented 
(For 2 projects clubbed together) 

 
The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, etc. 
complete. 

 
 

Nos of Months Rate/month Amount 

72 months   
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VI. Office Supplies, Utilities and Communication (Fixed Costs) 

(For 2 projects clubbed together) 
 

No Item Months Monthly 

Rate 

Amount in 

Rs. 

1. 
 
2. 

 
3. 

 
4. 

Office Supplies 
 
Drafting Supplies 

 
Computer Running Costs 

 
Domestic and International 

Communication 

72 months 
 

72 months 
 

72 months 
 

72 months 

  

 

VII.  Office Furniture and Equipment (Rental) [Fixed monthly cost]  

(For 2 projects clubbed together) 

 
(Brand new Furniture and Equipment shall be mandatory at the time of commencement of 

services as per the list given below. The rental rate per month shall be quoted for the total 

list of Office Furniture and Equipment) 
 

Sl 
No. 

Description Unit Qty. Rate/ 

Month 

/unit (Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 Office Furniture (Rental/Hire)      

1 Executive Table (Godrej make, 

model No. T-108 or equivalent) 

each 11(1 for 

each Key 

Personnel) 

 72 months  

2 Executive Chairs (Godrej make, 

model No. PCH-701 or equivalent) 

each 11(1 for 

each Key 

Personnel) 

 72 months  

3 Tables (Godrej make, model No. 

T-104 

or 

equiva

lent) 

each 4  36 months  

4 Ordinary Chairs Type-1 (Godrej 

make, model No T-CHR –6 or 

equivalent) 

each 15  36 months  

5 Tables (for all other staff) 

(Godrej 

make, model No. T-101 or 

equivalent) 

each 4  36 months  

6 Ordinary Chairs –Type II (for all 

other staff) (Godrej make, model No. 

CHR-6 or equivelent 

each 10  36 months  

7 Steel Almirah 1270mm x 765mm x 

440mm (Godrej make, model minor 

plain or equivalent) 

each 11  72 months  



  

41 

 

8 Visitors chairs/Conference room 

chairs (Godrej make, model No. 

DCH7004 or equivalent) 

 

 

 

 

 

 

 

each 

 

 

 

 

 

11  36 months  

9 Tables for computers with 3 drawers, 

key board/mouse pull out trays size 

1664mm x 900 (Godrej make. Or 

equivalent as per Engineer’s design) 

each 4  72 months  

10 Printer desks (Godrej make or 

equivalent) 

each 2  36 months  

11 Side tables (Godrej make or 

equivalent) 

each 4  36 months  

12 Conference Table (Godrej make, 

model No. T-12 or equivalent) 

each 1  36 months  

13 Revolving Chairs for Computer 

Room/Drawing room 

each 4  72 months  

 Office Equipment 

(Rental/Hire) 

     

1 Telephone with PABX facilities (2 

external lines & 10 internal lines) 

each 2  72 months  

2 Photocopier each 1  72 months  

3 Fax each 1  72 months  

4 Air-Conditioner (1.5 Ton) each 3  72 months  

5 Computer PC (state of the art) each 4  72 months  

6 Laser Jet Printers each 3  72 months  

7 Diesel Generator 20KVA) with 

running cost 

each 1  72 months  

8 Binding Machine each 1  72 months  

9 Air Cooler (of 24” size fan with 

suitable pump and shall be of either 

GEC, Khaitan or Cool Home make 

or equivalent) 

each 2  72 months  

10 Water Coolers (Voltas or equivalent) each 1  72 months  

11 Software LS LS  72 months  

 Total      
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VIII. Reports and Document Printing 

(For 2 projects clubbed together) 
 

Sl. 
No. 

Description No. of 
Reports 

No. of Copies 
per Report 

Total Nos. of 
copies 

Rate per 
Copy  

( ) 

Amount 

1 Monthly reports 72 6x2 864   

2 Quarterly Reports 24 6x2 288   

3 Various  others  reports  

as provided in the EPC 

Agreement such as 

Completion Report 

5 6x2 60   

    Total= 1212   
 

 
Note: - Reports& documents to be provided in well bounded copy & digital form 
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IX.  Survey Equipment with Survey Party and Vehicle etc complete 

(For 2 projects clubbed together) 

 
 

 

Description 

Nos. of Months Rate 

/month 

 

Amount 

Rental cost towards Survey 
Equipment (GPS/Total station /Auto 
Level) with semiskilled  survey  
Party  (4  persons) and one dedicated  
vehicle for Survey Party (inclusive       
of      vehicle   rental driver’s salary,    
fuel    operation    and maintenance 
etc complete) with rods, flags and 
other sundries 

30   

 

X. Contingencies 

A  fixed  amount  of   Indian  Rupees  ONE  MILLION  shall  be  included  in  the 

Financial Proposal.  The provisions of Contingency shall be operated with the specific 

approval from the Authority. 
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SECTION 6 

TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 
 
 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ 

entered between Authority and --------(the Contractor) for the work of (i) Rehabilitation 

and Upgradation of Rishikesh – Dharasu road (NH-94) with 2-lane with paved shoulder 

from km 76.000 to km 110.000 (Design Chainage from km 74.733 to km 107.347 (32.614 

km) including construction of Kamand re-alignment from existing Chainage Km 105.200 

to Km 108.600 (design chainage Km 103.436 to Km 105.949 - total length 2513 mtrs) and 

land slide treatment work between design chainage Km 73.800 to Km 74.00 (200m) on 

EPC Mode under improvement to NH Connectivity to Chardham in the State of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 to Km 59.650), 

from Design Chainage Km 61.630 to Km 63.950 (existing Chainage Km 62.630 to Km 65.000) 

and new construction of 2-lane with paved shoulders Chamba Bypass of design length 2.035 Km 

including 440m long tunnel (Design length – 4.605 Km) on EPC Mode under improvement to 

NH Connectivity to Chardham in the State of Uttarakhand. 

1.   Scope 
 
 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified 

pursuant to the EPC Agreement dated ........... (the “Agreement”),  which has been entered 

into between the Authority and ............. (the “Contractor”) for (i) Rehabilitation and 

Upgradation of Rishikesh – Dharasu  road (NH-94) with       2-lane with paved 

shoulder from km 76.000 to km 110.000 (Design Chainage from km 74.733 to km 

107.347 (32.614 km) including construction of Kamand re-alignment from existing 

Chainage Km 105.200 to Km 108.600 (design chainage Km 103.436 to Km 105.949 - 

total length 2513 mtrs) and land slide treatment work between design chainage Km 

73.800 to Km 74.00 (200m) (Design Length – 26.553 Km) on EPC Mode under 

improvement to NH Connectivity to Chardham in the State of Uttarakhand  

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 to Km 59.650), 

from Design Chainage Km 61.630 to Km 63.950 (existing Chainage Km 62.630 to Km 

65.000) and new construction of 2-lane with paved shoulders Chamba Bypass of design 

length 2.035 Km including 440m long tunnel (Design length – 4.605 Km) on EPC Mode 

under improvement to NH Connectivity to Chardham in the State of Uttarakhand, and a 

copy of which is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein but 

defined in the Agreement shall have, unless repugnant to the context, the meaning 

respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context 

otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of 

the Agreement, and references to Paragraphs shall be deemed to be references to Paragraphs 

of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 
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mutatis mutandis, to this TOR. 

 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance 

with the provisions of this Agreement, but subject to obtaining prior written approval of the 

Authority before determining. 

(a)  any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contrator;  

(c)  The Termination Payment; or 

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an 

obligation or liability on either Party for a sum exceeding Rs. 50,00,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to 

the Authority in respect of its duties and functions under this Agreement. Such reports shall be 

submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every month. 

3.4 The  Authority’s  Engineer  shall  inform  the  Contractor  of  any  delegation  of  its  duties  

and responsibilities to its suitably qualified and experienced personnel; provided, however, that 

it shall not delegate the authority to refer any matter for the Authority’s prior approval in 

accordance with the provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of 

Scope under Article 13. 

 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s 

Engineer shall specify such meaning, scope and nature by issuing a reasoned written statement 

relying on good industry practice and authentic literature. 

 

4 Construction Period 

 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished 

by the Contractor along with supporting data, including the geo-technical and hydrological 

investigations, characteristics of materials from borrow areas and quarry sites, topographical 

surveys, and the recommendations of the Safety Consultant in accordance with the provisions 

of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer shall complete such 

review and send its observations to the Authority and the Contractor within 15 (fifteen) days of 

receipt of such Drawings; provided, however that in case of a Major Bridge or Structure, the 

aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In particular, such 

comments shall specify the conformity or otherwise of such Drawings with the Scope of the 

Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and 

furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing 

should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-one) 

days stating the modifications, if any, required thereto. 
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4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be 

adopted by the Contractor for executing the Works, and convey its comments to the Contractor 

within a period of 10 (ten) days from the date of receipt of the proposed methodology from the 

Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, 

for interruption and diversion of the flow of traffic in the existing lane(s) of the Project 

Highway for purposes of maintenance during the Construction Period in accordance with the 

provisions of Clause 10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the 

Contractor and send its comments thereon to the Authority and the contractor within 7 (seven) 

days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway 

and shall submit a monthly Inspection Report bringing out the results of inspections and the 

remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, the 

Authority’s Engineer shall include in its Inspection Report, the compliance of the 

recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports 

and standard samples of manufactured Materials, and such other Materials as the Authority’s 

Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s 

Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such time 

and frequency and in such manner as specified in the Agreement and in accordance with Good 

Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the tests specified 

in the IRC Special Publication-11 (Handbook of Quality Control for Construction of Roads and 

Runways) and the Specifications for Road and Bridge Works issued by MORT&H (the 

“Quality Control Manuals”) or any modifications/substitution thereof shall be deemed to be 

tests conforming to Good Industry Practice for quality assurance. 

4.10  The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or 

number of tests prescribed for each category or type of test for quality control by the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection 

of their results shall be determined by the Authority’s Engineer in accordance with the Quality 

Control Manuals. The tests shall be undertaken on a random sample basis and shall be in 

addition to, and independent of, the tests that may be carried out by the Contractor for its own 

quality assurance in accordance with Good Industry Practice. 

4.12 In  the  event  that  results  of  any  tests  conducted  under  Clause  11.10  establish  any  Defects  

or deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out 

remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently 

required for the safety of the Project Highway, whether because of an accident, unforeseeable 

event or otherwise; provided that in case of any work required on account of a Force Majeure 

Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the 

Authority’s Engineer shall undertake a review of the progress of construction and identify 

potential delays, if any. If the Authority’s Engineer shall determine that completion of the 

Project Highway is not feasible within the time specified in the Agreement, it shall require 

the Contractor to indicate within 15 (fifteen) days the steps proposed to be take to expedite 
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progress, and the period within which the Project Completion Date shall be achieved.  Upon 

receipt of a report from the Contractor, the Authority’s  Engineer  shall  review  the  same  and  

send  its  comments  to  the  Authority  and  the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s 

quality control records and documents before the Completion Certificate is issued pursuant to 

Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the 

Works if the work threatens the safety of the Users and pedestrians.  After the Contractor 

has carried out remedial measure, the Authority’s Engineer shall inspect such remedial 

measures forthwith and make a report to the Authority recommending whether or not the 

suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of 

suspended works  and  users,  and  requires  the  Authority’s  Engineer  to  inspect  such  works,  

the  Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving 

such notice, and make a report to the Authority forthwith, recommending whether or not such 

suspension may be revoked by the Authority. 

4.18 The  Authority’s Engineer shall carry out, or cause to be carried out, all the Tests 

specified in Schedule-K and issue a Completion Certificate or Provisional Certificate as the 

case may be.   For carrying out is functions under this Paragraph 4.18 and all matters incidental 

thereto, the Authority’s Engineer shall act under and in accordance with the provisions of 

Article 12 and Schedule-K. 

5 Maintenance Period 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its 

monthly Maintenance Programme and for this purpose carry out a joint monthly inspection with 

Contractor. 

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to 

evaluate compliance with the Maintenance Requirements and submit a Maintenance Inspection 

Report to the Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or 

cause to be carried out, for the purpose of determining that the Project Highway is in conformity 

with the Maintenance Requirements.   It shall monitor and review the results of such tests and 

remedial measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 

Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of 

deviation or deterioration with reference to the Specifications and Standards and shall also 

specify the time limit for repair or rectification of any deviation or deterioration beyond the 

permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane 

(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant 

permission with such modifications, as it may deem necessary, within 5 (five) days of receiving 

a request from the Contractor.  Upon expiry of the permitted period of closure, the Authority’s 

Engineer shall monitor the reopening of such lane (s), and in case of delay, determine the 

Damages payable by the Contractor to the Authority under Clause 14.5 of Model EPC 

Agreement 

 

6 Determination of costs and time 



 

48 

 

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are 

required to be determined by it under the Agreement. 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to 

be determined by it under the Agreement. 

6.3 The Authority’s Engineer shall consult each Party in every case of determination in accordance 

with the provisions of Clause 18.5 of Model EPC Agreement. 

7 Payments 

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the 

Contractor fails  to  revise  and  resubmit  the  Drawings  to  the  Authority’s  Engineer  in  

accordance  with  the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 

a)   within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant 

to Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 

(ninety) percent  of  the  amount  so  determined  as  part  payment,  pending  issue  of  the  

Interim  Payment Certificate; and 

b)   within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 

19.4, deliver to the Authority and the Contractor an Interim Payment Certificate certifying the 

amount due and payable to the Contractor, after adjustments in accordance with the provisions 

of Clause 19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, 

verify the Contractor’s monthly statement and certify the amount to be paid to the Contractor 

in accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of 

the final payment statement of Maintenance in accordance with the provisions of Clause 19.16 

of Model EPC Agreement. 

8 Other duties and functions 

The Authority’s Engineer shall perform all other duties and functions as specified in the 

Agreement. 

9    Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by 

the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test 

results with comments of the Authority’s Engineer thereon, shall be furnished by the 

Authority’s Engineer to the Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents 

received by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain 

a complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such 

other medium as may be acceptable to the Authority, reflecting the Project Highway as actually 

designed, engineered  and  constructed,  including  an  as-built  survey  illustrating  the  layout  

of  the  Project Highway and setback lines, if any, of the buildings and structures forming part 

of project Facilities; and shall hand them over to the Authority against receipt thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall 

mediate and assist the Parties in arriving at an amicable settlement of any Dispute between the 

Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of  
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      Contractor’s Default within one week of its occurrence. 

 

 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of  the  

`Terms of  Reference’,  and  shall  be  fully  responsible  for  supervising  the Designs, 

Construction and maintenance and operation of the facility takes place in accordance 

with the provisions of the EPC Agreement and other schedules. Any  failure  of  the  

Authority Engineer  in  notifying  to Employer   and   the Contractor    on    non-compliance    

of    the    provisions    of    the    E P C Contract Agreement   and  other   schedules  by  

the  EPC Contractor,  non-adherence  to  the provision of ToR and non-adherence to 

the time schedule prescribed under ToR shall amount to non-performance. 
 

The Authority Engineer shall appoint its authorized representative, who shall issue   on   

behalf of   the   AE,   the   Provisional   Completion   Certification   and Completion 

Certificate along with the Team Leader and shall carry out any such task as may be 

decided by Employer. The AE shall take prior approval of Employer before issuing 

Provisional Completion Certification and Completion Certificate. The   proposal   

submitted   shall   also   include   the   name   of   the authorized representative along with 

the authorization letter and power of attorney. 

 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be fielded by the Consultants shall be as below: 
 
 

i. Team Leader Cum Senior Highway Engineer  

ii. Residential Engineer cum Pavement specialist + road safety expert 

iii. Senior Contract specialist 

iv. Senior Quantity Surveyor  

v. Bridge/Structural Engineer - 2 Nos (1 for each package) 

vi. Geotechnical engineer. 

vii. Material Engineer - 2 Nos (1 for each package) 

viii. Tunnel Expert 

ix. Electrical Engineer 

11.2    Broad  job-description  and  minimum  qualification  for  key  personnel  mentioned  above  

is enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate 

with higher relevant qualification and experience. All the CV’s of the personals 

mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation 

of technical proposal. The age of the Key Personnel should not be more than 65 years 

on the date of submission of proposal. Consultants are advised  in  their  own  interest  

to  frame  the  technical  proposal  in an  objective manner as far as possible so that these 

could be properly assessed in respect of points to be given as part of evaluation criteria. 

The bio-data of the key personnel should be signed on every sheet by the personnel 

concerned and the last sheet of each bio-data should also be signed by the authorised 

signatory for the Consultant. The key personnel shall also certify at the end of their bio-

data proforma that they have not left any of the Employer works without completing of 

their assignment and have not accepted any other offer at the time of signing of the bio-

data and as such shall be available to work with the Authority Engineer, if the Project is 
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awarded. In case the key personnel leaves the assignment without approval of Employer,  

E m p l o y e r  would  be  at  liberty  to  take  any  appropriate  action  against  that  key 

personnel  including debarment.  The CV submitted by selected firm/JV shall be hoisted 

on official website of Employer. 

 

11.3    In addition to above, consultants are required to propose other key personnel, sub- 

professional staff  and  other  field  engineers  as  detailed  in  Enclosure-A  and  the 

minimum qualification requirements for the same is enclosed in Enclosure–B. 

 

12. PERIOD OF SERVICES 
 

12.1 The services of an Authority’s Engineer will be in phases as per Contract Agreement. 
 

12.1.1   The appointment of the Authority’s Engineer shall initially be as per details given below. 
 
 

 
Period of service 

(in months) 

 
Construction period 

(in months) 

 
Maintenance/DLP 

Period 
 

(in months) 72 Months 
 

24        months 
 

48 months 

 

The proposed manpower deployment for this period shall be matching the activities to be 

performed during the said period. The time frame for services during the deployment of key 

personnel during this period shall be as shown in Enclosure  A. 
 
 

13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall 

be valid for a period of 2 months beyond the expiry of the Contract period.   The BG 

shall be in the format specified in Appendix I of draft contract form and furnished from 

a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any 

Scheduled Commercial Bank approved by RBI having a networth of not less than 500 

crore as per latest Annual Report of the Bank.  In the case of a Foreign Bank (issued by a 

Branch in India) the networth in respect of Indian operations shall only be taken into 

account.  In case of Foreign Bank, the BG issued by Foreign Bank should be counter 

guaranteed by any Nationalised Bank in India. In case of JV, the BG shall be furnished on 

behalf of the JV and not individually by the members. 

 
 

 

 

 

 

 

 

 

 

 

Enclosure-A 
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL 

STAFF AUTHORITY ENGINEER 
 
 

 
S. No. 

 
Key Personnel 

Man-month in 

Construction period of 24 

months 

Man-month in 

Maintenance/Defect 

Liability period of 48 

months A: Key Personnel 

1. Team Leader Cum Senior Highway Engineer  24 12 

2. Resident Engineer cum Pavement Specialist+ Road 

safety Expert (For 2nd Package also to be designated 

as Team Leader for both the Packages after team 

Leader-cum-Senior Resident’s Engineer work is 

completed) 

24 48 

3. Sr. Contract Specialist (common for both packages) 8 4 

4. Senior Quantity Surveyor (common for both 

packages) 

24 4 

5. Bridge/Structural Engineer – 2 Nos (1 for each 

package) 
48 0 

6. Geotechnical Engineer (common for both packages) 12 0 

7. Material Engineer  - 2 Nos (1 for each package) 48 4x2 

8. Tunnel Expert ( for package 2) 24 4 

9. Electrical Engineer( for package 2) 4 2 

 Sub Total 216 82 

B: Sub Professional Staff  

(a) Quantity Surveyor – 2 Nos (1 for each package) 48 2x6=12 

(b) Survey Engineer – 2 Nos (1 for each package) 48 2x6=12 

(c) Lab Technician – 2 Nos (1 for each package)  48 2x6=12 

 Sub Total 144 36 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation. However, Consultant shall have to get their CVs approved from Employer before 

mobilization. The other inputs like support staff shall also be provided by the Consultant of an 

acceptable type commensuration with the roles and responsibilities of each position. 
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Enclosure B 
 
 

QUALIFICATION OF KEY  PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER 

(Also to act as Resident Engineer for Package-1) 
 
 

Duties:  The team leader will reside at project site on full time basis throughout the period of the 

construction supervision services. He will be overall in-charge of the project supervision of the 

construction package. He shall act as Representative of the consulting firm appointed by the 

Authority.  His duties will involve overall superintendence over  Resident Engineers and other experts 

of the construction package.  He will guide, monitor, supervise and control all the activities related to 

supervision for the construction package.  He will interact with the Employer/Representatives of 

Employer and the other officials of the Authority.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university. 

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar capacity in 

Highway project. 

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 

of at least two projects in Construction Supervision of Highways. 

(e) He should have handled as Team Leader of  project  Preparation of at least one Project of similar 

capacity of major highway Project of two/ four-laning.  

(f) Not more than 65 years of age. 
 
 

(2) Preferential Qualifications. 

(a)   Post   Graduate   Degree   in   Construction   Management/Highway  Engineering/ Pavement 

Engineering. 

(b) Supervised Highway Construction projects with flexible pavements. 
 
 

Note:  
(1) Similar Capacity includes the following positions 

 
 i)On behalf of Consultant : Team Leader / Resident Engineer (Construction Supervision/IE /AE). 

  ii)On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

 iii) In Government Organizations : Superintending Engineer (or equivalent) and above. 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the input 

of the personnel is at least one year. 
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RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ ROAD SAFETY EXPERT 

(For 2nd Package) 
 
 

Duties: He shall be in charge of the construction supervision of project stretch and shall coordinate with 

all other experts of the construction projects and shall report to the Team leader and 

Employer/Representatives of Employer as per the delegation established. He shall be directly responsible 

for regulating the construction process i.e various activities like earthwork, sub base/base courses, 

bituminous pavement, bridge/ culvert works proposed for being carried out under stipulated 

specifications/manuals etc.  For this purpose, he shall be assisted by other supporting engineers/other 

personnel. He shall deal directly with supporting engineers/other personnel attached with the highway 

to ensure that the construction process is well controlled as per established specification to avoid quality 

control problems at later stage. In respect of other experts like Material Engineer, quantity surveyor, 

etc., he shall be coordinating and regulating their activities to ensure smooth functioning of the 

construction package concerned. He should have adequate experience in large quantity of earthwork. 

He will be required to be deployed throughout the currency of the project .The candidate is expected to 

be thoroughly familiar with various standards/specifications, contract procedure, design and quality 

control etc. In addition he will be responsible for ensuring road safety during construction and 

maintenance period of the project. 
 
 

He should have the following qualification / experience. 
 
 

(1) Essential Qualifications. 
 
 

(a) Graduate in Civil Engineering from a recognized University.  

(b) Professional Experience of 12 years in supervision of Highway projects. 

(c) At least 8 years experience as Resident Engineer /Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equialent/Executive Engineer or equivalent on 

similar construction work/Independent Engineer at project. 

 (d) Should have handled at least 2 Highway projects of about 20-25 km each  

(e) Not more than 65 years of age. 
 
 

2) Preferential Qualifications. 
 
 

(a) Post Graduate Degree in Transportation/pavement engineering. 

(b) Experience of Construction supervision on Highway Project 
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SENIOR QUANTITY SURVEYOR  

 

Duties: He will be reporting to the Team Leader and give input as and when required during the work. 

He will provide necessary guidance to the Quantity Surveyor, and shall issue directions/ procedures/ 

formats of reporting to the Quantity Surveyor. He will act as a contract specialist also for the construction 

package, even though the thrust of his responsibilities will be in the areas of quantity surveying/processing 

of the invoices etc. He will be responsible for taking all measures required to control the project cost and 

time over-runs.  He will examine the claims of the contractor, variation orders, if any, and will approve 

the progress reports as per the project requirements. He will approve the measurement of all items of 

works executed in different stages for payment purpose prepared by Quantity Surveyor. 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university. 

(b)Total Professional Experience of 15 years in handling Highway Contracts.  

(c) At least 10 years experience as Quantity Surveyor in Highway project. 

(d) He should have handled as Quantity Surveyor in atleast two projects in Construction Supervision 

of Two/four laning of  Highways. 

(e)  Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree  in  Construction  Management/Engineering/certificate  course  in  

management/ certificate course in construction management/certificate course in contract management. 
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SENIOR CONTRACT SPECIALIST  
 

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned in 

Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key responsibilities 

will be to guide and assist Team Leader/Employer in all aspects of contract management in proper 

implementation of contract provisions including controlling the project cost of the construction package.  

He will also be required to offer his advice on contractual complications arising during the 

implementation as per the request of the employer.  He will be required to prepare manuals/schedules 

for the consultants team/employer based on the provisions of the contract document.   He will be 

responsible for giving appropriate suggestions in handling claims of the contractors and any dispute 

arising thereof. 

 

(1) Essential Qualifications. 
 
 

(a) Graduate in Civil Engineering from a recognized University.  

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of 

handling Variation orders, claims of the contractor and their appropriate disposal.  

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 

 
(2) Preferential Qualifications. 

 
 

(a)  Degree in Law/PG in management/certificate course in management/ certificate course in 

construction management/certificate course in contract management. 
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BRIDGE/STRUCTURAL ENGINEER  
 
 

Duties: His duties will involve understanding the design provisions of  bridges/ROBs/flyovers and 

culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent 

mistakes in respect of them, checking and controlling the proper mix designs, Checking the adequacy 

of proper form- work, laying/compacting of concrete including curing operations. For this purpose, he 

will work in close coordination with the Material Engineer and the Contractor’s Expert to effectively 

Control the quality of execution. He will be responsible for minor modifications in design of 

bridges/culverts, whenever required during execution.  
 

He should have the following qualification / experience. 
 
 

(1) Essential Qualifications. 
 
 

(a) Graduate in Civil Engineering from a recognized University.  

(b) Professional Experience of 15 years. 

(c) 10 year experience in Construction /Construction Supervision of bridge/interchange/ any other 

structures. 

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-

stress concrete, design standards, technical specifications and statistical Quality Control /Assurance 

procedures for construction of different component of bridges.   

(e) Experience in similar capacity in supervision of 2 Major Highways Bridges on Pile/Well/ foundation.  

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges. 

(g) Not more than 65 years of age.  
 

 
2) Preferential Qualifications. 

 
 

(a) Post Graduate Degree in Structural engineering. 
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GEOTECHNICAL ENGINEER  

 

Duties: He will be reporting to the Team Leader/Resident Engineer and give input as and when required 

during the work. He shall be responsible for checking design of slope protection works and verification 

of geological details including Geological Mapping. He shall be responsible for checking and verifying 

the specifications for Geotechnical investigations and geotechnical details submitted by the contractor 

and producing technical report on ground investigation and interpretation and to effectively control the 

quality of execution. He shall be responsible for monitoring of slope protection works/road project/tunnel 

works 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering/M.Sc. Geology from recognized university. 

(b)Total Professional Experience of 15 years in Highways sector.  

(c) At least 8 years experience as Geotechnical Engineer in Highway project/slope protection. 

(d) He  should  have  handled  Geotech Engineering issues in atleast two projects in Construction 

Supervision of Two/four laning of Highways/slope protection. 

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

       (a)  Post  Graduate  Degree  in  Geotechnical engineering/Rock Engineering/Ph.D in Geology 

        (b)  He should have handled at least one project of widening in hill road of about 20-25 km stretch 

 

                                                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

58 

 

 

 

MATERIAL ENGINEER  
 

Duties: He will be responsible for supervising all the tests to be done in different stages of construction, 

besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid 

down in the contract for all the different stages of construction. He will be coordinating and controlling 

the support personnel placed with him and will report to the Resident Engineer and to the Team 

Leader/Employer’s representative as and when required. 
 
 

He should have the following qualification / experience. 
 
 

(1) Essential Qualifications. 
 
 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways 

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 

projects.  

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at 

least 2 Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and 

procedures of material tests and testing equipments. 

(f) Not more than 65 years of age. 
 
 

2) Preferential Qualifications. 
 
 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering. 

(b) Abroad Experience as Material Engineer in Highway Construction projects. 
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ELECTRICAL ENGINEER 

 

Duties: He will be reporting to the Resident Engineer and give input as and when required during the 

work on electrical work inside the tunnel for tunnel lighting. His duties will involve understanding the design 

provisions of Tunnel lighting. He will be responsible for designing/ checking/ supervising of tunnel lighting 

work and work with close coordination with contractor’s expert to effectively Control the quality of 

execution of electrical work inside the tunnel.  

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Electrical Engineering from a recognized University. 

(b) Professional Experience of 10 years in Electrical Engineering. 

(c)  He should have at least 6 years of experience in road side/ Railway/metro rail /tunnel lighting.  

(d)  He should have handled at least 1 project of lighting inside the tunnel.  

(e) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(i) Post Graduate in Electrical Engineering 

  
 
 
 

TUNNEL EXPERT 

 

Duties: His duties will involve understanding the design provisions of Tunnel including tunnel support system, 

lining of tunnel, guiding and checking of reinforcement operations, rectifying any apparent mistakes in respect 

of them, checking and controlling the proper mix designs, checking the adequacy of proper form-work, 

laying/compacting of concrete including curing operations. For this purpose, he will work in close coordination 

with the Material Engineer and the Contractor’s Expert to effectively Control the quality of execution. He will 

be responsible for minor modifications in design of tunnel whenever required during execution. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 5 years experience in Construction / Supervision of Tunnel. 

(d) Must be familiar with modern methods of construction of Tunnel involving RCC, design standards, 

technical specifications and statistical Quality Control/Assurance procedures for construction of different 

component of tunnel. 

(e) Experience in similar capacity in supervision of  Tunnel project of atleast one tunnel project of length equal 

to or more than  300 m length for roads / Railway/metro rail/irrigation/hydro-electric projects etc. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering. 
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SUB PROFESSIONAL 

(To be evaluated for their suitability by Employer’s Representative, before deployment) 

 

A. Quantity Surveyor Duties: He will be reporting to the Resident Engineer in day to day working. 

He will also work under the guidance of the Senior Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Senior Quantity Surveyor. 

He will act as a contract specialist also for the construction package, even though the thrust of his 

responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be 

responsible for reporting all measures required to control the project cost and time over-runs. He 

will examine the claims of the contractor, variation orders, if any, and will prepare the progress 

reports as per the project requirements. For the purpose, he will be required to get the levels and 

quantity measurements checked in all items of works executed in different stages for calculations 

required for payment purpose. He will be required throughout the currency of the project.  

  Qualification and experience: The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of estimating, preparation and processing of the invoices, analysing 

rates, checking survey details etc. of the projects. He should have about 8 years of relevant 

professional experience involving resource planning and scheduling, quantity survey, cost control, 

contract management etc. Diploma holders with longer relevant experience of about 12 years could 

also be considered. He must have worked as Quantity Surveyors for at least 4 years in any 

National/State Highway Projects. He should not be more than 60 years of age.  

 

B. Survey Engineer 

Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will be 

his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in 

preparation of invoices. He shall also be responsible for modifying survey data in case any 

modification is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years 

experience or with 6 years experience for Diploma holder. Survey Engineer should be 

conversant with modem survey equipment, total station, auto level, digital level etc. He 

should have worked in at least one major highway project for one year. He should not be 

more than 60 years of age. 

 

C. Lab Technicians: 
 

He should be at least Diploma-holders in civil engineering with 5 years of experience 

in handling the quality control tests laboratories for road/bridge works or Graduates in 

Science with about 5 years of relevant experience in the field of testing of road/bridge 

projects. 
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SECTION 7: DRAFT  FORM OF CONTRACT 
 
 

Note:   This draft Agreement is a generic document and shall be modified based on particulars of 

the Project. 

 
 
 

CONTRACT FOR CONSULTANT’S 

SERVICES 
 
 
 
 
 

Between 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of 

Client) 
 
 
 
 
 
 
 
 
 

And 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of 

Consultant) 
 
 
 
 

Dated: 
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1. FORM OF CONTRACT COMPLEX TIME BASED ASSIGNMENTS 

This CONTRACT (hereinafter called the “Contract”) is made the   day of the 
 
 

Month of   , 2018   , between, on the one hand   (hereinafter 
 
 

Called the “Client) and, on the other 

hand, 
 
 

“Consultants”). 

  (hereinafter called the 

 
 
 

[Note* : If the Consultants consist of more than one entity, the above should be partially amended to 

read as follows: 

“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following 

entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations 

under this Contract, namely,   and  

  (hereinafter called “Consultants”)] 
 
 
 

WHEREAS 
 
 

(a) the Client has requested the Consultants to provide certain consulting services as 

defined in the   General   Conditions   of   Contract   attached   to   this   Contract 

(hereinafter called the “Services”); 
 

(b)  the   Consultants,   having   represented   to   the   Client   that   they   have   the   

required processional skills, and personnel and technical resources, have agreed to 

provide the Services on the terms and conditions set forth in this Contract; 
 
 

NOW THEREFORE the parties hereto hereby agree as follows: 
 
 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 
 
 

(a) The General Conditions of Contract (hereinafter called “GC”)’  

(b) The Special Conditions of Contract (hereinafter called “SC”);  

(c) The following Appendices : 
 
 

[Note: If any of these Appendices are not used, the words “Not Used” should be 

inserted below next to the title of the Appendix on the sheet attached hereto 

carrying the title of that Appendix ]. 



 

66 

 

 

 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 

Contract; in particular 
 
 

(a) The Consultants shall carry out the Services in accordance with the provisions of the 

Contract; and 

(b) The Client shall make payments to the Consultants in accordance with the Provisions 

of the ontract. 
 
 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed 

in their respective names as of the day and year first above written. 

 
 
 

FOR AND ON BEHALF OF 

[NAME OF THE CLIENT] 
 
 
 

By 
 
 

(Authorized Representative) 
 

FOR AND ON BEHALF OF 

[NAME OF THE CONSULTANTS] 

 

By 

(Authorized Representative)58 
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[Note: If the Consultants consist of more than one entity, all of these entities should 

appear as signatures, e.g. in the following manner ] 
 
 
 
 
 
 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

[Name of the Member] 

By 
 
 

(Authorized Representative) 
 
 
 

[Name of the 

Member] 
 
 
 

By 

(Authorized Representative) 
 
 
 

etc. 
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GENERAL CONDITIONS OF CONTRACT 
 
 

1. General Provisions 
 
 

Unless the context otherwise requires, the following terms whenever used in this 

Contract have the following meanings: 

 
(a) “Applicable Law” means the laws and any other instruments having the force of 

law in the Government’s country [or in such other country as may be specified in 

the Special Conditions of Contract (SC)], as they may be issued and in force from 

time to time. 
 
 

(b)  “Contract means the Contract signed by the Parties,  to which these General 

Conditions  of  Contract  are  attached, together  with  all  the  documents  listed  in 

Clause 1 of such signed Contract; 
 
 

(c) “Effective  Date’  means  the  date  on  which  this  Contract  comes  into  force  and 

effect pursuant to Clause GC 2.1; 

 
(d) ‘foreign   currency’   means   any   currency   other   than   the   currency   of   the 

Government; 
 

(e) ‘GC means these General Conditions of Contract; 
 
 

(f)  “Government” means the Government of Client’s Country;  

(g) ‘Local currency’ means the Indian Rupees; 

(h) “Consultant”    wherever    mentioned    in    this    Contract    Agreement    means    

the “Authority Engineer  (AE)”  and  includes  sub-consultants  or  Associates engaged 

by the primary consultant. 

(i)  “Member”, in case the Consultants consist of a joint venture of more than one 

entity, means any of these entities, and “Members” means all of these entities; 
 

(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means 

both of them; 

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants 

and or Associates as Employees and assigned to the performance of the Services or any 

part thereof; “Foreign Personnel” means such persons who at the time of being so  

hired  had  their  domicile  outside  the  Government’s  Country,  “Local Personnel” 

means  such  persons  who  at  the  time  of  being  so  hired  had  their domicile   inside 

the  Government’s  Country;  and  ‘key  personnel’  means  the personnel referred to 

in Clause GC 4.2 (a). 

 

(l)  "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 
 

(m) "Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix A hereto.  The scope of work will be strictly 

adopted  by  the  Consultant  for  carrying  out  the  assignment  as  Authority 
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Engineer may   be   modified   depending   on   the   site   requirements   and   work 

programme  of the  EPC Contractor  after  mutual  discussions  with  Employer,  the 

EPC Contractor and the Authority Engineer.  The work plan as indicated by the 

Consultant may be modified accordingly to the site requirements. 
 

(n)  "Sub-consultant  and  or  Associates  "  means  any  entity  to  which  the  

Consultants subcontract any part of the Services in accordance with the provisions 

of Clause GC 3.7; and 
 

(o) "Third Party" means any person or entity other than the Government, the Client, 

the Consultants or a Sub-consultant. 
 
 

1.2        Relation between the Parties 
 

Nothing contained herein shall be construed as establishing a relation of master and servant 

or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub- consultants, if any, performing 

the Services and shall be fully responsible for the Services performed by them or on their 

behalf hereunder. 
 

1.3        Law Governing Contract 
 

This   Contract,   its   meaning   and interpretation, and the relation between the Parties shall 

be governed by the Applicable Law. 
 

1.4        Language 
 

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language for all matters relating to the meaning or interpretation of 

this Contract. 
 

1.5        Headings 
 

The headings shall not limit, alter or affect the meaning of this Contract. 
 

1.6        Notices 
 

1.6.1     Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed 

to have been given or made when delivered in person to an authorized representative 

of the Party to whom the communication is addressed, or when sent by registered 

mail, telegram or facsimile to such Party at the address specified in the SC. 
 

1.6.2     Notice will be deemed to be effective as specified in the SC. 
 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of 

such change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 
 

1.7        Location 
 

The Services shall be performed at such locations as are specified in Appendix A 

hereto and,  where  the  location  of  a  particular  task  is  not  so  specified,  at  

such locations whether in Government's Country or elsewhere, as the Client may approve. 

 

1.8        Authority of Member in Charge 
 

In   case   the   Consultants   consist   of   a   joint   venture   of   more   than   one   entity,   
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the exercising all the Consultants' rights and obligations towards the Client under this 

Contract, including without limitation the receiving of instructions and payments from 

the Client. 
 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted to 

be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel 

shall pay such taxes, duties, fees and other impositions as may be levied under the 

Applicable Law. Service tax as applicable shall be paid to the consultant while making 

payment for services rendered. The consultants shall then deposit the same with the tax 

authorities and provide a proof of having done so within next 90 days in line with 

policy circulars issued by Employer. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out the 

Services. This notice shall confirm that the effectiveness conditions, if any, listed in 

the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If  this  Contract  has  not  become  effective  within  such  time  period  after  the  date  

of  the Contract signed by the Parties as shall be specified in the SC, either Party may, 

by not less than four (4) weeks' written notice to the other Party, declare this Contract 

to be null and void, and in the event of such a declaration by either Party, neither Party 

shall have any claim against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC. 

 

2.4 Expiration of Contract 
 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire 

when services have been completed and all payments  have been made at the end 

of such time period after the Effective Date as shall be specified in the SC. 
 

2.5 Entire Agreement 
 

This  Contract  contains  all  covenants,  stipulations  and  provisions  agreed  by  the 

Parties. No agent or representative of either Party has authority to make, and the 

Parties shall not be bound by or be liable for, any statement, representation, promise or 

agreement not set forth herein. 
 

2.6 Modification 
 
 

Modification of the terms and conditions of this Contract, including any modification 

of the scope of the Services, may only be made by written agreement between the 

Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, 

however, each Party shall give due consideration to any proposals for modification 
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made by the other Party. 

 

 

2.7 Force Majeure 

2.7.1.   Definition 

(a)     For the purposes of this Contract, "Force Majeure" means an event which is 

beyond the  reasonable  control  of  a  Party,  and  which  makes  a  Party's 

performance  of its   obligations   hereunder   impossible   or   so   impractical   as 

reasonably to be considered impossible in the circumstances, and includes, but is 

not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, 

flood or  other  adverse  weather conditions, strikes, lockouts  or other  industrial 

action   ( except where such strikes, lockouts or other industrial action are 

within the power of the Party invoking Force Majeure to prevent), confiscation or 

any other action by government agencies. 

(b) Force   Majeure   shall   not   include   (i)   any   event   which   is   caused   by   

the negligence or intentional action of a party or such Party's Sub-consultants 

or agents or   employees,   nor   (ii)   any   event   which   a   diligent   Party   

could reasonably have been expected to both (A) take into account at the .time of 

the conclusion of this Contract and (B) avoid or overcome in the carrying out 

of its obligations hereunder. 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

2.7.2 No Breach of Contract 
 
 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered 

to be  a  breach  of,  or  default  under,  this  Contract  insofar  as  such inability  arises  

from  an event  of  Force  Majeure,  provided  that  the  Party affected by such an event 

has taken all reasonable  precautions,  due  care"  and reasonable   alternative   measures,   

all   with   the objective of carrying out the terms and conditions of this Contract. 
 
 

2.7.3 Measures to be taken 
 
 

(a) A Party  affected  by  an  event  of  Force  Majeure  shall  take  all  reasonable 

measures    to    remove    such    Party's    inability    to    fulfill    its    

obligations hereunder with a minimum of delay. 
 
 

(b) A Party affected by an event of Force Majeure shall notify the other Party of 

such event as soon as possible, and in any event not later than fourteen 

(14) days following the occurrence of such event, providing evidence of 

the nature and  cause  of  such  event, and  shall  similarly  give  notice  of  the 

restoration of normal conditions as soon as possible. 

 
(c) The Parties   shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 
 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action 

or task, shall  be  extended  for  a  period  equal  to  the  time  during  which such Party 

was unable to perform such action as a result of Force Majeure. 
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2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to be reimbursed for additional  costs  

reasonably and  necessarily  incurred  by  them  during  such period for the purposes of 

the Services and in reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event of Force 

Majeure, have  become   unable   to  perform  a   material   portion  of   the Services, 

the Parties shall consult with each other with a view to agreeing on appropriate 

measures to be taken in the circumstances. 

2.8. Suspension 

The   Client   may,   by   written   notice   of   suspension   to   the   Consultants,   suspend   

all payments  to  the  Consultants  hereunder  if  the  Consultants  fail  to  perform  any  

of  their obligations  under  this  Contract,  including the  carrying  out  of  the  Services,  

provided that such notice of suspension (i) shall specify the nature of the failure, and 

(ii) shall request the Consultants  to  remedy  such  failure  within  a  period  not  

exceeding  thirty (30) days after receipt by the Consultants of such notice of suspension. 

2.9 Termination 

2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be a  

written  notice  of  not  less  than  sixty  (  60)  days),  such  notice  to  be  given  after  the 

occurrence of any of the events   specified in paragraphs (a) through (h) of this Clause 

GC 2.9.1, terminate this  Contract. 
 

(a)  if  the  Consultants  fail  to  remedy  a  failure  in  the  performance  of  their  

obligations hereunder,   as   specified   in   a   notice   of   suspension   pursuant   to   

Clause   GC   2.8 hereinabove, within thirty (30) days of receipt of such notice of 

suspension or within such further period as the Client may have subsequently approved 

in writing; 
 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, if 

any of their  Members  becomes)  insolvent  or  bankrupt  or  enter  into  any  agreements 

with  their creditors for relief of debt or take advantage of any law for the benefit of 

debtors or go into liquidation or receivership whether compulsory or voluntary; 

(c)  if the Consultants fail to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause GC 8 hereof; 
 
 

(d) if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be false; 
 
 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 
 
 

(f)   if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 
 
 

(g) if  the  consultant,  in  the  judgment  of  the  Client  has  engaged  in  corrupt  or  
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fraudulent practices in competing for or in executing the Contract. For the purpose of this 

clause: 
 

"corrupt practice" means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the selection process or in contract 

execution. 
 

"fraudulent  practice"  means  a  misrepresentation  of facts in  order to influence  a 

selection process or the execution of a contract to the detriment of the Borrower, and 

includes collusive practice among consultants (prior to or after submission of proposals) 

designed to establish prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition. 

 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his 

duties in a fair, efficient and diligent manner and if the dispute remains unresolved, 

Employer may terminate this contract. 
 
 

2.9.2   By the Consultants 
 

The Consultants may, by not less than thirty (30) days' written notice to the Client, 

such notice to be given after the occurrence of any of the  events specified in 

paragraphs (a) through (d) of this Clause GC 2.9.2, terminate this Contract: 
 

(a)  if  the  Client  fails  to  pay  any  money  due  to  the  Consultants  pursuant  to  

this Contract and not subject to dispute pursuant to Clause 8 hereof within forty-

five (45) days after receiving written notice from the Consultants that such payment 

is overdue; 
 

(b) if the Client is in material breach of its obligations pursuant to this Contract and 

has not remedied the same within forty-five (45) days (or such longer period as 

the Consultants may have subsequently approved in writing) following the receipt by 

the Client of the Consultants' notice specifying such breach; 
 

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 
 

(d) if  the  Client  fails  to  comply  with  any  final  decision  reached  as  a  

result  of arbitration pursuant to Clause GC 8 hereof. 
 

2.9.3.   Cessation of Rights and Obligations 
 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.2  or  GC  2.9  

hereof,  or  upon expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights 

and obligations of the Parties hereunder shall cease, except: 
 

(i) such rights and obligations as may have accrued on the date of termination or 

expiration; 
 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 
 

(iii)  the Consultants' obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 
 

(iv)   any right which a Party may have under the Applicable Law 
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2.9.4     Cessation of Services 
 

Upon termination of this Contract by notice of either Party to the other pursuant 

to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon 

dispatch or receipt of such notice, take all necessary steps to bring the Services to a 

close in a prompt and orderly manner and shall make every reasonable effort to keep 

expenditures for this purpose to a minimum.  With respect to documents prepared by 

the Consultants and equipment and materials furnished by the Client, the Consultants 

shall proceed as provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5     Payment upon Termination 
 

Upon  termination  of  this  Contract  pursuant  to  Clauses  GC  2.9.1  or  GC  2.9.2  

hereof,  the Client shall make the following payments to the Consultants (after 

offsetting against these payments any amount that may be due from the Consultant to 

the Client}: 
 
 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 
 

(b) reimbursable  expenditures  pursuant  to  Clause  GC  6  hereof  for  expenditures 

actually incurred prior to the effective date of termination; and 
 

(c)  except in the case of termination pursuant to paragraphs (a) through (d) of Clause 

GC 2.9.1 hereof, reimbursement of any reasonable cost incident to the prompt and 

orderly termination  of the Contract including the cost of the return travel of the 

Consultants' personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 
 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of 

Clause GC 

2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days 

after receipt  of  notice  of  termination  from  the  other  Party,  refer  the  matter  to  arbitration 

pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on account of such 

event except in accordance with the terms of any resulting arbitral award. 
 

3. Obligation of the Consultants 

3.1      General 

3.1.1.  Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder 

with all due diligence, efficiency and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management practices, 

and   employ appropriate  advanced  technology  and  safe  and  effective  equipment, 

machinery, materials and methods" The Consultants shall always" act, in respect of 

any  matter  relating  to  this Contract or to the Services, as faithful advisers to the 

Client, and shall at all times support and safeguard the Client's legitimate interests in 

any dealings with Sub-consultants or Third Parties. 
 

3.1.2  Law Governing Services 
 

The  Consultants  shall  perform the  Services in  accordance  with  the  Applicable  
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Law and shall  take  all  practicable  steps  to  ensure  that  any  Sub-  consultants  and  

or Associates, as well as the Personnel of the Consultants and any Sub- consultants and 

or   Associates,   comply   with   the   Applicable   Law.   The   Client   shall   advise   

the Consultants in writing of relevant local customs and the Consultants shall, after such 

notifications, respect such customs. 
 

3.2 Conflict of Interests 
 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 
 

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services and, 

subject to Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit   

any   trade commission,   discount   or   similar   payment   in   connection   with activities  

pursuant  to  this Contract  or  to  the  Services  or  in  the  discharge  of  their obligations  

hereunder,  and  the Consultants shall use their best efforts to ensure that any Sub- 

consultants and or Associates, as well as the Personnel and agents of either of them, 

similarly shall not receive any such additional remuneration. 
 
 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the  Client  

on the  procurement  of  goods,  works  or  services,  the  Consultants  shall comply   

with   any applicable  procurement  guidelines  of  the  Client  (Employer)and  or 

Associates Bank or of the Association, as the case may be, and other funding agencies 

and shall at all times exercise such responsibility in the best interest of the Client. Any 

discounts or commissions obtained by   the   Consultants   in   the   exercise   of   such 

procurement responsibility shall be for the account of the Client. 
 

3.2.3  Consultants and Affiliates not to engage in Certain Activities 
 

The Consultants agree that, during the term of this Contract and after its termination, 

the Consultants and any entity affiliated with the Consultants, as well as any Sub- 

consultant and or Associates and any entity affiliated with such Sub- consultant and or 

Associates, shall be       disqualified from   providing goods works or  services  (other  

than  the  Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

 

3.2.4     Prohibition of Conflicting Activities 
 
 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub- 

consultants and or Associates and their Personnel not to engage, either directly or 

indirectly, in any of the following activities: 
 
 

(a)  during the term of this Contract, any business or professional activities in 

the Government's   country  which  would  conflict   with  the   activities 

assigned to them under this Contract; and 
 
 

(b) after  the  termination  of this  Contract,  such  other  activities  as  may be 

specified in the SC. 
 

3.3 Confidentiality 
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The Consultants, their Sub-consultants and the Personnel of either of them shall not, 

either during the term or within two (2) years after the expiration of this Contract, 

disclose  any proprietary  or  confidential  information  relating  to  the  Project,  the 

Services, this Contract or the Client's business or operations without the prior written 

consent of the Client. 
 
 

3.4 Liability of the Consultants 

Subject to additional provisions, if any, set forth in the SC, the Consultants liability 

under this Contract shall be as provided by the Applicable Law. 
 
 

3.5 Insurance to be Taken Out by the Consultants 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

to take out and maintain, at their ( or the Sub-consultants', as the case may be) 

own cost but on terms and conditions approved by the Client, insurance against the 

risks, and for the coverages,  as  shall  be specified  in the  SC, and  (ii) at  the  

Client's  request, shall  provide evidence to the Client showing that such insurance 

has been taken out and maintained and that the current premiums therefore have been 

paid. 
 
 

3.6 Accounting, Inspection and Auditing 
 
 

The Consultants  

(i) shall keep accurate and systematic accounts and records in respect of   the   

Services,   hereunder,   in   accordance   with   internationally   accepted   accounting 

principles and in such form and detail as will clearly identify all relevant time 

charges and cost, and the bases thereof (including such bases as may be specifically 

referred to in the SC);  

(ii) shall permit the Client or its designated representative periodically, and up to 

one year from the expiration or termination of this Contract, to inspect the same and 

make copies thereof as well as to have them audited by auditors appointed by the 

Client; and  

(iii) shall permit the client to inspect the Consultant's accounts and records relating  

to  the  performance  of  the  Consultant  and  to  have  them  audited  by auditors 

appointed by the client. 

 

3.7 Consultants' Actions Requiring Client's Prior Approval 
 
 

The Consultants shall obtain the Client's prior approval in writing before taking any 

of the following actions: 

 

(a) appointing  such  members  of  the  Personnel  as  are  listed  in  

Appendix  C ("Consultants' Sub-consultants' Key Personnel") merely by 

title but not by name; 
 

(b) entering  into  a  subcontract  for  the  performance  of  any  part  of  the  Services,  

it being understood  

(i) that the selection of the Sub-consultant and the terms and conditions of the 

subcontract shall have been approved in writing by the Client prior to the 

execution of the subcontract, and  

(ii) that the Consultants shall remain fully  liable  for  the performance  of  the  
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Services  by  the  Sub-  consultant  and  its Personnel pursuant to this Contract; 

and 
 

(c) any other action that may be specified in the SC 
 

3.8 Reporting Obligations 
 
 

The Consultants shall submit to the Client the reports and documents specified in 

Appendix B hereto, in the form, in the numbers and within the time periods set 

forth in the said Appendix. 
 
 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 
 
 

All   plans,   drawings,   specifications,   designs,   reports,   other   documents   and   

software prepared  by  the  Consultants  for  the  Client  under  this  Contract  shall  

become  and remain the  property  of  the  Client,  and  the  Consultants  shall,  not  

later  than  upon termination or expiration of this Contract, deliver all such 

documents to the Client, together with a detailed inventory thereof. The Consultants 

may retain a copy of such documents and software. Restrictions about the future 

use of these documents and software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 
 
 

Equipment  and  materials  made  available  to  the  Consultants  by  the  Client,  

or purchased by the Consultants with funds provided by the Client, shall be the 

property of  the  Client  and  shall  be  marked  accordingly.  Upon  termination  or  

expiration  of  this Contract,   the  Consultants   shall   make  available  to  the   

Client   an  inventory  of   such equipment   and   materials   and   shall   dispose   

of-   such   equipment   and   materials   in accordance  with  the  Client's  

instructions.  While in possession of such equipment and materials, the Consultants, 

unless otherwise instructed by the Client in writing, shall insure them at the 

expense of the Client in an amount equal to their full replacement value. 
 

4. Consultants' Personnel and Sub-consultants and or Associates 
 

4.1 General 

The Consultants shall employ and provide such qualified and experienced 

Personnel and Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 
 
 

(a)  The titles, agreed job descriptions, minimum qualification and estimated 

periods of  engagement  in  the  carrying  out  of  the  Services  of  each  of  the  

Consultants'  Key Personnel are described in Appendix C. If any of the Key 

Personnel has already been approved by the clients his/her name is listed as 

well. 

 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, 

adjustments with respect to   the estimated periods "of engagement of   

Key Personnel set forth in Appendix C may be made by the Consultants by 

written notice to  the  Client,  provided  (i)  that  such  adjustments  shall  
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not  alter  the originally estimated  period of engagement of any individual 

by more than 10% or one week, whichever is larger, and (ii) that the 

aggregate of such adjustments shall  not  cause payments under this Contract 

to exceed the ceilings set forth in Clause  GC  6.1(b)  of this Contract. Any 

other such adjustments shall only be made with the Client's written approval. 
 

(c) If  additional  work  is  required  beyond  the  scope  of  the  Services  

specified  in Appendix  A,  the  estimated  periods  of  engagement  of  Key  

Personnel  set  forth  in Appendix C may be increased by agreement in writing 

between the Client and the Consultants,  provided  that  any  such  increase  

shall  not,  except  as  otherwise agreed, cause payments under this Contract 

to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract. 
 

4.3 Approval of Personnel 
 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well 

as by  name  in  Appendix  C  are  hereby  approved  by  the  Client.  In  respect  of  

other  Key Personnel which the Consultants propose ,to use in the carrying out of 

the Services, the Consultants shall submit to the client for review and approval a 

copy of their biographical data and (in the case of Key personnel to be used within 

the country of the  Government)  a copy of a satisfactory medical certificate in 

the form attached hereto as Appendix D. If the Client does not object in writing 

(stating the reasons for the  objection)  within  thirty  (30) calendar  days  from  the  

date  of  receipt  of  such biographical data and (if applicable) such certificate, such 

Key Personnel shall be deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 
 
 

(a)  Working  hours  and  holidays  for  Key  Personnel  are  set  forth  in  Appendix  

E hereto. To   account  for  travel  time,  foreign  Personnel  carrying  out  

Services  inside  the Government's  country  shall  be  deemed  to  have  

commenced  (or  finished) work in respect  of  the  Services  such  number  of  

days  before  their  arrival  in  (or after their departure from) the Government's 

country as is specified in Appendix E hereto. 
 
 

(b) The Personnel of all types engaged by Consultant to provide Services on this 

Contract shall not be entitled to be paid for overtime nor to take paid sick leave 

or vacation leave except as specified in Appendix E hereto, and except as 

specified In such Appendix, the Consultants' remuneration shall be deemed to 

cover these items. All leave to be allowed to  the  Personnel  is  included  in  

the  staff-months  of service set for in  Appendix C. Any taking of leave by 

Personnel shall be subject to the prior approval by the Client and the 

Consultants shall ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 
 

(a) Except as the Client may otherwise agree, no changes shall be made in 

the Key Personnel. If, for any reason beyond the reasonable control of the 

Consultants, it becomes   necessary   to   replace   any   of   the   Personnel,   

the   Consultants   shall forthwith provide    as    a    replacement    a    
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person    of    equivalent    or    better qualifications. 
 

(b) If   the   Client   (i)   finds   that   any   of   the   Personnel   has   committed   

serious misconduct or has been charged with having committed a criminal 

action, or (ii) has  reasonable  cause  to  be  dissatisfied  with  the  

performance  of  any  of  the Personnel, then the Consultants shall, at the 

Client's written request specifying the grounds therefore,    forthwith    

provide    as    a    replacement    a    person    with qualifications and 

experience acceptable to the Client. 
 
 

(c) Any of the Personnel provided as a replacement under Clauses (a) and 

(b) above, the  rate  of  remuneration  applicable  to  such  person  as  well  

as  any reimbursable expenditures  (including  expenditures  due  to  the  

number  of eligible dependents) the  Consultants  may  wish  to  claim  as  

a  result  of  such replacement, shall be subject  to  the  prior  written  

approval  by  the  Client.  Except  as  the  Client  may otherwise agree,  

 (i) the Consultants shall bear all additional travel  and  other  costs arising  

out  of  or  incidental   to  any  removal   and/or replacement, and    

 (ii) the remuneration to be paid to any of the Key Personnel provided as a 

replacement shall be 90% of the remuneration which would have been  

payable  to  the  Key  Personnel replaced. However,  for  the  reason  other 

than death/extreme medical ground, (i) for total replacement upto 33% of 

key personnel, remuneration shall be reduced by 20% (ii) for total 

replacement upto between 33% to 50%,  remuneration shall be reduced by 

25% and (iii) for total  replacement  upto between 50% to 66%, 

remuneration shall be reduced by 30%  (iv) For   total   replacements   beyond   

66%   of   the   key personnel the client shall initiate action of higher 

penalty/termination/debarment upto 2 years as considered appropriate. 

 

 (d) In order to prevent the tendency of the personnel and consulting firm 

to submit incorrect and inflated CV, they should sign every page of CV 

before submission in order to authenticate that CV furnished by them is 

correct. The consulting firm and the personnel through consulting firm 

should be informed by Employer while accepting CV of the new personnel 

that if CV is found in correct and inflated at a later  date,  the  personnel  

accepted  would  be  removed  from  his  assignment  and debarred from 

further Employer’s works for an appropriate period to be decided by 

Employer and the new proposed personnel in place of removed personnel 

would be paid 15% less salary than the original personnel. 15% reduction in 

the salary will be imposed as a penalty for submitting the incorrect 

information. This penalty will be imposed only once. If the same consulting 

firm submits incorrect information again second time, necessary action will 

be taken by Employer to black-list that firm. 
 

4.6 Resident Project Manager 
 

If required by the SC, the Consultants shall ensure that at all times during the 

Consultants' performance  of  the  Services  in  the  Government's  country  a  resident  
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project  manager, acceptable to the Client, shall take charge of the performance of 

such Services. 
 
 

5. Obligations of the Client 
 
 

5.1 Assistance and Exemptions 
 
 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 

that the Government shall: 
 
 

(a) provide the Consultants, Sub-consultants and Personnel with work permits 

and such other documents as shall be necessary to enable the Consultants, 

Sub- consultants or Personnel to perform the Services; 
 
 

(b) assist   for   the   Personnel  and,   if   appropriate,   their   eligible   dependents   

to   be provided  promptly  with  all  necessary  entry  and  exit  visas,  

residence  permits, exchange permits    and    any    other    documents    

required    for    their    stay    in Government's country; 
 

(c) facilitate  prompt  clearance  through  customs  of  any  property  required  

for     the Services   and   of   the   personal   effects   of   the   Personnel   and   

their -eligible dependents; 
 
 

(d) issue   to   officials,   agents   and   representatives   of   the   Government   

all   such instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services; 
 
 

(e) assist   the   Consultants   and   the   Personnel   and   any   Sub-consultants   

and   or Associates employed    by    the    Consultants    for    the    

Services    from    any requirement  to  register  or  obtain  any  permit  to  

practice  their  profession  or  to establish themselves either individually or 

as a corporate entity according to the Applicable Law; 

(f)       grant   to   the   Consultants,   any   Sub-consultants   and   or   Associates   

and   the Personnel  of  either  of  them  the  privilege,  pursuant  to  the  

Applicable  Law,  of bringing into Government's country reasonable 

amounts of foreign currency for the purposes  of  the  Services  or  for  the  

personal  use  of  the  Personnel  and  their dependents  and  of  withdrawing  

any  such  amounts  as  may  be  earned therein by the Personnel in the 

execution of the Services: and 
 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel 

any such other assistance as may be specified in the SC. 
 
 

5.2 Access to Land 
 
 

The Client warrants that the Consultants shall have, free of charge, unimpeded access 

to all land in the Government's country in respect of which access is required for the 

performance of the Services. The Client will be responsible for any damage to such 

land  or any  property  thereon  resulting  from  such  access  and  will  indemnify  the 
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Consultants and each  of the  Personnel in respect  of liability for  any such  damage, 

unless such damage is caused by the default or negligence of the Consultants or any 

Sub-consultant or the Personnel of either of them. 
 
 

5.3 Change in the Applicable Law 
 
 

If, after the date of this Contract, there is any change in the Applicable Law with 

respect to  taxes  and  duties  which  increases  or  decreases  the  cost  or  

reimbursable expenses incurred   by   the   Consultants   in   performing   the   Services,   

then   the remuneration and reimbursable expenses otherwise payable to the 

Consultants under this Contract shall be increased or decreased accordingly by 

agreement between the Parties   hereto,   and corresponding  adjustments  shall  be  

made  to  the  ceiling  amounts specified in Clause GC 6.1(b). 
 
 

5.4 Services, Facilities and Property of the Client 
 
 

The Client shall make available to the Consultants and the Personnel, for the purposes 

of the services and free of any charge, the services, facilities and property described 

in Appendix F at the times and in the manner specified in said Appendix F, provided 

that if such services, facilities and property shall not be made available to the 

Consultants as and when so specified, the Parties shall agree on (i) any time extension 

that it may be appropriate to grant to the Consultants for the performance of the 

Services, (ii) the manner in  which  the  Consultants  shall  procure  any  such  

services,  facilities  and property from other sources, and (iii) the additional 

payments, if any, to be made to the Consultants as a result thereof pursuant to 

Clause GC 6.l(c) hereinafter. 
 

5.5 Payment 
 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause GC 6 of this Contract. 

 
5.6 Counterpart Personnel 

 

(a)  If   so   provided   in   Appendix   F   hereto,   the   Client   shall   make   available   

to   the Consultants,  as  and  when  provided  in  such  Appendix  F,  and  free  of  

charge,  such counterpart personnel to be selected by the Client, with the 

Consultants' advice, as shall be  specified  in  such   Appendix   F.   Counterpart   

personnel   shall   work   under the exclusive direction of the Consultants.  If  

any  member  of  the  counterpart personnel fails  to  perform  adequately  any  

work  assigned  to  him  by  the Consultants which is consistent with the position 

occupied by such -  member, the Consultants may request the replacement of 

such member, and the Client shall not unreasonably refuse to act upon such 

request. 
 

(b) If counterpart personnel are not provided by the Client to the Consultants as 

and when specified  in  Appendix  F,  the  Client  and  the  Consultants  shall  

agree  on  (i) how  the affected part of the Services shall be carried out, and 
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(ii) the additional payments, if any, to be made by the Client to the Consultants 

as a result thereof pursuant to Clause GC 6.1(c) hereof. 
 
 

6. Payments to the Consultants 
 
 

6.1 Cost Estimates; Ceiling Amount 
 
 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 
 
 

(b)  Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause 

GC 6.1(c),  payments  under  this  Contract  shall  not  exceed  the  ceilings  

specified in the   SC.   The   Consultants shall notify the Client as soon as 

cumulative charges incurred for the Services have reached 80% of these ceilings. 
 
 

(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 5.6 

hereof, the Parties shall agree that additional payments shall be made to the 

consultants in order to  cover  any  necessary  additional  expenditures  not  

envisaged in  the  cost estimates referred to in Clause GC 6.1(a) above, the ceiling 

or ceilings, as the case may be, set forth in Clause GC 6.1 (b) above shall be 

increased by the amount or amounts, as the case may be, of any such additional 

payments. 

 

6.2 Remuneration and Reimbursable Expenditures 
 

(a) Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall 

pay to the   Consultants   (i)   remuneration   as   set   forth   in   Clause   GC   

6.2(b),   and   (ii) reimbursable expenditures as set forth in Clause GC 6.2(c). If 

specified in the SC, said remuneration shall be subject to price adjustment as 

specified in the SC. 
 

(b) Remuneration  for  the  Personnel  shall  be  determined  on  the  basis  of  time 

actually spent by such Personnel in the performance of the Services after the 

date determined in accordance with Clause GC 2.3 and Clause SC 2.3 (or such 

other date as the Parties shall agree in writing) (including time for necessary 

travel via the most direct route) at the rates referred to, and subject to such 

additional provisions as are set forth, in the SC. 

 
(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants in the performance of the Services, as specified in Clause SC 

6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian 

laws withholding taxes if any. 

 

6.4 Mode of Billing and Payment 
 
 

Billing and payments in respect of the Services shall be made as follows: 
 
 

(a) The   Client   shall   cause   to   be   paid   to   the   Consultants   an   interest   
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bearing advance  payment  as  specified  in  the  SC,  and  as  otherwise  set  

forth  below.  The advance payment will be due after provision by the 

Consultants to the Client of  a bank  guarantee  by  a  bank  acceptable  to  

the  Client  in  an  amount  (or amounts) and in a currency ( or currencies) 

specified in the SC, such bank guarantee (I) to remain effective until the 

advance payment has been fully set off as provided in the SC, and (ii) to 

be in the form set forth in Appendix I hereto or in such other form as the 

Client shall have approved in writing. 
 

(b) As soon as practicable and not later than fifteen (15 days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit 

to   the   Client,   in   duplicate,   itemized   statements,   accompanied   by   

copies   of receipted  invoices,  vouchers  and  other  appropriate  supporting  

materials,  of  the amounts payable pursuant to Clauses GC 6.3 and 6.4 for 

such month. Each  monthly statement shall  distinguish  that  portion  of  the  

total  eligible  costs  which  pertains to remuneration from that portion which 

pertains to reimbursable expenditures. 
 

(c) The  Client  shall  cause  the  payment  of  the  Consultants  periodically  as  

given  in schedule  of  payment  above  within  sixty  (60)  days after  the  

receipt  by  the Client of bills with supporting documents. Only such portion 

of a monthly statement that is   not   satisfactorily   supported   may   be   

withheld   from   payment. Should   any discrepancy be found to exist 

between actual payment and costs authorized to be incurred by the 

Consultants, the Client may add or subtract the difference from any 

subsequent payments. Interest at the rate specified in the SC shall become 

payable as from the above due date on any amount due by, but not paid on. 

such due date. 
 
 

(d)       The final payment under this Clause shall be made only after the final 

report and  a final  statement,  identified  as  such,  shall  have  been  submitted  

by  the Consultants and approved as satisfactory by the Client. The Services 

shall be deemed completed and finally accepted by the Client and the final 

report and final statement shall be deemed approved by the Client as 

satisfactory ninety (90) calendar days after receipt of the final report and 

final statement by the Client  unless  the  Client,  within  such ninety  (90)-

day  period,  gives  written notice to the Consultants specifying in detail 

deficiencies in the Services, the final report or final statement. The 

Consultants shall thereupon promptly make any   necessary   corrections,   

and   upon   completion   of such   corrections,   the foregoing process shall 

be repeated. Any amount which the Client has paid or caused  to  be  paid  

in  accordance  with  this  Clause  in  excess  of the  amounts actually  payable  

in  accordance  with  the  provisions  of  this  Contract shall  be reimbursed  

by  the  Consultants  to  the  Client  within  thirty,  (30)  days after receipt 

by the Consultants of notice thereof. Any such claim by the Client for 

reimbursement must be made within twelve (12) calendar months after receipt 

by the Client of a final report and a final statement approved by the Client 
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in accordance with the above. 
 

(e)      All  payments  under  this  Contract  shall  be  made  to  the  account  of  the 

Consultants specified in the SC. 
 
 

7. Fairness and Good Faith 
 
 

7.1 Good Faith 
 
 

The  Parties  undertake to  act  in  good  faith  with  respect  to  each  other's  rights  

under this Contract   and   to   adopt   all   reasonable   measures   to   ensure   the   

realization   of   the objectives of this Contract. 
 
 

7.2 Operation of the Contract 
 
 

The   Parties   recognize   that   it   is   impractical   in   this   Contract   to   provide   for   

every contingency which may arise during the life of the Contract, and the Parties 

hereby agree that it is their intention that this Contract shall operate fairly as between 

them, and without detriment to the interest of either of them, and that, if during the 

term of this Contract either Party believes that this Contract is operating unfairly, the 

Parties will use their best efforts to agree on such action as may be necessary to 

remove the cause or causes of such unfairness, but  no  failure  to  agree  on any 

action  pursuant  to this Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause GC 8 hereof. 

 
8. Settlement of Disputes 

 
 

8.1 Amicable Settlement 
 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 

in connection with this Contract or the interpretation thereof. 
 
 

8.2 Dispute Settlement 
 
 

Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of 

the other Party's request for such amicable settlement may be submitted by either 

Party for settlement in accordance with the provisions specified in the SC. 
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III. SPECIAL CONDITIONS OF CONTRACT 
 
GC Clause 

 

A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 
 
 

1.1(a) The words “in the Government’s country” are amended to read “in INDIA” 
 

1.4 The language is: English 
 

1.6.1 The addresses are: 
 
 

Client: Address of Employer 

 
Chief Engineer 

Project Shivalik 

IDPL Complex,  

Virbhadra, Rishikesh - 249202 

Telephone: 0135-2455303 &  

0135- 2455304 

Email: bro-svk@nic.in 

 

Consultant: Address of Consultant 

Attention: 
 
 

Cable address :    
 
 

Telex :    
 
 

Facsimile :    
 
 

[Note’ : Fill in the Blanks] 
 
 

1.6.2 Notice will be deemed to be effective as follows: 
 
 

(a) in the case of personal delivery or registered mail, on delivery; 
 
 

(b) in the case of telexes, 24 hours following confirmed transmission; 
 
 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 
 
 

(d) in the case of facsimiles, 24 hours following confirmed transmission. 
 
 

1.8 The Member in Charge is: Member (P) Sh. 
 
 

(Note: If the Consultants consist of a joint venture of more than one entity, the name 

of the entity whose address is specified in SC 1.6.1 should be inserted here.  If the 

Consultants consist of one entity, this Clause 1.8 should be deleted from the SC) 
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1.9 The Authorised Representative are: For the Client:  

 

Employer’s Representative:                                              

Commander 

36 Border Roads Task Force,  

Tekhla Mahidanda Road, Uttarkashi 249193 

Fax – 01374-222077, Email Address : bro-36brtf@nic.in 
 
 

For the Consultants:    
 
 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, 

duties, fees, levies and other impositions levied under the existing, amended 

or enacted laws during life of this contract and the client shall perform such 

duties in regard to the deduction of such tax as may be lawfully imposed. 

 
2.1 The effectiveness conditions are the following: 

 
 

i) Approval of the Contract by the client 
 
 

2.2 The time period shall be four    months or such other time period as the parties 

may agree in writing. 
 
 

2.3 The time period shall be one     month or such other time period as the Parties 

may agree in writing. 

 

2.4 The time period shall be 72 months  (24 month  for  construction  period  and 

48 months  for  Maintenance     period) 
 
 

3.4 Limitation of the Consultants' Liability towards the Client 
 

(a) Except  in  case  of  gross  negligence  or  wilful  misconduct  on  the  part  

of  the Consultants   or  on  the  part  of  any  person  or  firm  acting  on  

behalf  of  the Consultants  in carrying out  the Services,  the  Consultants,  

with respect to damage caused by the Consultants to the Client's property, 

shall not be liable to the Client: 
 

 i) for any indirect or consequential loss or damage; and 
 

 ii) Consultant  will  maintain  at  its  expenses;  Professional  Liability 

Insurance including   coverage   for   errors   and   omissions   caused   

by   Consultant’s negligence in the performance of its duties under this 

agreement, (A) For the amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures made or expected 

to be made to the Consultants hereunder OR (B)  the  proceeds,  the  

Consultants  may be   entitled   to   receive   from   any insurance 

maintained by the Consultants to cover such a liability, whichever 

mailto:bro-36brtf@nic.in
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of (A) or (B) is higher. 

iii)    The policy should be issued only from an Insurance Company 

operating in India. 

iv)     The policy must clearly indicate the limit of indemnity in terms of 

“Any One Accident” (AOA) and “Aggregate limit on the policy 

period” (AOP) and in no case should be for an amount less than stated 

in the contract. 
v) If the Consultant enters into an agreement with Employer in a joint 

venture or ‘in association’, the policy must be procured and provided 
to Employer by the joint venture/in   association   entity   and   not   
by   the   individual   partners   of   the   joint venture/association. 

vi)    The  contract  may  include  a  provision  thereby  the  Consultant  

does  not cancel the policy  midterm  without  the  consent  of   the 

Employer.  The  insurance  company may provide an undertaking in 

this regard. 

 

 (b) This  limitation  of  liability shall  not  affect the  Consultants' liability,  if  any, for 

damage to Third  Parties  caused  by  the  Consultants  or  any  person  or  firm  acting  

on  behalf  of  the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall be 

extended annually for five years. PLI shall be uniformly taken for a period of five 

years. 
 
 

3.5 The risks and the coverage shall be as follows 
 
 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act, 1988 in respect of motor vehicles operated in India by the Consultants or 

their Personnel  or any Sub-consultants or their Personnel for the period of 

consultancy. 
 
 

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for 

the period of consultancy. 
 
 

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, 

with a minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance with 

the relevant provisions of the Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 
 
 

(e)  Insurance against loss of or damage to (i) equipment purchased in whole or in 

part with funds provided   under   this   Contract,   (ii)   the   Consultants   

property used  in  the performance of the Services, and (iii) any documents 

prepared by the Consultants in the performance of the Services. 
 
 

3.7 (c)  The other actions are 
 
 

"(i)  taking   any   action   under   a   civil   works   contract   designating   the   Consultants   
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as "Authority’s Engineer", for which action, pursuant to such civil works contract, the 

written approval of the Client as "Employer" is required". 
 
 

3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 
 
 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C 

shall serve in that capacity, as specified in Clause GC 4.6." 
 
 

6.1(b)   The amount payable Indian Rupee is :    
 
 

6.2(a)  "Payments  for  remuneration  made  in  accordance  with  Clause  GC  

6:2(a)  in shall be adjusted as follows : 
 
 

(i) Consultants shall be paid billing rates for services rendered by the personnel 

of all categories namely (i) key Personnel; (ii) sub-Professional personnel and 

(iii) Support staff  on man-moth wise. For calculating billing rates of remaining 

items of the financial proposal, namely (i) transportation , (ii) Duty travel to site 

(iii) Office Rent, (iv) office supplies communication etc (v) reports & document 

printing and (vi) survey equipment etc. quoted amount of selected consultant will 

be converted to percentage of  civil work cost  quoted  by  civil  contractor  and  

payment  will  be  made  in  proportionate  to  the financial progress of the civil 

work. Beginning 13th months from the last date of submission of bid, billing rates 

shall be increased @ 5% every 12 months. However, for evaluation and award of 

the Bid proposals, the quoted initial rate (as applicable for first 12 months from 

last date of submission of bid) shall be multiplied by the total time input for each 

position on this contract, i.e. without considering the increase in the billing rates. 

All payments shall be made in Indian Rupees and shall be subjected to applicable 

Indian laws withholding taxes if any. 

(ii) deleted   
 
 

Notwithstanding  any  other  provisions  in  the  agreement  in  this  regard,  this 

provision will prevail and over ride any other provision to the contrary in this 

agreement. 
 
 
 

6.2(b)(i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries 

and allowances as the Consultants shall have agreed to pay to the Personnel 

as   well   as   factors   for   social   charges   and   overhead,   and   (B)   the   

cost   of backstopping by home office staff not included in the Personnel 

listed in Appendix C, and (C) the Consultants' fee; (ii) that bonuses or other 

means of profit-sharing shall not  be  allowed  as  an  element  of  overhead,  

and  (iii)  that any   rates   specified   for persons  not  yet  appointed  shall  

be  provisional  and shall be subject to revision, with the  written  approval  

of  the  Client,  once  the applicable salaries and allowances are known. 
 

(2) Remuneration for periods of less than one month shall be calculated on an 
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hourly  basis  for  actual  time  spent  in  the  Consultants'  home  office  and 

directly attributable to the Services (one hour being equivalent to 1/240th of 

a month) and on a calendar-day basis for time spent away from home 

office (one day being equivalent to 1/30th of a month). 
 
 

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

. 

6.4(a) The following provisions shall apply to the interest bearing advance payment 

and the advance payment guarantee: 
 
 

1)   An  advance  payment.  of  10%  of  the  contract  price  in  proportion  to  

the quoted Indian  currency  (INR) in  the  bid shall  be  made  within  60 

days  after  receipt  and verification  of advance payment  bank  guarantee.  

The  advance  payment along with interest will  be  set  off  by  the Client 

in equal instalments against the statements for the first 12 months of the 

Service until the advance payment has been fully set off. The advance 

payment shall be in Indian Rupee. 

 

2)  The bank guarantee shall be in the amount and in the currency of the the 

advance payment. 
 
 

3)  Interest rate shall be 10% per annum (on outstanding amount). 
 
 

6.4 (c) The interest rate is 10 % per annum . 

6.4(e) The accounts are: 

.........................

. 

[Note: Insert account number, type of account and name and address of the Bank] 
 
 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 
 
 

8.2.1  Selection of Arbitrators 
 
 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator 

or  an arbitration panel  composed  of three  arbitrators, in  accordance  with  the 

following provisions: 
 
 

(a) Where the Parties agree that the dispute concerns a technical matter, they 

may agree to appoint a sole arbitrator or, failing agreement on the identity of 

such sole arbitrator or within thirty (30) days after receipt by the other Party 

of the proposal of a name for such an appointment by the Party who initiated 

the proceedings,  either  Party  may  apply  to  the  President,  Indian Roads 

Congress, New Delhi, for a list of not fewer than five nominees and, 

on receipt of such list, the Parties shall alternately strike names there from, 

and the  last  remaining nominee  on  the  list  shall  be  the  sole  arbitrator  

for  the matter in dispute. If the last remaining nominee has not been 
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determined in this manner  within sixty (60) days of the  date  of  the  list,  

the  President, Indian Roads Congress, New Delhi, shall appoint, upon the 

request of either Party and from such list or otherwise, a sole arbitrator 

for the matter in dispute. 
 
 

(b) Where the Parties do not agree that the dispute concerns a technical matter, 

the Client and the Consultants shall each appoint one arbitrator, and these 

two arbitrators  shall jointly   appoint   a   third   arbitrator,   who   shall   chair   

the arbitration  panel.  If  the arbitrators named by the Parties do not succeed 

in appointing a third arbitrator within thirty (30) days after the latter of the 

two arbitrators named by the Parties has been appointed, the third arbitrator 

shall, at the request of either Party, be appointed by Secretary, the Indian 

Council of Arbitration, New Delhi. 
 
 

(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint 

its arbitrator within  thirty  (30)  days  after  the  other  Party  has  appointed  

its arbitrator,  the  Party which  has  named  an  arbitrator  may  apply  to  

the Secretary,  Indian  Council  of Arbitration,  New  Delhi,  to  appoint  a  

sole arbitrator for the matter in dispute, and the arbitrator appointed 

pursuant to such application shall be the sole arbitrator for that dispute. 

 

8.2.2 Rules of Procedure 
 

Arbitration   proceedings   shall   be   conducted   in   accordance   with   procedures   

of   the Arbitration  &  Conciliation  Act   1996,   of  India   unless  the   Consultant  

is   a  foreign national/firm,  where  arbitration  proceedings  shall  be  conducted  

in  accordance with the rules of procedure for arbitration of the United Nations 

Commission on International Trade Law (UNCITRAL) as in force on the date of 

this Contract. 

 

8.2.3 Substitute Arbitrators 
 

If for any reason an arbitrator is unable to perform his function, a substitute shall 

be appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause 8.2.1 hereof shall be an internationally/nationally 

recognized legal  or  technical expert with extensive experience in relation to 

the matter in dispute. 

 
8.2.5 Miscellaneous 

In any arbitration proceeding hereunder: 
 

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.  

(b) The English language shall be the official language for all purposes; and 

(c) The decision of sole arbitrator or of a majority of the arbitrators (or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby 
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waive any objections to or claims of immunity in respect of such enforcement. 

(d) Fee structure shall be as indicated below: 

 

  
Sl 

No. 

Particulars Maximum amount payable per Arbitrator/ per case* 

1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs 2.5 lacs (lump sum) subject to publishing 

the award within 12 months. 
2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidental  charges 

(telephone, fax, postage 

etc.) 

Rs 20,000/- 

4 Charges for Publishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 

5 Other expenses (as per 

actuals 

against bills subject to 

the prescribed ceiling) 

Traveling Expenses 
 
 
 
 

Lodging and Boarding 

Maximum ceiling 
 
 
 
 
 
Economy class (by air), First class AC (by train) 

and AC car (by road) 
 
 
1. Rs 15,000/- per day (in metro cities) 

2. Rs 7,000/- per day (in other cities) 

3. Rs 3,000/- per day, if any 

Arbitrator makes their own 

arrangements. 6 Local Travel Rs. 1500/- per day 

7 Extra charges for days other 

than hearing/meeting days 

(maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 
members 

who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as 

Metro Cities. 

 

* May be suitably modified, as per market rates 
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IV.  

APPENDICES 
 
 

Appendix A:  Description of the Services 
 
 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, 

place of performance for different tasks; specific tasks to be approved by Client, etc.] 
 
 

Details as per 

TOR 
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Appendix B: Reporting Requirements 
 
 
 

[List format, frequency, contents of reports and number of copies; persons to receive them; 

dates of submission, etc. If no reports are to be submitted, state here "Not applicable".} 
 
 
 
 
 

Please refer 

TOR 
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Appendix C: Key Personnel and Sub-consultants 
 

[List under:  C-l Titles [and names, if already available}, detailed job 

descriptions and minimum qualifications. experience of Personnel 

to be assigned 

to work in India, and staff- months for each. 
 
 

C-2 Same information as C-l for Key local Personnel. 
 
 

C-3 Same as  C-l for  Key foreign Personnel to be assigned to work 

outside India. 
 

C-4 List  of  approved  Sub-consultants  [if  already  available];  

same information with  respect to their Personnel as in C-l 

through C-4) 
 
 
 
 
 
 
 

Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 

[Show here an acceptable form of medical certificate for foreign Personnel to be 

stationed in India. If there is no need for a medical certificate, state here: "Not 

applicable. "] 
 
 
 
 
 
 

The form of Medical Certificate as required under the rules of Govt. of India 
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Appendix E: Hours of Work for Key Personnel 
 
 
 

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff 

/ Sub- Consultancy personnel shall work 6 days (Mondays through Saturday) every week  and  

observe  the Gazetted  Holidays  of  Government  of  India  as  Holidays.  The Consultant shall 

work as per the work program of the EPC Contractor.  In  this  context in case  the  work  plan  

of  the  Consultant needs   suitable   modifications,   the   same   shall   be carried  out  and  

submitted  to  the  client  for consideration.  The  Consultants  hours  of  work  normally  shall  

match  with  that  of  Contractor’s activities on the site. No extra remuneration shall  be  claimed  

or  paid  for  extra  hours  of  work required in  the interest  of  Project completion. 
 
 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 
 

Duties of the Client 
 
 
 
 

[List here under: 
 
 
 

F-1 Services, facilities and property to be made available to the Consultants by the 

Client. 
 
 
 

F-2 Counterpart personnel to be made available to the Consultants by the Client.] 
 
 
 
 

Please refer TOR 
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Appendix G: 

Cost Estimates 

 

List hereunder cost estimate in INR: 
 
 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 
 
 
 

2. Reimbursable/Rental/Fixed expenditures as follows: 
 
 

a. Cost of local transportation. 
 
 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

(PERFORMAMANCE BANK GUARANTEE) 

                              (Clause-13 of TOR) 
 
 

To 
 
 

Address of Employer: 
 
 
 

WHEREAS    

[Name and address of Consultants]
1  

(hereinafter called “the consultants”) 

has  undertaken, in pursuance of Contract No.  dated       

to  provides the serviceson terms and conditions set forth in this 

Contract       [Name of contract and brief description of works) 

(hereinafter called the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 
 
 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  to  

you,  on behalf  of  the  Consultants  up  to  a  total  of 

[amount of Guarantee]  

                                                                                                       [in     words],        such       

sum being  payable  in  the  types  and  proportions  of  currencies  in  which  the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of           [amount of 

Guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for your demand for the sum specified therein. 
 
 

We hereby waive the necessity of your demanding the said debt from the Consultants 

before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed there under or of any of the Contract 

documents which may be made between you and the Consultants  shall  in  any  way  

release  us  from  any  liability  under this guarantee, and we hereby waive notice of 

any such change, addition or modification. 

 
The liability of the Bank under this Guarantee shall not be affected by any change in 

the constitution of the consultants  or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this guarantee                  

is 

 

restricted to  Rs.   (Rs. 

  )  and the guarantee shall remain 

valid 

till   .  Unless a claim or a demand in writing is made upon us on or before   all 

our liability under this guarantee shall cease. 
 
 
 

This guarantee shall be valid for a period of 74 months i.e. upto 2 months beyond the 

expiry of contract of 72 months (24 months of construction period and 48 months of 

maintenance period). 

Signature and Seal of the Guarantor   In presence of 
 
 
 

Name and Designation    

1. 

(Name, Signature & Occupation) 
 
 

Name of the Bank    
 
 

Address    

2. (Name & Occupation) Date    
 

1 
Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance 

Payments 

(Reference Clause 6.4(a) of Contract) 
 
 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 
 
 
 

Ref:   Bank Guarantee:      
 
 

Date:    
 
 

Dear Sir, 
 
 

In consideration of M/s.                                        (hereinafter    referred    as    the    "Client",    

which expression shall, unless repugnant to the context or meaning thereof include it successors, 

administrators              and            assigns)             having             awarded             to            M/s. 

                                                                            (hereinafter  referred  to  as  the  "Consultant" 

which expression   shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  

its successors, administrators, executors and assigns), a contract by issue of client's 

Contract Agreement     No. 

                                                                   dated                              and     the     same     having     

been unequivocally accepted by the Consultant, resulting in a Contract valued at                                   

for  Contract (hereinafter called the "Contract") 
 
 

(scope of work) 

and   the   Client   having   agreed   to   make   an   advance   payment   to   the   Consultant   

for performance of the above Contract amounting to             (in   words   and   figures)   as   an   

advance against Bank Guarantee to be furnished by the Consultant. 
 
 
 

We    

(Name of the Bank) having its Head Office at    (hereinafter    referred    to   as    the    Bank),    

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators  executors  and  assigns)  do  hereby  guarantee  and  undertake  

to  pay  the  client immediately 

on demand any or, all monies payable by the Consultant to the extent of 

  - as aforesaid at any time upto 

  @   without  any 

demur,  reservation,  contest,  recourse  or  protest  and/or  without  any  reference  to  the 

consultant. Any   such   demand   made   by   the   client   on   the   Bank   shall   be   

conclusive   and binding notwithstanding  any  difference  between  the  Client  and  the  
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Consultant  or  any dispute pending before  any  Court,  Tribunal,  Arbitrator  or  any  other  

authority.  we  agree that the Guarantee herein   

contained   shall   be   irrevocable   and   shall   continue   to   be enforceable till the Client 

discharges this guarantee. 
 

The Client shall have the fullest liberty without affecting in any way the liability of the 

Bank under this Guarantee, from time to time to vary the advance or to extend the time for 

performance  of  the contract   by   the   Consultant.   The   Client   shall   have   the   fullest   

liberty without affecting this guarantee, to postpone from time to time the exercise of any 

powers vested in them or of any right which they might have against the Client and to exercise 

the same at any time in any manner, and either to enforce or to forebear to enforce 

any covenants, contained or implied, in the Contract between the Client and the Consultant 

any  other  course  or  remedy  or  security  available  to  the Client. The bank shall not be 

relieved of its obligations under these presents by any exercise by the Client of its liberty 

with reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Client or any other 

indulgence shown by the Client or by any other matter or thing whatsoever which under law 

would but for this provision have the effect of relieving the Bank. 
 
 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in 

relation to the Consultant's liabilities. 
 
 

Notwithstanding anything contained herein above our liability under this guarantee is limited 

to                                                              and it shall remain in force upto and including 

                       And shall be extended from time to time for such period (not exceeding one 

year), as may be desired by M/s.                                                                                                                       on  

whose  behalf  this guarantee has been given. 
 
 

Dated this                                          day  of 

                                            200              at                            
 
 

WITNESS 
 
 
 

  

 (signature

) (Signature) 
 
 
 
 
 
 
 

(Name) 

(Name) 
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(Official Address) Designation (with Bank 

stamp) Attorney as per 

Power of Attorney No. 

 

Dated 
 
 
 
 
 

Strike out, whichever is not applicable. 
 
 

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank who 

issues the "Bank Guarantee”. 
 
 

Note  2:  The  bank  guarantee  shall  be  from  a  Nationalized  Indian  Bank  or  reputed  

foreign commercial  Bank  acceptable  to  client  for  Foreign  Consultant  with  counter  

guarantee from Nationalized  Bank.               Bank    guarantee    furnished    by    Foreign    

consultant    shall    be confirmed by any Nationalized Bank in India. 
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Appendix J 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Letter of invitation 
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Appendix K 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Letter of Award 
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Appendix L 
 
 
 
 
 
 
 
 
 
 
 
 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding 

between 

 

 
 
 

And 
 
 
 

Whereas the Ministry of Road Transport & Highways (MoRT&H) through Chief 

Engineer, Project Shivalik, Border Roads Organisation has invited proposal (the                       

‘Employer’) for appointment of Authority’s Engineer for (i) Rehabilitation and 

Upgradation of Rishikesh – Dharasu road (NH-94) with 2-lane with paved 

shoulder from km 76.000 to km 110.000 (Design Chainage from km 74.733 

to km 107.347 (32.614 km) including construction of Kamand re-alignment 

from existing Chainage Km 105.200 to Km 108.600 (design chainage Km 

103.436 to Km 105.949 - total length 2513 mtrs) and land slide treatment 

work between design chainage Km 73.800 to Km 74.00 (200m) on EPC Mode 

under improvement to NH Connectivity to Chardham in the State of Uttarakhand 

AND 

(ii) from design Chainage km 58.603 to km 58.853 (existing Chainage Km 59.420 

to Km 59.650), from Design Chainage Km 61.630 to Km 63.950 (existing Chainage 

Km 62.630 to Km 65.000) and new construction of 2-lane with paved shoulders 

Chamba Bypass of design length 2.035 Km including 440m long tunnel (Design 

length – 4.605 Km) on EPC Mode under improvement to NH Connectivity to 

Chardham in the State of Uttarakhand. (Name of project) hereinafter called the 

Project. 

 

And Whereas     (Lead Partner) and      JV partner/s have 

agreed to form a Joint Venture to provide the said services to  the Employer as 

Authority’s Engineer; 

and 
 
 

Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 
 
 

(i)     will be the lead partner and   will be the other JV partner/s. 
 
 

(ii)                             (lead partner) shall be the incharge of overall administration of contract 

and shall be authorised representative of all JV partners for conducting all business for 

and on behalf of the JV during the bidding process and subsequently, represent the 



 

108 

 

joint venture for and on behalf of the JV for all contractual matters for dealing with 

the  the Employer/EPC Contractor if Consultancy work is awarded to JV. 

(iii)  All JV partners do hereby undertake to be jointly and severely responsible for all the 

obligation and liabilities relating to the consultancy work and in accordance with the 

Terms of Reference of the Request for Proposal for the Consultancy Services. 

(iv)  Subsequently, if the JV is selected to provide the desired consultancy services, a 

detailed MOU indicating  the  specific  project  inputs  and  role  of  each  partner/s  

along with  percentage sharing of cost of services shall be submitted to  the Employer 

(Consultant may submit the detailed MOU along with percentage sharing of cost at the 

time of bidding also). 
 

For  (Name of Lead partner) 
 
 
 
 
 

For  (Name of JV 
partner/s) 

Managing Director/Head of the 

Firm 

Address 

 
 
 
 

For  (Name of Associate 

Partner/s) 

Managing Director/Head of the 

Firm 

Address 
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Appendix-N 
 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 

Ref.: Tender No.   , dated    
 

Bank Guarantee: 
 

Date:  
WHEREAS
, 

 
(Name of 
Bidder) 

 
(hereinafter called “the bidder”) has 

submitted  his  bid  dated 
  (hereinafter called “the 
Bid”). 

(date)  for  the  Tender  

No. 

,  dated 

 

KNOW ALL MEN by these presents that 
We, 

[Name of Bank) of 

[Name   of   Country]   having   our   registered   

office   at (hereinafter called “the Bank”) are

 bound unto [Name   of   Employer]   

(hereinafter 
called “the Employer”) in the sum of 
Rs. 

(Rupees Lakhs Only) for which payment will 

and truly to be made to the said Employer the Bank binds himself, his successors and assigns 
by these presents. 

 
SEALED with the Common Seal of the said Bank this   day of   2011. 

THE CONDITIONS of this obligation are: 

1.   If the Bidder withdraws his Bid during the period of bid validity specified in the Bid 

document; or 
2.   If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance with the Instructions to Bidder; or 
3.   If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity, 
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 
b.   fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders, 
we undertake to pay the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him owing 
to the occurrence of one or any of the conditions, specifying the occurred condition or 
conditions. This Guarantee will remain in force up to and including the date 180 (one 
hundred and eighty) days after the deadline for submission of bids as such deadline is stated 
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in the Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee should 
reach the Bank not later than the above date. 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to 

Rs. (Rs. ) and the guarantee shall remain valid till _. 

Unless a claim or a demand in writing is made upon us on or 

before this guarantee shall cease. 
 

DATE 
SIGNATURE OF THE 
BANK SEAL OF THE 
BANK 
SIGNATURE OF THE 
WITNESS Name and Address 
of the Witness 

all our liability under 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 
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APPENDIX O 

 

INTEGRITY PACT FORMAT 

(To be executed on plain paper and submitted alongwith Technical Bid/Tender documents for tenders 

having a value of Rs 5 cr or above for Consultancy projects and 100 cr. or above for Construction 
projects. To be signed by the bidder and same signatory competent/ authorized to sign the relevant 

contract on behalf of the MoRTH) 

This integrity Pact is made at _____ on this _________day of ________2018. 
 

BETWEEN 
 

[President of India through Ministry of Road Transport & Highways, Government of India 
represented by Director General (Road Development ) & Special Secretary, Transport Bhawan, 1- 
Parliament Street New Delhi-110001], (hereinafter referred to as the 
 

―Principal/Owner‖ which expression shall, unless repugnant to the context or meaning thereof, include 
its administrators, successors and assigns) 
 

AND 

{Name and address of the Firm/Company}, (hereinafter referred to as ―The 

 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)‖ and which expression shall unless repugnant to 
be meaning or context thereof include its successors and permitted assigns.) 

 

Preamble 
 

Whereas, the Principal has floated the Tender {NIT No……….dtd…………………..} (hereinafter referred 
to as ―Tender/Bid‖) and intends to award, under laid down organizational procedure, contract/s for 
{Name of the work}(hereinafter referred to as the ―Contract‖). 
 

And Whereas the Principal values full compliance with all relevant laws of the land, rules of land, 
regulations, economic use of resources and of fairness/ transparency in its relations with its Bidder(s) 

and/ or Contractor(s)/Concessionaire(s)/Consultant(s). 
 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact 

(hereafter referred to as ―Integrity Pact‖ or ―Pact‖) the terms and conditions of which shall also be read 
as integral part and parcel of the Tender documents and contract between the parties. 
 

Now, therefore, in consideration of mutual covenants contained in this pact, the parties hereby agree as 
follows and this pact witnesses as under: 
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Article-1:Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles:- 
 

(a) No employee of the Principal, personally or through family members, will in connection 

with the Tender for, or the execution of a Contract, demand, take a promise for or accept, 

for self, or third person, any material of immaterial benefit which the person is not legally 

entitled to. 
 

(b) The Principal will, during the Tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the Tender process, provide to all 

Bidder(s) the same information and will not provide to any  Bidder(s) confidential/ 

additional information through which the Bidder(s) could obtain an advantage in relation 

to the tender process or the contract execution. 
 

(c) The Principal will exclude all known prejudiced persons from the process, whose conduct 

in the past has been of biased nature.  

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act or any other Statutory Acts or if there be a substantive suspicion in 

this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions as per its internal laid down Rules/Regulations. 
 

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s). 
 

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all 
measures necessary to prevent corruption. He commits himself to observe the following principles during 
his participation in the tender process and during the contract execution. 
 

(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or through any 

other person or firm, offer, promise or give to any of the Principal‘s employees involved in the 

tender process or the execution of the contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the contract. 
 

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other Bidders 

into any undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contract, submission or 

nonsubmission or bids or any other actions to restrict competitiveness or to introduce cartelization 

in the bidding process. 
 

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any offence under 

the relevant IPC/PC Act and other Statutory Acts; further the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for purposes of 



 

113 

 

completion or personal gain, or pass on to others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 
 

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall disclose the 

name and address of the Agents/ Representatives in India, if any. Similarly the Bidder(s)/ 

Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall furnish the name and 

address of the foreign principle, if any. 
 

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting his bid, 

disclose any and all payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the contract. He shall also disclose 

the details of services agreed upon for such payments. 
 

(f) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

 

(g) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any outside 

influence through any Govt. bodies/quarters directly or indirectly on the bidding process in 

furtherance of his bid. 
 

Article - 3 Disqualification from tender process and exclusion from future contracts. 
 

(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during 

execution has committed a transgression through a violation of any provision of Article-2, above 

or in any other form such as to put his reliability or credibility in question, the Principal is entitled 

to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) from the tender 

process. 
 

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)has committed a transgression 

through a violation of Article-2 such as to put his reliability or credibility into question, the 

Principal shall be entitled to exclude including blacklist and put on holiday the Bidder(s)/ 

Contractor(s)/ Concessionaire(s)/ Consultant(s)for any future tenders/ contract award process. 

The imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the Principal taking into consideration the full 

facts and circumstances of each case particularly taking into account the number of transgressions, 

the position of the transgressors within the company hierarchy of the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will be imposed 

for a maximum of 3 years. 
 

(3) A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence concludes that ―On the basis of facts available there are no material doubts‖. 
 

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)with its free consent and without 

any influence agrees and undertakes to respect and uphold the Principal‘s absolute rights to resort 

to and impose such exclusion and further accepts and undertakes not to challenge or question such 



 

114 

 

exclusion on any ground, including the lack of any hearing before the decision to resort to such 

exclusion is taken. This undertaking is given freely and after obtaining independent legal advice. 
 

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity Pact has 

been committed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)shall be final 

and binding on the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), however, the 

Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the 

purpose of this Pact. 
 

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity pact, 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)shall not be entitled for any 

compensation on this account.  

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) could be revoked by the Principal if the Bidder(s)/ 

Contractor(s)/ Concessionaire(s)/ Consultant(s)can prove that he has restored/ recouped the 

damage caused by him and has installed a suitable corruption prevention system in his 

organization. 
 

Article – 4: Compensation for Damages. 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/ Bid Security or 

demand and recover the damages equivalent to Earnest Money Deposit/ Bid Security apart from 

any other legal right that may have accrued to the Principal. 
 

(2) In addition to 1 above, the Principal shall be entitled to take recourse to the relevant provisions of 

the contract related to Termination of Contract due to Contractor/  

Concessionaire/Consultant‘s Default. In such case, the Principal shall be entitled to forfeit the 

Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant and/ or demand and 

recover liquidated and all damages as per the provisions of the contract/concession agreement 

against Termination. 

Article – 5: Previous Transgressions 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years immediately 

before signing of this Integrity Pact with any other Company in any country conforming to the 

anti-corruption/ Transparency International (TI) approach or with any other Public Sector 

Enterprise/ Undertaking in India or any Government Department in India that could justify his 

exclusion from the tender process. 
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action for his exclusion can be taken as mentioned under Article-3 above for 

transgressions of Article-2 and shall be liable for compensation for damages as per Article-4 

above. 
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Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ 

Subcontractors. 
 

(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand from all 

sub-contractors a commitment in conformity with this Integrity Pact, and to submit it to the 

Principal before contract signing. 
 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders/ 

Contractors/ Concessionaires/ Consultants and subcontractors.  

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or 

violate its provisions. 
 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s)/ Sub-contractor(s). 
 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or 
subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/ 

Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer.  

Article- 8: Independent External Monitor (IEM) 

 

(1) The Principal has appointed Shri. R.S. Gujral as Independent External Monitor (herein after 

referred to as ―Monitor‖) for this Pact. The task of the Monitor is to review independently and 

objectively, whether and to what extent the parties comply with the obligations under this 

agreement.  

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the Director General (Road Development) & 

Special Secretary. 
 

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor has the 

right to access without restriction to all project documentation of the Principal including that 

provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). The Bidder(s)/ 

Contractor(s)/ Concessionaire(s)/ Consultant(s)will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. The Monitor is under contractual 

obligation to treat the information and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) 

with confidentiality. 
 

(4) The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor the option to 

participate in such meetings. 
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(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform 

the Management of the Principal and request the Management to discontinue or take corrective 

action, or to take other relevant action. The monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act 

in a specific manner, refrain from action or tolerate action. 
 

(6) The Monitor will submit a written report to the Director General (Road Development) & Special 

Secretary within 8 to 10 weeks from the date of reference or intimation to him by the Principal 

and, should the occasion arise, submit proposals for correcting problematic situations.  

(7) If the Monitor has reported to the Director General (Road Development) & Special Secretary, a 

substantiated suspicion of an offence under relevant IPC/PC Act, and the Director General (Road 

Development) & Special Secretary has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner.  

(8) The word 'Monitor' would include both singular and plural. 
 

Article – 9 Pact Duration 
 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by 
Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his Defect 

Liability period is over or 12 months after his last payment under the contract whichever is later and for 
all other unsuccessful Bidders 6 months after this Contract has been awarded. (In case of BOT Projects) 

It expires for the concessionaire 24 months after his concession period is over and for all other 
unsuccessful Bidders 6 months after this Contract has been awarded. 
 

If any claim is made/ lodged during his time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/ determined by Director General (Road 

Development ) & Special Secretary. 

Article - 10 Other Provisions. 
 

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 

of the Principal, i.e. New Delhi.  

(2) Changes and supplements as well as termination notices need to be made in writing.  

(3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a consortium, this pact 

must be signed by all partners or consortium members.  

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 
 

(5) Any disputes/ differences arising between the parties with regard to term of this pact, any action 

taken by the Principal in accordance with this Pact or interpretation thereof shall not be subject 

to any Arbitration. 
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(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provision of the extent law in force relating to any civil or 

criminal proceedings. 
 

In witness whereof the parties have signed and executed this Pact at the place and date first done 
mentioned in the presence of following witness:- 

 

 

(For & On behalf of the Principal) (For & On behalf of the Bidder/ Contractor/ 

Concessionaire/ Consultant) 

 

(Office Seal) 

 

Place________ 

Date_________ 

Witness 1 : (Name & Address): 

 

Witness 2 : (Name & Address): 

 

 

 

 

 

{COUNTERSIGNED and accepted by: 

 

JV Partner} 
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DISCLAIMER 
 
 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  


