
Ministry of Road Transport & Highways                                                       Modified Requestfor Proposal for AE  

1 
 

 

 

 
GOVERNMENT OF INDIA 

MINISTRY OF ROAD TRANSPORT & HIGHWAYS 
Through Public Works Department 

Government of Maharashtra 
Tender Notice 17 for 2017-18 

 

 

 
CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR  UP GRADATION TO 

TWO LANE WITH PAVED SHOULDERS CONFIGURATION FOR THE WORK  
MANGLURPIR - MAHAN (DESIGN CH. KM. 75/000 TO 107/500)  (CH. KM. 97/074 TO 64/574) 

OF NH-161A IN THE STATE OF MAHARASHTRA ON EPC MODE. 
NH/MAH/PWD/Akola/AE/Pkg-2 

 
 

Modified REQUEST FOR PROPOSAL 
(RFP) 
 

 

 

 

 

 

 

 

 

 

Room 526 

Konkan Bhawan 

CBD Belapur, Navi Mumbai – 400 614 

 

 

 

 

 

                                           

22thAugust, 2018  



Ministry of Road Transport & Highways                                                       Modified Requestfor Proposal for AE  

2 
 

 

NIT No.17/CENH/D-1/2497/2017-18/PKG-2 Date:  22thAugust, 2018 
 
To, 
 
 All Eligible Consultants registered on INFRACON 
 
 
Sub.: Consultancy Services For Authority’s Engineer For  Up gradation to Two lane with paved 
shoulders configuration for the work  Manglurpir - Mahan (Design Ch. Km. 75/000 to 
107/500)  (Ch. Km. 97/074 to 64/574) of NH-161A in the State of Maharashtra on EPC mode. 
 
Dear Sir, 
 

Request for Proposals (RFP) for Authority’s Engineer Services for subject project through e-
Tendering is invited from all Eligible Consultants. Applications due date is 27.08.2018. RFP can be 
viewed/downloaded, free of cost, till 10.09.2018up to 17:00 hours. 
 
2.         The Ministry of Road Transport & Highways (MoRTH) has decided to implement the 
concept of ‘Integrity Pact’ in MoRTH projects. The Integrity Pact (IP) envisages an agreement 
between the prospective bidders and the buyers committing the persons/officials of both the 
parties, not to exercise any corrupt influence on any aspect of the contract. The IP also envisages 
empanelment of the Independent External Monitors (IEM). The IEM may review independently 
and objectively whether and to what extent parties have complied with their obligations under the 
pact. Accordingly, a draft Integrity Pact format is enclosed with the RFP. All interested Applicants 
are requested to sign Integrity Pact and submit the same along-with RFP document. 
 
3.         In this regard, it is further requested to submit the certificates in respect of the experience 
claimed in the CVs of Key personnel proposed in the technical proposal along with RFP. In case 
experience certificate is not available, a copy of self-declaration as uploaded on INFRACON 
website may be enclosed in support of authenticity of the information. The evaluation will be 
carried out on the basis of certificates enclosed/self-declaration enclosed with the technical 
proposal. 
 
4.         Please refer following provision regarding fake/incorrect/inflated CV [clause 3.4(iv) (g) of 
section-2 of RFP] 

 
“In case of CV of a person is turned out to be fake/incorrect/inflated during the assignment, the 
consultancy firms shall have to refund the salary and perks drawn in respect of the person apart from 
other consequences.” 

 
5.         The RFP shall also be received through “INFRACON” (www.infracon.com). As such before 
submitting the proposal the Consultant shall mandatorily register and enlist themselves (the firm 
and all key personnel), on the MoRTH portal “INFRACON” and furnish registration details along 
with its RFP.  A copy of Infracon Operations Procedure is also enclosed for bidder’s reference. 
 
6.         All the bidders registered on INFRACON shall form a Team on INFRACON and which 
would be assigned unique INFRACON Team ID. Bidders while submitting the proposal shall quote 
the INFRACON Team ID. 
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7.         In view of above, the consultancy firms are requested to give due diligence before proposing 
CVs of key personnel. 

 
 

Yours faithfully, 

 
 
 

(V.S.Deshpande) 
Chief Engineer  

National Highways PW Region Maharashtra 5th floor  
Konkan Bhavan , Navi Mumbai 

 
 

Encl:     
1. RFP Document 
2. Draft Integrity Pact  
3. INFRACON Operation Procedure 
4. Details of IEM 
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REQUEST FOR PROPOSAL (RFP) 
 

SECTION 1: INFORMATION TO CONSULTANTS 

 

 

Sub.: Consultancy Services For Authority’s Engineer For  Up gradation to Two lane with paved 
shoulders configuration for the work  Manglurpir - Mahan (Design Ch. Km. 75/000 to 
107/500)  (Ch. Km. 97/074 to 64/574) of NH-161A in the State of Maharashtra on EPC mode. 
 
 

 

GENERAL:- 

 

1.     The  Ministry Road Transport & Highways, through the Chief Engineer National Highways 
PW Region Maharashtra 5th floor Konkan Bhavan , Navi Mumbai  (the ‘ Employer’)   invites  
proposals from eligible consultant for  engaging  Authority’s Engineer (AE) on the basis of 
International Competitive Bidding for the   following   contract   package   in   the   State   of   
Maharashtra. 

 

 

TABLE1:DETAILSOFPROJECT 

S 

No 

Consultancy 

Package 

NH No. Sta

te 

ProjectStretch ProjectLengt

h 

(Km) /   

ProjectCost(

Cr.) 

Assignment 

period 

(months) 

 

1 
Consultancy Services 
For Authority’s 

Engineer For  Up 
gradation to Two lane 

with paved shoulders 
configuration for the 

work  Manglurpir - 

Mahan (Design Ch. 

Km. 75/000 to 

107/500)  (Ch. Km. 

97/074 to 64/574) of 

NH-161A in the State 

of Maharashtra on EPC 

mode. 
 

NH-

161A 

Mah

arash

tra 

Manglurpir 

- Mahan 

(Design 

Ch. Km. 

75/000 to 

107/500)  

(Ch. Km. 

97/074 to 

64/574) of 

NH-161A 

32.5 km/ 

152.68 

Cr. 

66 

months 

(Constru

ction 

period 

18 

month+ 

Mainten

ance/DL

P Period 

48 

months) 

 

 The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be 
evaluated based on details furnished on “INFRACON”. As such before submitting 
the proposal, the Consultant (the firm and all key personnel) shall mandatorily 
register and enlist themselves, on the MoRTH portal “INFRACON” and upload all 
relevant information to enable correct evaluation of RFP.  
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 All the bidders registered on “INFRACON” shall form a Team on “INFRACON” 

which would be assigned unique INFRACON Team ID. Bidders while submitting 

the RFP proposal shall furnish registration details including INFRACON Team ID. A 

copy of INFRACON Operation Procedure is enclosed for bidder’s reference. 

 

2. Selection of AE shall be as per selection procedures given in the Model Agreement 

for Engineering Procurement and Construction.   The selected AE shall be intimated 

to the Contractor.  

 

3. TheproposalshallbesubmittedinEnglishLanguageandallcorrespondencewouldbe in 

the same language. 

 

4. Ministry Road Transport & Highways, through the Chief Engineer National Highways 

PW Region Maharashtra 5th floor Konkan Bhavan , Navi Mumbai  (Name of Employer) 

intends to appoint a Consultant to act as Authority’s Engineer for implementation of this EPC 

project.  As per the Terms and Conditions of the EPC Agreement (s), the Authority’s 

Engineer shall perform all the duties as per TOR given in this RFP alongwith any 

amendment there of. The selection of Authority’s Engineer shall follow the laid down 

procedures given in the Contract Agreement signed between Employer and Contractor. 

 

5. The interested consultancy firms may download the RFP document from the official 

website of the Employer w.e.f.  27.08.2018 [11.00 hrs] to 10.09.2018upto 1700 hrs. The 

Consultant who download the RFP document from the website will be required to 

pay the non- refundable fee of Rs. 5,000/-at the time of the submission of the Bid 

proposal, through DD payable to RPAO, MoRTH, Mumbai. The RFP will be invited 

through e-tendering portal. Refer Procedure under e-tendering for submission of 

RFP through e-tendering. 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 50,000 (fifty 
thousand) in the form of a Bank Guarantee (as per the format specified in Appendix 
N of this RFP document) (the “Bid Security”), valid for 45 days beyond the validity 
of the bid. The Bid submitted without Bid Security will be summarily rejected. The 
Bid Security of the successful Bidder will be returned when the Bidder has signed 
the Contract Agreement with the Employer and has furnished the required 
Performance Guarantee as specified in the document with in 15 days from the 
receipt of the Letter of Acceptance. The Bid Security will be forfeited: 

 
(a) If a Bidder withdraws its bid during the period of bid validity. Or 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the 
Bidder’s bid (if any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer 
with in the prescribed period, or 
(d) If the Successful Bidder fails to furnish the Performance Security with in the 

stipulated time. 

Unqualified bidders would be informed regarding their non-qualification, without 

any explanation. 

 

 7. The proposal should be submitted by consultancy firms in two parts.  
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ThetwopartsoftheproposalarePart1:TechnicalProposalandPart2:Financial Proposal.  

For a given EPC Project, Stage -1 of the Evaluation shall consider the evaluation of 

the Technical Proposal (i.e. Part 1). The firms scoring the qualifying marks  

(minimum  75%)  as  mentioned  in  RFP  shall  only be considered for further 

evaluation.  Under stage 2, the financial proposal of such  firms as selected above 

shall be opened and evaluated. Proposals will finally be ranked according to their 

combined technical and financial scores as specified in clause 5 of section 2. The first 

ranked Applicant shall be  selected for negotiation ( the “ Selected Applicant”) while 

the second ranked Applicant will be kept in reserve. 

 

 8. The total time period for the assignment as Authority’s Engineer will be for 

Construction Period* +48 Months for Maintenance Period with reduced man power. 

  

 9. Consultants may apply either as a sole firm or forming Joint Venture with other 

consultants.  In case of Joint Venture, both the firm shall be empanelled with 

MoRT&H in relevant category. In case of Joint Venture, the maximum number of 

Joint Venture partners is limited to 2 (i.e. one lead + 1 JV partners). Formulation of 

more than one JV/association  with different partners for the same work is not 

allowed and all such proposal involving the firms shall be treated as non-

responsive.  If the consultant submits bids as sole applicant  and also in  

JV/Association with another consultant, both  bids shall be summarily rejected. No 

consultant shall submit more than one bid. 

 

  10. The Applicant whether a sole applicant or lead member with joint venture(s) may 

include an Associate company also. Credentials of associate firm, except key 

personnel, if any will not be considered for evaluation. Associate firm need not be 

MoRT&H empanelled consultant. The applicant shall submit a Memorandum of 

Understanding (MOU) with the Associate regarding the role and responsibilities of 

the Associate Company along with the proposal. Maximum numbers of key 

personnel of the associate firm during the RFP Proposal and implementation of 

contract is limited to 3. 

  

  11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment.  Firms not meeting these criteria, need not apply.  

 

* The construction period to be indicated in the RFP by concerned Technical Division inviting 

the RFP. 

  A). Eligibility criteria for sole applicant firm. 

 

S.No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a). The firm should have 

minimum experience 

of preparation of 

detailed Project 

The firm should have 

minimum experience of 

Project 

Supervision/Independent 

Annual turnover 

(updated average of last 3 

years) of the firm from 

consultancy business 
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Report/ Feasibility 

Study cum 

Preliminary Design 

Report of 2/4/6**-

laning/Bridge project 

of aggregate length 

equal to 2 times or 

more of similar 

category for which 

RFP is invited.   

Engineer/Authority’s 

Engineer of 2/4/6**-

laning/Bridge project of 

aggregate length equal to 

3 times or more of similar 

category** for which RFP 

is invited.  

should be equal to or 

more than 2% of 

Estimated Project Cost. 

1 (b) Firm should also 

have prepared 

DPR/Feasibility 

Study cum 

preliminary Design 

Report for at least one 

project of similar 

category of 

two/four/six** 

laning/bridge work 

of length equal to 

40% of project length. 

Firm should also have 

experience of Project 

Supervision/Independent 

Engineer/Authority’ 

Engineer of at least one 

project of similar category 

of two/four/six** 

laning/bridge work of 

length equal to 40% of 

project length. 

 

 

**Similar project means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane 

projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience 

of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will  be 

considered for 4/6 laning projects with a multiplication factor of 0.75.For standalone bridge 

projects, experience in bridge work (either standalone project or as a part of road project) only be 

considered.  

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed) 

shall be as under: 

The lead partner must fulfil at least  50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfil at least 30% of eligibility criteria as indicated at 1(a) of 

table  in para (A) above.  Also the lead partner and JV partner jointly should meet the 

eligibility criteria as mentioned at 1(a) of table in para (A) above.  Lead partner should meet 

the criteria 1 (b) of table in para (A) above.  

  

Note:  The weightage given for experience of a firm would depend on the role of the firm in 
the respective assignments. The firm’s experience would get full credit if it was the sole firm 
in the respective assignment. If the applicant firm has completed projects as JV with some 
other firms, weightage shall be given as per the JV share***. However if the applicant firm 
has executed the project as associate with some other firms, 25% weightage shall be given to 
the applicant firm for the projects completed under such association. 

 

***For weightage of experience in any past Consultancy assignment, experience certificate from 

the client shall be submitted. In absence of clear demarcation of JV share in client certificate, 
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the weightage will be treated as 60 % for lead partner and 40% for minor partner.Annual 

turnover duly certified by Chartered Accountant shall be accepted. In case of non-

availability of such documents no weightage of turnover/experience will be considered. 
 

12. Following enhancement factor will be used for the cost of services provided and for the 

turnover from consultancy business to a common base value for works completed in India: 

 

 Year of completion 

of services / turnover 

Enhancement factor 

Financial year in which RFP 

invited 

1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate 

(State Bank of India BC Selling rate as on last date of submission of the bid) will be applied 

for the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. The Bidder including individual or any of its Joint Venture Member should, in the last 

2 years, have neither failed to perform for the consultancy services pertaining to 

Expressways, National Highways, ISC (Inter State Connectivity) & EI (Economic 

Importance) works, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Bidder including 

individual or any of its Joint Venture Member, as the case may be, nor has been 

expelled or terminated by Ministry of Road Transport & Highways or its implementing 

agencies for breach by such Bidder including individual or any of its Joint Venture 

Member. Consultants (sole firm or lead firm and any of the JV partners) who do not fulfil 

the aforesaid condition as on last date of submission of proposal, need not apply as their 

RFP proposal will not be entertained.  

  

14. Employer will not be responsible for any delay,loss or non-receipt of RFP document sent 

by post/courier. Further, Employer shall not be responsible for any delay in receiving the 

proposal and reserves the right to accept/reject any or all applications without assigning 

any reason thereof. 

 

15. The two parts of the Proposal (Technical proposal and Financial proposal) must be 

submitted on-line with all pages numbered serially, along with an index of submission as 

per procedure under e-tendering.The technical proposal is also required to be 

submitted in a hard bound form exactly as per submission made online with all  

pages numbered serially alongwith an index of submission. (Hard bound 

implies binding between two covers through stitching or otherwise whereby it  

may not be possible to replace any paper without disturbing the documents).  
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Spiral bound form, loose form, etc. will be not accepted. The Financial proposal  

is to be submitted online only. Submission in any other form shall not be 

acceptable.Intheevent,anyoftheinstructionsmentionedhereinhavenotbeen adhered to, the 

Employer may reject the Proposal. 

16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding 

stage, in public domain and the same may be uploaded by Employer on Employer’s web-site.  

Consultants should have no objection if Employer uploads the information pertaining to their 

credentials as well as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any replacement 

thereof should undertake that they shall have no objection in uploading/hoisting of their 

credentials by Employer in public domain.  

 

18. Hard copy of RFP submission must be received not later than 17:00 hrs on 11.09.2018 in the 

manner specified in the RFP document at any of the address given below. 

Shri V.S.Deshpande 

Chief Engineer (NH) 

Public Works Department 

5th Floor 

Konkan Bhawan 

CBD Belapur 

Navi Mumbai 

Shri B.D.Theng 

Superintending 

Engineer (NH) 

Bandhkam Sankul 

Civil Line Nagpur 

Shri R.B.Zalte 

Executive Engineer 

National Highway 

Division,Bandhkam 

Bhavan Gorakshan 

Road Akola. 
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture with  other 

consultant willing  act as AE to submit a proposal for providing consulting services 

required for the assignment named in the attached Letter of Invitation. Your proposal 

could form the basis for future negotiations and ultimately a contract between your firm 

and the Employer. 

  

1.2 A brief description of the assignment and its objectives are given in the Terms of Reference 

(TOR). 

1.3 The assignment shall be implemented in Construction Period (18Months) and 

Maintenance Period(48 Months). 

1.4 This RFP is neither an agreement nor an offer by the Authority to the prospective 

Applicants or any other person.  The purpose of this RFP is to provide interested parties 

with information that may be useful to them in the formulation of their Proposals pursuant 

to this RFP.  This RFP includes statements and assumptions, which reflect various 

assessments arrived at by the Authority in relation to the Consultancy.  Such assessments 

and statements do not purport to contain all the information that each Applicant may 

require.  The information contained in this RFP, may not be complete, accurate, adequate or 

correct.  Each Applicant should, therefore, conduct its own investigations about the 

assignment and the local conditions before submitting the proposal by paying a visit to the 

Client and the project site, sending written queries to the client, before the date and time 

specified in the Data Sheet.  

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the contract, 

including a visit to site, are not reimbursable as a direct cost of assignment and (ii) 

Employer is not bound to accept any of the proposals received by it and reserves the right 

to annul the selection process at any time prior to contract award, without thereby 

incurring any liability to the Consultants. 

1.6 Deleted 

1.7 Deleted 

1.8 Consultant have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Client, or than may reasonably be 

perceived as having this effect. Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract and/or any other 

action as deemed fit by the Authority at any stage. 

1.9 It is the Employer’s policy that the consultants observe the highest standard of ethics 

during the selection and execution of such contracts. In pursuance of this policy,the 

Employer: 

 (a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

(i) “corrupt practice”means the offering, giving, receiving, or soliciting, 

directly or indirectly,of anything of value to influence the action of a public 

official in the selection process or in contract execution; 
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(ii) “fraudulent practice”mean sam is representation or omission off act sin 

order to influence a selection process or the execution of a contract; 

(iii) “collusive practices”means a scheme or arrangement between two or 

more consultants with or without the knowledge of the Client, designed to 

establish prices at artificial, non-competitive levels; 

(iv) “coercivepractices”mean sharming or threatening to harm,directly or 

indirectly, persons or the irproperty to influence their participation in a 

procurement process, or affect the execution of a contract. 

 (b) will reject a proposal for award if it determines that the Consultant recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or 

coercive practices in competing for the contract in question; 

 (c) will declare a firm in eligible, either indefinitely or for a stated period of time,to be 

awarded a contract if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for, or in executing, a contract; and 

 (d) will have the right to require that a provision be included requiring consultants to 

permit  the  Employer to  inspect  their  accounts  and  records  relating  to  the 

performance  of  the  contract  and  to  have  them  audited  by  authorized 

representatives of Employer. 

1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall not be 

under a declaration of in eligibility for corrupt and fraudulent practices. Further 

more, the Consultants shall be aware of the provisions on fraud and corruption 

stated in the specific clauses in the General Conditions of Contract. 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid or 

to be paid to agents relating to this proposal and during execution of the assignment if 

the Consultant is awarded the Contract, in the Financial Proposal. 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 
submission date. During this period, Consultants shall maintain the availability of 
Professional staff nominated in the Proposal. The Client will make its best effort to 
complete negotiations within this period. Should the need arise, however, the Client 
may request Consultants to extend the validity period of their proposals. Consultants 
who agree to such extension shall confirm that they maintain the availability of the 
Professional staff nominated in the Proposal, or in their confirmation of extension of 
validity of the Proposal, Consultants could submit new staff in replacement, ,  If any 
consultant seeks any replacement(s), while extending the bid validity, then the same 
shall be evaluated for ascertaining suitability of replacement as per the provisions of 
the RFP and no remuneration shall be deducted for any such replacement(s).  
However, the technical evaluation shall take into account of the originally submitted 
CV(s) only irrespective of replacement sought. 

 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP documents up to the 

number of days indicated in the Data Sheet before the Proposal submission date.  Any 

request for clarification must be sent in writing by paper mail, facsimile, or electronic 

mail to the Client’s address indicated in the Data Sheet. The Client will respond by 

cable, facsimile, or electronic mail to such requests and will send copies of the response 

(including an explanation of the query but without identifying the source of inquiry) to 

all consultants who have purchased the RFP document. Clarification/amendment will 

also be hosted on Employer’s web-site.  
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2.2 At any time before the submission of Proposals, the Client may for any reason, 

whether at its own initiative or in response to a clarification requested by a Consulting 

firm, modify the RFP documents by amendment.  Any amendment shall be issued in 

writing through addendum.  Addendum may be sent by mail, cable, telex, facsimile or 

electronic mail to consultants or/and will be hosted on Employer’s website which will 

be binding on them.  The Client may at its discretion extend the deadline for the 

submission of Proposals. 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your proposal in Two Parts strictly using the formats 

enclosed herewith (refer section 3,4and 5) in 2 separate envelopes/ packages and put 

together in one single outer envelope/package. The two parts shall be: 

Part 1: Technical Proposal and 

Part 2: Financial Proposal. (To be submitted ONLY online as per uploaded format) 

The proposal shall be written in the English language as specified in the Data Sheet. 

All pages of the Proposal shall be signed by an authorized representative.The 

representative’s authorization shall be confirmed by written Power of Attorney duly 

notarized to be submitted with the proposal. In case of JV or inclusion of Associate 

company, a MoU indicating the specific Projects, input and role of each Partner etc. 

shall be submitted with the proposal. 

Part 1: Technical Proposal 

3.2  You are expected to examine all terms and conditions included in the documents. 

Failure to act or to provide all requested information will be at your own risk and may 

result in rejection of your proposal. 

3.3  During preparation of the Technical proposal you may give particular attention to the 

following: 

i. The man-months for the assignment shall be that stated in the Terms of Reference.  

The same shall be considered for the purpose of evaluation as well as award.  In 

case the man months of TOR are amended in view of Client’s own initiative or in 

response to clarification sought by any Consulting firm, the man months so 

amended and published shall be considered for the purpose of evaluation as well 

as award. 

ii. The Consultants should prefer to field as many of their permanent staff as possible. 

The permanent staff would be considered those already employed with the firm 

prior to one year from  the  month  during  which this Tender Notice is issued. 

Applicant shall submit the details of the period of employment of the proposed 

personnel with the firm.  

iii. No alternative to key professional staff may be proposed and only one 

CurriculumVitae (CV) may be submitted for each position and 

iv. A good working knowledge of the language specified in the data sheet is 

essentialforkeyprofessionalstaffonthisassignment.Reportsmustbeinthe language (s) 

specified in the data sheet 

v. Deleted 

3.4  Your Technical Proposal must provide the following information, using but not limited to 

the formats attachedintheSection3&4. 

i. A brief description of the firm’s organisation and an outline of recent experience of 

the Consultants and, in the case of Joint Venture, for each partner, on assignments 
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of as lar nature. The information which you shall provide on each assignment 

should indicate,inter-alia,the profiles of the staff provided, duration, contract 

amount and firm’s involvement. The details of assignments on hand shall also be 

furnished by the consultant and their JV partner, separately.  

ii. Any  comments  or  suggestions  on  the  ToR  and  a  description  of  the 

methodology (work plan) which the firm proposes to execute the services, 

illustrated with bar charts of activities. 

iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing; 

 

 iv.  Requirement for submission of CVs.  

a.  CVs strictly in the prescribed format and recently signed in blue ink on 

each page by both the proposed professional staff and the Managing 

Director/Head or the authorized representative of the firm. 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at summary, the 

individual shall declare his qualification & total experience (in years) 

against the requirements specified in TOR for the position (Ref. Enclosure-B 

of TOR). If any information is found incorrect, at any stage, action including 

termination and debarment from future projects upto 2 years may be taken 

by Employer on the personnel and the Firm. 

c. If the same CV is submitted by two or more firms in an assignment, zero 

marks shall be given for such CV. Key personnel has to certify in their CV 

that he has not consented to any consultant other than the applicant to 

propose their CV for any position for this assignment. In case the key 

personnel is found having given consent to more than one bidder, he shall 

be debarred by the employer for 2 years. 

d. Deleted. 

e. All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm. .  

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score 

of the firm.  However, if the   Key Personnel does not fulfill the minimum 

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the 

overall score of his CV will be evaluated as zero.  If the Key Personnel does 

not fulfill the minimum qualification related to experience (as mentioned at 

Enclosure-B of TOR of RFP), then zero marks will only be assigned for that 

sub criteria, but the marks obtained by the CV of the Key Personnel will be 

carried forward for maximum 3 nos key personnel for determining the total 

score of the firm.  In case, a firm is H-1, then all such Key Personnel (whose 

CV scores less than 75% or who does not fulfill the minimum qualification) 

will have to be replaced by the firm at the time of contract negotiations by 

persons scoring at least 75% marks.  The reduction in remuneration of such 

replacements shall be 5%, 10% and 15 % for 1st replacement, 2nd 

replacement and 3rd replacement respectively.  In case more than 3 CV 

scores less than 75% marks or Team leader cum Highway Engineer scores 
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less than 75% marks, the proposal shall be considered non-responsive.. 

g. In case CV of a person is turned out to be fake/incorrect/inflated during 

the assignment, the consultancy firms shall have to refund the salary and 

perks drawn including interest @12% per annum in respect of the person 

apart from other consequences. In addition to above, 10% of the salary and 

perks to be refunded shall be recovered from the Firm as penalty. 

v. Deployment Schedule for each key personnel should be formulated and 

incorporated in the Technical Proposal which will be reviewed on quarterly basis.   

vi. Estimates of the total time effort (person x months) to be provided for the 

services,supportedbybarchartdiagramsshowingthetimeproposed(personx months) 

for each professional staff and sub professional staff.  

  vii. A certification to the effect should be furnished by the Consultant that they have 

checked the qualifications and experiences details submitted by the key personnels 

in the CVs and found to be correct. This certification should be made in CVs of all 

key personnel after the certification by the candidate. The format of CV includes 

certification to this effect. 

viii. Each key personnel of the preferred Consultant shall be called for interview at the 

time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel shall be 

permitted during negotiation and in such cases Consultant and such key personnel  

shall have to submit affidavit to the effect that during the period of assignment 

specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer’s works. Employer shall not 

further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall 

be 5% and 10% for 1st replacement and  2nd replacement respectively within validity 

period of bid.  In case during negotiations held within validity period of bid, more 

than two replacements are sought by the H-1 consultant, his proposal shall be 

considered as Non-Responsive.  In such case the combined score of remaining 

technically qualified firms, meeting the non-conflict condition shall be evaluated to 

arrive at new H-1.  In case during interaction with the key personnel at the time of 

negotiation it is found that the key personnel proposed is un-suitable for the 

assignment position, his replacement by equivalent or better shall be provided by 

the consultant.  The key personnel with such un-suitable CV shall not be considered 

in any future bids for that position for two years. No deduction for such 

replacement who are not found suitable during interaction shall be made.  

 In the eventuality that a firm becomes non-responsive, for the third time, due to the 

action of replacements of more than 2 key personnel during negotiation, the firm 

and its constituent JV partners and Associates shall be debarred upto one years for 

Employer’s consultancy projects. 

x. Any additional information. 

3.5 The technical proposal must not include any financial information. 

Part 2: Financial Proposal (To be submitted ONLY online as per uploaded formats) 

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. No 

additional items/quantities other than that specified in the formats should be proposed 
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by the Consultants since the same shall not be considered for the evaluation/award. 

Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub- Professional personnel and (iii) Support staff 

on man-moth wise. For calculating billing rates of remaining items of the financial 

proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office 

supplies communication etc (v) reports & document printing and (vi) survey equipment 

etc. quoted amount of selected consultant will be converted to percentage of civil work 

cost quoted by civil contractor and payment will be made in proportionate to the financial 

progress of the civil work. Beginning 13th months from the last date of submission of bid, 

billing rates shall be increased to cover all items of the contract i.e. remuneration, vehicle 

hire, office rent, consumables, furniture etc @ 5% every 12 months. However, for 

evaluation and award of the Bid proposals, the quoted initial rate (as applicable for first 

12 months from last date of submission of bid) shall be multiplied by the total time input 

for each position on this contract, i.e. without considering the increase in the billing rates. 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian 

laws withholding taxes if any. 

3.7 The Financial Proposal should clearly identify as a separate amount, the local taxes 

(including social security), duties, fees, levies and other charges imposed under the 

applicable law, on the consultants, the sub-consultants, and their personnel (other than 

nationals or permanent residents of the government’s country);unless the Data Sheet 

specifies otherwise. This cost, however, will not be considered in evaluation. 

3.8 Consultants may express the price of their services in the Indian Rupees only. 

3.9 Goods & Service Tax (GST) as applicable shall be paid to the consultant while making 

payment for services rendered. The consultants shall then deposit the same with the tax 

authorities and provide a proof of having done so within next 90 days in line with policy 

circulars issued by Employer. Employer shall pay only applicable GST. 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 

i. Detailed RFP may be downloaded from E-tendering portal of Employer and the 

Application may be submitted online following the instructions appearing on the screen.  

ii. The following shall be the form of various documents in the Application: 

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)  

 

  (a) Technical proposal as indicated in para ‘B’ below 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 

B. Hard copy in Original ( identical to proposals to be submitted in Sealed Envelop and 

also Electronic form to be uploaded on the E-tendering portal of Employer 

(I) Technical Proposal in Hard Bound Form including 

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member ofJV;  

(c) Copy of Memorandum of Understanding between JV partners, if 

applicable;  

 (d) Copy of Memorandum of Understanding with Associate, if applicable 
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(e) Firms credentials as per format prescribed in SECTION-3 OF RFP. 

(f) Technical proposal as per format prescribed in SECTION-4 OF RFP. 

(g) If a bidder submits bids for more than one packages and in case all 

the key personnel proposed are same for multiple packages, then 

bidder can submit only one hard copy of documents mentioned in 

para 4.1.(ii)(B) (e) and (f) forming part of technical proposal along 

with a covering letter clearly mentioning the names of projects and 

tender ID for which it is applicable. A copy of the covering letter is to 

be kept in the technical proposal envelops for all the packages where 

the team is concerned. It is clarified that bidder should upload the 

technical proposal on e-tender portal for each packages even if key 

personnel team is common. It is clarified that only documents 

mentioned at 4.1.(ii)(B) (e) and (f) can be submitted common. All 

other documents is to be submitted package wise separately. 

(II) Demand Draft towards cost of RFP of Rs. 5,000/- (Rupees Five thousand only) in 

favour of Regional Pay and Accounts Officer (NH), Mumbai payable at Mumbai; 

(III) Bid Security (For the amount given in section 1 of this document) in the form of a 

Bank Guarantee and the format specified in this document in favor of Chief 

Engineer (NH) Konkan Bhavan Navi Mumbai. The BG  issuing bank bidder is 

requested to send  bank guarantee confirmation through SFMS gateway directly 

to following bank account of Employer ( Chief Engineer)-  

Bank Account No - 50003100000092 
Name of Bank Account- PAO(NH)MUMBAI 
Account Type -  GOVT. ACCOUNT 
Bank & Branch Name- SYNDICATE BANK, FORT BRANCH, MUMBAI 
IFSC, CODE-  SYNB0005000 
MICR CODE-  400025014 

 Bidders are advised to submit the copy of Bank Guarantee confirmation message 

send through SFMS gateway by bidders bank to Employer’s Bank. 

(IV)     Bidders have to comply with the Ministry’s circular no. RW/NH-

37010/4/2010/PIC-EAP(Printing), dated 22nd February, 2016 regarding 

Adoption of Integrity pact. 

iii. The Applicant shall submit the original documents specified above in point no.4.1 

(ii)B together with their respective enclosures and seal it in an envelope and mark 

the envelope as “Technical Proposal” for the Project for which proposal is submitted 

and name and address of the Applicant. The envelope must be clearly marked “DO 

NOT OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION 

COMMITTEE”.In addition, the Application due date should be indicated on the 

right hand corner of the envelope. The original documents should be submitted 

before 17:00 hours Indian Standard Time on 11.09.2018, at any of the below 

mentioned address in the manner and form as detailed in the RFP. A receipt thereof 

should be obtained from the below mentioned person.  
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Shri V.S.Deshpande 

Chief Engineer (NH) 

Public Works Department 

5th Floor 

Konkan Bhawan 

CBD Belapur 

Navi Mumbai 

Shri B.D.Theng 

Superintending 

Engineer (NH) 

Bandhkam Sankul Civil 

Line Nagpur 

Shri R.B.Zalte 

Executive Engineer 

National Highway 

Division,Bandhkam 

Bhavan Gorakshan 

Road Akola. 

 

 

iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial 

Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of 

Employer before 17:00 hours Indian Standard Time on the Application due date i.e. 

on 10.09.2018. Hard copy of the documents as specified in point nos. 4.1 (ii) B above 

only is required to be submitted.  Financial Proposal is to be submitted On-line only 

and no hard submission is to be made. In the event of any discrepancy between the 

original and the copy (in electronic form), the original shall prevail.  

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid 

shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information supplied subsequent to 

the Bid Due Date, unless the same has been expressly sought for by the Employer, shall be 

disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 

upload / resubmit digitally signed modified bid. 

(iv)  For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 

withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for 

any reason, bidder cannot re-submit e-bid again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both 

on-line and manually for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of Attorney 

shall be the Digital Signatory. In case the authorized signatory holding Power of 

Attorney and Digital Signatory are not the same, the bid shall be considered non-

responsive.  

The Employer shall open Envelope containing Technical Proposal received as mentioned in 

point nos. 4.1 (ii) B at 11:00 hours Indian Standard Time on bid opening date  

i.e.18.09.2018 in the presence of the Applicants who choose to attend. The Employer will 

subsequently open the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and 

evaluate the Applications in accordance with the provisions set out in the RFP.  

 

(iii)    The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will be 

notified later on. 
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5 PROPOSAL EVALUATION 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

 5.2 Deleted   

Technical Proposal 

5.3 The Evaluation Committee appointed by the Employer shall carry out its evaluation 

applying the evaluation criteria and point system specified in the data sheet. Each 

responsive proposal shall be attributed a technical score (ST.) Only those Applicants 

whose Technical proposal score 75marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, 

the Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score 

is less than 75marks. 

Financial Proposal 

5.4 After the evaluation of Technical Proposals is completed and the shortlist of firms is 

finalised, the Employer may notify those consultants whose proposals were not considered 

as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 

indicating the date and time set for opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the consultants’ 

representatives who choose to attend.  The name of the consultant, the technical scores, 

and the proposed prices shall be read aloud and recorded when the Financial Proposals 

are opened.  The Client shall prepare minutes of the public opening. 

5.6 TheEvaluationCommitteewilldeterminewhetherthesubmittedFinancialProposals 

arecomplete(i.e.whethertheyhaveincludedcostofallitemsofthecorresponding proposals; if 

not, then the cost towards such missing items will be considered as NIL, but the 

Consultant shall, however,be required to carryout such obligations without any additional 

compensation.) and without computational error. In case under such circumstances, if 

Client feels that the work cannot be carried out within the overall cost as per the  

submitted  financial proposal, such proposals shall be considered non responsive. 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 

financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F(F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical (ST) and financial 

(SF) scores as follows: 

  S= ST x Tw+SF x Fw  

 Where S is the combined score, and Tw and Fw are weights assigned to Technical 

Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the highest 

combined score). The second ranked applicant (H-2) shall be kept in reserve and may be 

invited for negotiation in case the first ranked Applicants withdraws, or fails to comply 

the requirements specified in this document. In the event the proposals of two or more 

consultants have the same scores in the final ranking, the proposal with the highest 

technical score should be ranked first. 

 

6 NEGOTIATIONS 

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify the 

successful firm who submitted the highest scoring proposal in writing by registered letter 

or facsimile and may either issue LOA if negotiations are not required or may invite it to 
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negotiate the contract.  In case two or more firms obtain same score, the firm achieving the 

highest Technical score shall be invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all points, 

and initial a draft contract by the conclusion of negotiations 

6.3 In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date 

due to reasons attributable to Employer, the selected consultant (H-1)  shall be permitted 

for replacement upto a maximum of 50% key personnel with key personnel of equivalent 

or better qualifications without considering the same as replacement and without any 

deduction.  However, for avoidance of doubt, it is clarified that replacement of key 

personnel whose CV has scored less than 75% marks shall continue be considered as 

replacement as per para 3.4.(iv) (f).Further, it is also clarified that any key personnel, if 

debarred during the period between receipt of bid and  award of the contract and  is 

required to be replaced as per the provisions of the RFP, then the replacement shall not be 

considered as part of replacement by  the consultant and hence  no deduction in 

remuneration shall be affected. However, in this case the original CV will be considered 

for evaluation purpose. 

6.4 Negotiations shall commence with a discussion of your technical proposal, the 

proposedmethodology(workplan),staffing.Agreementmustthenbereachedon the staffing 

and bar charts, which shall indicate activities, staff, periods in the field and in the home 

office, staff months, logistics and reporting. Special attention shall be paid to optimise the 

required out puts from the firm within the available budget and to define clearly the 

inputs required from the Employer to ensure satisfactory implementation of the 

assignment. 

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to contact 

the local tax authorities to determine the local tax amount to be paid by the Consultant 

under the Contract. The financial negotiations will include a clarification (if any)of the 

firm’s tax liability in the Client’s country, and the manner in which it will be reflected in 

the Contract; and will reflect the agreed technical modifications in the  cost  of  the  

services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of proposed key 

professional staff, the Employer’ s  expects to negotiate, a contract on the basis of the 

staffnamedintheproposaland,priortocontractnegotiations,willrequireassurance that this 

staff shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no 

case more than two replacements of key personnel shall be permitted during negotiation 

and in such cases Consultant and such key personnel shall have to submit affidavit to the 

effect that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 5% and 

10% for 1st replacement and 2nd replacement respectively within validity period of bid. In 

case during negotiations held within validity period of bid, more than two replacements are 

sought by the H1 consultant, his proposal shall be considered as Non-Responsive.  In such 

case the combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H1. In case during interaction with the key 

personnel at the time of negotiation it is found that the key personnel proposed is un-
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suitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant.  The key personnel with such un-suitable CV shall not be 

considered in any future bids for that position for two years. No deduction for such 

replacement who are not found suitable during interaction shall be made. In the eventuality 

that a firm becomes non-responsive, for the third time, due to the action of replacements of 

more than 2 key personnel during negotiation, the firm and its constituent JV partners and 

Associates shall be debarred upto one year for Employer’s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at the time of 

negotiation at the cost of the Consultant. The negotiations shall be concluded with are view 

of the draft form of Contract. The Employer and the firm will finalise the contract to 

conclude negotiations. 

 

7 AWARD OF CONTRACT 

7.1 After completion of negotiations with the consultants, the Client shall award the Contract 

to the selected Consultant.  

7.2 The successful firm with whom the contract is signed is expected to commence the 

assignment on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1Pre-Proposal Conference shall be held at: Employers office on 03.09.2018at 11.00 hrs. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

2.1 Clarification may be requested up to 7day prior to Pre-Proposal Conference. The 

address for requesting clarificationis: 

Shri V.S.Deshpande 

Chief Engineer NH (PW) 

5th Floor, Konkan Bhawan,  

CBD Belapur, Navi Mumbai 

3.1 The Language of documents and correspondence will be English 

3.2 All the personnel shall have working knowledge  of  English  and  all  the  reports  etc shall  

be written in English. 

3.3 Employer shall pay only applicable GST.  Consultant has to assess all other taxes and 

should in-built them in their financial proposal.  These taxes(other than service tax) 

should  not  be  provided  separately. Consultants  are  requested  to  consult  Tax 

Consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 

4. The time and date of submission:1700 hrs on10.09.2018. 

 

5.1 The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the assignment 75 

 Total 100 

(i) Sub criteria for Relevant Experience of the firm for the assignment 

Criteria Marks 

Year of establishment of the firm (in case of JV year of establishment of Lead 

member shall be considered) 

2 

Average Annual Turnover (last 3years) from consultancy business 2 

Experience Construction Supervision/Independent Engineer/Authority Engineer

in Highway Projects of length equal to 40% of project length of similar category for 

which RFP invited of 2/4/6**-laning or more / bridge works in last 7 years* 

 

16 

Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 

for Number of Highway Projects (of length 40% of project length of similar 

category for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 

years * 

5 

Total 25 

**Similar projects means 2/4/6 lane as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor of 1.5. 

Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 
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lane will  be considered for 4/6 laning projects with a multiplication factor of 0.75 . For standalone 

bridge projects, experience in bridge work (either standalone project or as a part of road project) 

only be considered. 

 

In case of JV the turnover and experience details of Lead and JV partners will be added for 

evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 

evaluation. However consultant should submit details as per section 3, separately for Lead partner 

JV partner and associate. 

 

Employer’s certificate should be submitted substantiating the experience claimed by the firm. 

(ii) Deleted 

(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated.  The weightage for various key staff are as under:- 

 

S.No. Staff Position Marks in case of 

Single Project 

Marks in case of 2 

projects clubbed 

1 Team Leader-- cum Highway 

Engineer(Team Leader cum 

Bridge/Structural Engineer in case 

of Specialized Bridge project). 

20 20 

2 Resident Engineer Cum Road 

Safety Expert 

14 14 

3 Sr. Contract Specialist 8 8 

4 Senior Quantity Surveyor 9 9 

5 Bridge/Structural 

Engineer(Highway Engineer in 

case of Specialized Bridge project) 

8 2x4 

6 Material Engineer 8 2 X 4 

7 Highway Design Specialist 4 4 

8 Bridge Design Specialist 4 4 

 Total 75 75 

 

Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

General qualifications 25 

Adequacy for the project 70 

Employment with firm 5 

Total 100 

 

The technical proposal should score at least75 marks to be considered responsive for financial 

evaluation. 

 
Qualification and Evaluation Criteria for Team Leader cum Bridge/Structural Engineer and 
Highway Engineer in case of Specialized Bridge shall be suitably inserted by the concerned 
technical division while inviting RFP.  
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5.2 Sub Criteria for Employment with firm 

 

Mark for Employment with Firm 

 

(i) Permanent staff (those already employed with the firm prior to one year from the month 

during which this Tender Notice is issued) = 5 Marks 

Retainer/non-permanent staff = Zero Marks 

 

5.3 Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on 
website: 

 
(i) Detailed evaluation criteria which is to be used for evaluation of technical bids is enclosed as 

Appendix-EC. 
 
(ii) The Consultant should carryout self-evaluation based on the evaluation criteria at 

Appendix-EC. While submitting the self-evaluation along with bid, Consultant shall make 
references to the documents which have been relied upon in his self-evaluation. 

 
(iii) Result of technical evaluation shall be made available on the website giving opportunity to 

the bidders to respond within 7 days in case they have any objection. 

 

6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

The proposal should contain the following information in enclosed format attached at 

Appendix A. 

• Year of Establishment of Firm 

• Average annual turnover (last three years) 

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 

three years (FY 2014-2015, FY 2015-2016and FY 2016-2017). For claiming experience of 

Highway projects,  completion certificate from employer should be enclosed. The proposal 

should also contain the details of the key personnel viz. their name, qualification, expertise 

area, experience and years of association with the firm.  

 

AppendixA 

The following information related to the firm should be provided in the proposal. 

 

(i) Name of the package applied for : 

(ii) Year of establishment of firm* 

 

Consultant Yearof 

Establishment 

Country Typeof Organization 

   Individual Partnership Corporatio Other 
Individual / 

Lead Partner 

(ofJV)/ Minor 

Partner of 

JV/Associate 

      

 

(NOTE:-  Year of Establishment of Lead Partner of JV shall be considered. 

*Copy of Certificate of incorporation shall be submitted. ) 

 

  (iii) Office/Business Address/Telephone nos./Cable Address. 

  (iv) Narrative description of firm(Not more than 2 sheets) 

   (v) Name of two(2) principals who may be contacted with title and telephone 

number/fax number/e-mail. 

   (vi) Financial Statement of the last three years. ** 

Sl. 

No. 

Particular 2014-15 2015-16 2016-17 

i. Annual turn over from 

Consulting business 

   

ii. Total Assets    
iii. CurrentAssets    
 

c)  Balance Sheet/ Auditor Certificate of last 3years (FY 2014-2015, FY 2015-2016 and FY 2016-

2017)shall be submitted as evidence of Annual Turnover. 

**a)    The amount shall be stated in INR. (Consider 1US Dollar = Rs.65.34 and 1 Euro = 

Rs.77.45) 
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b)  The currency conversion rate for the respective years shall be   mentioned for other  

international currencies. 

vii. Experience as Independent Consultant/Construction supervision of Highway 

projects, separately for PPP and non-PPP Projects during the last 7 years. *** 

  

S No

  

 

Projects 

Name / 

 

Type of 

Services 

rendered  

 

Descrip- 

tion of 

Highway 

Project/

  

Length

  

(kms) 

 

Client

  

(with  

complete

 a

ddress,  

contact

 

person,

 

Total  

Fee for 

the 

Consu

ltancy 

Assign

ment 

(INR) 

 

Fee 

received 

by 

Applicant 

(in case 

of  

JV/Asso

ciation)

  

 

%age 

of 

total  

fee 

recei

ved 

by 

the 

firm 

 

Approx. 

cost of

 Hi

ghway

 Pr

oject  

 

Period 

Sole  

Consultant/ 

 

Prime 

consultant   

of JV / minor 

consultant of 

JV/    /as 1 2 3 4 5 6 7 8 9  10 

  A.   Completed /  Substantial ly completed projects: 

1. 

2. 

3. 

B.   Projects in progress:  

1. 

 

viii. Experience  in  DPR/ Feasibility Study cum Preliminary Design Report preparation  

of  2/4/6  laning / Bridge Highway  Projects separately for the PPP and non-PPP 

projects  during  the  last  7 years. *** 

 

S No

  

Projects   Name   

/ 

Year 

Type of

  

Services

  

Rendered

  

Length

  

of  

Project 

(kms) 

Client

  

(with  

complete

 a

ddress,  

contact

 

person,

  

Total  

Fee for 

the 

Consult

ancy 

Assign

ment 

(INR) 

Fee 

received 

by 

Applican

t 

(in case 

of  

JV/Ass

ociation

) 

%age of 

total  

fee 

receive

d by 

the firm

Period

  

Sole  

Consultant/ 

 

Prime 

consultant   of JV 

/ minor  consultant 

of JV/    /as

 associate 1 2 3 4 5 6 7 8 9 

 

***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor 

of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 

projects. Experience of 2 lane will be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in bridge 

work (either standalone project or as a part of road project) only be considered. 
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 b)  Only those projects, to be included in the table which are Highways Projects and 

for which clients certificates from the concerned Government agencies are 

enclosed with the proposal. 

c) The details of bridges having length more than 200m (500m in case the project 

consist of bridges of length more than 500m)in the listed projects is to be 

specifically mentioned. 

d) The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit 

if it was the sole firm in the respective assignment. If the applicant firm has 

completed projects as JV with some other firms, weightage shall be given as 

per the JV share***. However if the applicant firm has executed the project as 

associate with some other firms, 25% weightage shall be given to the applicant 

firm for the projects completed under such association  

 

e)  For weightage of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV 

share in client certificate, the weightage will be treated as 60 % for lead partner and 

40% for minor partner. Annual turnover duly certified by Chartered Accountant 

shall be accepted.  In case of non-availability of such documents no weightage of 

turnover/experience will be considered. 

 

(ix)       Assignments on hand including those for which the Letter of Acceptance from the clients 

received as on 7 days prior to due date for submission of proposals:  The details shall be given in 

the following format. 

 

S. 

No 

Name of 

Assignment 

Client Role of the 

firm 

Date of 

letter of 

Acceptance 

Date of 

Agreement 

if signed 

Present 

status of 

Assignment

Team Members 

provided by the firm 
 

Sole, Lead/ 

Other in JV 

or sub-

consultant 

 

Name  DOB Position
 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10)  
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s comments and suggestions on the Terms of Reference and 

on data, services, and facilities to be provided by the Employer. 

 

Appendix B-3 

Approach paper on methodology and work plan for performing 

the assignment. 

Appendix B-4 Composition of the Team and Task(s) of each Team member 

Appendix B-5 Curriculumvitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and experience 

claimed by the firm. 

 

APPENDIXB-1 

Technical proposal submission form. 

 

FROM (Name of Firm) To: (Name and Address of Client) 

 

 

 

 

 

 

Ladies/Gentlemen: 

Sub.: Consultancy Services For Authority’s Engineer For  Up gradation to Two lane with 
paved shoulders configuration for the work  Manglurpir - Mahan (Design Ch. Km. 75/000 
to 107/500)  (Ch. Km. 97/074 to 64/574) of NH-161A in the State of Maharashtra on EPC 
mode. 
 
 

We, the undersigned, offer to provide the consulting services for the above in accordance 

with your Request for Proposal dated (Date),and our Proposal.  We are hereby submitting 

our Proposal, which includes this Technical Proposal and a Financial Proposal sealed under 

a separate envelope for the above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants 

submitted at bidding stage, in public domain and the same may be uploaded by Employer 

on official website of Employer.  We undertake that we shall have no objection if Employer 

uploads/hosts the information pertaining to credentials of our firm as well as of our key 

personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we 

undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and 

subject to the modifications resulting from contract negotiations. 

 



Ministry of Road Transport & Highways                                                       Modified Requestfor Proposal for AE  

29 
 

 

 

 

2. My/Our registration No. on Infracon is …………. and my/our Infracon Team ID is 

…………………. 

 

We understand you are not bound to accept any Proposal you receive 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised 

Representative of the firm +*  

Name of the firm  

Address 

*Lead Member in case of JV 



Ministry of Road Transport & Highways                                                       Modified Requestfor Proposal for AE  

30 
 

 

APPENDIX B-2 : COMMENT AND SUGGESTIONS 

OFCONSULTANTSONTHETERMSOFREFERENCEANDON SERVICESAND FACILITIES TO 

BE PROVIDED BYTHE EMPLOYER 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 :APPROACH PAPER ON METHODOLOGYAND WORK PLAN FOR 

PERFORMINGTHEASSIGNMENT 

 

 

 

(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OFTHETEAMPERSONNEL,ANDTASK(S) OF 

EACHTEAM MEMBER 

 

 

1. Technical/Managerial Staff 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

   

 

 

2. Support Staff 

 

 

Sl. No. Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 
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APPENDIX B-5 :  

 

FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED 

PROFESSIONALSTAFF 

 

A. The signed of CVs of Key personnel uploaded on Infracon Portal should be 

enclosed. The instructions issued by Ministry/Infracon team/ NHIDCL regarding 

uploading of CVs on Infracon Portal shall be followed. The technical evaluation will be 

done based on information uploaded on Infracon. In addition to filling necessary 

project wise information on Infracon, guidelines at Appendix X shall followed. 

 

B. The printout of details of each projects on Infracon shall be enclosed. 

C. Summary: After completion of details for all projects, provide summary of 
evaluation as below to arrive at marks for CV in support of self evaluation:- 

Sub-Criteria No. & 
name as per 
appendix EC 

(Adequacy for the 
project) for key-
personnel 

Relevant qualifying 
duration (No. of 
months) / for all 
qualifying projects 

combined 

Relevant 
qualifying 
Number of 

Projects in this 
category 

 

Project Index 
Number(s) fulfilling 
this criteria (Index 
No. is project Sl. No. 
As per Infracon) 

    

    

    

    

    

    

 

D.  Certification by the Candidate 

I, the under signed,(Name and Address) undertake that this CV correctly describes 

myself, my qualifications and my experience and Employer would be at liberty to 

debar me if any information given in the CV, in particular the Summary of 

Qualification & Experience vis-à-vis the requirements as per TOR is found incorrect.  

I further undertake that I have neither been debarred by MoRTH, NHAI or 

any other central/stage government organization nor left any assignment 

with the consultants engaged  by  Employer /  contracting  firm  (firm  to  be 

 supervised  now)  for  any continuing  work  of  Employer without  completing  my 

 assignment.  I will be available for the entire duration of the current project 

(named…..).If I leave this assignment in the middle of the work,  Employer would  be 

 at  liberty  to  debar  me  from  taking  any assignment  in  any  of  the 

 Employer works  for  an  appropriate  period  of  time  to  be  decided  by the Employer. I 

have no objection if my services are extended by the Employer for this work in future.  
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I further undertake that my CV is being proposed for this project by --------- (the 

applicant  firm) and I have not given consent to any other consultant(s) to propose 

my CV for any position for this project.   

 

I further undertake that if due to my inability to work on this project due to 

unavoidable circumstances, due to which consultant’s firm is forced to seek 

replacement. In such unavoidable circumstances, I shall not undertake any 

employment in Employer projects during the period of assignment of this project 

and Employer shall consider my CV invalid till such time. 

 

I undertake that I have no objection in uploading/hosting of my credentials by 

Employer in public domain. 

 

 For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 

days prior to due date for submission of proposal) including those for which LOA has 

been received by the firm and the inputs in these assignments shall not effect the work 

of the current assignment. 

 

Name of 

Assignment 

Client Date of 

LOA 

Likely start 

(Month / 

Year) 

Likely end 

(Month / 

Year) 

Total input of 

the person 

(man-months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those for which LOA 

has been received from the Client or for which Consultant has been declared as H1 do not 

exceed 3 (three) for Senior Contract Specialist, Highway Design Specialist and Bridge Design 

Specialist. 

 

 

…………………………………………………………..                      Date 

(Signature of Key Personnel) 

(Day/Month/Year) 

 

The Consultant should carryout self-evaluation based on the evaluation criteria at 

Appendix-EC and furnish the same here. While submitting the self-evaluation along 

with bid, Consultant shall make references to the documents which have been relied 

upon in his self-evaluation. 
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E.  Certification by the firm 

 

The undersigned on behalf of ----------( name of consulting firm) certify that Shri-------- 

(name of proposed personnel) to  the  best  of  our  knowledge  has  neither been 

debarred by MoRTH / NHAI or any other Central/State Government organization  

nor  left  his assignment with any other consulting firm engaged by the Employer 

/Contracting firm(firm to be supervised  now)  for  the  ongoing  projects.  We 

 understand  that  if  the  information  about leaving  the  past  assignment  is  known 

 to  the Employer,  Employer would  be  at  liberty  to  remove  the 

personnelfromthepresentassignmentanddebarhimforanappropriateperiodtobedecided 

by the Employer. 

 

 

 

…………………………………………………………..                      Date : ……………… 

(Day/Month/Year

) 

[Signature of authorized representative of the Firm] 

Note:- 

a) Document for Complete address is to be provided. 

b) Document for proof of age is to be enclosed. 

c) Document for proof of qualification is to be enclosed. 

d) Age of the personnel shall not be more than as specified. 

e) Experience Certificates from Employers or as per guidelines of Infracon to be 

attached. 
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APPENDIX-X 

It is noted that applicants/key personnel are not filling all the fields on Infracon 

portal for CVs. This makes evaluation difficult and marks do not tally with self 

evaluation. Therefore bidders are advised to study the Criteria at Appendix EC and 

instruct key personnel to carefully fill the Infracon CV so that error can be 

minimize. For reference the detail of work window appear at the time of filling 

project details is shown below: 
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In addition to selecting/filling required filled following shall be kept in mind:  

1.  For Team Leader Cum Highway Engineer:  

(i) There is sub criteria 2.(d) regarding experience in supervision of EPC 

project having total 5 marks. It is noted that there is no field to specify Item Rate 

Contract (not exactly present form of EPC contract) in Infracon CV format. The 

applicants/key personnel are advised to mentioned this details in “Brief 

Description of duties” field in the CV.  

2. For Resident Engineer Cum Road Safety Expert: 

(i) There is sub criteria 2.(a)(iv) regarding experience in supervision of EPC 

project having total 5 marks. It is noted that there is no field to specify Item Rate 

Contract (not exactly present form of EPC contract) in Infracon CV format. The 

applicants/key personnel are advised to mentioned this details in “Brief 

Description of duties” field in the CV.  

3. For Bridge Structural Engineer: 

(i) There is sub criteria 2.(a)(iii) Experience as Bridge/Structural Engineer or 

equivalent in design/supervision of Major Highway bridges/ ROB/Flyover/ 

any other structures of length more than 100m (viaduct length) having 20 

marks. The field specify in Infracon for range of Bridges i.e. no. bridges between 
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6m to 60m, 60 m to 200 m and more than 200 m. It is difficult to find out exact 

no. of Bridges having more than 100 m viaduct length.  

Therefore to enable authority to give correct marks the no. Bridges 

having total viaduct length more than 100 m the applicants/key personnel are 

advised to mentioned this details in “Brief Description of duties” field in the 

CV. 

(ii) There is sub criteria 2.(a)(iv) Experience as Bridge/Structural Engineer or 

equivalent in design or construction supervision of innovative and specialized 

major bridges  (Pre-cast Segmental, Cantilever Construction, Cable Stayed 

Bridge, Suspension bridges etc.) having 10 marks.  

The field specify in Infracon asked for number of specialized Bridges 

only. The details of type of specialized Bridge executed by Key personnel is not 

clear by simply giving  “No. Of Bridges Constructed with modern technology 

i.e Balanced Cantilever method /span by span method/incremental launching 

or push out method/progressive placement method/cable stayed bridge”.   

Therefore Wherever project of design or construction supervision of 

innovative and specialized major bridges  (Pre-cast Segmental, Cantilever 

Construction, Cable Stayed Bridge, Suspension bridges etc.) has been claimed 

the details of each major bridges such as span arrangement, type of foundation, 

type of super structure shall be mentioned against each claimed bridge in “Brief 

Description of duties” field in the CV.  

4. Highway Design Specialist: 

(i) Bidders are advised to clearly mention the nature of design experience in 

projects under “Brief Description of duties” field in the CV of Infracon for 

marking against criteria 2.(a).(ii) to 2.(a).(vi). 

(ii) There is sub criteria 2.(a)(v) Experience on computer aided design 

methods for civil/Highway Engineering with particular reference to CAD 

application to geometric design for Highway rehabilitation and/or upgrading 

projects having 5 marks. 

There is no field in Infracon to specify the project is designed using CAD 

application. Therefore wherever, experience on computer aided design methods 

for civil/Highway Engineering with particular reference to CAD application to 

geometric design for Highway rehabilitation and/or upgrading projects, has 

been claimed, the type of CAD application etc. details shall be mentioned in 

“Brief Description of duties” field in the CV on Infracon.  

(iii) There is sub criteria 2.(a)(vi) Experience on major Highway projects in 

innovative/non traditional technology and design having 5 marks. 

There is no field in Infracon to specify the experience in design of 

Highway projects having innovative/not traditional technology. Therefore 

Wherever, experience on major Highway projects in innovative/non 

traditional technology and design has been claimed, the details of 

innovative/Non traditional technology and design method the details shall be 

mentioned in “Brief Description of duties” field in the CV on Infracon.  
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8. Bridge Design Specialist: 

(i) Bidders are advised clearly mentioned the projects in which key 

personnel is having Bridge Design experience in “Brief Description of duties” 

field in the CV on Infracon for marking against criteria 2.(a).(ii), 2(a)(iii), 2(b) 

and 2(c). The bridge project or bridges in Highway projects, where key 

personnel has designed the Bridges, shall be clearly mentioned.  

(ii) There is sub criteria 2.(a)(iv) Experience as Bridge/Structural Engineer or 

equivalent in design of innovative and specialized major bridges  (Pre-cast 

Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges 

etc.)having 10 marks.  

The field specify in Infracon asked for number of specialized Bridges 

only. The details of type of specialized Bridge executed by Key personnel is not 

clear by simply giving  “No. Of Bridges Constructed with modern technology 

i.e Balanced Cantilever method /span by span method/incremental launching 

or push out method/progressive placement method/cable stayed bridge”.   

Therefore Wherever project of design or construction supervision of 

innovative and specialized major bridges  (Pre-cast Segmental, Cantilever 

Construction, Cable Stayed Bridge, Suspension bridges etc.) has been claimed 

the details of each major bridges such as span arrangement, type of foundation, 

type of super structure shall be mentioned against each claimed bridge in “Brief 

Description of duties” field in the CV. 
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APPENDIXB-6:TIMESCHEDULEFORPROFESSIONALPERSONNEL 

 

 

 

A. Activity Schedule 

 

Sl. 

No. 

Name Position MonthwiseProgram(informofBarChart) 

[1st,2nd, etc.aremonthsfromthestartofassignment] 

1st 2nd 3r

d 

4
th 5t

h 

6th 7th 8t

h 

9th 10th 11th 12th and 

subseq

uent 

year 

Number 

of 

Months 

1               Subtotal

(1) 

2               Subtotal

(2) 

3               Subtotal

(3) 

4               Subtotal

(4) 

-               - 

-               - 
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APPENDIXB-7 : ACTIVITY(WORKS)SCHEDULE 

 

 

A. ActivitySchedule 

  MonthwiseProgram(informofBarChart) 

[1st,2nd, etc. aremonthsfromthestartofassignment] 
Sl.No. ItemofActivity (Works) 1st 2n 3rd 4th 5th 6th 7th 8th 9th 10

th 11
th 12th 

1 ................................................            

2 ................................................            

3 ................................................            

4 ................................................            

- ................................................            

- ................................................            

 

B. Completion and Submission of Reports 

S.No Reports : Programme :(Date) 

1 Monthly reports 

(Design and Construction) 

 

2 Quarterly Reports  

3 Various others reports as provided in the Concession Agreement 

such as Completion Report 
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL 

AND EXPERIENCE CLAIMED BY THE FIRMS 

(To be submitted on non-judicial Stamp Paper) 

 

 

 

 I, the undersigned, on behalf of _______________________ (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal 

including CV of key personnel and experience claimed by the firm/firms are true and correct 

to the best of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/Authorised Representative of 

the firm* 

Address 

*Lead Member in case of JV 
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SECTION 5:   FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 

AppendixC-1Financialproposalsubmissionform 

 

AppendixC-2Summaryofcosts 

 

AppendixC-3Breakdownofcosts 
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APPENDIX C-1 : FINANCIALPROPOSALSUBMISSIONFORM 

 

 

FROM : (Name of Firm)  

TO : 

 

Address of Employer 

 

 

Sub.: Consultancy Services For Authority’s Engineer For  Up gradation to Two lane with 
paved shoulders configuration for the work  Manglurpir - Mahan (Design Ch. Km. 75/000 

to 107/500)  (Ch. Km. 97/074 to 64/574) of NH-161A in the State of Maharashtra on EPC 
mode. 
 

 

We, the undersigned, offer to provide the consulting services for the above in accordance 

with your Request for Proposal dated [Date], and our proposal. Our attached financial 

proposal is for the sum of [Amount in words and figures]. This amount is exclusive of the 

local taxes which we have estimated at(Amount in Words and Figures). 

 

Our financial proposal shall be binding upon us subject to the modifications resulting from 

contract negotiations,up to the expiration of the validity period of the proposal, i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us,in  executing) the above 

contract,we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal 

and contract execution, if we are awarded the contract, are listed below: 

 

 

Name and Address Amount and Purpose of Commission

of Agents Currency or Gratuity 

 

............................... ........................... 

 

 

 

……..………………… 

 

............................... 

 

........................... 

 

 

 

………………………. 
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We understand you are not bound to accept any proposal you receive. 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the 

firm/Authorised Representative of the 

firm* 

 Name of the firm 

Address 

*Lead Member in case of JV 



Ministry of Road Transport & Highways Requestfor Proposal forAE 

 

46 
 

 

APPENDIX C-2 :  SUMMARY OF COSTS 

 

 

No. 

 

Descriptio

Amount 

(Rs.) 

I Remuneration for Local Professional Staff  

II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 Consultancy Services Tax Payable in India  

 Total Costs(Including Tax)  

 

Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIXC-3 : BREAKDOWNOF  COSTS 

 

I. REMUNERATIONFOR LOCAL PROFESSIONAL STAFF  

  

 

S. No.  Key Personnel 
Man-month in 

Construction 

period of 18 

months  

Man-month in 

Maintenance/De

fect Liability 

period of 48 

months 

Billing 

Rate 

(Rs) 

Amount 

(Rs) 

A: Key Personnel    

1.  Team Leader Cum Senior 

Highway Engineer (common 

for both packages)(Team 

Leader cum Bridge/Structural 

Engineer in case of Specialized 

Bridge project). 

18 12( Including 6 

months 

Continuous 

input of TL after 

project 

completion 

during 

maintenance 

period) 

  

2.  Resident Engineer + Road 

safety Expert,  

18 1x48=48   

3.  Sr. Contract Specialist  6 4   

4.  Senior Quantity Surveyor  18 4   

5.  Bridge/Structural Engineer – 

(Highway Engineer in case of 

Specialized Bridge project) 

18 0   

6.  Material Engineer 18 4   

7.  Highway Design Specialist 3 0   

8.  Bridge Design Specialist 3 0   

 Sub Total 102 72   

B: Sub Professional Staff    

(a) Quantity Surveyor  18 6   

(b) Survey Engineer 18 6   

(c) Lab Technician  18 6   

 Sub Total 54 18   

 

TBN = To Be Named 

 

II. SupportStaff  
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No. Position Name Staff Months Rate/ 

month() 

Amount(R

s

 

) 

1. Office Manager TBN Construction period + 

48 months 

  

2. Accountant cum cashier  TBN Construction period + 48 
months 

  

3 Photocopy Machine 

Operator 

TBN Construction period + 48 
months 

  

4. Computer Operator cum 

steno 

TBN Construction period + 48 
months 

  

5. Office Boy TBN Construction period + 48 
months 

  

     Total:  
 

  

 

III. Transportation (Fixed rate on rental basis) 

 

 

 

S.N

o 

Description 

of Vehicles 

Qty. 

(No. of vehicle-month) 

Total Rate/ 

Vehicle

- Month 

Amoun

t 

 During 

Construction 

Period 

During 

Maintenance / 

DLP Period 

1 Innova / 

Scorpio or 

equivalent 

(not more 

than 3 years 

old) 

 2x18 months= 36 

months 

1X48 84   

2 Ambassador / 

Indica or 

equivalent 

(not more 

than 3 years 

old)  

 1x18 months= 18 

months 

1X48 66   

 Total       
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IV. Duty Travel to Site (Fixed Costs) (For single or 2 projects clubbed together):Professional 

and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The 

quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 

round trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 

 

V.Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. Consultant are 

permitted to open more than one office as per no. of civil packages involved. However, the total 

office area for all offices combined, should not be less than 400 sqm. 

(for Single or two projects clubbed together) 

  

The rent cost includes electricity and water charges, maintenance, Cleaning, 

repairs, etc. complete. 

 

Nos of Months Rate/month Amount 

(Construction period + 48 

months) 

  

 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

 (for Single project or 2 projects clubbed together) 

 

No Item Months Monthly 

Rate 

Amount in 

Rs. 

1. 

 

 

2. 

 

 

3. 

 

 

4. 

Office Supplies 

 

 

Drafting Supplies 

 

 

Computer Running Costs 

 

 

Domestic and International 

Communication 

Construction period + 

48 months 

 

Construction period + 48 

months 

 

Construction period + 48 

months 

 

Construction period + 

48 months 

  

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

                        (for Single or two projects clubbed together) 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 

as per the list given below. The rental rate per month shall be quoted for the total list of Office 

Furniture and Equipment) 

 

No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 
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No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

  Office Furniture (Rental/Hire)           

1 

Executive Table (Godrej make, 
model 
No. T-108 or equivalent) 

each 8   66 0 

2 

Executive Chairs (Godrej 
make, model 
No. PCH-701 or equivalent) 

each 8   66 0 

3 

Tables (Godrej make, model 
No. T-104 
or equivalent) 

each 4   24 0 

4 

Ordinary Chairs Type-1 
(Godrej make, 
model No T-CHR –6 or 
equivalent) 

each 15   24 0 

5 

Tables (for all other staff) 
(Godrej 
make, model No. T-101 or 
equivalent) 

each 4   24 0 

6 

Ordinary Chairs –Type II (for 
all other 
staff) (Godrej make, model No.  
CHR-6 or equivelent 

each 10   24 0 

7 

Steel  Almirah 1270mm x 
765mm x 
440mm (Godrej make, model 
minor plain or equivalent) 

each 6   66 0 

8 

Visitors chairs/Conference 
room chairs 
(Godrej make, model No. 
DCH7004 or equivalent) 

each 6   24 0 

9 

Tables for computers with 3 
drawers, 
key board/mouse pull out 
trays size 
1664mm x 900 (Godrej make. 
Or equivalent as per 
Engineer’s design) 

each 4   24 0 

10 
Printer desks (Godrej make 
orequivalent) 

each 2   24 0 

11 
Side tables (Godrej make or 
equivalent) 

each 4   24 0 
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No. Description Unit Qty. 

Rate/ 
Month 
/unit 
(Rs.) 

Period in 
Months 

Amount 
(Rs.) 

12 

Conference Table (Godrej 
make, model No.T-12 or 
equivalent) 

each 1   24 0 

13 

Revolving Chairs for 
Computer 
Room/Drawing room 

each 5   24 0 

  
Office Equipment 
(Rental/Hire) 

          

1 

Telephone with PABX 
facilities (2 
external lines & 10 internal 
lines) 

each 2   66 0 

2 Photocopier each 1   66 0 

3 Fax each 1   66 0 

4 Air-Conditioner (1.5 Ton) each 3   66 0 

5 Computer PC (state of the art) each 4   66 0 

6 Laser Jet Printers each 3   66 0 

7 
Diesel Generator (20 KVA) 
with running cost 

each 1   66 0 

8 Binding Machine each 1   66 0 

9 

Air Cooler (of 24” size fan 
with suitable pump and shall 
be of either GEC, Khaitan or 
Cool Home make or 
equivalent)  

each 2   66 0 

10 
Water Coolers (Voltas or 
equivalent) 

each 1   66 0 

11 Software LS LS   66 0 

  TOTAL         0 

 

VIII. Reports and Document Printing 

                 (for Single project or two projects clubbed together) 

No. Description No.of 

Reports 

No.of 

Copies per 

Report 

Total 

Nos.Of 

copies 

Rateper 

Copy() 

Amount 
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1 Monthly reports 

 

(18 + 48 

months)= 66 

6 396   

2 Quarterly Reports 22 6 132   

3 Various others reports as 

provided in the EPC 

Agreement such as 

Completion Report 

      5 6 30   

    Total   
(The submission of reports shall be as per guidelines and format issued vide Ministry’s letter no. NH-

15017/36/2016-P&M(SPZ), dated July, 12, 2016 “ Standardisation of reporting responsibility of 

Independent Engineers (IEs)/Authority’s Engineers (AEs) for NH Projects. The above reports are to 

be submitted separately for each civil contract section included in AE services. Submission of each 

type of reports mentioned at Sl. 1,2,3 above for each of the civil contract section will signify one type 

of report under this clause  for payment purposes. E.g. for AE package comprising 2 civil contract 

sections, 1 monthly report will be comprising of monthly report of each of 2 sections.) 

 

IX.  Survey Equipment with Survey Party and Vehicle etc complete 

       (for Single project or two projects clubbed together) 

 

 

Description 

Nos. of Months 

 
Rate 

/month 

 

Amount 

Rental cost towards Survey Equipment 

(GPS/Total station /Auto Level) with 

semiskilled survey Party (4 persons) 

and one dedicated  vehicle for Survey 

Party (inclusive  of vehicle rental 

driver’s salary, fuel operation and 

maintenance etc complete) with rods, 

flags and other sundries 

18   

 

X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 

Proposal. The provisions of Contingency shall be operated with the specific 

approval form the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being specified 

pursuant to the EPC Agreement dated ........... (the “Agreement”),  which has been entered 

into between the Authority and ............. (the “Contractor”) for [Two-Laning] of the **** 

section (km ** to km**) of National Highway No. ** in the State of *** on Engineering, 

Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and marked 

as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein but 

defined in the Agreement shall have, unless repugnant to the context, the meaning 

respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context 

otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of the 

Agreement, and references to Paragraphs shall be deemed to be references to Paragraphs of 

this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 

mutatis mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance 

with the provisions of this Agreement, but subject to obtaining prior written approval of the 

Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an 

obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to 

the Authority in respect of its duties and functions under this Agreement. Such reports shall 

be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every 

month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 

responsibilities to its suitably qualified and experienced personnel; provided, however, that 

it shall not delegate the authority to refer any matter for the Authority’s prior approval in 

accordance with the provisions of Clause 18.2 Model EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of 

Scope under Article 13. 

 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the 

Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned 

written statement relying on good industry practice and authentic literature. 
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4 Construction Period 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings 

furnished by the Contractor along with supporting data, including the geo-technical and 

hydrological investigations, characteristics of materials from borrow areas and quarry sites, 

topographical surveys, and the recommendations of the Safety Consultant in accordance 

with the provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’s Engineer 

shall complete such review and send its observations to the Authority and the Contractor 

within 15 (fifteen) days of receipt of such Drawings; provided, however that in case of a 

Major Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended up to 30 

(thirty) days. In particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and 

furnish its comments within 10 (ten) days of receiving such Drawings. The review of 

drawing should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-

one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be 

adopted by the Contractor for executing the Works, and convey its comments to the 

Contractor within a period of 10 (ten) days from  the date of receipt of the proposed 

methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, 

for interruption and diversion of the flow of traffic in the existing lane(s) of the Project 

Highway for purposes of maintenance during the Construction Period in accordance with 

the provisions of Clause 10.4 Model EPC Agreement. 

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the 

Contractor and send its comments thereon to the Authority and the contractor within 7 

(seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway 

and shall submit a monthly Inspection Report bringing out the results of inspections and the 

remedial action taken by the Contractor in respect of Defects or deficiencies. In particular, 

the Authority’s Engineer shall include in its Inspection Report, the compliance of the 

recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s 

reports and standard samples of manufactured Materials, and such other Materials as the 

Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s 

Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such 

time and frequency and in such manner as specified in the Agreement and in accordance 

with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the 

tests specified in the IRC Special Publication-11 (Handbook of Quality Control for 

Construction of Roads and Runways) and the Specifications for Road and Bridge Works 

issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution 

thereof shall be deemed to be tests conforming to Good Industry Practice for quality 

assurance. 
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or 

number of tests prescribed for each category or type of test for quality control by the 

Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of 

their results shall be determined by the Authority’s Engineer in accordance with the Quality 

Control Manuals. The tests shall be undertaken on a random sample basis and shall be in 

addition to, and independent of, the tests that may be carried out by the Contractor for its 

own quality assurance in accordance with Good Industry Practice. 

4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or 

deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out 

remedial measures. 

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently 

required for the safety of the Project Highway, whether because of an accident, 

unforeseeable event or otherwise; provided that in case of any work required on account of 

a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s 

Engineer shall undertake a review of the progress of construction and identify potential 

delays, if any. If the Authority’s Engineer shall determine that completion of the Project 

Highway is not feasible within the time specified in the Agreement, it shall require the 

Contractor to indicte within 15 (fifteen) days the steps proposed to be take to expedite 

progress, and the period within which the Project Completion Date shall be achieved.  Upon 

receipt of a report from the Contractor, the Authority’s Engineer shall review the same and 

send its comments to the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s 

quality control records and documents before the Completion Certificate is issued pursuant 

to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of 

the Works if the work threatens the safety of the Users and pedestrians.  After the 

Contractor has carried out remedial measure, the Authority’s Engineer shall inspect such 

remedial measures forthwith and make a report to the Authority recommending whether or 

not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the safety of 

suspended works and users, and requires the Authority’s Engineer to inspect such works, 

the Authority’s Engineer shall inspect the suspended works within 3 (three) days of 

receiving such notice, and make a report to the Authority forthwith, recommending 

whether or not such suspension may be revoked by the Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 

Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be.  

For carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, 

the Authority’s Engineer shall act under and in accordance with the provisions of Article 12 

and Schedule-K. 

 

5 Maintenance Period 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its 

monthly Maintenance Programme and for this purpose carry out a joint monthly inspection 

with Contractor. 
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5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to 

evaluate compliance with the Maintenance Requirements and submit a Maintenance 

Inspection Report to the Authority and the Contractor. 

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or 

cause to be carried out, for the purpose of determining that the Project Highway is in 

conformity with the Maintenance Requirements.  It shall monitor and review the results of 

such tests and remedial measures, if any, taken by the Contractor in this behalf. 

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority’s Engineer shall, in conformity with Good Industry Practice, specify the 

permissible limit of deviation or deterioration with reference to the Specifications and 

Standards and shall also specify the time limit for repair or rectification of any deviation or 

deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane 

(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant 

permission with such modifications, as it may deem necessary, within 5 (five) days of 

receiving a request from the Contractor.  Upon expiry of the permitted period of closure, the 

Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay, 

determine the Damages payable by the Contractor to the Authority under Clause 14.5 of 

Model EPC Agreement 

6 Determination of costs and time 

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are 

required to be determined by it under the Agreement. 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 

determined by it under the Agreement. 

6.3 The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

7 Payments 

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the 

Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in 

accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2 Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor 

pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the 

release of 90 (ninety) percent of the amount so determined as part payment, pending issue 

of the Interim Payment Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in 

Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate 

certifying the amount due and payable to the Contractor, after adjustments in accordance 

with the provisions of Clause 19.10 of Model EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC 

Agreement, verify the Contractor’s monthly statement and certify the amount to be paid to 

the Contractor in accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of 

the final payment statement of Maintenance in accordance with the provisions of Clause 

19.16 of Model EPC Agreement. 

8 Other duties and functions 
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The Authority’s Engineer shall perform all other duties and functions as specified in the 

Agreement. 

9     Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 

Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test 

results with comments of the Authority’s Engineer thereon, shall be furnished by the 

Authority’s Engineer to the Authority forthwith. 

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents 

received by it, including ‘as – built’ Drawings and keep them in its safe custody. 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall 

obtain a complete set of as built Drawings in 2 (two) hard copies and in micro film form or 

in such other medium as may be acceptable to the Authority, reflecting the Project 

Highway as actually designed, engineered and constructed, including an as-built survey 

illustrating the layout of the Project Highway and setback lines, if any, of the buildings and 

structures forming part of project Facilities; and shall hand them over to the Authority 

against receipt thereof. 

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall 

mediate and assist the Parties in arriving at an amicable settlement of any Dispute between 

the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of 

Contractor’s Default within one week of its occurrence. 

10.   PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of the 

`Terms of Reference’, and shall be fully responsible for supervising the Designs, 

Construction and maintenance and operation of the facility takes place in accordance with 

the provisions of the EPC Agreement and other schedules. Any  failure  of  the  Authority  

Engineer in  notifying to  Employer and  the Contractor on  non-compliance  of  the  

provisions  of  the  EPC Contract Agreement and other schedules by the EPC Contractor, 

non-adherence to the provision of To Randnon-adherence to the time schedule prescribed 

under ToR shall amount to non-performance. 

 

The Authority Engineer shall appoint its authorized representative, whose all issue  on  

behalf  of  the  AE,  the  Provisional  Completion  Certification  and 

CompletionCertificatealongwiththeTeamLeaderandshallcarryoutanysuch task as may be 

decided by Employer. The AE shall take prior approval of Employer 

beforeissuingProvisionalCompletionCertificationandCompletionCertificate. The  proposal  

submitted  shall  also  include  the  name  of  the  authorized representative along with the 

authorization letter and power of attorney. 

 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be fielded by the Consultants shall be as below: 

 

i. Team Leader Cum Senior Highway Engineer(Team Leader cum Bridge/Structural 

Engineer in case of Specialized Bridge project).. 

ii. Resident Engineer+ Road safety Expert 

iii. Sr. Contract Specialist 
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iv. Senior Quantity Surveyor 

v. Bridge/Structural Engineer(Highway Engineer in case of Specialized Bridge project). 

vi. Material Engineer 

vii. Highway Design Specialist 

viii. Bridge Design Specialist 

11.2 Broad job-description and minimum qualification for key personnel mentioned above is 

enclosed as Enclosure–B. However, higher marks shall be accorded to the Candidate 

with higher relevant qualification and experience. All the CV’s of the personals 

mentioned in Para 5.3 (iii) of Data Sheet shall be evaluated at the time of evaluation of 

technical proposal. The age of all KeyPersonnel should not be more than 65years on 

the date of submission of proposal. Consultants are advised in their own interest to 

frame  the  technical  proposal  in  an  objective manner as far as possible so that the se 

could be properly assessed in respect of points to be given as part of evaluation 

criteria.The bio-data of the keypersonnel should be signed on every sheet by the 

personnel concerned and the last sheet of eachbio-data should also be signed by the 

authorised signatory for the Consultant. The keypersonnel shall also certify at the end of 

their bio-datapr of or math at they have not left any of the Employer works without 

completing of their assignment and have not accepted any other offer at the time of 

signing of the bio-data and as such shall be available to work with the Authority 

Engineer, if the Project is awarded. In case the key personnel leaves the assignment 

without approval of Employer, Employer would be at liberty to take any appropriate 

action against that key personnel including debarment. The CV submitted by selected 

firm/JV shall be hoisted on official website of Employer. 

11.3 In addition to above, consultants are required to propose other keypersonnel,sub- 

professional staff and other field engineers as detailed in Enclosure-A and the 

minimum qualification requirements for the same is enclosed in Enclosure–B. 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract Agreement. 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given 

below.  

 

Period of service 

(in months) 

Construction 

period  

(in months) 

Maintenance/DLP 

Period 

 (in months) 

Construction 

Period + 48 

Months 

18 months 48 

 

The proposed manpower deployment for this period shall be matching the 

activities to be performed during the said period. The time frame for services 

during the deployment of key personnel during this period shall be as shown in 

Enclosure A. 
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13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG shall 

be valid for a period of 2 months beyond the expiry of the Contract period. The BG 

shall be in the format specified in Appendix H of draft contract form and furnished 

from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / 

Any Scheduled Commercial Bank approved by RBI having a networth of not less 

than 500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank 

(issued by a Branch in India) the networth in respect of Indian operations shall only 

be taken into account.  In case of Foreign Bank, the BG issued by Foreign Bank 

should be counter guaranteed by any Nationalised Bank in India. In case of JV, the 

BG shall be furnished on behalf of the JV and not individually by the members. 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

 

 

S. No.  Key Personnel Man-month in 

Construction period of 

18 months 

Man-month in 

Maintenance/Defect 

Liability period of 48 

months 
A: Key Personnel  

1.  Team Leader Cum Senior 

Highway Engineer (common 

for both packages) (Team 

Leader cum Bridge/Structural 

Engineer in case of Specialized 

Bridge project). 

18 12( Including 6 months 

Continuous input of TL 

after project completion 

during maintenance 

period) 

2.  Resident Engineer + Road 

safety Expert 

18 1x48=48 

3.  Sr. Contract Specialist  6 4 

4.  Senior Quantity Surveyor  18 4 

5.  Bridge/Structural Engineer 

(Highway Engineer in case of 

Specialized Bridge project) 

18 0 

6.  Material Engineer  18 4 

7.  Highway Design Specialist 3 0 

8.  Bridge Design Specialist 3 0 

 Sub Total 102 72 

B: Sub Professional Staff  

(a) Quantity Surveyor 18 6 

(b) Survey Engineer 18 6 

(c) Lab Technician 18 6 

 Sub Total 54 18 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer before 

mobilization.  The other inputs like support staff shall also be provided by the Consultant of 

an acceptable type commensuration with the roles and responsibilities of each position. 
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EnclosureB 

 

QUALIFICATION OF KEY PERSONNEL 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER (Full 
Time) 
 
Duties: The Team Leader will reside at project site on a full-time basis throughout the 
period of the construction supervision services.  He will be overall in-charge of the project 

supervision of the construction package.  He shall act as Representative of the consulting 
firm appointed by the Authority.  His duties will involve overall superintendence over the 
Resident Engineers and other experts of the construction package.  He will guide, monitor, 
supervise and control all the activities related to supervision for the construction package.  
He will interact with the Project Director and the other officials of the Authority.  
 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Minimum Professional Experience of 15 years in handling Highway Projects. 

(c) At least 5 years’ experience as Team Leader/Resident Engineer/Project Manager or 

similar capacity in Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar 
capacity of at least two projects (of 20 km of project length or more) in Construction 
Supervision/IE of Highways.  

(e) He should have handled as TeamLeader or similar capacity of at least one Project of 
project  

Preparation/Design of major highway Project of similar configuration (of 20 km of project 

length or more). 

(f) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Management/Construction 
Management/Transportation/Highway Engineering/Structural Engineering or equivalent.  

 (b) Supervised Highway Construction projects with rigid pavements. 
(c) He should have Experience in Supervision of Highway Construction on EPC mode (of 20 km of 
project length or more) of similar configuration and above. 
 

Note:  (1) Similar Capacity includes the following positions 

i) On behalf of Consultant: Team Leader/Resident Engineer/ Senior Highway Engineer 
(Construction Supervision/IE/AE). 

ii) On behalf of Contractor: Project Manager (Construction/ Construction Supervision) 

iii) In Government Organizations: Superintending Engineer (or equivalent) and above 

(2)  Only those projects will be considered for evaluation at S. No. 1(d), and 2(c) above, where 
the input of the personnel is at least 1 (one) year and for S. No. 1(e) where the input of the 
personnel is at least 6 months. 

(3) The permanent  staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued. 
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RESIDENT ENGINEER +ROAD SAFETY EXPERT (Full Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and 
shall coordinate with all other experts of the construction projects and shall report to the 
Team Leader and officers of PIU as per the delegation established.  He shall be directly 
responsible for regulating the construction process i.e. various activities like earthwork, 
Sub-base/base courses, bituminous pavement, bridge/culvert works proposed for being 
carried out under Stipulated specifications/manuals etc.  For this purpose, he shall be 
assisted by other support engineers/personnel.  He shall deal directly with the Highway 

Engineer and other support staff attached to ensure that the construction process is well 
controlled as per established specification controls to avoid later quality control stage 
problems.  In respect of other experts like Material Engineer, Quantity Surveyor, etc., he 
shall be coordinating and regulating their activities to ensure smooth functioning of the 
Construction Package concerned. He should have adequate experience in large quantity of 
earthwork.  He will be required to be fielded throughout the Currency of the project.  The 
candidate is expected to be thoroughly familiar with various standards/specifications, 
contract procedures, design and quality control etc. In addition he will be responsible for 
ensuring road safety during construction and maintenance period of the project,  
 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Minimum Professional Experience of 12 years in Highway Projects. 

(c) At least 5 years’ experience as Resident Engineer/Project Director/Project 
Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on 
similar construction work/Independent Engineering project (similar configuration and above). 

(d) Shouldhavehandledatleast2 Highway projects of 20 km of project length or more of 
similar configuration and above as Resident Engineer or similar capacity in Construction 
Supervision / IE.   

(e) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Highway Engineering/Structural 
Engineering/Geotechnical Engineering. 

(b)  Experience of Construction Supervision on Highway Project on EPC mode (of 20 km of 
project length or more of similar configuration and above).  

 

Note: 

(i) Only those projects will be considered for evaluation at S. No. 1(d), 2(b) above where at 
least 12 months input has been claimed. 

(ii) The permanent staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued. 
_______________________________________________________________________________________
 
SENIOR CONTRACT SPECIALIST  
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Duties: He will be deployed in working season in stages for cumulative duration of period 
mentioned in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  
His key responsibilities will be to guide and assist Team Leader/Employer in all aspects of 
contract management in proper implementation of contract provisions including controlling 
the project cost of the construction package.  He will also be required to offer his advice on 
contractual complications arising during the implementation as per the request of the 
employer.  He will be required to prepare manuals/schedules for the consultants 
team/employer based on the provisions of the contract document.  He will be responsible 
for giving appropriate suggestions in handling claims of the contractors and any dispute 
arising thereof.  
 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Minimum Professional Experience of 15 years in handling highway projects. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway or 
equivalent. 

(d) ) Experience of at least 2 similar nature work as Contract Specialist in Construction / 

Supervision of similar Highway Projects (of 20 km of project length or more of similar 
configuration (2/4/6 laning*) and above) 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 
 

(2) Preferential Qualifications. 

 

(a) Degree in Law/PG in management/certificate course in management/ certificate course 
in construction management/certificate course in contract management. 
 

Note:  (i) Only those projects will be considered for evaluation at S. No. 1(d), 2(e) above where at least 

3 months input has been claimed. 

(ii) The permanent  staff  would  be  considered  those  already  employed  with  the  firm prior  to one 

year from  the  month  during  which  this  Tender  Notice  is  issued. 

________________________________________________________________________________ 

 

 BRIDGE  &STRUCTURAL ENGINEER  

 
Duties: His duties will involve understanding the design provisions of both 
bridges/ROBs/flyovers and culverts, guiding and checking of reinforcement/cable laying 
operations, rectifying any apparent mistakes in respect of them, checking and controlling 
the proper mix designs, Checking the adequacy of proper form-work, laying/compacting of 

concrete including curing operations.  For this purpose, he will work in close coordination 
with the Material Engineer and the Contractor’s Expert to effectively Control the quality of 
execution.  He will be responsible for minor modifications in design of bridges/culverts, 
whenever required during execution. 
 

He should have the following qualification / experience. 

 



Ministry of Road Transport & Highways Requestfor Proposal forAE 
 

64 
 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Minimum Professional Experience of 12 years in handling highway/bridge projects. 

(c) Minimum 5 years’ experience as Bridge/Structural Engineer or equivalent in 
Construction/ Supervision of Bridges/ROB/Flyover/ any other structures (of similar 
configuration and above)  

(d)  Experience in as Bridge/Structural Engineer or equivalent in at least one project of design or 
construction supervision of innovative and specialized major bridges  (Pre-cast Segmental, Cantilever 
Construction, Cable Stayed Bridge, Suspension bridges etc.).   

(e) Experience in as Bridge/Structural Engineer or equivalent in at least two projects of 
design/supervision of Major Highway bridges/ ROB/Flyover/ any other structures of length more than 
100m (viaduct length). 
(g) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Structural Engineering.  

 

Note: (i) Only those projects will be considered for evaluation at S. No. 1(d), 1(e) above where 
at least 12 months input has been claimed. 

(ii)  The permanent  staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued. 
 

MATERIAL ENGINEER  

 

Duties: He will be responsible for supervising all the tests to be done in different stages of 
construction, besides 

ensuring that specified tests are done as per codal stipulations and as per the specifications 
laid down in the contract 

for all the different stages of construction.  He will be coordinating and controlling the 
support personnel placed with 

him and will report to the Resident Engineer and to the Team Leader/Employer’s 
representative as and when 

required. 

 

He should have the following qualification / experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Minimum Professional Experience of 12 years in construction of  Highways / Roads / 
Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of 
Highway projects of similar configuration or more. 

(d)  Experience as Material/ Geotechnical Engineer in Construction/ Construction 
Supervision of at least 2 Highway projects (of 20 km of project length or more of similar 
configuration and above). 
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(e) Must be familiar with material property of road construction material, technical 
specifications and procedures of material tests and testing equipment. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics /Foundation 
Engineering. 

 

Note: (i) Only those projects will be considered for evaluation at S. No. 1(d), above where at 
least 12 months input has been claimed. 

(ii) The permanent  staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued.  
SENIOR QUANTITY SURVEYOR  
Duties: He will be reporting to the Team Leader and give input as and when required 
during the work. He will provide necessary guidance to the Quantity Surveyor, and shall 
issue directions/procedures/formats of reporting to the Quantity Surveyor. He will act as a 
contract specialist also for the construction package, even though the thrust of his 
responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He 
will be responsible for taking all measures required to control the project cost and time over-
runs.  He will examine the claims of the  
contractor, variation orders, if any, and will approved the progress reports as per the project 
requirements. He will approve the measurement of all items of works executed in different 

stages for payment purpose prepared by Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Minimum Professional Experience of 12 years in handling Highway Contracts. 

(c) At least 5 years’ experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in at least two projects in Construction 
Supervision of Highways Projects (of 20 km of project length or more of similar configuration 

(2/4/6 laning*) and above).  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in any branch of civil engineering.  

 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 1(d) above where at least 12 
months input has been claimed. 

(ii) The permanent  staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued. 
 
HIGHWAY DESIGN SPECIALIST  

The Highway Specialist shall be responsible for the review of highway designs and 

drawings using sophisticated computer software and also construction and O&M works. 
Should be a graduate in Civil Engineering from a recognized University (higher 
qualifications will be preferable); His expertise shall include computer aided design methods 
for Civil/Highway Engineering with particular reference to CAD application to the 
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geometric design for highway rehabilitation and/or upgrading projects.  

 

He should have the following qualification/experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Minimum Professional Experience of 12 years in highway works. 

(c) Experience of at least 5 years in Highway Designing works as Highway Design 
/pavement Specialist or equivalent of Highway projects (of similar configuration and above) 

(d) He should have handled as Highway/ pavement Design Engineer or equivalent at least 2 
Supervision Highway Projects of similar configuration (of 20 km of project length or more of 
similar configuration (2/4/6 laning*) and above).  

(e) He should have handled as Highway/ pavement Design Engineer or equivalent at least 2 
DPR Projects of similar configuration (of 20 km of project length or more of similar 
configuration and above). 

(f) Exposure of Computer Software Programmes for Design of Highways 

(g) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Highway Engineering/Pavement engineering or equivalent.  

(b)  Experience in Highway Projects in innovative / non-traditional technology and design. 

 

Note:  

(i) Only those projects will be considered for evaluation at S. No. 1(d), (e) & (f) above where at 
least 3 months input has been claimed. 

(ii) The permanent staff  would  be  considered  those  already  employed  with  the  firm 
prior  to one year from  the  month  during  which  this  Tender  Notice  is  issued. 

 
BRIDGE DESIGN SPECIALIST  

The Bridge Design Specialist shall be responsible for checking the designs of bridges, ROBs, 
interchanges and any other structure to be constructed in the Project highway. He shall also 
review the rehabilitation measures to be proposed by the Concessionaire for existing 
structures based on site condition and structural requirement basis. His expertise shall 
include computer aided design methods for Civil/Structural Engineering with particular 
reference to Structural design. 

 

He should have the following qualification/experience. 

 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognised University.  

(b) Minimum Professional Experience of 15 years in Bridge/Highway Projects.  

(c) 10 years’ experience in similar capacity for design of major highway Bridges 
/ROB/Flyover/ any other structures (of similar configuration and above). 

(d) Experience of designing of at least 4 major highway bridges/ROB/Flyover/ any other 
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highway structures in similar capacity (of similar configuration and above).  

(e) Not more than 65 years of age. 
 

(2) Preferential Qualifications. 

 

(a) Post Graduate Degree in Structural Engineering/CAD.  

(b)  Design experience of major highway bridges/ROB/Flyover/ any other highway 
structures in similar capacity of length 200m or more. (Excluding approaches). 

(d) Experience in similar capacity in innovative and specialised major Bridge Design (Pre-cast 

Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges etc.)  

 
 

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s representative, 

before deployment) 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will 

also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity 

Surveyor.  He will act as a contract specialist also for the construction package, even 

though the thrust of his responsibilities will be in the areas of quantity 

surveying/processing of the invoices etc.  He will be responsible for reporting all 

measures required to control the project cost and time over-runs.  He will examine the 

claims of the contractor, variation orders, if any, and will prepare the progress reports 

as per the project requirements.  For the purpose, he will be required to get the levels 

and quantity measurements checked in all items of works executed in different stages 

for calculations required for payment purpose.  He will be required throughout the 

currency of the project. 

Qualification and experience:  The candidate should be a graduate in Civil 

Engineering with relevant experience in the field of estimating, preparation and 

processing of the invoices, analysing rates, checking survey details etc. of the projects.  

He should have about 8years of relevant professional experience involving resource 

planning and scheduling, quantity survey, cost control, contract management etc.  

Diploma holders with longer relevant experience of about 12years could also be 

considered.  He must have worked as Quantity Surveyors for at least 4 years in any 

National/State Highway Projects.  He should not be more than 60 years of age.  

 

B. Survey Engineer 

Duties: Checking layout of centreline, layout of curves, levels and profiles, etc. will be 

his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in 

preparation of invoices. He shall also be responsible for modifying survey data in case 

any modification is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years for 

BE Civil &6years for Diploma holder. Survey Engineer should be conversant with 

modem survey equipment, total stations, auto level, digital level etc. Diploma holder 

should have worked in at least one major highway project. He should not be more than 

60 years of age.  

C. Lab Technicians: 
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They should be at least Diploma-holders with about 5-6 years of experience in handling 

the quality control tests laboratories for road/bridge works or Graduates in Science 

with about 1 to 2 years of relevant experience in the filed of testing of road / bridge 

projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic  document and shall be modified based on 

particulars of the Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

 

 

 

 

And 

 

 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 
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1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the“Contract”) is made the  day of the 

 

Month of  , 200  , between, on the one hand  (hereinafter 

 

Called the “Client) and, on the other hand, 

 

“Consultants”). 

 

 (hereinafter called the 

 

 

[Note* : If the Consultants consist of morethan one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Client”)and, on the other hand, a joint venture consisting of the following 

entities, each of which will be jointly severally liable to the Client for all the 

Consultants’obligationsunderthis Contract, namely,  and 

 (hereinaftercalled“Consultants”)] 

 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as 

defined  in  the  General  Conditions  of  Contract  attached  to  this  Contract 

(hereinafter called the “Services”); 

 

 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  

required processional skills, and personnel and technical resources, have agreed 

to provide the Services on the terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

1. The following documents attached hereto shall be deemed to for man integral part of 

this Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ 

(b) The Special Conditions of Contract (hereinafter called “SC”); 

(c) The following Appendices : 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be 

inserted below next to the title of the Appendix on the sheet attached hereto 

carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 

 

Appendix B : Reporting Requirements ………………… 

Appendix C : Key Personnel and Sub-consultants ……. 

Appendix D : Medical Certificate ………………………. 

Appendix E : Hours of Work for Key Personnel ………. 

Appendix F : Duties of the Client ……………………… 

Appendix G  : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J: Letter of invitation 

Appendix K : Letter of Award 

Appendix-L: Reply to pre-bid queries 

Appendix-M  : Memorandum of Understanding (in case of JV) 

 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract; in particular 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CLIENT] 

 

 

By 

 

(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CONSULTANTS] 
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By 

(Authorized Representative) 

 

 

 

[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERALCONDITIONS OF CONTRACT 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 

have the following meanings: 

 

(a) “Applicable Law”means the laws and any other instruments having the force of 

law in the Government’s country [or in such other country as may be specified in 

the Special Conditions of Contract (SC)],as they may be issued and in force from 

time to time. 

 

(b)“Contract means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in 

Clause 1 of such signed Contract; 

 

(c) “Effective Date’ means the date on which this Contract comes into force and effect 

pursuant to Clause GC 2.1; 

 

(d)‘foreign  currency’  means  any  currency  other  than  the  currency  of  the 

Government; 

 

(e) ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; 

(g)‘Local currency’ means the Indian Rupees; 

(h)“Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the 

“Authority Engineer(AE)” and includes sub-consultants or Associates engaged 

by the primary consultant. 

 

(i) “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all of these entities; 

 

(j) “Party’ means the Client or the Consultants, as the case may be, and Parties means 

both of them; 

 

(k)“Personnel” means persons hired by the Consultants or by any Sub-Consultants and 

or Associates as Employees and assigned to the performance of the Services 

or any part there of;“Foreign Personnel” means such persons who at the time of 

being so hired had their domicile outside the Government’s Country, “Local 

Personnel” means such persons who at the time of being so hired had their 

domicile inside the Government’s Country; and ‘key personnel’ means the 

personnel referred to in Clause GC 4.2 (a). 

 

(l) "SC"  means  the  Special  Conditions  of  Contract  by  which  these  General 

Conditions of Contract may be amended or supplemented; 
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(m)"Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix A  hereto.  The scope of work will be strictly 

as given in various Clauses in TOR. The approach and methodology to be 

adopted by the Consultant for carrying out the assignment as Authority Engineer  

may  be  modified  depending  on  the  site  requirements  and  work programme 

of the EPC Contract or after mutual discussions with Employer, the EPC 

Contractor and the Authority Engineer. The work plan as indicated by the 

Consultant may be modified accordingly to the site requirements. 

(n)"Sub-consultant and or Associates " means any entity to which the Consultants 

subcontract any part of the Services in accordance with the provisions of Clause 

GC 3.7; and 

(o)"Third Party" means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained here in shall be construed as establish in a relation of master and servant 

or of principal and agent as between the Client and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personnel and Sub-consultants, if any, performing 

the Services and shall be fully responsible for the Services performed by them or on their behalf 

hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language or all matters relating to the mean in go interpretation of 

this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or con sent shall be deemed 

to have been given or made when delivered in person to an authorized representative 

of the Party to whom the communication is addressed, or when sent by registered mail, 

telegram or facsimile to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice here under by giving the other Party notice 

of such change pursuant to the provisions listed in the SC with respect to Clause GC 

1.6.2. 
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1.7 Location 

The Services shall be performed at such locations as are specified in Appendix A 

hereto and, where the location of a particular task is not so specified, at such 

locations. whether in Government's Country or elsewhere, as the Client may 

approve. 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, the Members 

hereby authorize the entity specified in the SC to act on their behalf in exercising all the 

Consultants' rights and obligations towards the Client under this Contract, including 

without limitation the receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Contract by the Client or the Consultants may be taken or 

executed by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC,the Consultants, Sub-consultants and Personnel 

shall pay such taxes, duties, fees and other impositions as may be levied under the 

ApplicableLaw.GST as applicable shall be paid to the consultant while making 

payment for services rendered. The consultants shall then deposit the same with the 

tax authorities and provide a proof of having done so within next 90 days in line with 

policy circulars issued by Employer.  

. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come in to force and effect on the date (the"Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out 

the Services. This notice shall confirm that the effectiveness conditions, if any, listed 

in 

the SC have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective with in such time period after the date of the 

Contract signed by the Parties as shall be specified in the SC, either Party may, by not 

less than four(4)weeks' written notice to the other Party, declare this Contract to be 

null and void, and in the event of such a declaration by either Party, neither Party 

shall have any claim against the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire 

when services have been completed and all payments have been made at the end of 

such time period after the Effective Date as shall be specified in the SC. 

 

2.5 Entire Agreement 
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This Contract contains all covenants, stipulations and provisions agreed by the 

Parties. No agent or representative of either Party has authority to make, and the 

Parties shall not be bound by or be liable for, any statement, representation, promise 

or agreement not set forth herein. 

 

2.6 Modification 

Modification of the terms and conditions of this Contract, including any modification 

of the scope of the Services, may only be made by written agreement between the 

Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, 

however, each Party shall give due consideration to any proposals for modification 

made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract," Force Majeure" means an event which is 

beyond  the  reasonable  control  of  a  Party,  and  which  makes  a  Party's 

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the circumstances, and includes, 

but 

is not limited to, war, riots, civil disorder, earth quake ,fire, explosion, storm, 

flood or other adverse weather conditions, strikes, lock outsoar other 

industrial action ( except where such strikes, lockouts or other industrial 

action are within the power of the Party invoking Force Majeure to prevent), 

confiscation 

or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a party or such Party's Sub-consultants or 

agents  or  employees,  nor  (ii)  any  event  which  a  diligent  Party  could 

reasonably have been expected to both (A) take in to account at the time of the 

conclusion of this Contract and(B)avoid or over come in the carrying out of 

its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

2.7.2 No Breach of Contract 

 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered 

to be a breach of, or default under, this Contract insofar as such inability arises from 

an event of Force Majeure, provided that the Party affected by such an event has 

taken all reasonable precautions, due care" and reasonable alternative measures, all 

with the objective of carrying out the terms and conditions of this Contract. 

 

2.7.3 Measures to be Taken 

 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures  to  remove  such  Party's  inability  to  fulfill  its  obligations 

hereunder with a minimum of delay. 
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(b)A Party affected by an event of Force Majeure shall notify the other Party 

of such event as soon as possible, and in any event not later than fourteen 

(14) days following the occurrence of such event, providing evidence of 

the nature and cause of such event, and shall similarly give notice of the 

restoration of normal conditions as soon as possible. 

 

(c) The Parties  shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any 

action or task, shall be extended for a period equal to the time during which such 

Party was unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 

reasonably and necessarily incurred by them during such period for the purposes of 

the Services and in reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty (30)days after the Consultants, as the result of an event of Force 

Majeure, have become unable to perform a material portion of the Services, the 

Parties shall consult with each other with a view to agreeing on appropriate measures 

to be taken in the circumstances. 

2.8. Suspension 

The Client may, by written notice of suspension to the Consultants, suspend all 

payments to the Consultants here under if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services, provided 

that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall 

request the Consultants to remedy such failure within a period not exceeding thirty 

(30) days after receipt by the Consultants of such notice of suspension. 

2.9 Termination 

2.9.1 By the Client 

The Client may, by not less than thirty (30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be 

a written notice of not less than sixty (60) days),such notice to be given after the 

occurrence of any of the events specified in paragraphs(a)through(h)of this Clause 

GC 2.9.1, terminate this  Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 here in 

above, within thirty (30) days of receipt of such notice of suspension or within such 

further period as the Client may have subsequently approved in writing; 

 

(b)if the Consultants become (or, if the Consultants consist of more than one entity, if any 

of their Members becomes ) in solvent or bankrupt or enter in to any agreements with 

their creditors for relief of debtor take advantage of any law for the benefit of debtors 
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or go into liquidation or receivership whether compulsory or voluntary; 

 

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof; 

 

(d)if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be 

false; 

 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 

this Contract. 

 

(g)if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. For the purpose of this clause: 

 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the selection process or in contract 

execution. 

 

"fraudulent practice" means a misrepresentation of facts in order to influence a 

selection process or the execution of a contract to the detriment of the Borrower, and 

includes collusive practice among consultants (prior to or after submission of 

proposals) designed to establish prices at artificial non-competitive levels and to 

deprive the Borrower of the benefits of free and open competition. 

 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his 

duties in a fair, efficient and diligent manner and if the dispute remains unresolved, 

Employer may terminate this contract. 

 

2.9.2 By the Consultants 

 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause GC2.9.2, terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to this 

Contract and not subject to dispute pursuant to Clause 8 here of within forty-five 

(45)days after receiving written notice from the Consultants that such payment is 

overdue; 

(b)if the Client is in material breach of its obligations pursuant to this Contract and 

has not remedied the same with in forty-five(45) days(or such longer period as 

the Consultants may have subsequently approved in writing) following the 

receipt 
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by the Client of the Consultants' notice specifying such breach; 

(c) if, as the result of Force Majeure, the Consultants are unable to performa material 

portion of the Services for a period of not less than sixty (60) days; or 

(d)if the Client fails to comply with any final decision reached as a result of 

arbitration pursuant to Clause GC 8 hereof. 

  

2.9.3.   Cessation of Rights and Obligations 

 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause GC2.4 here of, all rights and obligations of the 

Parties hereunder shall cease, except: 

(i) such right sand obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii)  the Consultants' obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv)  any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 

GC2.9.1or GC2.9.2 here of, the Consultants shall, immediately upon dispatch or receipt of 

such notice, take all necessary steps to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this purpose to a 

minimum. With respect to documents prepared by the Consultants and equipment and 

materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 

Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Client 

shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultant to the Client}: 

 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed 

prior to the effective date of termination; 

 

(b)reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually 

incurred prior to the effective date of termination; and 

 

(c) except in the case of termination pursuant to paragraphs (a) through (d) of Clause 

GC2.9.1here of, reimbursement of any reasonable cost incident to the prompt and 

orderly termination of the Contract including the cost of there turn travel of the 

Consultants' personnel and their eligible dependents. 
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2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 

2.9.1orinClauseGC2.9.2 here of has occurred, such Party may, within forty-five(45)days after 

receipt of notice of termination from the other Party, refer the matter to arbitration pursuant 

to Clause GC8 here of, and this Contract shall not be terminated on account of such event 

except in accordance with the terms of any resulting arbitral award. 

 

3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carryout their obligations here under with all 

due diligence, efficiency and economy, in accordance with generally accepted professional 

techniques and practices, and shall observe sound management practices, and employ 

appropriate advanced technology and safe and effective equipment, machinery, materials and 

methods" The Consultants shall always" act, in respect of any matter relating to this Contract 

or to the Services, as faithful advisers to the Client, and shall at all times support and safe 

guard the Client's legitimate interests in any dealings with Sub-consultants or Third Parties. 

 

3.1.2 Law Governing Services 

 

The Consultants shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the 

Personnel of the Consultants and any Sub-consultants and or  Associates,  comply  with  the  

Applicable  Law.  The  Client  shall  advise  the Consultants in writing of relevant local 

customs and the Consultants shall, after such notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC 6 here of shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services and, subject to 

Clause GC3.2.2 here of, the Consultants shall not accept for their own benefit any trade 

commission, discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations here under, and the 

Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates, 

as well as the Personnel and agents of either of them, similarly shall not receive any such 

additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client 

on the procurement of goods, works or services, the Consultants shall comply with any 

applicable procurement guidelines of the Client (Employer)and or Associates Bank or of the 

Association, as the case may be , and other funding gencies and shall at all times exercise such 

responsibility in the best interest of the Client. Any discounts or commissions obtained by the 
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Consultants in the exercise of such procurement responsibility shall be for the account of the 

Client. 

3.2.3Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its termination, the 

Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and 

or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be 

disqualified from  providing goods work or services (other than the Services and any 

continuation there of) for any project resulting from or closely related to the Services. . 

 

3.2.4Prohibitionof Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub -

consultants and or Associates and their Personnel not to engage, either directly or indirectly, in 

any of the following activities: 

 

(a) during the term of this Contract, any business or professional activities in the   

Government's  country  which  would  conflict  with  the  activities assigned to  

them under this Contract; and 

 

(b)after  the  termination  of this  Contract,  such other  activities  as  may  be specified in 

the SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, 

either during the term or within two (2) years after the expiration of this Contract, 

disclose any proprietary or confidential information relating to the Project, the 

Services, this Contractor the Client's business or operations without the prior written 

consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability 

under this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be Taken Out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

to take out and maintain, at their (or the Sub-consultants', as the case may be) own 

cost but on terms and conditions approved by the Client, insurance against the risks, 

and for the coverages, as shall be specified in the SC, and (ii) at the Client's request, 

shall provide evidence to the Client showing that such insurance has been taken out 

and maintained and that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and  records in respect 
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of the Services, hereunder, in accordance with internationally accepted accounting 

principles and in such form and detail as will clearly identify all relevant time 

charges and cost, and the bases thereof (including such bases as may be specifically 

referred 

to in the SC);(ii) shall permit the Client or its designated representative periodically, 

and upto one year from the expiration or termination of this Contract, to inspect the 

same and make copies there of as well as to have them audited by auditors 

appointed by the Client; and (iii) shall permit the client  to inspect the Consultant's 

accounts and records relating to the performance of the Consultant and to have them 

audited by auditors appointed by the client. 

 

3.7 Consultants' Actions Requiring Client's Prior Approval 

The Consultants shall obtain the Client's prior approval in writing before taking any of 

the following actions: 

(a) appointing  such  members  of  the  Personnel  as  are  listed  in  Appendix  C 

("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 

(b)entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-consultant and the terms and 

conditions of the subcontract shall have been approved in writing by the Client 

prior to the execution of the sub contract, and (ii) that the Consultants shall 

remain fully liable for the performance of the Services by the Sub- consultant and 

its Personnel pursuant to this Contract; and 

(c) any other action that may be specified in the SC 

3.8 Reporting Obligations 

 

The Consultants shall submit to the Client the reports and documents specified in 

Appendix B here to,in the form, in the numbers and with in the time periods set forth 

in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All plans, drawings, specifications, designs, reports, other documents and software 

prepared by the Consultants for the Client under this Contract shall become and 

remain the property of the Client, and the Consultants shall, not later than upon 

termination or expiration of this Contract, deliver all such documents to the Client, 

together with a detailed inventory thereof. The Consultants may retain a copy of such 

documents and software. Restrictions about the future use of these documents and 

software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

 

Equipment  and  materials  made  available to the Consultants by the Client, or 

purchased by the Consultants with funds provided by the Client, shall be the property 

of the Client and shall be marked accordingly. Upon termination or expiration of this 

Contract, the Consultants shall make available to the Client an inventory of such 
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equipment and materials and shall dispose of- such equipment and materials in 

accordance with the Client's instructions. While in possession of such equipment and 

materials, the Consultants, unless other wise instructed by the Client in writing, shall 

insure them at the expense of the Client in an amount equal to their full replacement 

value. 

4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel 

and Sub-consultants as are required to carry out the Services. 

4.2 Description of Personnel 

 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods 

of engagement in the carrying out of the Services of each of the Consultants' Key 

Personnel are described in Appendix C. If any of the Key Personnel has already 

been approved by the clients his/her name is listed as well. 

 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, 

adjustments with respect to the estimated periods "of engagement of Key 

Personnel set forth in Appendix C may be made by the Consultants by written 

notice to the Client, provided (i) that such adjustments shall not alter the 

originally estimated period of engagement of any individual by more than 

10%or one week, which ever is larger, and (ii) that the aggregate of such 

adjustments shall not cause payments under this Contract to exceed the ceilings 

set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall 

only be made with the Client's written approval. 

 

(c) If additional work is required beyond the scope of the Services specified in 

Appendix A, the estimated periods of engagement of Key Personnel set forth in 

Appendix C may be increased by agreement in writing between the Client and 

the Consultants, provided that any such increase shall not, except as otherwise 

agreed, cause payments under this Contract to exceed the ceilings  set forth in 

Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as 

by name in Appendix C are here by approved by the Client. In respect of other Key 

Personnel which the Consultants propose, to use in the carrying out of the Services, 

the Consultants shall submit to the client for review and approval a copy of their 

biographical data and(in the case of Key personnel to be used within the country of 

the Government) a copy of a satisfactory medical certificate in the form attached here 

to as Appendix D. If the Client does not object in writing(stating the reasons for the 

objection) within thirty (30) calendar days from the date of receipt of such 

biographical data and (if applicable) such certificate, such Key Personnel shall be 

deemed to have been approved by the Client. 
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4.4 Working Hours, Overtime, Leave, etc. 

 

(a)  Working hours and holidays for Key Personnel are set forth in Appendix E 

hereto.Toaccountfortraveltime,foreignPersonnelcarryingoutServicesinside the 

Government's country shall be deemed to have commenced (or finished) work 

in respect of the Services such number of days before their arrival in(or after 

their departure from) the Government's country as is specified in Appendix E 

hereto. 

 

(b)The Personnel of all types engaged by Consultant to provide Services on this 

Contract shall not been titled to be paid for over time or to take paid sick leave or 

vacation leave except as specifiedin Appendix E here to, and except as specified 

in such Appendix, the Consultants' remuneration shall be deemed to cover 

these items. All leave to be allowed to the Personnel is included in the staff-

months of service set for in Appendix C. Any taking of leave by Personnel shall 

be subject to the prior approval by the Client and the  Consultants shall ensure 

that absence for leave purposes will not delay the progress and adequate 

supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the 

Key Personnel. If, for any reason beyond the reasonable control of the 

Consultants, it becomes necessary to replace any of the Personnel, the 

Consultants shall forthwith  provide  as  a  replacement  a  person  of  

equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal action, or 

(ii)has reasonable cause to be dissatisfied with the performance of any of the 

Personnel, then the Consultants shall, at the Client's written request 

specifying the grounds therefore, forthwith provide as a replacement a 

person with qualifications and experience acceptable to the Client. 

 

(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) 

above, the rate of remuneration applicable to such person as well as any 

reimbursable expenditures (including expenditures due to the number of 

eligible dependents) the Consultants may wish to claim as a result of such 

replacement, shall be subject to the prior written approval by the Client. 

Except as the Client may otherwise agree, (i) the Consultants shall bear all 

additional travel and other costs arising out of or incidental to any removal 

and/or replacement, and (ii)the remuneration to be paid to any of the Key 

Personnel provided as a replacement shall be 90% of the remuneration which 

would have been  payable  to  the  Key  Personnel  replaced. However,  for  

the  reason  other than death/extreme medical ground, (i) for total 

replacement upto 33% of key personnel, remuneration shall be reduced by 
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20% (ii) for total replacement upto between 33% to 50%,  remuneration shall 

be reduced by 25% and (iii) for total  replacement  upto    between 50% to 

66%, remuneration shall be reduced by 30%(iv)  For total replacements 

beyond 66% of the key personnel the client may initiate action of higher 

penalty/termination/debarment upto 2 years as considered appropriate. 

Further, after completion of the project, one replacement of key personnels 

shall be allowed without any reduction in the remuneration.  

  For the avoidance of doubt, Key personnel replaced during negotiation 

i.e. accepted before agreement is not included in counting of replacements 

under this clause. 

 

(d) In order to prevent the tendency of the personnel and consulting firm 
to submit incorrect and inflated CV, they should sign every page of CV 
before submission in order to authenticate that CV furnished by them 
is correct. The consulting firm and the personnel through consulting 
firm should be informed by Employer while accepting CV of the new 
personnel that if CV is found in correct and inflated at a later date, the 
personnel accepted would be removed from his assignment and 
debarred from further Employer’s works for an appropriate period to 
be decided by Employer and the new proposed personnel in place of 
removed personnel would be paid 15% less salary than the original 
personnel. 15% reduction in the salary will be imposed as a penalty for 
submitting the incorrect information. This penalty will be imposted 
only once. If the same consulting firm submits incorrect information 
again second time, necessary action will be taken by Employer to 
black-list that firm. 

 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the 

Consultants' performance of the Services in the Government's country a resident 

project manager, acceptable to the Client, shall take charge of the performance of 

such Services. 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 

that the Government shall: 

 

(a) provide the Consultants, Sub-consultants and Personnel with work permits 

and such other documents as shall be necessary to enable the Consultants, 

Sub- consultants or Personnel to perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be 

provided promptly with all necessary entry and exitvisas, residence permits, 

exchange  permits  and  any  other  documents  required  for  their  stay  in 
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Government's country; 

 

(c)  facilitate prompt clearance through customs of any property required for the 

Services and of the personal effects of the Personnel and their -eligible 

dependents; 

 

(d) issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and effective 

implementation of the Services; 

 

(e) assist the Consultants and the Personnel and any Sub-consultants and or 

Associates  employed  by  the  Consultants  for  the  Services  from  any 

requirement to register or obtain any permit to practice their profession or to 

establish themselves either individually or as a corporate entity according to 

the Applicable Law; 

 

(f) grant to the Consultants, any Sub-consultants and or Associates and the 

Personnel of either of them the privilege, pursuant to the Applicable Law, of 

bringing into Government's country reasonable amounts of foreign currency 

for the purposes of the Services or for the personal use of the Personnel and 

their dependents and of withdrawing any such amounts as may be earned 

therein by the Personnel in the execution of the Services: and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel 

any such other assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants at the Consultants shall have, free of charge, un impeded access 

to all land in the Government's country in respect of which access is required for the 

performance of the Services. The Client will be responsible for any damage to such 

land or any  property thereon resulting from  such access  and will indemnify the 

Consultants and each of the Personnel in respect of liability for any such damage, 

unless such damage is caused by the default or negligence of the Consultants or any 

Sub-consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 

 

If, after the date of this Contract, there is any change in the Applicable Law with 

respect to taxes and duties which increases or decreases the cost or reimbursable 

expenses  incurred  by  the  Consultants  in  performing  the  Services,  then  the 

remuneration and reimbursable expenses otherwise payable to the Consultants 

under this Contract shall be increased or decreased accordingly by agreement 

between the Parties hereto, and corresponding adjustments shall be made to the 

ceiling amounts specified in Clause GC 6.1(b). 
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5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes 

of the services and free of any charge, the services, facilities and property described in 

Appendix F at the times and in the manner specified in said Appendix F, provided that 

if such services, facilities and property shall not be made available to the Consultants 

as and when so specified, the Parties shall agree on(i) any time extension that it may 

be appropriate to grant to the Consultants for the performance of the Services, (ii) the 

manner in which the Consultants shall procure any such services, facilities and 

property from other sources, and (iii) the additional payments, if any, to be made to 

the Consultants as a result thereof  pursuant to Clause GC 6.l(c) hereinafter. 

 

5.5 Payment 

 

In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause GC 6 of this Contract. 

 

5.6 Counterpart Personnel 

 

(a) If so provided in Appendix F hereto, the Client shall make available to the 

Consultants, as and when provided in such Appendix F, and free of charge, such 

counter part personnel to be selected by the Client, with the Consultants' advice, 

as shall be specified in such Appendix F. Counterpart personnel shall work 

under the exclusive direction of  the Consultants. If any member of the 

counterpart personnel  fails  to  perform  adequately  any  work  assigned  to  him  

by  the Consultants which is consistent with the position occupied by such- 

member, the Consultants may request the replacement of such member, and the 

Client shall not unreasonably refuse to act upon such request. 

 

(b)If counter part personnel are not provided by the Client to the Consultants as and 

when specified in Appendix F, the Client and the Consultants shall agree on(i) 

how the affected part of the Services shall be carried out, and(ii) the additional 

payments, if any, to be made by the Client to the Consultants as a result there of 

pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

 

6.1 Cost Estimates; Ceiling Amount 

 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under Clause GC2.6 and subject to Clause 

GC 6.1(c), payments under this Contract shall not exceed the ceilings 

specified in the SC. The Consultants shall notify the Client as soon as 
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cumulative charges incurred for the Services have reached 80% of these 

ceilings. 

 

(c) Not with standing Clause GC6.l(b) here of, if pursuant to clauses GC5.3,5.4or 

5.6 hereof, the Parties shall agree that additional payments shall be made to the 

Consultants in order to cover any necessary additional expenditures not 

envisaged in the cost estimates referred to in Clause GC6.1(a) above, the ceiling 

or ceilings, as the case may be, set forth in Clause GC6.1 (b) above shall be 

increased by the amount or amounts, as the case may be, of any such additional 

payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1 (b) here of, the Client shall 

pay to the Consultants(i) remuneration as set forth in Clause GC6.2(b),and(ii) 

reimbursable expenditures as set forth in Clause GC6.2(c).If specified in the 

SC, said remuneration shall be subject to price adjustment as specified in the 

SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time 

actually spent by such Personnel in the performance of the Services after the 

date determined in accordance with Clause GC2.3 and Clause SC2.3 (or such 

other date as the Parties shall agree in writing) (including time for necessary 

travel via the most direct route) at the rates referred to, and subject to such 

additional provisions as are set forth, in the SC. 

 

(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants in the performance of the Services, as specified in Clause SC6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable 

Indian laws withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

 

Billing and payments in respect of the Services shall be made as follows: 

 

(a) The Client shall cause to be paid to the Consultants an interest bearing 

advance payment as specified in the SC, and as otherwise set forth below. The 

advance payment will be due after provision by the Consultants to the Client 

of a bank guarantee by a bank acceptable to the Client in an amount (or 

amounts) and in a currency ( or currencies) specified in the SC, such bank 

guarantee (I) to remain effective until the advance payment has been fully set 

off as provided in the SC, and (ii) to be in the form set forth in Appendix I 

hereto or in such other form as  the Client shall have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15days) after the end of each 
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calendar month during the period of the Services, the Consultants shall submit 

to the Client, in duplicate, itemized statements, accompanied by copies of 

receipted invoices, vouchers and other appropriate supporting materials, of 

the amounts payable pursuant to Clauses GC6.3 and 6.4 for such month. Each 

monthly statement shall distinguish that portion of the total eligible costs 

which pertains to remuneration from that portion which pertains to 

reimbursable expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given in 

schedule of payment above within Sixty(60) days after the receipt by the 

Client of bills with supporting documents. Only such portion of a monthly 

statement that is not satisfactorily supported may be withheld from payment. 

Should any discrepancy be found to exist between actual payment and costs 

authorized to be incurred by the Consultants, the Client may add or subtract 

the difference from any subsequent payments. Interest at the rate specified in 

the SC shall become payable as from the above due date on any amount due 

by, but not paid on. such due date. 

 

(d) The final payment under this Clause shall be made only after the final report 

and a final statement, identified as such, shall have been submitted by the 

Consultants and approved as satisfactory by the Client. The Services shall be 

deemed completed and finally accepted by the Client and the final report and 

final statement shall be deemed approved by the Client as satisfactory ninety 

(90) calendar days after receipt of the final report and final statement by the 

Client unless the Client, within such ninety (90)-day period, gives written 

notice to the Consultants specifying in detail deficiencies in the Services, the 

final report or final statement. The Consultants shall there upon promptly 

make any necessary corrections, and upon completion of such corrections, the 

foregoing process shall be repeated. Any amount which the Client has paid or 

caused to be paid in accordance with this Clause in excess of the amounts 

actually payable in accordance with the provisions of this Contract shall be 

reimbursed by the Consultants to the Client within thirty, (30)  days after 

receipt by the Consultants of notice there of. Any such claim by the Client for 

reimbursement must be made within twelve (12) calendar months after 

receipt 

by the Client of a final report and a final statement approved by the Client in 

accordance with the above. 

 

(e) All payments under this Contract shall be made to the account of the 

Consultants specified in the SC. 

 

7. Fairness and Good Faith 

 

7.1 Good Faith 

 

The Parties under take to act in good faith with respect to each other's rights under 
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this Contract and to adopt all reasonable measures to ensure the realization of the 

objectives of this Contract. 

 

7.2 Operation of the Contract 

 

The Parties recognize that it is impractical in this Contract to provide for every 

contingency which may arise during the life of the Contract, and the Parties hereby 

agree that it is their intention that this Contract shall operate fairly as between them, 

and without detriment to the interest of either of them, and that, if during the term of 

this Contract either Party believes that this Contract is operating unfairly, the Parties 

will use their best efforts to agree on such action as may be necessary to remove the 

cause or causes of such unfairness, but no failure to agree on any action pursuant to 

this Clause shall give rise to a dispute subject to arbitration in accordance with 

Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or 

in connection with this Contractor the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of the 

other Party's request for such amicable settlement may be submitted by either Party 

for settlement in accordance with the provisions specified in the SC. 

9.  Fake CV 

If any case of fake/incorrect/inflated CV is found, it shall be dealt with very severely 

and would result in all possible penal action including blacklisting from future 

projects of MoRTH / NHAI. This would also apply even when the consulting firm is 

not successful in getting the assignment. In case CV of a person is turned out to be 

fake/incorrect/inflated during the assignment, the consultancy firms will have to refund the 

salary and perks drawnincluding interest @12% per annumin respect of the person apart from 

other consequences. In addition to above, 10% of the salary and perks to be refunded 

shall be recovered from the Firm as penalty. 
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GC Clause

III.  SPECIAL CONDITIONS OF CONTRACT 
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A. Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

 

1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

Attention: 

 Telex :   

 

 Facsimile :   

  

Consultant:  Address of Consultant 

Attention:         

 

Cable address :   

 

Telex :   

 

Facsimile :   

 

[Note’ : Fill in the 

Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 

 

(b)in the case of telexes, 24 hours following confirmed transmission; 

 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 

 

(d)in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is: Member (P) Sh. 

 

(Note:IftheConsultantsconsistofajointventureofmorethanoneentity,thenameoftheentitywhos

eaddressisspecifiedinSC1.6.1shouldbeinsertedhere. If the Consultants consist of one entity, 

this Clause 1.8 should be deleted from the SC) 
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1.9 The Authorised 

Representative are: 

For the Client: 

 

 

For the Consultants:   

 

 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, 

fees, levies and other impositions levied under the existing, amended or 

enacted laws during life of this contract and the client shall perform such 

duties in regard to the deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the parties 

may agree in writing. 

 

2.3 The time period shall be one month or such other time period as the Parties 

may agree in writing. 

 

2.4 The time period shall be 66months (18month for construction period and48 

months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except in case of gross negligence or will full misconduct on the part of the 

Consultants or on the part of any person or firm acting on behalf of the 

Consultants in carrying out the Services, the Consultants, with respect to 

damage caused by the Consultants to the Client's property, shall not be 

liable to the Client: 

 

i) for any indirect or consequential loss or damage; and  

ii) Consultant will maintain at its expenses; Professional Liability Insurance   

 

including  coverage  for  errors  and  omissions  caused  by  Consultant’s 

negligence in the performance of its duties under this agreement,(A) For the 

amount not exceeding total payments for Professional Fees and Reimbursable 

Expenditures made or expected to be made to the Consultants here under OR 

(B) the proceeds, the Consultants may be entitled to receive from any 

insurance maintained by the Consultants to cover such a liability, whichever 
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of (A) or (B) is higher. 

iii) The policy should be issued only from an Insurance Company operating in 

 India. 

iv) The policy must clearly indicate the limit of indemnity in terms of“Any 

 One Accident”(AOA)and“ Aggregate limit on the policy period”(AOP)and in 

 no case should be for an amount less than stated in the contract. 

v) If the Consultant enter sin to an agreement with Employer in a joint venture or 

‘in association’,the policy must be procured and provided to Employer by the 

joint venture/in association entity and not by the individual partners of the 

joint venture/association. 

vi) The contract may include a provision thereby the Consultant does not cancel 

the policy mid term with out the consent of the Employer. The insurance 

company may provide an undertaking in this regard. 

(b) This limitation of liability shall not affect the Consultants' liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting 

on behalf of the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall 

be extended annually for five years. PLI shall be uniformly taken for a period of five 

years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act,1988 in respect of motor vehicles operated in India by the Consultants or 

their Personnel or any Sub-consultants or their Personnel for the period of 

consultancy. 

 

(b)Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for 

the period of consultancy. 

 

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d)Employer's liability and workers' compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance with 

the relevant provisions of the Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 

 

(e) Insurance against loss of or damage to(i) equipment purchased in whole or in 

part with funds provided under this Contract, (ii) the Consultants' property 

used in the performance of the Services, and (iii) any documents prepared by 

the Consultants in the performance of the Services. 

 

3.7(c)  The other actions are 

 

"(i)  taking any action under a civil works contract designating the Consultants as 
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"Authority’s Engineer", for which action, pursuant to such civil works contract, 

the written approval of the Client as "Employer" is required". 

 

3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 

 

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C 

shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)  The amount payable Indian Rupee is :   

 

6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

 shall be adjusted as follows : 

 

(i) Consultants shall be paid billing rates for services rendered by the 

personnel of all categories namely (i) key Personnel; (ii) sub- Professional 

personnel and (iii) Support staff on man-moth wise. For calculating billing 

rates of remaining items of the financial proposal, namely (i) transportation, 

(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication 

etc (v) reports & document printing and (vi) survey equipment etc. quoted 

amount of selected consultant will be converted to percentage of civil work 

cost quoted by civil contractor and payment will be made in proportionate 

to the financial progress of the civil work. Beginning 13th months from the 

last date of submission of bid, billing rates shall be increased to cover all 

items of the contract i.e. remuneration, vehicle hire, office rent, 

consumables, furniture etc  @ 5% every 12 months. However, for evaluation 

and award of the Bid proposals, the quoted initial rate (as applicable for 

first 12 months from last date of submission of bid) shall be multiplied by 

the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in 

Indian Rupees and shall be subjected to applicable Indian laws withholding 

taxes if any. 

(ii) Remuneration paid  pursuant to the rates set forth in Appendix G shall be 

adjusted every twelve (12) months (and, the first time, with effect for the 

billing rates earned in the 13thcalendar month after the last date of 

submission of bid) by 5% every 12month for personnel. 

 

Notwithstanding any other provisions in the agreement in this regard, this 

provision will prevail and over ride any other provision to the contrary in this 

agreement. 

 

 

6.2(b)(i) (1) It is under stood (i) that the remuneration rates shall cover (A) such salaries and 

allowances as the Consultants shall have agreed to pay to the Personnel 

as well as factors for social charges and overhead, and (B) the cost of 

backstopping by home office staff not included in the Personnel listed in 
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Appendix C, and (C) the Consultants' fee;(ii) that bonuses or other means of 

profit-sharing shall not be allowed as an element of over head, and (iii) that 

any rates specified for persons not yet appointed shall be provisional and 

shall be subject to revision, with the written approval of the Client, once the 

applicable salaries and allowances are known. 

 

(2)Remuneration for periods of less than one month shall be calculated on an 

hourly basis for actual time spent in the Consultants' home office and directly 

attributable the Services (one hour being equivalentto1/240 th of 

a month) and on a calendar-day basis for times pent away from home office 

(one day being equivalent to 1/30th of a month). 

 

6.2(b)(ii) The rates for foreign and local Personnel are set forth in Appendix G 

 . 

6.4(a) The following provisions shall apply to the interest bearing advance payment and 

the advance payment guarantee : 

 

1)  An advance payment. of 10% of the contract price in proportion to the quoted 

Indian currency (INR) in the bid shall be made within 60days after receipt and 

verification of advance payment bank guarantee. The advance payment along 

with interest will be set off by the Client in equal instalments against the 

statements for the first 12 months of the Service until the advance payment 

has been fully set off. The advance payment shall be in Indian Rupee. 

 

2)  The bank guarantee shall be in the amount and in the currency of the the 

advance payment. 

  

3)  Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10 % per annum . 

6.4(e) The accounts are: 

  .......................... 

[Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 

 

8.2.1  Selection of Arbitrators 

 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or  

an  arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the 

following provisions: 

 

(a) Where the Parties agree that the dispute concerns a technical matter, they 

may agree to appoint a sole arbitrator or, failing agreement on the identity 

of such sole arbitrator or within thirty (30) days after receipt by the other 
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Party of the proposal of a name for such an appointment by the Party who 

initiated the proceedings, either Party may apply to the President, Indian 

Roads Congress, New Delhi, for a list of not fewer than five nominees and, 

on receipt of such list, the Parties shall alternately strike names there from, 

and the last remaining nominee on the list shall be the sole arbitrator for the 

matter in dispute. If the last remaining nominee has not been determined in 

this manner within sixty (60) days of the date of the list, the President, 

Indian Roads Congress, New Delhi, shall appoint, upon the request of either 

Party and from such list or otherwise, a sole arbitrator for the matter in 

dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical matter, 

the Client and the Consultants shall each appoint one arbitrator, and these 

two arbitrators shall jointly appoint a third arbitrator, who shall chair the 

arbitration panel. If the arbitrators named by the Parties do not succeed in 

appointing a third arbitrator within thirty (30) days after the latter of the 

two arbitrators named by the Parties has been appointed, the third 

arbitrator shall, at the request of either Party, be appointed by Secretary, the 

Indian Council of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC8.2.1(b),one Party fails to appoint its 

arbitrator  within  thirty  (30)  days  after  the  other  Party  has  appointed  

its arbitrator, the Party which has named an arbitrator may apply to the 

Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole 

arbitrator for the matter in dispute, and the arbitrator appointed pursuant to 

such application shall be the sole arbitrator for that dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of the 

Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 

national /firm,  where  arbitration  proceedings  shall  be  conducted  in 

accordance with the rules of procedure for arbitration of the United Nations 

Commission on International Trade Law (UNCITRAL) as in force on the date of 

this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function a substitute shall 

be appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause 8.2.1 hereof shall be an internationally/nationally 

recognized legal or technical expert with extensive experience in relation to the 

matter in dispute. 
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8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

 (a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

 (b) The English language shall be the official language for all purposes; and 

 

 (c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 

any objections to or claims of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 

 

 

S. No. Particulars of fee and other 

charges 

Schedule Amount payable per Arbitrator / per 

case 
1. Arbitrator fee  Rs.25,000/- per day  

Or 

Rs. 7 lacs (lump sum) subject to publishing the 

Award within 6 months.  

Or 

Rs. 5 lakhs (Lump-sum) subject to publishing the 

Award after 6 months but before 12 months. 

Note:- The amount of fees already paid for the days 

of hearing @ Rs. 25,000/- would be adjusted in the 

lump-sum payment. 

2. Reading Charges  Rs. 25,000/- per Arbitrator per case including 

counter claim. 
3. Secretarial Assistance and 

Incidental Charges 

Rs. 20,000/- 

4. Charges for Publishing / 

declaration of the Award  

Rs.35,000/- 

5. Other expenses (As per actual against bills subject to maximum of the 
prescribed ceiling given below) 

Traveling Expenses  
 
 
 
 
Lodging and Boarding 

Economy class (By Air), First Class AC  
 
 
 
 
(By Train) and AC Car (By Road) 
 
(a) Rs. 15,000/- per day (in metro cities) 
(b) Rs. 7,000/- per day (in other cities)  
(c) Rs. 3,000/-  per day, if any Arbitrator makes 
their own arrangements. 

6. Local Travel  Rs. 1,500/- per day 

7. Extra Charges for days Rs. 5,000/- per day for outside Arbitrator 
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other than hearing / 
meeting days (maximum 
for 2 days) 

Note: 1. Lodging, boarding and traveling expenses shall be allowed only for those 
members who are residing 100 kms. away from place of meeting.  
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 
considered as Metro Cities.   
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IV.  APPENDICES 

 

Appendix  A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 

performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; dates of 

submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 

 

 

 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 

minimum qualifications. experience of Personnel to be assigned 

to work in India, and staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 

 

C-4 List  of  approved  Sub-consultants  [if  already  available];  same information 

with  respect to their Personnel as in C-l through C-4) 

 

 

 

 

 

Please refer TOR 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed 

in India. If there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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AppendixE: Hours of Work for Key Personnel 

 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support 

Staff/Sub-Consultancy personnel shall work 6 days (Mondays through Saturday) every 

week and observe the Gazetted Holidays of Government of India as Holidays. The 

Consultant shall work as per the work program of the EPC Contractor. In this context in 

case the work plan of the Consultant needs suitable modifications, the same shall be 

carried out and submitted to the client for consideration. The Consultants hours of work 

normally shall match with that of Contractor’s activities on the site. No extra 

remuneration shall be claimed or paid for extra hours of work required in the interest of 

Project completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

 F-1 Services, facilities and property to be made available to the Consultants 

by the Client. 

 

 

 F-2 Counter part  personnel to be made available to the Consultants by the 

Client.] 

 

 

 

Please refer TOR 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H:FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCEBANKGUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 

 

 

WHEREAS   

[Name and address of Consultants]
1 
(hereinafter called “the consultants”) 

has undertaken, in pursuance of Contract 

No. dated   

to provides the services on terms and conditions set forth in this 

Contract __________[Name of contract and brief description of works) (hereinafter called 

the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall 

furnish you with a Bank Guarantee by are cognized bank for the sum specified the rein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultants such a Bank 

Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  andresponsible  to  you,  

on  behalf  of  the  Consultants  up  to  a  total  of 

[amount of Guarantee] 
2
 

  [in words], such sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil 

or argument, any sum or sums with in the limits of [amount of Guarantee] as a 

fore said without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed there under or of any of the Contract 

documents which may be made between you and the Consultants shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 
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such change, addition or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants  or of the Bank. 

 

Notwithstanding anything contained herein before, our liability under this guarantee is

 restricted to Rs.  

(Rs. ) and the guarantee shall remain valid 

till . Unless a claim or a demand in writing is made upon us on or before  

 all our liability under this guarantee shall cease. 

 

 

This guarantee shall be valid for a period of 80 months i.e. upto 2 months beyond the expiry of 

contract of 78 months. 

Signature and Seal of the Guarantor  _________________In presence of 

 

 

Name and Designation   1. 

 

 

 

(Name, Signature & 

Occupation) 

 

Name of the Bank   

 

 

 

Address 2. 

 

 

 

(Name &Occupation) 

 

Date  

 

 

 

1Give names of all partners if the Consultants is a Joint Venture. 
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

 

 

Ref:Bank Guarantee:  _________ 

 

Date:   

 

Dear Sir, 

 

In consideration of M/s.   (hereinafter referred as the "Client", which 

expressionshall,unlessrepugnanttothecontextormeaningthereofincludeitsuccessors, administrators

 and assigns)   having awarded to M/s. 

  (hereinafter referred to as the "Consultant" which 

expression shall unless repugnant to the context or meaning thereof, include its 

successors,administrators,executorsandassigns),acontractbyissueofclient'sContract Agreement  No.  

 dated   and  the  same  having  been 

unequivocallyacceptedbytheConsultant,resultinginaContractvaluedat  

for Contract (hereinafter called the "Contract") 

 

(scope of work) 

and the Client having agreed to make an advance payment to the Consultant for performance of the 

above Contract amounting to (in words and figures) as an advance against Bank Guarantee to be 

furnished by the Consultant. 

 

 

We   

(Name of the Bank) having its Head Office at (here in after referred to as the Bank),which expression 

shall, unless repugnant to the contractor meaning there of, include its success or,administrators 

executors and as signs) do hereby guarantee and under take to pay the client immediately 

on demand any or, all monies payable by the Consultant to the extent of 

 - as aforesaid at any time upto 

 @  without any 

demur, reservation, contest, recourse or protest and/or without any reference to the consultant. Any 

such demand made by the client on the Bank shall be conclusive and binding notwithstanding any 

difference between the Client and the Consultant or any dispute pending be foreany 

Court,Tribunal,Arbitrator or any other authority. weagree that the Guarantee herein contained shall be 

irrevocable and shall continue to be enforceable till the Client discharges this guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank under this 
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Guarantee,from time to time to vary the advanceor to extend the time for performance of the contract by 

the Consultant. The Client shall have the fullest liberty without affecting his guarantee, to postpone 

from time to time the exercise of any powers vested in them or of any right which they might have 

against the Client and to exercise the same at any  time in any manner, and either to enforce or to 

forebear to enforce any covenants, contained or implied,in the Contract between the Client and the 

Consultant any other course or remedy or security available to the Client. The bank shall not be 

relieved of its obligations under the se presents by any exercise by the Client of its liberty with reference 

to the matters a fore said or any of them or by reason of any other act or 

 

for be arance or other acts of omission or commission on the part of the Client or any other 

indulgence shown by the Client or by any other matter or thing whatsoever which under law would but 

for this provision have the effect of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in relation 

to the Consultant's liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is limited to 

 and it shall remain in force upto and including 

 and 

shall be extended from time to time for such period (not exceeding one year), as may be desired by M/s. 

 on whose behalf this 

guarantee has been given. 

 

Dated this  day of 

 200 at  

 

WITNESS 

 

 

  (signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 
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(Official Address) Designation(with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note1:The stamp papers of appropriate value shall be purchased in the name of bank 

who issues the"Bank Guarantee”. 

 

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign commercial 

Bank acceptable to client for Foreign Consultant with counter guarantee from Nationalized 

Bank.Bank guarantee furnished by Foreign consultant shall be confirmed by any Nationalized Bank 

in India. 
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AppendixJ 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 
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Letter of Award 
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Appendix L 
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Minutes of pre-bid meeting 

 

 

 

 

Appendix-M 

Memorandum of Understanding  

 

between  

_____________________ 

 

And 

__________________________  

 

  Whereas the  Ministry Road Transport & Highways, through the Regional 

Office, Mumbai Ministry Road Transport & Highways, through the Regional Office, Mumbai/ 

Ministry of Road Transport & Highways (MoRT&H)/...... State PWD (the ‘ Employer’)  has 

invited proposal for appointment of Authority’s Engineer for __________________ (Name of 

project) hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s 

have agreed to form a Joint Venture to provide the said services to  the Employer as 

Authority’s Engineer;  and 

 

 Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

(i) ___________ will be the lead partner and ____________ will be the other JV 

partner/s. 

 

(ii) ______________ (lead partner) shall be the incharge of overall administration of 

contract and shall be authorised representative of all JV partners for conducting all 

business for and on behalf of the JV during the bidding process and subsequently, 

represent the joint venture for and on behalf of the JV for all contractual matters for 

dealing with the  Employer/EPC Contractor if Consultancy work is awarded to JV. 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all 

the obligation and liabilities relating to the consultancy work and in accordance 

with the Terms of Reference of the Request for Proposal for the Consultancy 

Services. 

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a 

detailed MOU indicating the specific project inputs and role of each partner/s 

along with percentage sharing of cost of services shall be submitted to  the 

Employer (Consultant may submit the detailed MOU along with percentage 

sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 
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_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 

 

 

 

 

DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

  



 

Ministry of Road Transport & Highways Request for Proposal for AE 

 

122 
 

Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

Ref.: Tender No. _________, dated ________ 

 

Bank Guarantee: 

Date: 

WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) 

has submitted his bid dated ______________________ (date) for the Tender No. _________, 

dated_________ (hereinafter called “the Bid”). 

 

KNOW ALL MEN by these presents that We, ______________________ [Name of 

Bank) of___________________________________ [Name of Country] having our registered 

office at________________________ (hereinafter called “the Bank”) are bound 

unto____________________________________________________ [Name of Employer] 

(here in after called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) 
for which payment will and truly to be made to the said Employer the Bank binds himself, his 

successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 
 

THE CONDITIONS of this obligation are: 
 

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid 

document; or 

2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance with the Instructions to Bidder; or 

3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity, 

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders,if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the instructions to 

Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
one or any of the conditions, specifying the occurred condition or conditions.This Guarantee 

will remain in force up to and including the date 180 (one hundred and eighty) days after the 
deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it 

maybe extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted 
toRs.__________ (Rs._________________________) and the guarantee shall remain valid till 

________.Unless a claim or a demand in writing is made upon us on or before ____________ 

all our liability under this guarantee shall cease. 

 

DATE _______________ 

 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 
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Name and Address of the Witness ___________________ 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 

 

Note : The BG  issuing bank bidder is requested to send  bank guarantee confirmation through 

SFMS gateway directly to following bank account of Employer ( Chief Engineer (NH) PWD)-  

Bank Account No -  50003100000092 

Name of Bank Account- PAO(NH)MUMBAI 

Account Type -  GOVT. ACCOUNT 

Bank & Branch Name- SYNDICATE BANK, FORT BRANCH, MUMBAI 
IFSC, CODE-   SYNB0005000 

MICR CODE-   400025014   
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PROCEDURE FOR E-TENDER 
INSTRUCTIONS TO APPLICANTS 

(Note: RFP stands modified to the extent required as per these instructions). 
 
DEFINITIONS 
 
Words in capital and not defined in this document shall have the same meaning as in the 
Request for Proposal (“RFP”). 

 
1) ACCESSING/PURCHASING OF BID DOCUMENTS: 

(i)  It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) 
(in the name of Authorized Signatory / Firm or Organisation / Owner of the Firm or 

organisation) from any of the licensed Certifying Agency (Bidders can see the list of licensed 
CAs from the link www.cca.gov.in) to participate in e-tendering of MoRT&H/ NHAI.  

DSC should be in the name of the authorized signatory as authorized in Appendix III of 

this RFP. It should be in corporate capacity (that is in Bidder capacity / in case of JV in the 

Lead Member capacity, as applicable). The Bidder shall submit document in support of the 

class III DSC. Following may kindly be noted:-  

(a) Registration with e-procurement portal of MoRTH/ NHAI should be valid at least up 

to the date of submission of BID.  

(b) BIDs can be submitted only during the validity of registration.  

 

(ii).  If the firm / Joint Venture is already registered with e-tendering service provider of 
MoRTH/ NHAI, and validity of registration is not expired the firm / Joint Venture is not 

required a fresh registration. 
 

(iii) RFP can be viewed/downloaded, free of cost w.e.f. 27.08.2018 till 10.09.2018 up to 

17:00 hours.  

Following may be noted: 

(a) Bids can be submitted only during the validity of registration with the 
https://eprocure.gov.in . 

(b) The amendments/clarifications to the RFP, if any, will be posted on 
morth.eproc.in 

(iv) To participate in bidding, Applicants have to pay a sum of Rs. 5,000/- (Rs. five 
thousand only) as a cost of the RFP (non-refundable) to “Regional Pay and Accounts 
Officer (NH), Mumbai” through a demand draft payable at Mumbai.  

(v) If the Applicant has already registered with the https://eprocure.gov.in and validity of 
registration has not expired, then such Applicant does not require fresh registration. 

 
 
2) PREPARATION AND SUBMISSION OF APPLICATIONS: 

(i) Detailed RFP may be downloaded from https://eprocure.gov.in and the Bid may be 

submitted online following the instructions appearing on the screen. A Vendor manual 

containing the detailed guidelines for e-tendering system is also available on 

https://eprocure.gov.in.  
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(ii) The following shall be the form of various documents in the Application: 

 
A. Only Electronic Form (to be uploaded on the https://eprocure.gov.in) 

[Refer to Clause 4.1 (preparation and submission of Application) of the 
RFP] 

 
  (a) Technical proposal as indicated in Para ‘B’ below 

(b) Financial proposal as per format prescribed in Section-5 of RFP. 

B. Original (in Envelope) [Refer to Clause 4.1 (preparation and submission 
of Application) of the RFP] 

  
 (I) Technical Proposal in Hard Bound for including: 
 

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of JV;  

(c) Copy of Memorandum of Understanding between JV partners, if 
applicable;  

(d) Copy of Memorandum of Understanding with Associate, if                   
applicable 

(h) Firms credentials as per format prescribed in SECTION-3 OF RFP. 

(i) Technical proposal as per format as prescribed in SECTION-4 OF 
RFP. 

(II) Demand Draft towards cost of RFP of Rs. 5,000/- (Rupees Five thousand 

only) in favour of Regional Pay and Accounts Officer (NH), Mumbai 

payable at Mumbai; 

(III) Bid Security (For the amount given in section 1 of this document) in the 

form of a Bank Guarantee and the format specified in this document in favor 

of Regional Officer MoRTH, Mumbai. The BG  issuing bank bidder is 

requested to send  bank guarantee confirmation through SFMS gateway 

directly to following bank account of Employer ( Chief Engineer (NH) 

PWD)-  

Bank Account No - 50003100000092 
Name of Bank Account- PAO(NH)MUMBAI 
Account Type -  GOVT. ACCOUNT 
Bank & Branch Name- SYNDICATE BANK, FORT BRANCH, MUMBAI 
IFSC, CODE-  SYNB0005000 

MICR CODE-  400025014 

(IV) Duly executed on plain paper ‘Integrity Pact’ as per enclosed format. 
 

(iii) The Applicant shall submit the original documents specified above in point No.2 (ii)B 

together with their respective enclosures and seal it in an envelope and mark the 

envelope as “Technical Proposal” for the Project for which proposal is submitted and 

name and address of the Applicant. The envelope must be clearly marked “DO NOT 
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OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”.  In 

addition, the Application due date should be indicated on the right hand corner of the 

envelope. The original documents should be submitted before 17:00 hours Indian 

Standard Time on 11.09.2018, at any of the below mentioned address in the manner and 

form as detailed in the RFP. A receipt thereof should be obtained from the below 

mentioned person. 

Shri V.S.Deshpande 

Chief Engineer (NH) 

Public Works Department 

5th Floor 

Konkan Bhawan 

CBD Belapur 

Navi Mumbai 

Shri B.D.Theng 

Superintending 

Engineer (NH) 

Bandhkam Sankul Civil 

Line Nagpur 

Shri R.B.Zalte 

Executive Engineer 

National Highway 

Division,Akola 

Bandhkam Bhavan 

Gorakshan Road Akola. 

 

 
(iv) The Applicant shall upload scanned copies of the documents as specified in point nos. 2 

(ii) (A) & (B) above on the https://eprocure.gov.in before 17:00 hours Indian Standard 

Time on the Application due date i.e 10.09.2018. No hard copy of the documents as 

specified in point nos. 2 (ii) (A) above is required to be submitted. In the event of any 

discrepancy between the original and the copy (in electronic form), the original shall 

prevail.  

(v) It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or 

ZIP only. The Applicants can upload a single file of size of 10 MB only but can upload 

multiple files. 

3.  Modification/Substitution/Withdrawal of bids: 
 
(i)  The Bidder may modify, substitute or withdraw its e- bid after submission. Prior to the 

Bid Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or 
after the Bid Due Date. 

(ii)  Any alteration/modification in the Bid or additional information supplied subsequent 
to the Bid Due Date, unless the same has been expressly sought for by the Authority, 
shall be disregarded. 

(iii)  For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 
upload/resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and 
can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid 
for any reason, bidder cannot re-submit e-bid again. 

 

4. OPENING AND EVALUATION OF APPLICATIONS:  

(i) Opening of Proposals will be done through online for Financial Proposal and both on-
line and manually for Technical Proposal. 
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(ii)      For participating in the tender, the authorized signatory holding Power of Attorney 
shall be the Digital Signatory. In case the authorized signatory holding Power of 
Attorney and Digital Signatory are not the same, the bid shall be considered non-
responsive.  

 
The Authority shall open Envelope containing Technical Proposal received as 
mentioned in point nos. 2 (ii) B at 11:00 hours Indian Standard Time on bid opening 
date i.e. 18.09.2018 in the presence of the Applicants who choose to attend. This 
Authority will subsequently open the Technical Proposal as mentioned in point No.2 
(ii) A(a) above and evaluate the Applications in accordance with the provisions set out 
in the RFP.  

 
(iii)    The Financial Proposal 2 (ii) A (b) will be opened of the short listed applicants who 

qualify for financial opening as per RFP. The date of opening of Financial Proposal will 
be notified later on. 

 

 
DISCLAIMER 
 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 
 


