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Ministry of Road Transport & Highways  

Government of India 
Consultancy Services for FS/DPR of following  Projects  

 

 
 

REQUEST FOR PROPOSAL (RFP) 

<December, 2016> 
 

  Executive Engineeer, 

                                 National Highway division, 

           Karwar. 
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Sl. 

No. 

Name of work / NH No. Section State Tentative 

Length 

(in Km) 

Packag

e No. 

1 “Consultancy Services for Feasibility Study, cum DPR, Survey 

and Preparation of Land plan for Upgradation of State 

Highway to National Highway by Adopting  LiDAR or similar 

technology for widening to Two lane with paved Shoulders 

from Karwar-Kaiga-Mundgod-Savanur-Gadag-

Gajendragad. for an approximate length of 318.00 Kms 

(including  Bypass  or Flyover Wherever necessary in 

Town/City limits)  in the State of Karnataka”. 

Karwar-Kaiga-

Mundgod-

Savanur-

Gadag-

Gajendragad.  

Karnataka. 318.00 1 
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Ministry of Road Transport & Highways  

Government of India 
 

NOTICE INVITING TENDER (NIT) 

 

 

1. Executive Engineer, N.H. Division, Karwar has been assigned with  the entrustment of the work of (as 

per Annexure I ). 
 

 
 

2. Proposals are  hereby  invited from eligible  Consultants  for  preparation of Detailed 

Project Report of “ Above mentioned works” The Letter of Invitation (LOI) and Terms of 
Reference (ToR) including Request for Proposal (RFP) is available online on e-tender portal of 

MORT&H https://morth.eproc.in.The document can also be downloaded from <Agency Website>. 
Cost of the Document in MORT&H the form of a Non- refundable document fee of Rs. 5,000 

(Rupees Five Thousand only) in the form of Demand Draft favouring Executive Engineer, N.H. 
Division, Karwar  and payable at <Karwar> must be furnished in a separate envelop while 

submitting the proposal. 
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Sl. 

No. 
Name of work / NH No. Section State 

Tentative 

Length (in 

Km) 

Package 

No. 

1 “Consultancy Services for Feasibility Study, cum DPR, 

Survey and Preparation of Land plan for Upgradation of 

State Highway to National Highway by Adopting  LiDAR 

or similar technology for widening to Two lane with paved 

Shoulders from Karwar-Kaiga-Mundgod-Savanur-

Gadag-Gajendragad. for an approximate length of 318.00 

Kms (including  Bypass  or Flyover Wherever necessary in 

Town/City limits)  in the State of Karnataka”. 

Karwar-

Kaiga-

Mundgod-

Savanur-

Gadag-

Gajendragad 

.  

Karnataka. 318.00 1 

https://morth.eproc.in/


 

3.The RFP has also been uploaded on “INFRACON” (www.infracon.nic.in). As such before 

submitting the proposal the Consultant shall mandatorily register and enlist themselves (the firm 
and all key personnel), on the MoRTH portal “INFRACON” and furnish registration details along 

with its RFP. A copy of Infracon Operation Procedure is also enclosed for bidder’s reference. 
 
 
4.All the bidders registered on Infracon shall form a Team on Infracon and which would be 

assigned unique Infracon Team ID. Bidders while submitting the proposal shall quote the 

Infracon Team ID. 

 

 

5.Bid must be submitted online at e-tender portal of MORT&H https://morth.eproc.in on or before 

<Time, Date> 

 
 
6.The following schedule is to be followed for this assignment: 

 

 
 Start for downloading of bid: 16.00 Hours Dated: 09-12-2016 

 Last date for submission of queries: 16.00 Hours Dated 27-12-2016   
     Pre bid meeting: 11.00 Hours Dated 28-12-2016 (Place: office of the Executive     

                                                 Engineer, National Highway Division, Karwar)  
 Deadline for Submission of bids : 16.00 Hours Dated: 09-01-2017 

   
                                                                                                                        Yours sincerely, 

 

        Executive Engineer, 
    National Highway Division, 

      Karwar. 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

                                                                -5- 
 
 
 
 
 
 
 

http://www.infracon.nic.in/
https://morth.eproc.in/


Tel: 08382-225283   Fax: 08382-225981 

E-mail: eenhkwr@gmail.com   Website: https://morth.e-proc.in 

 
 
 
 
 

Letter of Invitation (LOI) 

 
NIT No.: EE/NHDK/AE/ Consultancy Services /2016-17 /          Dated:  

 
 

Dear Sir, 

 

Sub: Consultancy Services for the work of (as per Annexure-I). 

 

1.Introduction 

 

1.1.The Executive Engineer, National Highway Division, Karwar has  been  entrusted  with  

the  assignment o f as per . as per Annexure-I Executive Engineer,  National Highway Division, 

Karwar now invites proposal from Technical consultants for carrying out  detailed project 

report as per details given in Annexure-1. 

 

 1.2A brief description of the assignment and its objectives are given in the Appendix-I, 

“Terms of Reference”. 

 
 1.3.The  Executive Engineer,  National Highway Division, Karwar. invites Proposals (the 

“Proposals”) through e-tender (on-line bid submission) for selection of Technical Consultant 

(the “Consultant”) who shall prepare DPR. A Consultant with “a Particular Team” may 

submit proposals for more than one package. However, a Consultant is not allowed to bid for 

a package with more than one team. For the sake of clarity, it is mentioned that one consultant 

can not submit two proposals/ bids for the same package. A consultant (either as sole or as in 

JV/Association) can be awarded only upto 2 packages. Consultants are hereby invited to 

submit proposals in the manner as prescribed in the RFP. A Consultant with “a Particular 

Team” may submit  
only one “proof of eligibility (Part 1)” and “Technical Proposal (Part II)” for any number 

of packages applied for by them. However, the packages for which a Consultant with “a 

Particular Team” applies should be clearly mentioned. Financial proposal for each 

package are to be submitted separately. Financial proposal are only to be submitted online 

and no hard copy of the financial proposal should be submitted. The most preferred bidder 

(H-1) for each package would be determined on the basis of Quality and Cost as 

mentioned in the RFP. Award of work to a Consultant with “a Particular Team” either as 

sole or as in JV/Association shall be limited to one package only. In case, a Consultant 

with “a Particular Team” turns out to be the most preferred bidder (H-1) in more than one 

package, the package which is to be awarded to this Consultant with “a Particular Team” 

shall be determined on the basis of least cost to  Executive Engineer,  National Highway 

Division, Karwar. considering the financial quote of H-1 bidder and H-2 bidder limited to 

those packages, which shall be worked out as per the procedure given in the RFP. The 

consultants are hereby invited to submit proposals in the manner prescribed in the RFP. 
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 1.4The consultants shall submit proposals either in sole capacity or in JV or in 

Association. Joint Venture/Association shall not have more than two firms. Any entity 

which has been barred by the Ministry of Road Transport and Highways (MORTH) or its 

implementing agencies for the works of Expressways, National Highways, ISC and EI 

Works and the bar subsists as on the date of application, would not be eligible to submit 

the bid, either individually or as a member of a Joint Venture. 

 
 1.5 To obtain first hand information on the assignment and on the local conditions, the 

consultants are encouraged to pay a visit to the client, local State PWDs and the project 

site before submitting a proposal and attend a pre-proposal conference. They must fully 

inform themselves of local and site conditions and take them into account in preparing the 
proposal. 

 
 1.6.Financial Proposals will be opened only for the firms found to be eligible and scoring 

qualifying marks in accordance with Para 5 hereof. The consultancy services will be 
awarded to the highest ranking consultant on the basis of Quality and Cost. 

 
 1.7.Please note that (i) costs of preparing the proposal and of negotiating the contract, 

including visits to the Client, etc., are not reimbursable as a direct cost of the assignment; 

and (ii) Client is not bound to accept any of the proposals submitted and reserve the right 
to reject any or all proposals without assigning any reasons. 

 
 1.8.The proposals must be properly signed as detailed below: 

 

 1.8.1i.by the proprietor in case of a proprietary firm  
 by the partner holding the Power of Attorney in case of a firm in partnership (A 

certified copy of the Power of Attorney on a stamp paper of Rs. 100 and duly 
notarized shall accompany the Proposal).  

 by a duly authorized person holding the Power of Attorney in case of a Limited 
Company or a corporation (A certified copy of the Power of Attorney on a stamp 
paper of Rs. 100 and duly notarized shall accompany the proposal).  

 by the authorized representative in case of Joint Venture. 

 

 1.8.2.In case a Joint Venture/Association of firms, the proposal shall be accompanied by a 
certified copy of legally binding Memorandum of Understanding (MOU) on a stamp 
paper of Rs.100, signed by all firms to the joint venture confirming the following therein:  
 Date and place of signing  
 Purpose of Joint Venture/Association (must include the details of contract works 

for which the joint venture has been invited to bid)  
 A clear and definite description of the proposed administrative arrangements for 

the management and execution of the assignment. Name of Lead Firm and other 
partner of JV should be clearly defined in the MOU 
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 Delineation of duties/ responsibilities and scope of work to be undertaken by each 
firm along with resources committed by each partner of the JV/Association for the 
proposed services  

 An undertaking that the JV firms are jointly and severally liable to the Employer 
for the performance of the services  

 The authorized representative of the joint venture/Association 
 

 

The Association firm shall give a Letter of Association, MOU as in i) to vi above except v, 
letter of Authorization, copies of GPA/SPA for the person signing the documents and a 
certificate of incorporation. 

 

 1.8.3.In case of Joint venture, one of the firms which preferably have relatively higher 

experience, will act as the lead firm representing the Joint Venture. The duties, 

responsibilities and powers of such lead firm shall be specifically included in the MOU 

/agreement. It is expected that the lead partner would be authorized to incur liabilities and 

to receive instructions and payments for and on behalf of the Joint Venture. Payment to be 

made to the JV can also be made to the account of the JV. For a JV to be eligible for 

bidding, the experience of lead partner and other partner should be as indicated in data 

sheet. 

 

 1.8.4.A firm can bid for a project either as a sole consultant or in the form of joint venture 
with other consultant or in association with any other consultant. However, alternative 

proposals i.e. one as sole or in JV with other consultant and another in association / JV 

with any other consultant for the same package will be summarily rejected. In such cases, 
all the involved proposals shall be rejected. 

 

 1.9.Pre-proposal conference shall be held on the date, time and venue given in Data Sheet. 

 

 1.10 Bid Security 

 

 1.10.1.The applicant shall furnish as part of its Proposal, a Bid Security of Rs 2,00,000 ( 

Rupees two lakhs only) in the form of a Bank Guarantee issued by one of the 

Nationalized/Scheduled Banks in India in favour of the  Executive Engineer,  National 

Highway Division, Karwar payable at Executive Engineer,  National Highway Division, 

Karwar.  (the “Bid Security”) valid for a minimum period of 150 days (i.e.30 days 

beyond the validity of the bid) from the last date of submission of proposals. This Bid 

Security is returnable not later than 30 (thirty) days from the date of Opening of the 

Financial proposals except in case of the two highest ranked Applicants. Bid Security of 

the Selected Applicant and the Second ranked Team shall be returned, upon the Selected 

Applicant signing the Agreement. 

 

 1.10.2.Any Bid not accompanied by the Bid Security of the required value and minimum 

required validity shall be rejected by the Authority as non-responsive. 
 
 1.10.3.The  Executive Engineer,  National Highway Division, Karwar shall not be liable to 

pay any interest on the Bid Security and the same shall be interest free. 
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 1.10.4.The Applicant, by submitting its Application pursuant to this RFP, shall be deemed to 

have acknowledged that without prejudice to the  Executive Engineer,  National Highway 

Division, Karwar. any other right or remedy hereunder or in law or otherwise, the Bid 

Security shall be forfeited and appropriated by the Authority as the mutually agreed pre-

estimated compensation and damage payable to the Authority for, inter alia the time, cost 

and effort of the  Executive Engineer,  National Highway Division, Karwar. in regard to 

RFP including the consideration and evaluation of the Proposal under the following 

conditions: 

 

 a)If an Applicant withdraws its Proposal during the period of its validity as 

specified in this RFP and as extended by the Applicant from time to time 
 

 b)In the case of the Selected Applicant, if the Applicant fails to reconfirm its 

commitments during negotiations as required vide Para 6 
 

 c)In the case of a Selected Applicant, if the Applicant fails to sign the Agreement 
 

2 Documents 

 

 2.1.To enable you to prepare a proposal, please find and use the attached documents listed 
in the Data Sheet. 

 

 2.2.Consultants requiring a clarification of the documents must notify the Client, in 
writing, by 16.00 Hours Dated 27-11-2016. Any request for clarification in writing or by 

tele-fax/e-mail must be sent to the Client’s address indicated in the Data Sheet. The Client 
will upload replies to pre-bid queries on its website. 

 

 2.3.At any time before the submission of proposals, the Client may, for any reason, 
whether at its own initiative or in response to a clarification requested by a Consulting 

firm, modify the Documents by amendment or corrigendum. The amendment will be 

uploaded on  Executive Engineer,  National Highway Division, Karwar. website. The 
Client may at its discretion extend the deadline for the submission of proposals and the 

same shall also be uploaded on  Executive Engineer,  National Highway Division, Karwar  
website. 

 

 3.Preparation of Proposal 

 

The proposal must be prepared in three parts viz., Part 1: Proof of eligibility  
Part 2: Technical Proposal Part 3: Financial Proposal 

 

 3.1.Document in support of proof of eligibility 

 

 3.1.1.The minimum essential requirement in respect of eligibility has been indicated in the 

Data Sheet. The proposal found deficient in any respect of these requirements will not be 
considered for further evaluation. The following documents must be furnished in support 

of proof of eligibility as per Formats given in Appendix-II: 
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 i)Forwarding letter for Proof of Eligibility in the Form-E1. 

 

 ii)Firm’s relevant experience and performance for the last 7 years: Project 
sheets in support of relevant experience as per Form-E2/T3 supported by the 
experience certificates from clients in support of experience as specified in data  
sheet for the project size preferably in terrain of similar nature as that of proposed 

project shall be submitted. Certificate should indicate clearly the firms 

Design/DPR experience, in 2/4-/6- laning of highway, structures like bridges, 

Viaducts, tunnels, hill slope stabilization, rock bolting, ground improvement, etc. 

Scope of services rendered by the firm should be clearly indicated in the certificate 

obtained from the client. The information given in Form E2/T3 shall also be 

considered as part of Technical Proposal and shall be evaluated accordingly. The 

Consultants are therefore advised to see carefully the evaluation criteria for 

Technical Proposal and submit the Project Sheets accordingly. 

 

 iii)Firm’s turnover for the last 5 years: A tabular statement as in Form E3 

showing the turnover of the applicant firm(s) for the last five years beginning with 

the last financial year certified by the Chartered Account along with certified 
copies of the audit reports shall be submitted in support of the turnover. 

 
 iii)Document fee: The fee for the document amounting to Rs. 5,000 (Rupees Five 

Thousand only) in the form of Demand Draft favoring  Executive Engineer,  

National Highway Division, Karwar. payable at <Location> must be furnished in a 

separate envelope while submitting the proposal. 

 

 v)Bid Security: Bank Guarantee in support of bid security for an amount specified  
in Data Sheet and having validity for a minimum period of 150 days (i.e.30 days 
beyond the validity of the bid), from the last date of submission of proposals in the 
Form E4. 

 

 vi)Power of Attorney on a stamp paper of Rs.100 and duly notarized authorizing 
to submit the proposal 

 
 vii)In case a Joint Venture/Association of firms, the proposal shall be 

accompanied by a certified copy of legally binding Memorandum of 

Understanding (MOU) on a stamp paper of Rs.100, signed by all firms to the joint 
venture/Association as detailed at para 1.8.2 above 

 
 3.1.2.The minimum essential requirement in respect of eligibility has been indicated in the 

data sheet, the proposal found deficient in any respect of these requirements will not be 
considered for further evaluation. 

 

3.2.Technical Proposal 

 
 3.2.1.You are expected to examine all terms and instructions included in the Documents. 

Failure to provide all requested information will be at your own risk and may result in 
rejection of your proposal. 
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 3.2.2.During preparation of the technical proposal, you must give particular attention to 
the following: 

 

Total assignment period is as indicated in the enclosed TOR. A manning schedule in 

respect of requirement of key personnel is also furnished in the TOR which shall be 

the basis of the financial proposal. You shall make your own assessment of support 

personnel both technical and administrative to undertake the assignment. Additional 

support and administrative staff need to be provided for timely completion of the project 

within the total estimated cost. It is stressed that the time period for the assignment 

indicated in the TOR should be strictly adhered to. 

 

 3.2.3.The technical proposal shall be submitted strictly in the Formats given in Appendix- 
III And shall comprise of following documents: 

 

 i.Forwarding letter for Technical proposal duly signed by the authorized person on 
behalf of the bidder, as in Form-T-1 

 

 ii. Details of projects for which Technical and Financial Proposals have been 
submitted by a Consultant with a particular Team as in Form-T-2 

 
 iii. Firm’s references - Relevant Services carried out in the last seven years as per 

Form-E2/T-3. This information submitted as part of Proof of Eligibility shall be 
evaluated and need not be submitted again as a part of the Technical proposal 

 
 iv. Site Appreciation: limited to four A4 size pages in 1.5 space and 12 font including 

photographs, if any (Form-T-4). 

 
 v. Comments on Terms of Reference: limited to two A4 size pages in 1.5 space and 12 

font (Form-T-5). 

 

 vi The composition of the proposed Team and Task Assignment to individual 
personnel: Maximum three pages (Form-T-6). 

 
 vii. Proposed methodology for the execution of the services illustrated with bar charts 

of activities, including any change proposed in the methodology of services indicated 
in the TOR, and procedure for quality assurance: Maximum 4 pages (Form-T-7) 

 

 viii. The proposal should clearly identify and mention the details of Material Testing 

lab facilities to be used by the Consultants for the project (Form-T-8). In this 

connection, the proposals of the Consultants to use in-house lab facilities up to a 

distance of maximum 400 km from the project site being feasible would be accepted. 

For all other cases suitable nearby material Testing Laboratory shall be proposed 

before Contract Agreement is executed. 

 
 ix. The proposal shall indicate as to whether the firm is having the facilities for 

carrying out the following field activities or these are proposed to be outsourced to 
specialized agencies in the Form- T-9 

 
 -11- 



 a)Pavement Investigation 

 b)Geo-technical Investigation 

 

In case the consultant envisages outsourcing any or all of the above services to 

the expert agencies, the details of the same indicating the arrangement made 

with the agencies need to be furnished. These agencies would however, be 

subject to approval of the client to ensure quality input by such agencies during 

technical negotiation before award of the work. For out-sourced services, 

proposed firms/consultants should have such experience on similar projects 

 

 x. Details of office equipment and software owned by the firm in Form-T10 

 
 xi.CVs of Key Personnel in Form-T11. 

 

 CVs of Key Persons: 

 

i. The CVs of the key personnel in the format as per Form T-11 is to be furnished. It may 
please be ensured that the format is strictly followed and the information furnished therein 

is true and correct. The CV must indicate the work in hand and the duration till which the 

person will be required to be engaged in that assignment. Experience certificates shall also 

be submitted. If any information is found incorrect, at any stage, action including 
termination and debarment from future  Executive Engineer,  National Highway Division, 

Karwar. projects upto 2 years may be taken by  Executive Engineer,  National Highway 

Division, Karwar. on the personnel and the Firm. 

ii. . No alternative to key personnel may be proposed and only one CV may be submitted 

for each position. The minimum requirements of Qualification and Experience of all key 

personnel are listed in Enclosure-II of TOR. CV of a person who does not meet the 

minimum experience requirement as given at enclosure-II of TOR shall be evaluated 

and the marks obtained shall be taken into consideration during evaluation of 

Technical Proposal (except Team leader). However if a firm with such key personnel is 

declared the “most preferred bidder” for a particular package , such key personnel 

should be replaced at the time of Contract Negotiations with a person meeting 

requirements of Qualification and Experience as given at enclosure-II of TOR and 

whose CV secures 75 % marks and above. If a proposed key personnel does not possess 

the minimum (essential) educational qualification as given at enclosure-II of TOR, Zero 

marks shall be assigned to such CV and such CV shall not be evaluated further. The 

CV of the proposed Team Leader should score at least 75 % marks otherwise the 

entire proposal shall be considered to have failed in the evaluation of Technical 

Proposals and shall not be considered for opening of Financial Proposal 

iii.           Team Leader, Highway cum Pavement Engineer, Bridge Engineer, Geo-

technical cum material engineer and Senior Survey Engineer should be available from 

beginning of the project. 3 Key Personnel namely Environmental Specialist, Quantity 

Surveyor / Documentation expert and Traffic and safety expert are allowed to be 

deployed/proposed in 2 teams at a time. If same CV is submitted by two or more firms, 
zero marks shall be given for such CV for all the firms. 

iv. the availability of key personnel must be ensured for the duration of the 
project as per proposed work programme. If a firm claims that a key personnel proposed by 
them is a permanent employee of the firm ( the personnel should have worked in the firm 
continuously for a period of at least 1 year) , a certificate to the effect along with pay slips 
are required to be submitted. 
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 v.The age limit for key personnel is 70years as on the date of bid submission 

except for Senior survey engineer in which case the age limit is 65 years. The proof of age 

and qualification of the key personnel must be furnished in the technical proposal. 
 
 
 
 vi.An undertaking from the key personnel must be furnished that he/she will be 

available for entire duration of the project assignment and will not engage himself/herself 

in any other assignment during the currency of his/her assignment on the project. After the 

award of work, in case of non-availability of key personnel in spite of his/her declaration, 

he/she shall be debarred for a period of two years for all projects of  Executive Engineer,  

National Highway Division, Karwar. 

 
 vii.Age limit for supporting staff to be deployed on project is 65 years as on the date 
of bid submission. 
 
 
 vii.A good working knowledge of English Language is essential for key professional 
staff on this assignment. Study reports must be in English Language. 

 

 ix. Photo, contact address and phone/mobile number of key personnel should be 
furnished in the CV. 

 

 x. Availability of few key personnel engaged for preparation of Detailed Project 

Report for the envisaged project may be ensured during first 3 to 4 months after start of the 

civil work at site during the period of survey and review of DPR by the Supervision 

consultant/Authority Engineer. For this purpose, payment shall be made as per actual site 

deployment of the key personnel at the man month rates quoted by the firm in their 

financial proposal. 
 

 

 xi. It may please be noted that in case the requirement of the ‘Experience’ of the 

firm/consortium as mentioned in the “Proof of Eligibility’ is met by any foreign company, their 

real involvement for the intended project shall be mandatory. This can be achieved either by 

including certain man-months input of key experts belonging to the parent foreign company, or 

by submitting at least the draft feasibility report and draft DPR duly reviewed by the parent 

firm and their paying visit to the  
site and interacting with  Executive Engineer,  National Highway Division, Karwar. In case 
of key personnel proposed by the foreign company, they should be on its pay roll for at 
least last six months (from the date of submission). 
 

 xii.In case a firm is proposing key personnel from educational/research 

institutions, a 
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‘No Objection Certificate’ from the concerned institution should be enclosed with the 

CV of the proposed key personnel committing his services for the instant project. 

 

 xiii. Original Curriculum Vitae (CV) and photocopies of certificates shall be 
recently signed in blue ink by the proposed key professional staff on each page and 

also initialed by an authorized official of the Firm and each page of the CV must be 

signed. The key information shall be as per the format. Photocopy of the CVs will 
not be accepted. Unsigned copies of CVs shall be rejected. 

 

 3.2.5.The technical proposal must not include any financial information. 
 

i. Financial Proposal 
 

 3.3.1.The Financial proposal should include the costs associated with the assignment. 

These shall normally cover: remuneration for staff (foreign and local, in the field, office 

etc), accommodation, transportation, equipment, printing of documents, surveys, 

geotechnical investigations etc. This cost should be broken down into foreign and local 

costs. Your financial proposal should be prepared strictly using, the formats attached in 

Appendix – IV. Your financial proposal should clearly indicate the amount asked for by 

you without any assumptions of conditions attached to such amounts. Conditional offer or 

the proposal not furnished in the format attached in Appendix-IV shall be considered non-

responsive and is liable to be rejected. 

 

 3.3.2.The financial proposal shall take into account all types of the tax liabilities and cost 
of insurance specified in the Data Sheet. 

 

 3.3.3.Costs shall be expressed in Indian Rupees in case of domestic as well as for 

foreign Consultant. The payments shall be made in Indian Rupees by the  Executive 

Engineer,  National Highway Division, Karwar. and the Consultant themselves would be 

required to obtain foreign currency to the extent quoted and accepted by  Executive 

Engineer,  National Highway Division, Karwar. Rate for foreign exchange for payment 

shall be at the rate established by RBI applicable at the time of making each payment 

installment on items involving actual transaction in foreign currency. No compensation 

done to fluctuation of currency exchange rate shall be made. 

 

 3.3.4.Consultants are required to charge only rental of equipments/ software(s) use so as 
to economize in their financial bid. 

 

4 Submission of Proposals 

 

 4.1.The Applicants shall submit the proposal (Proof of Eligibility and Technical Proposal) in 

hard bound form with all pages numbered serially and by giving and index of submissions. 

Applications submitted in other forms like spiral bound form; loose form etc shall be rejected. 

Copies of Applications shall not be submitted and considered. A Consultant with  
“a Particular Team” may submit only one hard copy (in original) of “proof of eligibility 
(Part 1)” and “Technical Proposal (Part II)” to  Executive Engineer,  National Highway 

Division, Karwar. for all the packages applied by them with a particular team on or before 
the deadline of submission of bids. A consultant can apply for a particular package with 

one team only. The packages for which a 
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Consultant with “a Particular Team” applies should be clearly mentioned in their 
proposal. However, Consultants are required to submit a copy of Proof of Eligibility and 

Technical Proposal online separately for each package. Financial proposal for each 
package are to be submitted separately. Financial proposal are only to be submitted online 

and no hard copy of the financial proposal should be submitted. 

 

4.2 You  must  submit  original  proposal  as  indicated  in the  Data Sheet. “Proof of 

Eligibility” in original and hard bound should be enclosed in an envelope which should be 

marked as “Part-I – Proof of Eligibility”.  Similarly, “Technical Proposal” in original and 

hard bound should be enclosed in an envelope which should be marked  as  “Part-II  – 

Technical Proposal”  The proposal will be sealed in an outer envelope which will bear 

the  address  and  information  indicated  in  the  Data  Sheet and shall be  submitted  to  

Executive Engineer,  National Highway Division, Karwar. on  or  before  the  deadline  for  

submission  of bids.  The envelope must be clearly marked: 

 

Consultancy Package Nos. ……….. Project Name  as per Annexure-I 

 

Do not open, except in presence of the evaluation committee 
 

 4.2.1.This outer envelope will contain three separate envelopes. The first envelope 

containing  
“Proof of Eligibility” (which should be clearly marked), the second envelope containing 

“Technical Proposal” (which should be clearly marked) and the third envelope containing a 

demand draft of Rs. 5,000/- (cost of RFP), Bid Security of required amount and validity as 

mentioned in the RFP and Proof of Payment of application processing fees amounting to            

Rs. 1295/- to M/s. C-1 India Pvt. Ltd. Only one bid security and one DD of Rs 5000/ (as cost 

of Document) may be submitted by a consultant applying with a particular team for a number 

of packages. However for consultants applying with 2 teams, 2 nos of Bid Security of          

Rs 2 lakhs each and 2 no’s of DD of Rs 5000/ each as mentioned in RFP have to be 

submitted. 

 
 4.2.2The proposal must be prepared in indelible ink and must be signed by the authorized 

representative of the consultants. The letter of authorization must be confirmed by a written 

power of attorney accompanying the proposals. All pages of the Proof of Eligibility and 

Technical Proposal must be initialed by the person or persons signing the proposal. 

 

 4.3The proposal must contain no interlineations or overwriting except as necessary to 
correct errors made by the Consultants themselves, in which cases such corrections must 
be initialed by the person or persons signing the proposal. 

 

 4.4Your completed Proof of eligibility and Technical proposal (in hard copy) must be 
delivered on or before the time and date at the address stated in Data Sheet. Proof of 

Eligibility, Technical Proposal and Financial Proposal for each package shall have to be 
submitted online also on or before the time and date at the address stated in Data Sheet 

 
 4.5.Your proposal must be valid for the number of days stated in the Data Sheet from the 

closing date of submission of proposal. 
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5. Proposal Evaluation 

 

5.1.The proposals would be evaluated by a Committee constituted by  Executive Engineer,  

National Highway Division,  Karwar. A three-stage procedure will be adopted in evaluating the 

proposal. In the first stage- Proof of Eligibility, it will be examined as to whether: 

 

ii. The proposal is accompanied by Document fee  
iii. The Proposal is accompanied by Bid Security of required value and of validity equal or 

more than the minimum required validity  
iv. The firms(s) have required experience  
v. The firms(s) have required turnover 

 
vi. The documents are properly signed by the authorized signatories and whether the 

proposal contains proper POA as mentioned at para 1.8.1 above  
vii. The proposals have been received on or before the dead line of submission.  

viii. In case a Joint Venture/Association of firms, the proposal shall be accompanied by a 

certified copy of legally binding Memorandum of Understanding (MOU) on a stamp 

paper of Rs.100, signed by all firms to the joint venture/Association as detailed at para  
1.8.2 above 

 

In case answers to any of the above items is ‘No’ the bid shall be declared as                      

non-responsive and shall not be evaluated further. 
 
 

A Consultant satisfying the minimum Eligibility Criteria as mentioned in the Data sheet 

and who had submitted the above mentioned documents shall be declared “pass” in Proof 

of Eligibility and the Technical Proposals of only those consultants shall be opened and 

evaluated further. 

 

 5.2.In the second stage the Technical proposal shall be evaluated as per the detailed 

evaluation criteria given in Data Sheet. 

 

A proposal securing 75 points shall be declared pass in the evaluation of Technical Proposal  
.The technical proposal should score at least 75 points out of 100 to be considered for 

financial evaluation. The CV of the proposed Team Leader should score at least       

75 % marks otherwise the entire proposal shall be considered to have failed in the 

evaluation of Technical Proposals and shall not be considered for opening of Financial 

Proposals. 

 5.3. Evaluation of Financial Proposal 

 

 5.3.1.In case for a particular package, only one firm is eligible for opening of Financial 

Proposals, the Financial Proposal shall not be opened, the bids for that package shall be 
 

cancelled and  Executive Engineer,  National Highway Division, , Karwar. shall invite 

fresh bids for this package. For financial evaluation, 
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total cost of financial proposal excluding Service Tax shall be considered. Service Tax 

shall be payable extra. 

 

5.3.2 The evaluation committee will determine whether the financial proposals are complete 

(i.e. whether they have included cost of all items of the corresponding proposals ; if not, 

then their cost will be considered as NIL but the consultant shall however be required to 

carry out such obligations without any compensation. In case, if client feels that the work 

cannot be carried out within overall cost of financial proposal, the proposal can be 

rejected. The client shall correct any computational errors and correct prices in various 

currencies to the single currency specified in Data Sheet. The evaluation shall exclude 

those taxes, duties, fees, levies and other charges imposed under the applicable law 
 

 applied to foreign components/ resident consultants. 
 
 
 5.3.3For a package, the procedure as mentioned at Clauses 5.3.4, 5.4 and, 5.5 as mentioned 

below shall be followed for determining the “most preferred bidder (H-1 bidder)” for this 

package. 

 

 5.3.4The lowest financial proposal (FM) will be given a financial score (SF) of 100 
points. The financial scores of other proposals will be computed as follows: 

 

SF = 100xFM/F  
(SF = Financial Score, FM= Amount of lowest bid, F= Amount of financial proposal 
converted in the common currency) 

 

 5.4.Combined evaluation of Technical and Financial Proposals. Proposals will finally be 

ranked according to their combined technical (ST) and Financial (SF) scores using the 

weights indicated in the Data Sheet: 

 

S= STxT + SFxf Where,  
S= Combined Score,  
ST= Technical Score out of 100 SF= Financial Score out of 100 

 

T and f are values of weightage for technical and financial proposals respectively as given 

in the Data Sheet. 

 

 5.5.For a particular package, a Consultant with a “particular Team” having the maximum 
Combined score (S) shall be declared as the most preferred bidder (H-1). 

 
 5.6.In case work has to be awarded for multiple packages, award of work to a Consultant 

with “a Particular Team” either as sole or as in JV/Association shall be limited to one 

package only. At first, Consultants who become H-1 in one package each shall be 
assigned the respective package. Then packages in which a Consultant with “a Particular 

Team” turns out to be the most preferred bidder (H-1) in more than one package shall be 
considered. In 
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case, a Consultant with “a Particular Team” turns out to be the most preferred bidder (H-1) in 

more than one package, the package which is to be awarded to this team of a consultant shall 

be determined on the basis of least cost to  Executive Engineer,  National Highway Division, , 

Karwar. considering the Financial Quote of H-1 bidder and H-2 Bidder limited to those 

packages. Procedure to be followed for awarding work based on QCBS including assessment 

of least cost to  Executive Engineer,  National Highway Division, , Karwar. under special 

circumstances i.e. When a Consultant with “a Particular Team” turns out to be the most 

preferred bidder (H-1) in more than one package is given at given at Annex-II. 
 

 

6. Negotiations  

6.1. Prior to the expiration period of proposal validity, the Client will notify the most 

preferred Consultant/Bidder i.e. the highest ranking consultant in writing by registered 

letter, e-mail, or facsimile and invite him to negotiate the Contract. 

6.2. Before the start of negotiations, the most preferred Consultant/Bidder (H-1) shall 

be asked to give justification for the cost quoted by them to the full satisfaction of  
Executive Engineer,  National Highway Division, Karwar. Each key personnel of the 
preferred consultant shall be called for interview at the time of negotiation at the cost of 
consultant before the award of work. 

6.3. Negotiations normally take two to three days. The aim is to reach agreement on all 
points and initial a draft contract by the conclusion of Negotiations. 

 

6.4. Negotiations will commence with discussion on technical proposal, the proposed 

methodology (work plan), staffing and any suggestions made to improve the TOR, the 

staffing and bar charts, which will indicate activities, periods in the field and in the home 

office, staff months, logistics and reporting. The financial proposal is subject to 

rationalization. Special attention will be paid to optimize the required outputs from the 

Consultants within the available budget and to define clearly the inputs required from the 

Client to ensure satisfactory implementation of the Assignment. 

 

6.5. Changes agreed upon will then be reflected in the financial proposal using proposed unit 
rates. 

 

6.6. Having selected Consultants, among other things, on the basis of an evaluation of 

proposed key professional staff, the Client expects to negotiate, within the proposal 

validity period, a contract on the basis of the staff named in the proposal and, prior to 

contract negotiations, will require assurances that the staff will be actually available. The 

Client may ask to give a replacement for the key professional who has scored less 

than 75% marks by a person of at least 75% score. No reduction in remuneration 

would be made on account of above change. 

 
6.7. The Client will not consider substitutions during contract negotiations except in cases of 

incapacity of key personnel for reasons of health. Similarly, after award of contract the Client 

expects all of the proposed key personnel to be available during implementation of the 

contract. The client will not consider substitutions during contract negotiations/ contract 
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6.8. implementation except under exceptional circumstances. For the reason other than 

death/ extreme medical ground, where replacement is proposed by the Consultant due to 

non availability of the originally proposed key personnel or in cases where replacement 

has become necessary as a key personnel proposed by the Consultant has been found to 

be unsuitable for the project by  Executive Engineer,  National Highway Division,  

Karwar. during contract negotiations / contract implementation , the following shall 

apply (i) for total replacement upto 33% of key personnel, remuneration shall be reduced 

by 5% (ii) for total replacement between 33% to 50%, remuneration shall be reduced by 

10% (iii) for total replacement beyond 50% and 66% remuneration shall be reduced by 

15% (iv) for total replacement beyond 66% of the total key personnel, the Client may 

initiate action for debarment of such consultant for future projects of  Executive 

Engineer,  National Highway Division, Karwar. for a period of 6 months to 24 months. 

If for any reason beyond the reasonable control of the consultants, it becomes 

necessary to replace any of the personnel, the consultants shall forthwith provide as 

a replacement a person of equivalent or better qualification and experience. 

 

6.9. The negotiations will be concluded with a review of the draft Contract Agreement 
attached at Appendix-V. The Client and the Consultants will finalize the contract to 
conclude negotiations. 

 

6.10. If a Consultant fails to conclude the negotiations with  Executive Engineer,  National 
Highway Division, Karwar. or in case a consultant withdraws without starting / 
completing the negotiations with  Executive Engineer,  National Highway Division, 
Karwar., it shall attract penalty – encashment of Bid Security submitted by the 
Consultant 

 

 7.Performance Security 

 

The consultant will furnish within 15 days of the issue of Letter of Acceptance (LOA), 

an unconditional Bank Guarantee from a Nationalised Bank, IDBI or ICICI/ICICI 

Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI 

having a net worth of not less than 500 crore as per latest Annual Report of the Bank. In 

the case of a Foreign Bank (issued by a Branch in India) the net worth in respect of 

Indian operations shall only be taken into account. In case of Foreign Bank, the BG 

issued by Foreign Bank should be counter guaranteed by any Nationalised Bank in India. 

In case of JV, the BG shall be furnished on behalf of the JV or by the lead member of 

the JVs for an amount equivalent to 10 % of the total contract value to be received by 

him towards Performance Security valid for a period of three years beyond the date of 

completion of services, or end of civil works contract, whichever earlier. The Bank  
Guarantee will be released by  Executive Engineer,  National Highway Division, 

Karwar. upon expiry of 3 years beyond the date of completion of services, or end of 

civil works contract, whichever earlier, provided rectification of errors if any, 

found during implementation of the contract for civil work and satisfactory report 

by  Executive Engineer,  National Highway Division, Karwar. in this regard is 

issued. If a Consultant fails to submit the Performance Security (as specified above), it 
shall attract penalty – encashment of Bid Security submitted by the Consultant 

 8.Penalty 

 

The consultant will indemnify for any direct loss or damage that accrue due to 
deficiency in services in carrying out Detailed Project Report. Penalty shall be imposed 
on the consultants for poor performance/deficiency in service as expected from the 
consultant  
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and as stated in General Conditions of Contract. 

 

 9.Award of Contract 
After successful Negotiations with the selected Consultant the Client shall issue letter of 
award and ask the Consultant to provide Performance Security as in Para 7 above. If 
negotiations (as per para 6 above) fail or the selected Consultant fail to provide 
performance security within the prescribed time or the Consultant fail to sign the 

Contract Agreement within prescribed time the Client may invite the 2
nd

highest ranking 

bidder Consultant for Contract negotiations and follow the procedure outlined in Para 6, 
9 and 10 of this Letter of Invitation. 

 10.Signing of Contract Agreement 

 

After having received the performance security and verified it, the Client shall invite the 
selected bidder for signing of Contract Agreement on a date and time convenient to both 
parties within 15 days of receipt of valid Performance Security. 

 

11. The Client shall keep the bidders informed during the entire bidding process and shall 
host the following information on its website: 
 

i.           Notice Inviting Tender (NIT) 

ii. Request For Proposal (RFP) 

iii. Replies to pre-bid queries, if any 
 

iv. Amendments / corrigendum to RFP 

v. List of bidders who submitted the bids up to the deadline of submission  
vi. List of bidders who did not pass the eligibility requirements, stating the broad 

deficiencies  
vii. List of bidders who did not pass the Technical Evaluation stating the reasons. 

viii. List of bidders along with the technical score, who qualified for opening the 

financial bid 

ix. Final Score of qualified bidders 

x. Name of the bidders who is awarded the Contract 

 12.Confirmation 

 

We would appreciate you informing us by facsimile/e-mail whether or not you will 
submit a proposal. 

 

Thanking you. 

                                                                                                                Yours sincerely, 
 

 

Executive Engineer, 
National Highway Division, 

Karwar. 

Encl. as above 
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Annex-1 
 

Details of the stretch proposed for DPR preparation 

 
   NIT No.: EE/NHDK/AE/ Consultancy Services /2016-17 /          Dated:  

 
    

Sl. No. NH No. Section State 
Tentative 

Length (in km) 
Package 

No. 
1 2 3 4 5 6 

1 “Consultancy Services for Feasibility Study, 

cum DPR, Survey and Preparation of Land plan 

for Upgradation of State Highway to National 

Highway by Adopting  LiDAR or similar 

technology for widening to Two lane with 

paved Shoulders from Karwar-Kaiga-

Mundgod-Savanur-Gadag-Gajendragad. for 

an approximate length of 318.00 Kms 

(including  Bypass  or Flyover Wherever 

necessary in Town/City limits)  in the State of 

Karnataka”. 

Karwar-

Kaiga-

Mundgod-

Savanur-

Gadag-

Gajendragad 

Karnataka Km. 318.00                               1 

 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Annex-II 
 

Procedure of Awarding Work based on QCBS including Assessment of Least Cost to  

Executive Engineer,  National Highway Division, Karwar. under Special 

Circumstances i.e. When a Consultant with a particular  
team becomes H-1 bidder in more than one package 

 

A Consultant with a particular Team can apply for any number of packages with one team. 
However, Award of work to a Consultant with “a Particular Team” either as sole or as in 

JV/Association shall be limited to one package only. Following procedure shall be followed for 
the selection of the most preferred bidder for the consultancy assignment: 
 

1. At first, Consultants who become H-1 in one package each shall be assigned the 

respective package. Then packages in which a Consultant with “a Particular Team” turns out 
to be the most preferred bidder (H-1) in more than one package shall be considered. In case, a 

Consultant with “a Particular Team” turns out to be the most preferred bidder (H-1) in more 
than one package, the package which is to be awarded to this team of a consultant shall be 

determined on the basis of least cost to  Executive Engineer, National Highway Division, 
Karwar. considering the Financial Quote of H-1 bidder and H-2 Bidder limited to those 

packages which shall be worked out as per procedure illustrated with an example as mentioned 

below. 
 

2. Suppose there are 8 packages namely Package-1, Package-2, Package -3, Package-4, Package -

5, package -6, package-7 and Package-8 respectively. It is also assumed that 10 consultants 

namely P, Q, R, S, T, U, V, W, X and Y has applied for these packages. It is also assumed that 

three Consultants namely P, R and U has applied with two Teams and the remaining 

Consultants have applied with only one team. It is also assumed that the following is the 

position of various firms after opening of the Financial proposals (and after arithmetic 

corrections if any of the Financial bids) of the packages and after applying QCBS 
 

 H-1  H-2 H-3 H-4 H-5 H-6 

Package no.  Name of Consultants  and Financial Quotes (Rs in lakhs) 

Package-1 P (team-1)  Q W X T Y 

 230 lakhs  200 lakhs 240 lakhs 220 lakhs 200 lakhs 230 lakhs 
        

Package-2 V  U(team-1) X P (team-2) T Y 
        

 240 lakhs  210 lakhs 240 lakhs 220 lakhs 200 lakhs 230 lakhs 
        

Package-3 V  P(team-1) U(team-1) R (team-2) X Y 

 200 lakhs  230 lakhs 250 lakhs 230 lakhs 220 lakhs 200 lakhs 

Package-4 R (team-1)  T U (team-2) P (team-2) Y X 

 250 lakhs  220 lakhs 250 lakhs 260 lakhs 220 lakhs 245 lakhs 

Package-5 R (team-1)  V S U(team-2) W T 
        

 220 lakhs  240 lakhs 260 lakhs 250 lakhs 220 lakhs 240 lakhs 
        

Package-6 Q  T S P (team-2) W U (team-2) 

 210 lakhs  240 lakhs 250 lakhs 220 lakhs 200 lakhs 230 lakhs 

Package-7 R (team-1)  U (team-1) Q S W Y 

 200 lakhs  220 lakhs 240 lakhs 255 lakhs 230 lakhs 240 lakhs 

Package-8 V  R(team-1) W S P (team-1) Y 

 190 lakhs  250 lakhs 220 lakhs 240 lakhs 255 lakhs 240 lakhs 

    -21-    



 
The different packages shall be awarded to consultants as mentioned below 

 

2.1 Step-1 :  
In this case, Consultants P (team-1) and Q are the H-1 in only one package each namely package-1 

and package-6 respectively. Consultant V is H-1 in 3 packages namely Package-2, Package-3 and 

Package-8 respectively. Consultant R (team-1) is H-1 in 3 packages namely Package-4, Package-5 

and Package-7 respectively. Since Consultant P (team-1) is H-1 in Package-1 only and Consultant 

Qis H-1 in Package-6 only, Consultant P (team-1) shall be awarded Package-1 and Consultant Q 

shall be awarded Package-6. 

 

2.2 Step-2:  
After Consultant P (team-1) is awarded Package-1 and Consultant Qis awarded Package-6, the 
scenario for the remaining 6 packages is as given below .P (team-1) and Q occurring anywhere 

else stands deleted as they have already been awarded one work each 

 

 H-1  H-2 H-3 H-4 H-5 H-6 

Package No.  Name of Consultants  and Financial Quotes (Rs in lakhs) 

Package-2 V  U(team-1)  X P (team-2) T Y 

 240 lakhs  210 lakhs  240 lakhs 220 lakhs 200 lakhs 230 lakhs 
         

Package-3 V  U(team-1)  R (team-2) X Y  

 200 lakhs  250 lakhs  230 lakhs 220 lakhs 200 lakhs  

Package-4 R (team-1)  T  U (team-2) P (team-2) Y X 

 250 lakhs  220 lakhs  250 lakhs 260 lakhs 220 lakhs 245 lakhs 
         

Package-5 R (team-1)  V  S U (team-2) W T 
         

 220 lakhs  240 lakhs  260 lakhs 250 lakhs 220 lakhs 240 lakhs 
         

Package-7 R (team-1)  U (team-1)  S W Y  

 200 lakhs  220 lakhs  255 lakhs 230 lakhs 240 lakhs  
         

Package-8 V  R(team-1)  W S Y  

 190 lakhs  250 lakhs  220 lakhs 240 lakhs 240 lakhs  
         

 

Consultant V s h a l l be awarded only one package out of the 3 packages for which it is H-1 

namely Package-2, Package-3 and Package-8 respectively. Similarly Consultant R (team-1) Shall 

be awarded only one package out of the 3 packages for which it is H-1 namelyPackage-4, Package-

5 and Package-7 respectively. The determination of package to be awarded to Consultant V and 

Consultant R (team-1) shall be worked out in a single step (i.e. one at a time) .New H-1 for the 

remaining packages (4 packages) shall be worked out only after determination of packages to be 

awarded to the H-1 bidders at this stage [ i.e. Consultant V and R (Team-1) in the instant case ] in 

one step . Determination of Package to be awarded to each of Consultant V and Consultant R 

(team-1) shall be worked out as follows 
 

 

(i) After  the  award  of  Package-1  to  Consultant  –P  (team-1)  and  Package  -6  to Consultant 

–Q and also considering that a Consultant with a particular team can be awarded only one work ,  
the details of H-1 and H-2 / New H-2 in the remaining 6 packages are as mentioned below  
.Since V is H-1 in more than one package and shall be awarded one of these packages, V has 

been deleted from all other packages .Similarly, since R(Team-1) in more than one 
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package and shall be awarded one of these packages, R (Team-1) has been deleted from all 

other packages  
<  

 H-1 H-2 / New Remarks 
  H-2  

Package-2 V U(team-1)  
    

 240 lakhs 210 lakhs  
    

Package-3 V U(team-1) Since  Consultant  P(  Team-1)  is  awarded 

 200 lakhs 250 lakhs Package-1,   Consultant  U(team-1)  becomes 
   the new H-2 

Package-4 R (team-1) T  

 250 lakhs 220 lakhs  
    

Package-5 R (team-1) S  

 220 lakhs 260 lakhs  
    

Package-7 R (team-1) U (team-1)  

 200 lakhs 220 lakhs  
    

Package-8 V W Consultant-R(team-1) has not been considered 

 190 lakhs 220 lakhs as H-2 since Consultant –C (team-1) is to be 
   awarded one package out of the packages 4,5 and 
   7 in which it is H-1. Hence Consultant – W is 

   the new H-2 
 

(ii) Package to be awarded to Consultant –V who is H-1 in three packages namely Package - 2, 3 
and 8 respectively shall be determined on the basis of least cost to  Executive Engineer,  National 

Highway Division, Karwar. considering the Financial Quote of H-1 bidder and H-2 Bidder limited 
to those packages The situation for least cost to  Executive Engineer,  National Highway Division, 

Karwar. shall be when the firm with Consultant –G is awarded the package for which Financial 

Bid of second ranked team (H-2) minus Financial Bid of the first ranked team (H-1) is 

maximum. The same is illustrated as given below 
 

 H-1 H-2  /  New Financial Bid of H-2/ Remarks 
  H-2 NewH-2minus  

   Financial Bid of H-1  

Package-2 V U(team-1) 210-240 = (-) 30 lakhs  
     

 240 lakhs 210 lakhs   
     

Package-3 V U(team-1) 250 – 200 = (+) 50 H-2 minus H-1 is 

 200 lakhs 250 lakhs lakhs Maximum. Hence 
    Consultant V shall be 

    awarded Package-3 

Package-8 V W 220  –  190  =  (+)  30  

   lakhs  
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In a similar way, Package to be awarded to Consultant – R (team-1) who is H-1 in three 

packages namely Package -4, 5 and 7 respectively shall be determined as illustrated below: 

 

 H-1 H-2  /  New Financial Bid of H-2/ Remarks 
  H-2 NewH-2minus  

   Financial Bid of H-1  

Package-4 R (team-1) T 220-250 = (-) 30 lakhs  
     

 250 lakhs 220 lakhs   
     

Package-5 R (team-1) S 260 – 220 = (+) 40 H-2 minus H-1 is 

 220 lakhs 260 lakhs Lakhs Maximum. Hence 
    Consultant – R (team- 
    1)  shall be awarded 

    Package- 5 

Package-7 R (team-1) U (team-1) 220  –  200  =  (+)  20  

 200 lakhs 220 lakhs Lakhs  
     

 
 

2.3 Step-3 
 

(i) After the award of the above mentioned 4 packages namely, Package-1 to Consultant–P 
(team-1), Package -6 to Consultant –Q, Package -3 to Consultant –V, Package -5 to Consultant  
–R (team-1) and also considering that a Consultant with a particular team can be awarded only 
one work, the details of new H-1 and New H-2 in the remaining 4 packages are as mentioned  
below 
 

 H-1   (New H-2  (New Remarks 

 H-1) H-2)  

Package-2 U(team-1) X Since  Consultant  V  is  awarded  Package-3  , 
   

Consultant U (team-1) becomes the new H-1  210 lakhs 240 lakhs 
   and Consultant X becomes the new H-2 

Package-4 T U (team-2) Since   Consultant   -R(team-1)   is   awarded 

 220 lakhs 240 lakhs Package-5 , Consultant T becomes the new H- 
   1 and Consultant U (team-2) becomes the new 

   H-2 

Package-7 U (team-1) S Since   Consultant   R(team-1)   is   awarded 

 220 lakhs 255 lakhs Package-5 , Consultant U (team-1) becomes the 
   new H-1 and Consultant S becomes the new H-2 

    

Package-8 W S Since  Consultant  V  is  awarded  Package-3  , 

 220 lakhs 240 lakhs Consultant  W  becomes  the  new  H-1  and 

   Consultant S becomes the new H-2 
 

(ii) Consultant T is the new H-1 for only one package namely Package-4. Similarly Consultant W 

is the new H-1 for only one package namely Package-8. Accordingly Package - 8 shall be 

awarded to Consultant–W and Package -4 shall be awarded to Consultant–T. 
 
 

 

-24- 



2.4 Step-4: 
 

Consultant U (team-1) is the new H-1 for package- 2 and Package-7 respectively and 

Consultant U (team-1) shall be awarded only one package out of this 2 packages. Package to be 
 

awarded to Consultant –U (team-1) shall be determined as illustrated below 
 

 H-1 H-2  /  New Financial Bid of H-2/ Remarks 
  H-2 NewH-2minus  

   Financial Bid of H-1  

Package-2 U(team-1) X 240-210   =   (+)   30  
   

lakhs 
 

 210 lakhs 240 lakhs  
     

Package-7 U (team-1) S 255 – 220 = (+) 35 H-2 minus H-1 is 

 220 lakhs 255 lakhs lakhs Maximum. Hence 
    Consultant – U (team- 

    1)  shall be awarded 

    Package- 7 
 
 

2.5 Step-5 : 
 

(i)  After the award of the above mentioned 7 packages namely, Package-1 to Consultant 
 

–P (team-1) , Package -6 to Consultant –Q, Package -3 to Consultant –V , Package -5 to 

Consultant –R (team-1), Package-4 to Consultant -T, Package -8 to Consultant-W, package 
 

-7 to Consultant –U (team-1) team and also considering that a Consultant with a particular team 

can be awarded only one work , the details of new H-1 and / New H-2 in the remaining 

package i.e. package -2 is as mentioned below 
 

 H-1   (New H-2  (New Remarks 

 H-1) H-2)  

Package-2 X A (team-2) Since  Consultant  V  is  awarded  Package-3  and 
   

Consultant U (team-1) is awarded package- 7 ,  240 lakhs 220 lakhs 
   Consultant  X  becomes  the  new  H-1  and 

   Consultant P(team-2) becomes the new H-2 
 
 

(ii)  Consultant  X  is  the  new  H-1  for  only one  package  namely Package-2.  Accordingly, 
 

Package -2 shall be awarded to Consultant –X. 
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3. Thus as per the above mentioned procedure the 8 packages are awarded to the following 

Consultant at the Financial Quoted (after arithmetic Corrections) by them for the 

respective packages 
 

Package No. Name of Consultants awarded packages 

Package-1 Consultant- P (team-1) 
  

Package-2 Consultant- X 
   

Package-3 Consultant- V 
   

Package-4 Consultant- T 
   

Package-5 Consultant- R (team-1) 
   

Package-6 Consultant- Q 
   

Package-7 Consultant- U (team-1) 
   

Package-8 Consultant- W 
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DATA SHEET 
 

I (References to corresponding paragraphs of LOI are mentioned alongside)  
 The Name of the Assignment a n d  description of project as mentioned in Annex-I 

(Ref. Para 1.1) 

 

(The Name of project and Package No. should be indicated in the format given in the 
technical proposal) 

 

 The name of the Client is :   as per annexure -I 

3. Duration of the Project – 8 months 
 

 

Date, Time and Venue of Pre-Proposal Conference Date: 11.00 Hours Dated 28-12-2016 

(Place: office of the Executive Engineer, National Highway Division, Karwar.) 
 (Ref. Para 1.9) 

 

 The Documents are: 

 Appendix-I:Terms of Reference (TOR) 

ii) Appendix-II Formats for Proof of Eligibility 

iii. Appendix-III: Formats for Technical Proposal 

iv. Appendix-IV: Formats for Financial Proposal 

v. Appendix -VI Draft Contract Agreement 

 (Ref. Para 2.1) 

6.  Bid Security: Rs 2.0 Lakhs (Ref Para 1.10) 
 

 Tax and Insurance (Ref. Para 3.3.2) 

 

(i). The Consultants and their personnel shall pay all taxes (including service tax), 

custom duties, fees, levies and other impositions levied under the laws prevailing 
seven days before the last date of submission of the bids. The effects of any 

increase / decrease of any type of taxes levied by the Government shall be borne 
by the Client / Consultant, as appropriate. 
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(ii). Limitations of the Consultant’s Liability towards the Client shall be as per Clause3.4 of 
Draft Contract Agreement 

 

(iii). The risk and coverage shall be as per Clause 3.5 of Draft Contract Agreement. 

 

 The number of copies of the proposal required to be submitted: 1 no. (ref. para 4.1) 

 

 The address is ---(Ref. para 4.) 
 

      Executive Engineer, 
National Highway Division, Karwar 
  

 

The envelopes must be clearly marked: 

 

 Original Proposal;  
 Documents in proof of eligibility and technical proposal as appropriate; and,  

 Do not open, except in presence of the evaluation committee on the outer envelope.  
 Consultancy Package No. :----------  
 Project Name: ------------ 

 
 Name and Address of Consultant 

 

The date, time and Address of proposal submission are  

 

 

Date 28-12-2016 

  

Time 16.00 Hours. 

 

  

Address Executive Engineer, 
National Highway Division, Karwar) 
  

 

 
-28- 

  

 

  (Ref. Para 4.4) 
1

1

. Proposal Validity period (Number of days): 120 days (Ref. Para 4.5) 

1

2

. Evaluation criteria: (Ref. Para 3 & 5) 

1

2

. First stage evaluation – eligibility requirement. (Ref. Para 3.1 & 5.1) 



Table-1: Minimum Eligibility Requirements 
 

Sl.No. Minimum  experience  and  performance  of Annual average turnover 

 Preparation of DPR of Highways / Bridges in  

 the  last  7  years(NH/SH/Equivalent)  (for  past  

 performance   attach   undertaking   for   any  

 litigation history/ and arbitration).   
   

1 A  Firm  applying  for  a  package  should  have Annual  average  turnover  for 
 Experience  of  preparation  of  Detailed  Project last 3 years of the firm should be 

 Report of two/four/six lane / Feasibility of Two/ equal to or more than  

 four/ six lane projects of aggregate length equal to  Rs.5.00 Crores. 
 the indicative length of the package (i.e. 100km if  

 the indicative length of the package is 100 km).  

 Firm should have also prepared DPR for at least one  

 project  of  2/4/6laning  of  minimum  40%  of  the  

 indicative length of the package (i.e. 40 km if the  

 indicative length of the package is 100 km )or  

 Feasibility  Study  of  two/four/six laning  of  

 minimum  60%  of  the  indicative  length  of  the  

 package (i.e. 60 km if the indicative length of the  

 package is 100 km )    
 

 

Note: The experience of a firm in preparation of DPR for a private 

concessionaire/contractor shall not be considered 

 

 

i) The sole applicant shall fulfill all the requirements given in Table-1. 

 

(ii) In case of JV, the Lead Partner should fulfill at least 75% of all eligibility requirements and 

the other partner shall fulfill at least 50% of all eligibility requirements. 

 

(iii)    If the applicant firm has / have prepared the DPR/FS projects solely on its own, 
100%weightage shall be given. If the applicant firm has prepared the DPR/FS projects as a  
lead partner in a JV, 75% weightage shall be given. If the applicant firm have prepared the 
DPR projects as the other partner (not lead partner) in a JV 50% weightage shall be given. If 
the applicant firm have prepared the DPR/FS projects as an associate,  
25% weightage shall be given. 
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 Second stage technical evaluation (Refer 5.2) 
 

 

Sl.No. Description Points 
   

1 Firm's relevant experience in last 7 years 25 

2 Adequacy of approach and methodology 5 

3 
Material testing, survey & investigation, equipment and 

20 
software proposed to be used   

4 
Qualification and relevant experience of the proposed 

50 
key personnel   

 Total 100 
 

Further break-up of each criteria has been detailed out below: 
 

A. Firm's relevant experience in last 7 years 
 

For standard highways, the following is the break-up: 

Sl.No Description 
Maximum 

Points 

Sub- 

Points 
 

1 Specific experience of the DPR consultancy related 15  

 to the assignment for eligibility   
    

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 7.5  

 6 lane projects   
    

1.1.1 More than the indicative Length of the package applied  5.5 

 For   
    

1.1.2 More than 2 times the indicative length of the package  6.5 

 applied for   
    

1.1.3 More than 3 times the indicative length of the package  7.5 

 applied for   
    

1.2 DPR for 2/4/6 laning projects each equal to or more 7.5  

 than 40 % of indicative length of a package applied   

 for (or Feasibility Study for 2/4/6 laning projects   

 each equal to or more than 60 % of indicative length   

 of a package applied for)   
    

1.2.1 1 project  5.5 
    

1.2.2 2 projects  6.5 
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Sl.No Description 
Maximum Sub- 

Points Points 
  

1.2.3 3 or more projects  7.5 
    

2 DPR of Bridge having length more than 200 m 5  
    

2.1 1 bridge  2 
    

2.2 2 bridges  3 
    

2.3 3 bridges  4 
    

2.4 4 or more bridges  5 
    

3 Specific experience of firms in terms of turnover 5  
    

3.1 Firm’s Average Turnover of last 5 years >= 10 crore  5 
    

3.2 Firm Average Turnover of last 5 years > = 5 crore but  4 

 < 10 crore   
    

3.3 Firm Average Turnover of last 5 years < 5 crore  0 
    

 

 

For special projects such as special bridges, tunnels and expressways that require specialized 
capabilities and skill sets, the following is the break-up: 
 

Sl.No Description Maximum Sub- 

  Points Points 
    

1 Specific experience of the DPR consultancy related 12  

 to the assignment for eligibility   
    

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 6  

 6 lane projects   
    

1.1.1 More than the indicative Length of the package applied  4 

 For   
    

1.1.2 More than 2 times the indicative length of the package  5 

 applied for   
    

1.1.3 More than 3 times the indicative length of the package  6 

 applied for   
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Sl.No Description Maximum Sub- 

  Points Points 
    

1.2 DPR for 2/4/6 laning projects each equal to or more 6  

 than 40 % of indicative length of a package applied   

 for (or Feasibility Study for 2/4/6 laning projects   

 each equal to or more than 60 % of indicative length   

 of a package applied for)   
    

1.2.1 1 project  4 
    

1.2.2 2 projects  5 
    

1.2.3 3 or more projects  6 
    

2 DPR of Bridge having length more than 200 m 4  
    

2.1 1 bridge  1 
    

2.2 2 bridges  2 
    

2.3 3 bridges  3 
    

2.4 4 or more bridges  4 
    

3 Specific experience of firms in terms of turnover 4  
    

3.1 Firm’s Average Turnover of last 5 years >= 10 crore  4 
    

3.2 Firm Average Turnover of last 5 years > = 5 crore but  3 

 < 10 crore   
    

3.3 Firm Average Turnover of last 5 years < 5 crore  0 
    

4 DPR for special category projects (Special bridges/ 5  

 tunnels or expressways, whichever applicable). It is   

 to be noted that either 4.1 or 4.2 shall be applicable,   

 and not both.   
    

4.1 DPR  of  number  of  special  bridges/  tunnels  (if 5  

 applicable)   
    

4.1.1 1 project  1 
    

4.1.2 2 projects  2 
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Sl.No Description Maximum Sub- 

  Points Points 
    

4.1.3 3 projects  3 
    

4.1.4 4 projects  4 
   

4.1.5   5 or more projects  5 

 

4.2 Aggregate  length  of  DPR/  Feasibility  study  for            5 

 Expressways  
   

4.2.1 Upto 50km          2 
   

4.2.2 50km to 100km          3 
   

4.2.3 100km to 150km         4 
   

4.2.4 More than 150 km        5 
 
 
 

Note: In case feasibility study is a part of DPR services the experience shall be counted in DPR 
only. In case bridge is included as part of DPR of highway the experience will be (1) and (2) 

 

B. Adequacy of approach and methodology 
 

 

Sl.No Description Points 
   

1 Site appreciation 2 

2 Comments on TOR 1 

3 Team composition and task assignment 1 

4 Methodology 1 

 Total 5 
 

C. Material testing, survey and investigation, equipment and software proposed to be 
used 
 

Sl.No Description Maximum Sub- 

  Points Points 
    

1 Availability of in-house material testing facility 2  
    

1.1 Available  2 
    

1.2 Outsourced  1 
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Sl.No Description Maximum Sub- 

  Points Points 
    

1.3 Not Available  0 
    

2 Field Investigation Facilities 3  
    

2.1 Available  3 
    

2.2 Outsourced  1.5 
    

2.3 Not Available  0 
    

3 Office Equipment and Software 3  
    

3.1 Available  3 
    

3.2 Outsourced  1.5 
    

3.3 Not Available  0 
    

4 Experience in LiDAR or equivalent technology for 4  

 topographic survey   
    

4.1 1 project  1 
    

4.2 2 projects  2 
    

4.3 3 projects  3 
    

4.4 4 or more projects  4 
    

5 Experience in using GPR and Induction Locator or 4  

 equivalent technologies for detection of sub-surface   

 Utilities   
    

5.1 1 project  1 
    

5.2 2 projects  2 
    

5.3 3 projects  3 
    

5.4 4 or more projects  4 
    

6 Experience in digitization of cadastral maps for 4  

 land acquisition   
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Sl.No Description Maximum Sub- 

  Points Points 
    

6.1 1 project  1 
    

6.2 2 projects  2 
    

6.3 3 projects  3 
    

6.4 4 or more projects  4 
    

 
 

D. Qualification and relevant experience of the proposed key personnel 
 

The weightage for various key staff is as under: 
 

Sl.No Key personnel Points 
   

1 Team Leader- Senior Highway Engineer 10 
   

2 Senior Bridge Engineer 7 
   

3 Highway cum Pavement Engineer 7 
   

4 Material-cum-Geo-technical Engineer- Geologist 7 
   

5 Traffic and Safety Expert 6 
   

6 Senior Survey Engineer 5 
   

7 Environment Specialist 5 
   

8 Quantity Surveyor/Documentation Expert 3 
   

 Total 50 
   

 

The number of points assigned during the evaluation of qualification and competence of key 
staff are as given below: 

 

Sl.No Description Maximum Sub- 

  Points Points 
    

1 General Qualification 25  
    

1.1 Essential education qualification  20 
    

1.2 Desirable education qualification  5 
    

2 Relevant experience and adequacy for the project 65  
    

2.1 Total professional experience  15 

   (max) 
    

 -35-   



Sl.No Description Maximum Sub- 

  Points Points 
    

2.1 Experience  in  Highway Projects  25 

 
(Bridge Projects for Senior Bridge 

 (max) 
   

 Engineer )   
    

2.2 Experience in Similar Capacity  25 

   (max) 
    

3 Employment with the Firm 10  
    

3.1 Less than 1 year  0 
    

3.2 1 year to 2 years  5 
    

3.3 > 2 years  10 
    

 
 

 

12.3 Detailed evaluation criteria which is to be used for evaluation of technical bids is as 

indicated at Appendix-V. 

 

The Consultant should carryout self-evaluation based on the evaluation criteria at 

Appendix-V. While submitting the self-evaluation along with bid, Consultant shall make 

references to the documents submitted in their proposal which have been relied upon in 

self-evaluation  
Result of technical evaluation shall be made available on the website giving opportunity 

to the bidders to respond within 7 days in case they have any objection 

 

12.4 Third stage – Evaluation of Financial proposal 

 

Financial Proposals of all Qualified Consultants in accordance with clause 5.2 and 5.3 of 
Letter of Invitation shall be opened.  
The consultancy services will be awarded to the consultant scoring highest marks in combined 
evaluation of Technical and Financial proposals in accordance with clause 1.3 and 5.4 hereof.  
The Factors are: 

The weight given to Technical Proposal (T) = 0.80 

The weight given to Financial Proposal (f) = 0.20 

13. The common currency is “Indian Rupee”. (Ref. Para 3.3.3) 
 
 
 

 

Consultant have to quote in Rupees both for domestic Consultant as well as Foreign 
Consultants 
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 Commencement of Assignment (Date, Location): The Consultants shall commence the 

Services within fifteen days of the date of effectiveness of the contract at locations as 

required for the project stretch stated in TOR. (Ref. Para 1.2 of LOI and 2.3 of GCC/SC) 
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APPENDIX I 
 

 

TERMS OF REFERENCE (TOR) Consultancy Services for  AS PER ANNEXURE-I 
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Terms of Reference for Consultancy Services (TOR) 

 

1. General 

 1.1 The  Executive Engineer,  National Highway Division, Karwar. has been entrusted 
with the assignment of as per Annexure I  Executive Engineer,  National Highway 
Division, Karwar. now invites proposal from Technical consultants for carrying out 
detailed project report as per details given in Annexure-1 

 1.2. Executive Engineer,  National Highway Division, Karwar. will be the employer and 
executing agency for the consultancy services and the standards of output required from 
the appointed consultants are of international level both in terms of quality and adherence 
to the agreed time schedule. 

 

 1.3Ministry has recently awarded works of consultancy services for construction of ROBs 

for replacing level crossings in various states. In case a level crossing exists in a project 

reach, consultant is required to co-ordinate with those consultants and finalise the 

alignment & configuration of road accordingly. However, if the same is not covered in the 

above assignment of DPR/feasibility study awarded by Ministry, the consultant under this 

assignment shall be responsible for preparing DPR for such level crossings. 
 

 

2.Objective 
 

 2.1The main objective of the consultancy service is to establish the technical, economical, 
and financial viability of the project and prepare detailed project reports for rehabilitation 
and upgrading of the existing road to <lane> configuration. 

 
 
 2.2The viability of the project shall be established taking into account the requirements 

with regard to rehabilitation, upgrading and improvement based on highway design, 

pavement design, provision of service roads wherever necessary, type of intersections, 

rehabilitation and widening of existing and/or construction of new bridges and structures, 

road safety features, quantities of various items of works and cost estimates and economic 

analysis. 
 
 
 
 2.3The Detailed Project Report would inter-alia include detailed highway design, design of 

pavement and overlay with options for flexible or rigid pavements, design of bridges and 

cross drainage structures and grade separated structures, design of service roads, quantities 

of various items, detailed working drawings, detailed cost estimates, economic and 

financial viability analyses, environmental and social feasibility, social and environmental 

action plans as appropriate and documents required for tendering the project on 

commercial basis for international / local competitive bidding. 
 
 
 2.4The DPR consultant should ensure detailed project preparation incorporating aspects of 

value engineering, quality audit and safety audit requirement in design and implementation. 
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 2.5The consultant should, along with Feasibility Report, clearly bring out through 

financial analysis the preferred mode of implementation on which the Civil Works for the 

stretches are to be taken up. The consultant should also give cost estimates along with 

feasibility report/ detailed Project Report. 
 
 
 2.6If at feasibility stage, employer desire to terminate the contract, the contract will be 

terminated after payment up to that stage. 
 
 

 3.Scope of Services 
 

 3.1As far as possible, the widening/improvement work to <lane> shall be within the existing 

right of way avoiding land acquisition, except for locations having inadequate width and 

where provisions of short bypasses, service roads, alignment corrections, improvement of 

intersections are considered necessary and practicable and cost effective. However 

bypasses proposals should also be considered, wherever in urban areas, improvement to 

<lane> of the existing road is not possible. The Consultant shall furnish land acquisition 

details as per revenue records/maps for further processing of land acquisition. Consultant 

shall also submit 3a, 3A and 3D draft notification for acquisition of land. 
 
 

 

3.2 The Consultant shall study the possible locations and design of toll plaza, if applicable 

 to the project. Wayside amenities required on tolled highway shall also be planned. The 

 local and slow traffic may need segregation from the main traffic and provision of service 

 roads and fencing may be considered, wherever necessary to improve efficiency and safety. 
 
 

 3.3The general scope of services is given in the sections that follow. However, the entire 

scope of services would, inter-alia, include the items mentioned in the Letter of Invitation and 

the TOR. The Consultant will also make suitable proposals for widening/improvement of the 

existing road and strengthening of the carriageways, as required at the appropriate time to 

maintain the level of service over the design period. The Consultants shall prepare documents 

for EPC/PPP contracts for each DPR assignment 

 

 3.4All ready to implement ‘good for construction’ drawings shall be prepared. 
 
 
 3.5Environmental Impact Assessment, Environmental Management Plan and 

Rehabilitation and Resettlement Studies shall be carried out by the Consultant meeting the 
requirements of the lending agencies like ADB/ World Bank/JICA, etc. 

 
 
 3.6Wherever required, consultant will liaise with concerned authorities and arrange all 

clarifications. Approval of all drawings including GAD and detail engineering drawings will 

be got done by the consultant from the Railways. However, if Railways require proof 

checking of the drawings prepared by the consultants, the same will be got done by  Executive 

Engineer,  National Highway Division, Karwar. and payment to the proof consultant shall be 

made by  Executive Engineer,  National Highway Division, Karwar. directly. Consultant will 

also obtain final approval from Ministry of Environment and Forest for all 
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applicable clearances. Consultant will also obtain approval for estimates for shifting of 

utilities of all types from the concerned authorities and competent authority within 

MoRTH and its implementation agencies, as applicable. Consultant is also required to 

prepare all Land Acquisition papers (i.e. all necessary schedule and draft 3a, 3A, and 3D, 

3G notification as per L.A. act) for acquisition of land either under NH Act or State Act. 

 

 3.7The DPR consultant may be required to prepare the Bid Documents, based on the 
feasibility report, due to exigency of the project for execution if desired by  Executive 
Engineer,  National Highway Division, Karwar. 

 
 
 3.8Consultant shall obtain all types of necessary clearances required for implementation 

of the project on the ground from the concerned agencies. The client shall provide the 

necessary supporting letters and any official fees as per the demand note issued by such 

concerned agencies from whom the clearances are being sought to enable implementation. 
 

 

 3.9The consultant shall prepare separate documents for BoT as well as EPC contracts at 
Feasibility stage / DPR stage. The studies for financing options like BoT, Annuity, EPC 
will be undertaken in feasibility study stage. 

 

 

 3.10The consultant shall be guided in its assignment by the Model Concession/ Contract 

Agreements for PPP/ EPC projects, as applicable and the Manual of Specifications and 

Standards for two/ four/ six laning of highways published by IRC (IRC:SP:73 or 

IRC:SP:84 or IRC:SP:87, as applicable) (the "Manual") along with relevant IRC codes 

for design of long bridges. 
 

 

 3.11The consultant shall prepare the bid documents including required schedules (as 

mentioned above) as per EPC/ PPP documents. For that it is suggested that consultant 

should also go through the EPC/PPP documents of ministry before bidding the project. 

The Consultant shall assist the  Executive Engineer,  National Highway Division, 

Karwar. and it's Financial Consultant and the Legal Adviser by furnishing clarifications 

as required for the financial appraisal and legal scrutiny of the Project Highway and Bid 

Documents. 

 

 3.12Consultant shall be responsible for sharing the findings from the preparation stages 

during the bid process. During the bid process for a project, the consultant shall support 

the authority in responding to all technical queries, and shall ensure participation of 

senior team members of the consultant during all interaction with potential bidders 

including pre-bid conference, meetings, site visits etc. In addition, the consultant shall 

also support preparation of detailed responses to the written queries raised by the bidders. 
 

 4.General 
 

 4.1Primary Tasks 
 

General Scope of Services shall cover but be not limited to the following major tasks 
(additional requirements for Preparation of Detailed Project Report for Hill Roads and 
Major Bridges are given in Supplement I and II respectively): 
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i. review of all available reports and published information about the project road 

and the project influence area; 

ii. Environmental and social impact assessment, including such as related to cultural 

properties, natural habitants, involuntary resettlement etc. 

 

ii (a). Public consultation, including consultation with Communities located along the 

road, NGOs working in the area, other stake-holders and relevant Government 

departments at all the different stages of assignment (such as inception stage, 

feasibility stage, preliminary design stage and once final designs are concretized). 

 

iii. Detailed reconnaissance; 

 

iv. identification of possible improvements in the existing alignment and bypassing 

congested locations with alternatives, evaluation of different alternatives comparison 

on techno-economic and other considerations and recommendations regarding most 

appropriate option; 

 

v. traffic studies including traffic surveys and Axle load survey and demand 

forecasting for next thirty years; 

 

vi. Inventory and condition surveys for road; 

 

vii. Inventory and condition surveys for bridges, cross-drainage structures, other 

Structures, river Bank training/Protection works and drainage provisions; 
 
 

viii. Detailed topographic survey using mobile/ aerial LiDAR or equivalent technology 
 
 

ix. Pavement investigations; 

 

x. Sub-grade characteristics and strength: investigation of required sub-grade and 

sub-soil characteristics and strength for road and embankment design and sub soil 

investigation; 

 

xi. Identification of sources of construction materials;  
xii. Detailed design of road, its x-sections, horizontal and vertical alignment and 

design of embankment of height more than 6m and also in poor soil conditions and 

where density consideration require, even lesser height embankment. Detailed design 

of structures preparation of GAD and construction drawings and cross-drainage 

structures and underpasses etc. 
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xiii. Identification of the type and the design of intersections; 

 

xiv. Design of complete drainage system and disposal point for storm water 

 

xv. Value analysis / value engineering and project costing; 

 

xvi. Economic and financial analyses; 

 

xvii. Contract packaging and implementation schedule. 

 

xviii. Strip plan indicating the scheme for carriageway widening, location of all existing utility 

services (both over- and underground) and the scheme for their relocation, trees to be felled, 

transplanted and planted and land acquisition requirements including schedule for LA: 

reports documents and drawings arrangement of estimates for cutting/ transplanting of trees 

and shifting of utilities from the concerned department; 

 

xix. To find out financial viability of project for implementation and suggest the preferred 
mode on which the project is to be taken up. 

 

xx. Preparation of detailed project report, cost estimate, approved for construction Drawings, 

rate analysis, detailed bill of quantities, bid documents for execution of civil works 

through budgeting resources. 

 
 
xxi. Design of toll plaza and identification of their numbers and location and office cum 

residential complex including working drawings 

 
 
xxii. Design of weighing stations, parking areas and rest areas. 
 

 

xxiii. Any other user oriented facility en-route toll facility. 
 

 

xxiv. Tie-in of on-going/sanctioned works of MORT&H/ NHAI/ other agencies. 
 

 

xxv. Preparation of social plans for the project affected people as per policy of the lending 

agencies/ Govt. of India R & R Policy. 

 
4.2 While carrying out the field studies, investigations and design, the development 

plans being implemented or proposed for future implementation by the local 
bodies, should be taken into account. Such aspect should be clearly brought out in 
the reports and drawings.  
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    4.3          The consultant shall study the possible locations and design of toll plaza, wayside  
                    amenities required and arboriculture along the highway shall also be planned. 

 
4.4           The local and slow traffic may need segregation from the main traffic and provision of 

service roads and physical barrier including fencing may be considered, wherever 

necessary to improve efficiency and safety. 

 

4.5.Standards and Codes of Practices 
 

1. All activities related to field studies, design and documentation shall be done as per 

the latest guidelines/ circulars of MORT&H and relevant publications of the Indian 

Roads Congress (IRC) and Bureau of Indian Standards (BIS). For aspects not covered 

by IRC and BIS, international standards practices, may be adopted. The Consultants, 

upon award of the Contract, may finalize this in consultation with  Executive 

Engineer,  National Highway Division, Karwar. and reflect the same in the inception 

report. 
 

2. All notations, abbreviations and symbols used in the reports, documents and drawings 
shall be as per IRC:71. 

 
4.6   Quality Assurance Plan (QAP) 
 

1. The Consultants should have detailed Quality Assurance Plan (QAP) for all field studies 

including topographic surveys, traffic surveys, engineering surveys and investigations, 

design and documentation activities. The quality assurance plans/procedures for different 

field studies, engineering surveys and investigation, design and documentation activities 

should be presented as separate sections like engineering surveys and investigations, 

traffic surveys, material geo-technical and sub-soil investigations, road and pavement 

investigations, investigation and design of bridges & structures, environment and R&R 

assessment, economic & financial analysis, drawings and documentation, preparation, 

checking, approval and filing of calculations, identification and tractability of project 

documents etc. Further, additional information as per format shall be furnished regarding 

the details of personal who shall be responsible for carrying out/preparing and 

checking/verifying various activities forming part of feasibility study and project 

preparation, since inception to the completion of work. The detailed Draft QAP 

Document must be discussed and finalised with the concerned  Executive Engineer,  

National Highway Division, Karwar. officers immediately upon the award of the Contract 

and submitted as part of the inception report. 
 
 

2. It is imperative that the QAP is approved by  Executive Engineer, National Highway 
Division, Karwar. before the Consultants start the field work. 

 
 
4.7. Review of Data and Documents 

      1     The Consultants shall collect the available data and information relevant for the Study. 
The data and documents of major interest shall include, but not be limited to, the following: 
 

i. Climate; 

ii. Road inventory 

iii. Road condition, year of original construction, year and type of major 

maintenance/rehabilitation works; 

iv. Condition of bridges and cross-drainage structures; 
-44- 



v. sub-surface and geo-technical data for existing bridges; 

vi. Hydrological data, drawings and details of existing bridges;  
vii. Existing geological maps, catchment area maps, contour plans etc. for the project area  

viii. Condition of existing river bank / protection works, if any. 
 

ix. Details of sanctioned / on-going works on the stretch sanctioned by MORT&H/other 

agencies for Tie-in purposes  
x. Survey and evaluation of locally available construction materials;  

xi. Historical data on classified traffic volume (preferably for 5 years or more);  
xii. Origin-destination and commodity movement characteristics; if available 

xiii. Speed and delay characteristics; if available; 

xiv. Commodity-wise traffic volume; if available;  
xv. Accident statistics; and, 

xvi. Vehicle loading behavior (axle load spectrum), if available.  
xvii. Type and location of existing utility services (e.g. Fibre Optical Cable, O/H and U/G 

Electric, Telephone line, Water mains, Sewer, Trees etc.)  
xviii. Environmental setting and social baseline of the project. 

 
 
 4.8.Social Analysis 
 

The social analysis study shall be carried out in accordance with the MORT&H/World 

Bank/ADB Guidelines. The social analysis report will, among other things, provide a 

socio-economic profile of the project area and address in particular, indigenous people, 

communicable disease particularly HIV/AIDS poverty alleviation, gender, local 

population, industry, agriculture, employment, health, education, health, child labor, land 

acquisition and resettlement . 
 

 4.9Traffic Surveys 
 

All traffic surveys and studies will be completed in feasibility studies. 
 
 

 4.9.1Number and Location of Survey Stations 
 

 1.The type of traffic surveys and the minimum number of survey stations shall 
normally be as under, unless otherwise specifically mentioned. 

 

Sl.No. Description 
 Number of Survey 
 

Stations     

1. Classified Traffic Volume Count 3 

2. Origin-Destination and Commodity Minimum 2 
 Movement Characteristics   
    

3. Axle Loading Characteristics  2 

4. Intersection Volume Count  All Major Intersections 

5. Speed-Delay Characteristics  Project Road Section 

6. Pedestrian/animal cross traffic count All major inhabitations 

    along the highway 
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 2.The number of survey locations indicated in the table above are indicative only.  
The Consultants shall, immediately upon award of the work, submit to  Executive 

Engineer,  National Highway Division, Karwar. proposals regarding the total number as 
well as the locations of the traffic survey stations as put of inception report. Suitable 

maps and charts should accompany the proposals clearly indicating the rationale for 

selecting the location of survey Station 

 
 3.The methodology of collection and analysis of data, number and location of traffic 

survey stations shall be finalized in consultation with  Executive Engineer,  
National Highway Division, Karwar. 

 
1. 4.9.2Classified Traffic Volume Count Survey 

 

1. Consultant shall make use of traffic survey done by Indian Highways 

Management Company Limited (IHMCL) using ATCC systems. If required, 
especially in cases where a particular stretch is not covered by IHMCL, DPR 

consultant should carry out classified traffic volume count survey using ATCC 

systems or equivalent technologies. 

 
2. Consultant shall use ATCC systems that can meet the following accuracy levels 

after validation/ correction: 

 
a) Classification of vehicles: better than 95% 

b) Counting of vehicles: better than 98% 

 

c) Before validation and correction, the ATCC system shall meet the 
following accuracy levels: 

 

d) Classification of vehicles: better than 90% 

e) Counting of vehicles: better than 95% 

 

f) For verification of above accuracy levels, audit of raw ATCC shall 
be done on a sampling basis. 

 

3. ATCC systems such as Pneumatic Tube Detector, Inductive Detector Loop, 

Video Image Detection, and Infrared Sensor or equivalent technologies shall be 

adopted. 

4. The classified traffic volume count surveys shall be carried out for 7 days 

(continuous, direction-wise) at the selected survey stations. The vehicle 
classification system as given in relevant IRC code may be followed. However, the 

following generalised classification system is suggested in view of the requirements 
of traffic demand estimates and economic analysis: 

Motorised Traffic Non-Motorised Traffic 
  

2-Wheeler Bi-Cycle 
  

3-Wheeler Cycle-Rickshaw 
  

Passenger Car Animal Drawn Vehicle (ADV) 
  

Utility Vehicle (Jeep, Van etc.) Hand Cart 
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    Other Non-Motorised Vehicle 
     

Bus Mini Bus   

 Standard Bus   
    

LCV LCV-Passenger  

 LCV-Freight   
    

Truck MCV : 2-Axle Rigid Chassis  
    

 HCV : 3-Axle Rigid Chassis  
     

 MAV  Semi Articulated  
     

   Articulated  
     

 

 

5. All results shall be presented in tabular and graphical form. The survey data shall 

be analysed to bring out the hourly and daily variations. The traffic volume count per day 
shall be averaged to show a weekly average daily traffic (ADT) by vehicle type. The 

annual average daily traffic (AADT) shall be worked out by applying seasonal factors. 

 
6. The consultant shall compile the relevant traffic volume data from secondary 

sources also. The salient features of traffic volume characteristics shall be brought out and 
variations if any, from the traffic census carried out by the State PWD shall be suitably 

explained. 
 
 4.9.3.Origin-Destination and Commodity Movements Surveys 

 

1. The consultants shall carry out 1-day (24 hour, both directions) O-D and commodity 

movement surveys at locations finalized in consultation with  Executive Engineer,  

National Highway Division, Karwar. These will be essentially required around 

congested towns to delineate through traffic. The road side interviews shall be on 

random sample basis and cover all four-wheeled vehicles. The location of the O-D 

survey and commodity movement surveys shall normally be same as for the classified 

traffic count. 

 

2. The location of origin and destination zones shall be determined in relation to each 

individual station and the possibility of traffic diversion to the Project Road 
from/to other road routes including bypasses. 

 
 

3. The trip matrices shall be worked out for each vehicle type information on weight 
for trucks should be summed up by commodity type and the results tabulated, 

giving total weight and average weight per truck for the various commodity types. 
The sample size for each vehicle type shall be indicated on the table and also in 

the graphical representations. 
 
 

4. The data derived from surveys shall also be analysed to bring out the lead and 
load characteristics and desire line diagrams. The data analysis should also bring 

out the requirement for the construction of bypasses. 
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5. The distribution of lead and load obtained from the surveys should be compared 

The axle load surveys shall normally be done using axle load pads or other 
sophisticated instruments. The location(s) of count station(s) and the survey with 
those derived from the axle load studies. 
  

6. The commodity movement data should be duly taken into consideration while 
making the traffic demand estimates. 

4.9.4..Turning Movement Surveys 
 

1. The turning movement surveys for estimation of peak hour traffic for the 
design of major and minor intersections shall be carried out for the Study. The 
details regarding composition and directional movement of traffic shall be 
furnished by the Consultant. 

 

2. The methodology for the surveys shall be as per IRC: SP: 41-1994. The details 

including location and duration of surveys shall be finalized in consultation 

with  Executive Engineer,  National Highway Division, Karwar. officials. The 
proposal in response to this TOR shall clearly indicate the number of locations 

that the Consultants wish to conduct turning movement surveys and the 
rationale for the same. 

 
3. The data derived from the survey should be analyzed to identify requirements 

of suitable remedial measures, such as construction of underpasses, fly-overs, 

interchanges, grade-separated intersections along the project road alignment. 
Intersections with high traffic volume requiring special treatments either 

presently or in future shall be identified. 

 

 4.9.5.Axle Load Surveys 

1. Axle load surveys in both directions shall be carried out at suitable location(s) 

in the project road stretch on a random sample basis normally for trucks only 

(both empty and loaded trucks) for 2 normal days - (24 hours) at special count 

stations to be finalized in consultation with  Executive Engineer,  National 

Highway Division, Karwar. However, a few buses may be weighed in order to 

get an idea about their loading behavior. While selecting the location(s) of axle 

load survey station(s), the locations of existing bridges with load restrictions, if 

any, should be taken into account and such sites should be avoided. 
 

2. Axle load surveys shall normally be done using axle load pads or other 
sophisticated instruments. The location(s) of count station(s) and the survey 
methodology including the data formats and the instrument type to be used 
shall be finalized before taking up the axle load surveys 

 

3. The axle load data should be collected axle configuration-wise. The number of 

equivalent standard axles per truck shall be calculated on the basis of results 

obtained. The results of the survey should bring out the VDF for each truck 

type (axle configuration, if the calculated VDF is found to be below the 

national average, then national average shall be used. Furthermore, the data 

from axle load surveys should be analysed to bring out the Gross Vehicle 

Weight (GVW) and Single Axle Load (SAL) Distributions by truck type (axle 

configuration). 
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4. The Consultant shall ascertain from local enquiries about the exceptional live 
loads that have used the highway in the past in order to assess the suitability of 
existing bridges to carry such loads. 

 

4.9.6. Speed-Delay Surveys 

 

The Consultants shall carry out appropriate field studies such as moving car survey to 

determine running speed and journey speed. The data should be analyzed to identify 

sections with typical traffic flow problems and congestion. The objective of the survey 

would be to recommend suitable measures for segregation of local traffic, smooth flow of 

through traffic and traffic safety. These measures would include the provision of bypasses, 

under-passes, fly-overs, interchanges, grade-separated intersections and service roads. 
 
 

 

4.9.7 Pedestrian / animal cross traffic surveys: 

 

These may be conducted to determine if provision of viaduct for pedestrians/animals is 
necessary to improve the traffic safety. 

 

4.9.8 Truck Terminal Surveys 

 

The data derived from the O-D, speed-delay, other surveys and also supplementary surveys 
should be analysed to assess requirements for present and future development of truck 
terminals at suitable locations en route. 

 

 4.9.8.Traffic Demand Estimates 

 

1. The consultants shall make traffic demand estimates and establish possible traffic 

growth rates in respect of all categories of vehicles, taking into account the past trends, 

annual population and real per capita growth rate, elasticity of transport demand in 

relation to income and estimated annual production increase. The other aspects 

including socio-economic development plans and the land use patterns of the region 

having impact on the traffic growth, the projections of vehicle manufacturing industry 

in the country, development plans for the other modes of transport, O-D and 

commodity movement behaviour should also be taken into account while working out 

the traffic demand estimates. 

 

2. The values of elasticity of transport demand shall be based on the prevailing practices 

i n the country. The Consultants shall give complete background including 
references for selecting the value of transport demand elasticity. 
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3. country. The Consultants shall give complete background including references for 
selecting the value of transport demand elasticity. 

 

4. It is envisaged that the project road sections covered under this TOR would be completed 
and opened to traffic after 3 years. The traffic demand estimates shall be done for a 

further period of 30 years from completion of two/four lane. The demand estimates shall 
be done assuming three scenarios, namely, optimistic, pessimistic and most likely traffic 

growth. The growth factors shall be worked out for five-yearly intervals. 

 

5. Traffic projections should be based on sound and proven forecasting techniques. In case 

traffic demand estimated is to be made on the basis of a model, the application of the 

model in the similar situation with the validation of the results should be established. The 

traffic projections should also bring out the possible impact of implementation of any 

competing facility in the near future. The demand estimates should also take into account 

the freight and passenger traffic along the major corridors that may interconnect with the 

project. Impact of toll charges on the traffic estimates should be estimated. 
 

6. The methodology for traffic demand estimates described in the preceding paragraphs is 
for normal traffic only. In addition to the estimates for normal traffic, the Consultants 
shall also work out the estimates for generated, induced and diverted traffic. 

 
7. The traffic forecasts shall also be made for both diverted and generated traffic. 

 

8. Overall traffic forecast thus made shall form the basis for the design of each pavement 
type and other facilities/ancillary works. 

 

 

4.11. Engineering Surveys and Investigations 

 

4.11.1. Reconnaissance and Alignment 
 

1. The Consultants should make an in-depth study of the available land width(ROW) 

topographic maps, satellite imageries and air photographs of the project area, geological 

maps, catchment area maps, contour plans, flood flow data and seismological data and 

other available relevant information collected by them concerning the existing alignment. 

Consultant himself has to arrange the required maps and the information needed by him 

from the potential sources. Consultant should make efforts for minimizing land 

acquisition. 
 

2. The detailed ground reconnaissance may be taken up immediately after the study of maps 
and other data. The primary tasks to be accomplished during the reconnaissance surveys 
include; 

 
i. topographical features of the area;  

ii. typical physical features along the existing alignment within and outside 
ROW i.e. land use Pattern;  

iii. possible alignment alternatives, vis-a-vis, scheme for the construction of 
additional lanes parallel to the existing road;  
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iv. realignment  requirements  including  the  provision  of  bypasses,  ROBs  / 
 

Flyovers and via-duct for pedestrian crossings with possible alignment 
alternatives;  

v. preliminary identification of improvement requirements including treatments 
and measures needed for the cross-roads;  

vi. traffic pattern and preliminary identification of traffic homogenous links; 

vii. sections through congested areas;  
viii. inventory of major aspects including land width, terrain, pavement type, 

carriageway type, bridges and structures (type, size and location), 
intersections(type, cross-road category, location) urban areas (location, 

extent), geologically sensitive areas, environmental features:  
ix. critical areas requiring detailed investigations; and, 

x. Requirements for carrying out supplementary investigations. 

xi. soil (textural classifications) and drainage conditions  
xii. Type and extent of existing utility services along the alignment (within ROW).  

xiii. Typical physical features along the approach roads  
xiv. Possible bridge locations, land acquisition problems, nature of crossings, 

likely length of approaches and bridge, firmness of banks, suitability of 
alignment of approach roads. 

 
 

3.The  data  derived  from  the  reconnaissance  surveys  are  normally  utilized  

for  
planning and programming the detailed surveys and investigations. All field 
studies including the traffic surveys should be taken up on the basis of information 
derived from the reconnaissance surveys. 

 

4. The data and information obtained from the reconnaissance surveys should be 

documented. The data analysis and the recommendations concerning alignment 

and the field studies should be included in the Inception Report. The data obtained 

from the reconnaissance surveys should form the core of the database which 

would be supplemented and augmented using the data obtained from detailed field 

studies and investigations. 
 

 5.The data obtained from the reconnaissance surveys should be compiled in the 

tabular as well as graphical (chart) form indicating the major physical features and 

the proposed widening scheme for  Executive Engineer,  National Highway 
Division, Karwar. comments. The data and the charts should also accompany the 

rationale for the selection of traffic survey stations. 
 
 
 4.11.2.Topographic Surveys 
 

1. The basic objective of the topographic survey would be to capture the essential 
ground features along the alignment in order to consider improvements and for working 
out improvements, rehabilitation and upgrading costs. The detailed 

 

topographic surveys should normally be taken up after the completion of reconnaissance 
surveys. 
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2. The carrying out of topographic surveys will be one of the most important and crucial 

field tasks under the project. Technologies which can meet the following accuracy levels 

shall be adopted. For land based surveys (a) Fundamental horizontal accuracy of 2 cm or 

better (b) Fundamental vertical accuracy of 2 cm or better (c) More than 50 points shall be 

measured per sq. m and for aerial based surveys (a) Fundamental horizontal accuracy of 5 

cm or better (b) Fundamental vertical accuracy of 5 cm or better (c) More than 10 points 

shall be measured per sq. m. To establish accuracy, a check point survey using DGPS (for 

horizontal accuracy) and Auto Level (for vertical accuracy) shall be carried out to 

establish the fundamental horizontal and vertical accuracy. A minimum of 25 check 

points, or check points once every 4 km should be established, and these should be strictly 

different from any geo-referencing or control network points. 

 

3. The following are the set of deliverables which should be submitted after completion of 

survey: (a) Raw DGPS data for the entire highway length and adjoining areas of interest 

(b) Point cloud data/ Data of points captured for the entire highway length and adjoining 

areas of interest (c) Topographic map of scale 1:1000 of the entire highway length and 

adjoining areas of interest (d) Contour map of 50 cm of entire highway length and 

adjoining areas of interest (e) Cross section of the highway at every 1 m in *.dwg format. 

 
4. For land based surveys, Mobile LiDAR (Light Detection and Ranging) or equivalent 

technology that can meet above requirements shall be adopted. For aerial based surveys, 

Aerial Mobile LiDAR (Light Detection and Ranging) or equivalent technology that can meet 

above requirements shall be adopted. In shadow areas such as invert levels below culverts, 

where LiDAR or equivalent technologies cannot survey accurately, traditional methods of 

Total Station/ Auto Level shall be used to complete the study. 

 

5. In case of mobile LiDAR or equivalent technology, 360 degree panoramic images of the 

entire highway length and adjoining areas of interest shall be submitted. In case of aerial 
LiDAR or equivalent technology, ortho-images of the entire highway length and 

adjoining areas of interest shall be submitted. 
 

6. The detailed field surveys would essentially include the following activities: 
 

i. Topographic Surveys along the Existing Right of Way (ROW): 
Carrying out topographic survey using LiDAR or equivalent 

technology along the existing road and realignments, wherever 
required and properly referencing the same with reference pillars 

fixed on either side of the centre-line at safe places within the 

ROW 
 

ii. The detailed field surveys would essentially include the 
topographic surveys along the proposed location of bridge and 
alignment of approach road. 

 

iii. The detailed topographic surveys should be carried out along the 
approach roads alignment and location of bridge approved by  
Executive Engineer,  National Highway Division, Karwar. 
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iv. Collection/ Extraction of details for all features such as structures 
(bridges, culverts etc.) utilities, existing roads, electric and 

telephone installations (both O/H as well as underground), huts, 
buildings, fencing and trees (with girth greater than 0.3metre) oil 

and gas lines etc. falling within the extent of survey. 

 

 4 The width of survey corridor will generally be as given under: 
 

i. The width of the survey corridor should take into account the layout of the 

existing alignment including the extent of embankment and cut slopes and 

the general ground profile. While carrying out the field surveys, the 

widening scheme (i.e. right, left or symmetrical to the centre line of the 

existing carriageway) should be taken into consideration so that the 

topographic surveys cover sufficient width beyond the centre line of the 

proposed divided carriageway. Normally the surveys should extend a 

minimum of 30 m beyond either side of the centre line of the proposed 

divided carriageway or land boundary whichever is more 
 
 

ii. In case the reconnaissance survey reveals the need for bypassing the 

congested locations, the traverse lines would be run along the possible 

alignments in order to identify and select the most suitable alignment for 

the bypass. The detailed topographic surveys should be carried out along 

the bypass alignment approved by  Executive Engineer,  National Highway 

Division, Karwar. At locations where grade separated intersections could 

be the obvious choice, the survey area will be suitably increased. Field 

notes of the survey should be maintained which would also provide 

information about traffic, soil, drainage etc. 
 
 

iii. The width of the surveyed corridor will be widened appropriately where 

developments and / or encroachments have resulted in a requirement for 
adjustment in the alignment, or where it is felt that the existing alignment 

can be improved upon through minor adjustments. 
 
 

iv. iv Where existing roads cross the alignments, the survey will extend a 
minimum of100 m either side of the road centre line and will be of 
sufficient width to allow improvements, including at grade intersection to 
be designed. 

 

 5.The surveyed alignment shall be transferred on to the ground as under: 

 

i. Reference Pillar and Bench Mark / Reference pillar of size 15 cm X 15 cm  
X 45cm shall be cast in RCC of grade M 15 with a nail fixed in the 

centre of the top surface. The reference pillar shall be embedded in 

concrete upto a depth of 30cm with CC M10 (5 cm wide all around). 

The balance 15 cm above ground shall be painted yellow. The spacing 

shall be 250m apart, incase Bench Mark Pillar coincides with 

Reference Pillar, only one of the two need be provided. 
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ii. Establishing Bench marks at site connected to GTS Bench marks at a  
interval of250 metres on Bench mark pillar made of RCC as mentioned 
above with RL and BM No. marked on it with red paint. 

 
 

iii. Boundary Pillars- Wherever there is a proposal of realignment of the 

existing Highway and/or construction of New Bypasses, Consultant 

shall fix boundary pillars along the proposed alignment on the extreme 
boundary on either side of the project Highway at 50 m interval. 

 
 

i. 4.11.2.1 Longitudinal and Cross-Sections 
 

The topographic surveys for longitudinal and cross-sections shall cover the 
following: 

 
i. Longitudinal section levels along final centre line at every 1 m interval, at 

the locations of curve points, small streams, and intersections and at the 

locations of change in elevation. 

 
ii. Cross sections at every 1 m interval in full extent of survey covering 

sufficient number of spot levels on existing carriageway and adjacent ground 
for profile correction course and earth work calculations. Cross sections shall 

be taken at closer interval at curves. 

 

iii. Longitudinal section for cross roads for length adequate for design and 
quantity estimation purposes. 

 

iv. Longitudinal and cross sections for major and minor streams shall cover 

Cross section of the channel at the site of proposed crossing and few cross 

sections at suitable distance both upstream and downstream, bed level upto 

top of banks and ground levels to a sufficient distance beyond the edges of 

channel, nature of existing surface soil in bed, banks & approaches, 

longitudinal section of channel showing site of bridge etc. These shall be as 

per recommendations contained in IRC Special Publication No. 13 

(Guidelines for the Design of Small Bridges and Culverts) and provisions of 

IRC:5 (“Standard Specifications & Code of Practice for Road Bridges, 

Section 1 – General Features of Design”). 

 

At feasibility study stage cross sections at 50m interval may be taken. 

 

 4.11.2.2.Details of utility Services and Other Physical Features 
 

1.The Consultants shall collect details of all important physical features along the 

alignment. These features affect the project proposals and should normally include 

buildings and structures, monuments, burial grounds, cremation grounds, places of 

worship, railway lines, stream / river / canal, water mains, severs, gas/oil pipes, 

crossings, trees, plantations, utility services such as electric, and telephone lines (O/H 

& U/G) and poles, optical fibre cables (OFC) etc. The survey would cover the entire 

right-of-way of the road on the adequate allowance for possible shifting of the central 

lines at some of the intersections locations. 
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2.Consultant shall also map out sub-surface utilities. The following criteria shall be met by 

the process of sub-surface utility mapping: (a) Coverage and mapping of all sub-surface 

utilities within project RoW, especially those under additional carriageway width (b) 

Accurate mapping and resolution of all sub-surface utilities up to a depth of 4 m (c) 

Differentiation between sub-surface utilities such as live electric cables, metallic utilities and 

other utilities (d) Sub-surface utilities radargrams further processed into utility maps in 

formats such as PDF, JPEG and AutoCAD. To meet the accuracy levels, consultant shall use 

Ground Penetrating Radar, Induction Locator or equivalent technologies. 
 
 

3.The information collected during reconnaissance and field surveys shall be shown 
on a strip plan so that the proposed improvements can be appreciated and the extent of 

land acquisition with L.A schedule, utility removals of each type etc. assessed and 
suitable actions can be initiated. Separate strip plan for each of the services involved 

shall be prepared for submission to the concerned agency. 
 

 

 4.11.3 Road and Pavement Investigations 
 

The Consultants shall carry out detailed field studies in respect of road and 
pavement. The data collected through road inventory and pavement investigations 
should be sufficient to meet the input requirements of HDM-IV. 

 

 

 4.11.3.1.Road Inventory Surveys 
 

1. Detailed road inventory surveys shall be carried out to collect details of all existing 
road and pavement features along the existing road sections. The inventory data 
shall include but not limited to the following: 

 

i. Terrain (flat, rolling, mountainous); 
 

ii. Land-use (agricultural, commercial, forest, residential etc ) @ every 
kilometer; 

 
iii. Carriageway width, surfacing type @ every 500m and every change of 

feature whichever is earlier; 
 

iv. Shoulder surfacing type and width @ every 500m and every change of 
feature whichever is earlier; 

 
v. Sub-grade / local soil type (textural classification) @ every 500m and 

every change of feature whichever is earlier; 
 

vi. Horizontal curve; vertical curve 
 
vii. Road intersection type and details, at every occurrence; 
 
viii. Retaining structures and details, at every occurrence; 
 

ix. Location of water bodies (lakes and reservoirs), at every occurrence; 
 

x. Height of embankment or depth of cut @ every 200m and every change of 
feature whichever is earlier. 
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xi. Land width i.e. ROW 
 
xii. Culverts, bridges and other structures (type, size, span arrangement and 

location) 
 
xiii. Roadside arboriculture 
 
xiv. Existing utility services on either side within ROW. 
 
xv. General drainage conditions 

 
xvi. Design speed of existing road 
 

 The data should be collected in sufficient detail. The data should be compiled and 
presented in tabular as well as graphical form. The inventory data would be stored 
in computer files using simple utility packages, such as EXCEL. 

 
 4.11.3.2Pavement Investigation 
 

 1.Pavement Composition 
 

 i.The data concerning the pavement composition may be already available 

with the PWD. However, the consultants shall make trial pits to ascertain 
the pavement composition. The test pit interval will be as per Para 4 

below. 
 

ii.For each test pit, the following information shall be recorded:  

 test pit reference (Identification number, location): 

 pavement composition (material type and thickness); and 
 

 subgrade type (textural classification) and condition (dry, wet) 
 

 2.Road and Pavement Condition Surveys 
 

 i)Detailed field studies shall be carried out to collect road and pavement 
surface conditions. The data should generally cover: 

 
pavement condition (surface distress type and extent); shoulder 

condition;  
embankment condition; and drainage condition 

 

Pavement Condition 
cracking (narrow and wide cracking), % of pavement area 
affected;  

raveling, % of pavement area affected;  
potholing, % of pavement area affected;  

edge break, length (m); and, rut depth, mm 

 

Shoulder Condition 
Paved: Same as for  pavement  

Unpaved: material loss, rut depth and corrugation, Edge drop, 

mm. 
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Embankment Condition 
general condition; and extent of slope erosion 

 

ii. The objective of the road and pavement condition surveys shall be to 

identify defects and sections with similar characteristics. All defects shall be 
systematically referenced, recorded and quantified for the purpose of 

determining the mode of rehabilitation. 

 

iii. The pavement condition surveys shall be carried out using visual means. 
Supplemented by actual measurements and in accordance with the widely 

accepted methodology (AASHTO, IRC, OECD, TRL and World Bank 

Publications) adapted to meet the study requirements. The measurement of 
rut depth would be made using standard straight edges. 

 
iv. The shoulder and embankment conditions shall be evaluated by visual 

means and the existence of distress modes (cuts, erosion marks, failure, 

drops) and extent (none, moderate, frequent and very frequent) of such 
distress manifestations would be recorded. 

 
v. For sections with severe distresses, additional investigations as 

appropriate shall be carried out to determine the cause of such distresses. 

 
vi. Middle 200m could be considered as representative sample for each one 

km. of road and incase all other things are considered similar. 

 

Drainage Condition 
 

General condition  
Connectivity of drainage turnouts into the natural topography 
Condition in cut sections  

Condition at high embankments 
 
 

The data obtained from the condition surveys should be analysed and the road 
segments of more or less equal performance may be identified using the criteria 
given in IRC: 81-1997. 

 

 3.Pavement Roughness 
 

i. The roughness surveys shall be carried out using Bump Integrator or similar 

instrument. The methodology for the surveys shall be as per the widely used 

standard practices. The calibration of the instrument shall be done as per the 

procedure given in the World Bank’s Technical Publications and duly got 

authenticated by established laboratory/institution acceptable to the client 
ii. The surveys shall be carried out along the outer wheel paths. The surveys shall cover 

a minimum of two runs along the wheel paths for each 
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.iii.The results of the survey shall be expressed in terms of BI and IRI and shall be presented 

in tabular and graphical forms. The processed data shall be analysed using the cumulative 

difference approach to identify road segments homogenous with respect to surface roughness. 
 

 

 4.Pavement Structural Strength 
 

i. The Consultants shall carry out structural strength surveys for existing 

pavements using Benkelman Beam Deflection technique in accordance 
with the CGRA procedure given in IRC:81-1997 (“Guidelines for 

Strengthening of Flexible Road Pavements Using Benkelman Beam 
Deflection Technique”). 

 
ii. It is suggested that the deflection surveys may be carried out as per the 

scheme given below: 
 

1. mainline testing; and, control section testing. 
 

iii. The deflection tests for the mainline shall be carried out at every 500 m 

along the road sections covered under the study. The control section 

testing shall involve carrying out deflection testing for each 100 m long 

homogenous road segment along the road sections. The selection of 

homogenous segment shall be based on the data derived from pavement 

condition surveys. The total length of such homogenous segments shall not 

be less than 100 m per kilometre. The deflection measurements for the 

control section testing should be at an interval of not more than 10 m. 
 

iv. Test pits shall be dug at every 500 m and also along each homogeneous 

road segment to obtain pavement composition details (pavement course, 
material type and thickness) so as to be able to study if a correlation exists 

between deflection and composition. If so, the relationship may be used 
while working out the overlay thickness for the existing pavement. 

 
v. Benkelman Beam Deflection surveys may not be carried out for severely 

distressed sections of the road warranting reconstruction. The 

Consultants, immediately upon the award of the contract, shall submit to  

Executive Engineer,  National Highway Division, karwar. the scheme 
describing the testing schedule including the interval. The testing scheme 

shall be supported by data from detailed reconnaissance surveys. 

 
vi. In case, the Consultants wish to use any acceptable method(s) other than 

Benkelman Beam deflection technique for the evaluation of pavement  
1. strength, viz. Falling weight deflectometer method etc. 

details of such methods or innovative features for deflection 

testing using Benkelman Beam technique along with the 

methodology for data analysis, interpretation and the use of 

such data for pavement overlay design purposes using IRC 

or any other widely used practices, such as AASHTO 

guidelines, should be got approved by  Executive Engineer,  

National Highway Division, Karwar. The sources of such 

methods should be properly referenced. 
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1. 4.11.3.3.Subgrade Characteristics and Strength 
 
1. Based on the data derived from condition (surface condition, roughness) and structural 

strength surveys, the project road section should be divided into segments homogenous with 

respect to pavement condition and strength. The delineation of segments homogenous with 
respect to roughness and strength should be done using the cumulative difference approach 

(AASHTO, 1993). 
 
2. The data on soil classification and mechanical characteristics for soils along the existing 
alignments may already be available with the PWD. The testing scheme is, therefore, proposed as 
given under: 
 

i. For the widening (2/- Laning) of existing road within the ROW, the 

Consultants shall test at least three sub-grade soil samples for each 
homogenous road segment or three samples for each soil type 

encountered, whichever is more. 
 

ii. For the roads along new alignments, the test pits for sub grade soil shall 
be @5km or for each soil type, whichever is more. A minimum of three 
samples should be tested corresponding to each homogenous segment. 

 
3  The testing for subgrade soil shall include: 

 
iii. in-situ density and moisture content at each test pit 

iv. Field CBR using DCP at each test pit 

v. Characterization (grain size and Atterberg limits) at each test pit and,  
vi. Laboratory moisture-density characteristics (modified AASHTO 

compaction);  
vii. Laboratory CBR (unsoaked and 4-day soak compacted at three energy 

levels) and swell. 
 

4For problematic soils, the testing shall be more rigorous. The characteristics with 
regard to permeability and consolidation shall also be determined for these soils. The 

frequency of sampling and testing of these soils shall be finalised in consultation with 
the  Executive Engineer,  National Highway Division, karwar. officers after the 

problematic soil types are identified along the road sections. 
 

5The laboratory for testing of material should be got approved from  Executive 
Engineer,  National Highway Division, Karwar. before start of work. 

 
 
 

 4.11.4.Investigations for Bridges and Structure 
 
 4.11.4.1.Inventory of Bridges, Culverts and Structures 
 

The Consultants shall make an inventory of all the structures (bridges, viaducts, 

ROBs,/RUB and other grade separated structures, culverts, etc.) along the road 

under the project. The inventory for the bridges, viaducts and ROBs shall include 
the parameters required as per the guidelines of IRC-SP:35. The inventory of  

-59- 



culverts shall be presented in a tabular form covering relevant physical and 
hydraulic parameters. 

 

 4.11.4.2.Hydraulic and Hydrological Investigations 
 

1. The hydrological and hydraulic studies shall be carried out in accordance with 

IRC Special Publication No. 13 (“Guidelines for the Design of Small Bridges and 

Culverts”) and IRC:5 (“Standard Specifications & Code of Practice for Road 

Bridges, Section I General Feature of Design”). These investigations shall be 

carried out for all existing drainage structures along the road sections under the 

study. 
 

2. The consultant shall also collect information on observed maximum depth of 

scour. 
 

3. In respect of major bridges, history of hydraulic functioning of existing bridge, if 

any, under flood situation, general direction of river course through structure, 

afflux, extent and magnitude of flood, effect of backwater, if any, 

aggradation/degradation of bed, evidence of scour etc. shall be used to augment 

the available hydrological data. The presence of flood control/irrigation structures, 

if affecting the hydraulic characteristics like causing obliquity, concentration of 

flow, scour, silting of bed, change in flow levels, bed levels etc. shall be studied 

and considered in design of bridges. The details of any future planned work that 

may affect the river hydraulics shall be studied and considered. 
 

4. The Consultants shall make a desk study of available data on 

topography(topographic maps, stereoscopic aerial photography), storm duration, 

rainfall statistics, top soil characteristics, vegetation cover etc. so as to assess the 

catchment areas and hydraulic parameters for all existing and proposed drainage 

provisions. The findings of the desk study would be further supplemented and 

augmented by a reconnaissance along the area. All-important hydrological 

features shall be noted during this field reconnaissance. 
 

5. The Consultants shall collect information on high flood level (HFL),low water 
levels (LWL), high tide level (HTL),low tide level (LTL) where applicable, 

discharge velocity etc. from available past records, local inquiries and visible 
signs, if any, on the structural components and embankments. Local inquiries shall 

also be made with regard to the road sections getting overtopped during heavy 
rains. 

 

6. Conducting Model studies for bridges is not covered in the scope of consultancy 

services. If Model study is envisaged for any bridge, requirement of the same shall 

be spelt out in the RPF documents separately indicating scope and time frame of 

such study. Salient features of the scope of services to be included for model study 

are given in the supplement- II Terms of Reference. 
 
 4.11.4.3.Condition Surveys for Bridges, Culverts and Structures 
 

i. The Consultants shall thoroughly inspect the existing structures and shall 
prepare a report about their condition including all the parameters given in 

the Inspection pro-forma of IRC-SP; 35. The condition and structural 

assessment survey of the bridges / culverts / structures shall be carried out 
by senior experts of the Consultants. 
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2. For the bridges identified to be in a distressed condition based 
upon the visual condition survey, supplementary testing shall be carried 

out as per IRC-SP:35 and IRC-SP:40. Selection of tests may be made 
based on the specific requirement of the structure. 

 
3. The assessment of the load carrying capacity or rating of existing 

bridges shall be carried out under one or more of the following scenarios: 
 

 when the design live load is less than that of the statutory commercial 
vehicle plying or likely to ply on bridge; 

 
 if during the condition assessment survey and supplementary testing the 

bridge is found to indicate distress of serious nature leading to doubt 
about structural and / or functional adequacy, and 

 
 Design live load is not known nor are the records and drawings available 

. 
 

 4.The evaluation of the load carrying capacity of the bridge shall be carried out 
as per IRC-SP:37 (“Guidelines for Evaluation of Load Carrying Capacity of 

Bridges”). The analytical and correlation method shall be used for the evaluation  
of the load carrying capacity as far as possible. When it is not possible to 

determine the load carrying capacity of the bridge using analytical and 

correlation method, the same shall be carried out using load testing. The 

consultant has to exhaust all other methods of evaluation of strength of bridges 

before recommending to take up load testing of bridges. Road closure for testing 

if unavoidable shall be arranged by  Executive Engineer,  National Highway 

Division, Karwar. for limited duration say 12 hours or so. 
 

 5.Consultant shall carryout necessary surveys and investigations to establish the 
remaining service life of each retainable bridge or structure with and without the 
proposed strengthening and rehabilitation according to acceptable international 
practice in this regard. 

 
 Geo-technical Investigations and Sub-Soil Exploration 
4.11.4.4 

 The Consultants shall carry out geo-technical investigations and sub-surface 

explorations for the proposed Bridges / Road over bridges/ tunnels/ viaducts/ 

interchanges etc., along high embankments and any other location as necessary 

for proper design of the works and conduct all relevant laboratory and field tests 

on soil and rock samples. The minimum scope of geo-technical investigations for 

bridge and structures shall be as under: 
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S.No. Description Location of Boring 
   

1 Overall length = 6 – 30 m One  abutment  location  and  One  abutment 

  location and at least one intermediate location 

  between  abutments  for  structures  having more 

  than one span 
   

2 Overall length = 30 – 60 m One  abutment   location   and   at   least   one 
  intermediate location between  abutments  for 
  structures having more than one span. 
   

3 Overall length >60 m Each abutment and each pier locations. 

   

 

1. The deviation(s), if any, by the Consultants from the scheme presented above 
should be approved by  Executive Engineer,  National Highway Division, Karwar. 

 
2. However, where a study of geo-technical reports and information available from 

adjacent crossings over the same waterway (existing highway and railway bridges) 

indicates that subsurface variability is such that boring at the suggested spacing 

will be insufficient to adequately define the conditions for design purposes, the 

Consultants shall review and finalise the bore hole locations in consultation with 

the  Executive Engineer,  National Highway Division, Karwar. officers. 
 
3. Geotechnical Investigations and Sub soil Explorations hall be carried out to 

determine the nature and properties of existing strata in bed, banks and approaches 

with trial pits and bore hole sections showing the levels, nature and properties of 

various strata to a sufficient depth below the level suitable for foundations, safe 

intensity of pressure on the foundation strata, proneness of site to artesian 

conditions, seismic disturbance and other engineering properties of soil etc. 

Geotechnical investigation and Sub-soil Exploration will be done as per IRC 78. 
 
4. The scheme for the borings locations and the depth of boring shall be prepared by 

the Consultants and submitted to  Executive Engineer,  National Highway 
Division, Karwar. for approval. These may be finalised in consultation with  
Executive Engineer,  National Highway Division, Karwar. 

 
5. The sub-soil exploration and testing should be carried out through the Geotechnical 

Consultants empanelled by MORT&H The soil testing reports shall be in the 
format prescribed in relevant IRC Codes. 

 
6. For the approach road pavement, bore holes at each major change in pavement 

condition or in deflection readings or at 2 km intervals whichever is less shall be 

carried out to a depth of at least 2 m below embankment base or to rock level and 

are to be fully logged. Appropriate tests to be carried out on samples collected 

from these bore holes to determine the suitability of various materials for use in 

widening of embankments or in parts of new pavement structure. 
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 4.11.5.Material Investigations 
 

1. The Consultants shall identify sources (including use of fly-ash/ slag), quarry sites 

and borrow areas, undertake field and laboratory testing of the materials to 

determine their suitability for various components of the work and establish 

quality and quantity of various construction materials and recommend their use on 

the basis of techno-economic principles. The Consultants shall prepare mass haul 
 

diagram for haulage purposes giving quarry charts indicating the location of 
selected borrow areas, quarries and the respective estimated quantities. 

 
“Environment friendly materials” 

 

“As per MORTH circular No. RW /NH-33044/53/2013-S&R(R) dated 20
th

 

November, 2013, alternative pavement materials and technologies for road 

construction shall be assessed and compared in the design stage. The 

alternative resulting in substantial reduction in GHG emission and with least 

life cycle cost shall be recommended for implementation. 
 

Technical and economic feasibility of using industrial byproducts, recyclable 

and waste materials shall be assessed depending on their availability in the 

concerned region. 
 

2. It is to be ensured that no material shall be used from the right-of-way 
except by way of leveling the ground as required from the construction point 

of view, or for landscaping and planting of trees etc. or from the cutting of 
existing ground for obtaining the required formation levels. 

 
3. Environmental restrictions, if any, and feasibility of availability of these 

sites to prospective civil works contractors, should be duly taken into account 
while selecting new quarry locations. 

 
4. The Consultants shall make suitable recommendations regarding making 

the borrow and quarry areas after the exploitation of materials for construction 
of works. 

 
5. The Material Investigation aspect shall include preparation and testing of 

bituminous mixes for various layers and concrete mixes of different design 

mix grades using suitable materials (binders, aggregates, sand filler etc.) as 

identified during Material Investigation to conform to latest MoRT&H 
specification. 

 

 

 4.12.Detailed Design of Road and Pavements, Bridges, Structures 
 

 4.12.1.General 
 

 1.The Consultants are to carryout detailed designs and prepare working drawings 
for the following: 

 
i. High speed highway with divided carriageway configuration 

complete in all respects with service roads at appropriate locations;  
ii. Design of pavement for the additional lanes and overlay for the 

existing road, paved shoulders, medians, verges; 
 

-63-



iii. Bridges, viaduct/subways and other grade separated structures 
including ROBs/RUBs etc.  

iv. At-grade and grade-separated intersections, interchanges (if 

required); 
 

v. ROB for railway crossings as per the requirement and the standards 
of the Indian Railways; and,  

vi. Prepare alignment plans, longitudinal sections and cross-sections @ 
50mintervals;  

vii. Designs for road furniture and road safety/traffic control features;  
viii. Designs and drawings for service road/under passes/overpass / cattle 

passes tree planting/fencing at locations where necessary / required  
ix. Toll plazas and office-cum-residential complex for PIU (one for each 

civil contract package)  
x. x Short bypasses at congested locations 

xi. Drainage design showing  location  of  turnouts, out falling 

structures, 

xii. separate drawings sheet for each 5 km. stretch. 

xiii. Bridges and structures rehabilitation plan with design and drawings  
xiv. Traffic amenities (Parking Areas, Weighing Station and Rest Areas, 

xv. etc.). 

xvi. Design of pavement for approach road  
xvii. Design of river bank protection / training works. Innovative type of 

structures with minimum joints, aesthetically, pleasing and 
appropriate to the topography of the region shall be designed 

wherever feasible. 
 

 

1. 4.12.2.Design Standards 
 

1. The Consultants shall evolve Design Standards and material 
specifications for the Study primarily based on IRC publications, 
MORT&H Circulars and relevant recommendations of the 
international standards for approval by  Executive Engineer,  
National Highway Division, Karwar. 

 
2. The Design Standards evolved for the project shall cover all aspects 

of detailed design including the design of geometric elements, 
pavement design, bridges and structures, traffic safety and materials. 

 
2. 4.12.3.Geometric Design 
 
1. The design of geometric elements shall, therefore, take into account the essential 
requirements of such facilities. 
 
2. Based on the data collected from reconnaissance and topographic surveys, the 
sections with geometric deficiencies, if any, should be identified and suitable measures for 
improvement should be suggested for implementation. 
 
3. The data on accident statistics should be compiled and reported showing accident 
type and frequency so that black spots are identified along the project road section. The possible 

causes (such as poor geometric features, pavement condition etc.) of accidents should be 
investigated into and suitable cost-effective remedial measures suggested for implementation. 
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4. The detailed design for geometric elements shall cover, but not be limited to the 
following major aspects: 
 

i. horizontal alignment; 

ii. longitudinal profile; 
 

iii. cross-sectional elements, including refuge lane (50m) 

at every 2kms. 

iv. junctions, intersections and interchanges; 

v. bypasses; and, 

vi. service roads as and when require i.e built up area.. 
 

1. The alignment design shall be verified for available sight distances as per the 
standard norms. The provision of appropriate markings and signs shall be made 

wherever the existing site conditions do not permit the adherence to the sight 

distance requirements as per the standard norms. 
 
2. The consultants shall make detailed analysis of traffic flow and level of service 

for the existing road and workout the traffic flow capacity for the improved 

project road. The analysis should clearly establish the widening requirements with 
respect to the different horizon periods taking into account special problems such 

as road segments with isolated steep gradients. 
 
3. In the case of closely spaced cross roads the Consultant shall examine different 

options such as, providing grade separated structure for some of them with a view 

to reduce number of at-grade crossings, services roads connecting the cross-roads 

and closing access from some of the intersections and prepare and furnish 

appropriate proposals for this purpose keeping in view the cost of improvement, 

impact on traffic movement and accessibility to cross roads. The detailed drawings 

and cost estimate should include the provisions for realignments of the existing 

cross roads to allow such arrangements. 
 
4. The Consultant shall also prepare design of grade separated pedestrian crossings 

(viaducts) for large cross traffic of pedestrians and / or animals. 
 
5. The Consultant shall also prepare details for at-grade junctions, which may be 

adopted as alternative to the grade separated structures. The geometric design of 

interchanges shall take into account the site conditions, turning movement 
characteristics, level of service, overall economy and operational safety. 

 
6. The Consultants shall prepare design and other details in respect of the parallel 

service roads in urbanized locations and other locations to cater to the local traffic, 

their effect of the viability of the project on commercial basis if service roads are 
constructed as part of the project and the implications of not providing the service 

roads. 
 
7. The consultant shall prepare complete road and pavement design including 

drainage for new bypass option identified around congested town en-route. 

  

  

  

 4.12.4.Pavement Design 
 

 1.The detailed design of pavement shall involve: 
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i. strengthening of existing road pavement and design of the new pavement if 

any, if the findings of the traffic studies and life-cycle costing analysis 
confirm the requirement for widening of the road beyond 2lane undivided 

carriageway standard;;  
1.1.1 pavement design for bypasses; and, 

 
1.1.2 design of shoulders. 

 
1. The design of pavement shall primarily be based on IRC publications. 

 
2. The design of pavement shall be rigorous and shall make use of the latest 

Indian and International practices. The design alternatives shall include 

both rigid and flexible design options. The most appropriate design, 

option shall be established on life-cycle costing and techno-economic 

consideration. 
 

3. For the design of pavement, each set of design input shall be decided on 

the basis of rigorous testing and evaluation of its suitability and relevance 

in respect of in-service performance of the pavement. The design 

methodology shall accompany the design proposals and shall clearly bring 

out the basic assumptions, values of the various design inputs, rationale 

behind the selection of the design inputs and the criteria for checking and 

control during the implementation of works. In other words, the design of 

pavement structure should take due account of the type, characteristics of 

materials used in the respective courses, variability of their properties and 

also the reliability of traffic predictions. Furthermore, the methodology 

adopted for the design of pavement shall be complete with flowcharts 

indicating the various steps in the design process, their interaction with one 

another and the input parameter required at each step. 
 

4. For the design of overlays for the existing 2-lane pavement, the 

strengthening requirement shall duly take into account the strength of the 

existing pavement vis-à-vis the remaining life. The overlay thickness 

requirements shall be worked out for each road segment homogenous with 

respect to condition, strength and sub-grade characteristics. The 

rehabilitation provisions should also include the provision of regulating 

layer. For existing pavement with acceptable levels of cracking, provision 

of a crack inhibiting layer should also be included. 
 

5. Latest techniques of pavement strengthening like provision of geo-
synthetics and cold/hot pavement recycling should be duly considered by 
the consultant for achieving economy. 

 
6. The paved shoulders shall be designed as integral part of the pavement for 

the main carriageway. The design requirements for the carriageway 
pavement shall, therefore, be applicable for the design of shoulder 

pavements. The design of granular shoulder should take into account the 
drainage considerations besides the structural requirements. 

 
7. The pavement design task shall also cover working out the maintenance 

and strengthening requirements and periodicity and timing of such 
treatments. 
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2 4.12.5.Design of Embankments 
 

2.1 1.The embankments design should provide for maximum utilization of locally available 

materials consistent with economy. Use of fly ash wherever available with in economical 

leads must be considered. In accordance with Government instructions, use of fly ash 

within 100 km from Thermal Power Stations is mandatory. 

2.1.1 2.The Consultants shall carry out detailed analysis and design for all embankments 
of height greater that 6 m based on relevant IRC publications. 

 
2.2 3.The design of embankments should include the requirements for protection 

works and traffic safety features. 
 
 

3 4.12.6.Design of Bridges and Structures 
 

3.1 1.The data collected and investigation results shall be analysed to determine the 

following: 
 

i. HFL 
 

ii. LWL 
 

iii.LBL 
 

iv.Erodibility of bed/scour level 
 

v. Design discharge 
 

vi. Linear waterway and effective linear waterway 
 

vii.Likely foundation depth 
 

viii.Safe bearing capacity 
 

ix.Engineering properties of sub soil 
 

x.Artesian conditions 
 

xi.Settlement characteristics 
 

xii.Vertical clearance 
 

xiii.Horizontal clearance 
 

xiv.Free board for approach road 
 

xv.Severity of environment with reference to corrosion 
 

xvi. Data pertaining to seismic and wind load 
 

xvii.Requirement of model study etc. 
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2.The Consultant shall prepare General Arrangement Drawing (GAD) and Alignment 
Plan showing the salient features of the bridges and structures proposed to be constructed 
/ reconstructed along the road sections covered under the Study. These salient features 
such as alignment, overall length, span arrangement, cross section, deck level, founding 
level, type of bridge components (superstructure, substructure, foundations, bearings, 
expansion joint, return walls etc.) shall be finalized based upon hydraulic and geo-
technical studies, cost effectiveness and ease of construction. The GAD shall be 

supplemented by Preliminary designs. In respect of span arrangement and type of bridge a 
few alternatives with cost-benefit implications should be submitted to enable  Executive 
Engineer, National Highway Division, Karwar. to approve the best alternative. After 
approval of alignment and GAD the Consultant shall prepare detailed design as per IRC 
codes /guidelines and working drawings for all components of bridges and structures. 

 

1.       .The location of all at-grade level crossings shall be identified falling across the 

existing level crossings for providing ROB at these locations. The Consultants shall 

prepare preliminary GAD for necessary construction separately to the Client. The 

Consultant shall pursue the Indian Railways Authorities or/and any statutory authority of 

State/Central Government for approval of the GAD from concerned Authorities. 
 

2. GAD for bridges/structures across irrigation/water way channels shall be got approved 
from the concerned Irrigation/Water way Authorities. Subsequent to  

a. approval of GAD and alignment plan by  Executive Engineer,  National Highway 
Division, Karwar. the Consultants shall prepare detailed design as per IRC 

codes/guidelines for all components of the bridges and structures. 
 

3. Subsequent to the approval of the GAD and Alignment Plan by  Executive Engineer,  

National Highway Division, Karwar. and Railways, the Consultant shall prepare detailed 

design as per IRC and Railways guidelines and working drawings for all components of 
the bridges and structures. The Consultant shall furnish the design and working drawings 

for suitable protection works and/or river training works wherever required. 
 

4. Dismantling/ reconstruction of existing structures shall be avoided as far as possible 
except where considered essential in view of their poor structural conditions/ inadequacy 
of the provisions etc. 

 
5. The existing structures having inadequate carriageway width shall be 

widened/reconstructed in pat or fully as per the latest MORT&H guidelines. The 
Consultant shall furnish the detailed design and working drawings for carrying out the 

above improvements. 
 

6. Suitable repair / rehabilitation measures shall be suggested in respect of the existing 

structures as per IRC-SP:40 along with their specifications, drawings and cost estimate in 
the form of a report. The rehabilitation or reconstruction of the structures shall be 

suggested based on broad guidelines for rehabilitation and strengthening of existing 
bridges contained in IRC-SP:35 and IRC-SP:40. 

 
7. Subsequent to the approval of the GAD and the alignment plan by  Executive Engineer,  

National Highway Division, Karwar., detailed design shall also be carried out for the 
proposed underpasses, overpasses and interchanges. 

 
8. The Consultants shall also carry out the design and make suitable recommendations for 

protection works for bridges and drainage structures. 
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9. In case land available is not adequate for embankment slope, suitable design for RCC 

retaining wall shall be furnished. However, RES wall may also be considered depending 
upon techno-economic suitability to be approved by  Executive Engineer, National 

Highway Division, Karwar. 
 
 

4 4.12.7.drainage System 
 

1. The requirement of roadside drainage system and the integration of the same with 
proposed cross-drainage system shall be worked out for the entire length of the 
project road section. 

 
2. In addition to the roadside drainage system, the Consultants shall design the 

special drainage provisions for sections with super-elevated carriageways, high 
 

i. embankments and for road segments passing through cuts. The drainage 
provisions shall also be worked out for road segments passing through 

urban areas. 
 

3. The designed drainage system should show locations of turnouts/outfall points 
with details of outfall structures fitting into natural contours. A separate drawing 
sheet covering every 5 km. stretch of road shall be prepared. 

 

 

5 4.12.8.Traffic Safety Features, Road Furniture and Road Markings 
 

The Consultants shall design suitable traffic safety features and road furniture 
including traffic signals, signs, markings, overhead sign boards, crash barriers, 

delineators etc. The locations of these features shall be given in the reports and 
also shown in the drawings. 

 
 
6 4.12.9.Arboriculture and Landscaping 
 

The Consultants shall work out appropriate plan for planting of trees (specifying 

type of plantation), horticulture, floriculture on the surplus land of the right-of way 
with a view to beautify the highway and making the environment along the 

highway pleasing. The existing trees / plants shall be retained to the extent 

possible. The Transplantation of trees shall also be proposed wherever feasible. 
 
 
7 4.12.10.Toll Plaza 
 

7.1 The Consultants shall identify the possible toll plaza location(s) based on the data and 

information derived from the traffic studies and a study of the existing physical 

features including the availability of land. The location of the plaza should keep in 

view that the project road is to be developed as a partially access controlled highway 

facility and it is required to collect toll on rational basis from as much of the vehicular 

traffic as possible consistent with economy of collection and operations. The location 

of the toll plaza should be finalised in consultation with  Executive Engineer,  

National Highway Division, Karwar. 
 

7.2 Toll Plaza shall be designed as per IRC 84. 
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8 4.12.11.Weighing Station, Parking Areas and Rest Areas 
 

The consultant shall select suitable sites for weighing stations, parking areas and rest 

areas and prepare suitable separate designs in this regard. The common facilities like 

petrol pump, first-aid medical facilities, police office, restaurant, vehicle parking etc. 

should be included in the general layout for planning. For petrol pump, the guidelines 

issued by OISD of Ministry of Petroleum shall be followed. The 

 facilities should be planned to be at approximately 50 km interval. Atleast 

each facility (1 no.) is foreseen to be provided for this project stretch. Weighing stations can be 

located near toll plazas so that overloaded vehicles can be easily identified and suitably penalized 

and unloaded before being allowed to proceed further. The type of weighing system suitable for 

the project shall be brought out in the report giving merits of each type of the state-of-the art and 

basis of recommendations for the chosen system. 
 

9 4.12.12Office-cum-Residential Complex for PIU-Deleted 
 
10 Miscellaneous Works 
 

1. The Consultants shall make suitable designs and layout for miscellaneous 
works including rest areas, bus bays, vehicle parking areas, 
telecommunication facilities etc. wherever appropriate. 

 
2. The Consultants shall prepare the detailed scheme and lay out plan for the 

works mentioned in Para 1. 
 

3. The Consultants shall prepare detailed plan for the traffic management and 
safety during the construction period. 

 
 

11 4.13.Environment and Social Impact Assessment 
 

The consultant shall under take the detailed environmental and social impact assessment 

in accordance with the standard set by the Government of India for projects proposed to 

be funded by MORT&H/NHAI. In respect of projects proposed to be funded by ADB 

loan assistance, Environmental Assessment Requirements, Environmental Guidelines for 

selected infrastructure projects, 1993 of Asian Development Bank shall be followed. 

Similarly, for projects proposed to be funded by World Bank loan assistance, World Bank 

Guidelines shall be followed. 
 
 

12 4.13.1.Environmental Impact Assessment 
 

Environment impact assessment or initial environment examination be carried out in 
accordance with ADB’s Environmental Assessment Requirements of ADB 

1998guidelines for selected infrastructure projects 1993 as amended from time to time 
/World Bank Guidelines / Government of India Guidelines, as applicable 

 
1. The consultant should carry out the preliminary environmental screening to assess the direct 
and induced impacts due to the project. 
 
2. The consultant shall ensure to document baseline conditions relevant to the project with the 
objective to establish the benchmarks. 
 
3. The consultant shall assess the potential significant impacts and identify the mitigation 
measures to address these impacts adequately. 
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4. The consultant shall do the analysis of alternatives incorporating environmental concerns. 
This should include with and without scenario and modification incorporated in the proposed 
project due to environment considerations. 
 
5. The consultant shall give special attention to the environmental enhancement measures in the 
project for the following: 
 

12.1 Cultural property enhancement along the highways 

12.2 Bus bays and bus shelters including a review of their location, 

12.3 Highway side landscape and enhancement of the road junctions, 

12.4 Enhancement of highway side water bodies, and 

12.5 Redevelopment of the borrow areas located on public land. 
 
6. The consultant shall prepare the bill-of-quantities (BOQ) and technical specifications for all 
items of work in such a way that these may be readily integrated to the construction contracts. 
 
7. The consultant shall establish a suitable monitoring network with regard to air, water and 

noise pollution. The consultant will also provide additional inputs in the areas of performance 
indicators and monitoring mechanisms for environmental components during construction and 

operational phase of the project. 
 
8. The consultant shall provide the cost of mitigation measures and ensure that environmental 
related staffing, training and institutional requirements are budgeted in project cost. 
 
9. The consultant shall prepare the application forms and obtain forestry and environmental 
clearances from the respective authorities including the SPCBs and  

the MOEF on behalf of  Executive Engineer,  National Highway Division, 

Karwar. The consultants will make presentation, if required, in defending the 

project to the MOEF Infrastructure Committee. 

 

12.6 10.The consultant shall identify and plan for plantation and Transplantation of the 
suitable trees along the existing highway in accordance with IRC guidelines. 

 
12.7 11.The consultant shall assist in providing appropriate input in preparation of 

relevant environment and social sections of BPIP. 

 

4.13.2.Social Assessment 
 

a. The consultant would conduct base line socio-economic and census survey to 

assess the impacts on the people, properties and loss of livelihood. The 

socioeconomic survey will establish the benchmark for monitoring of R&R 

activities. A social assessment is conducted for the entire project to identify 

mechanisms to improve project designs to meet the needs of different 

stakeholders. A summary of stakeholder discussions, issue raised and how the 

project design was developed to meet stakeholders need would be prepared. 
 

b. The consultant shall prepare Land Acquisition Plan and assist  Executive 
Engineer,  National Highway Division, Karwar. in acquisition of land under 
various Acts. 

 

4.13.2.3.The consultant would prepare Resettlement and Rehabilitation Plan and 

assess feasibility and effectiveness of income restoration strategies and 

suitability and availability to relocation sites. The resettlement plan which  
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accounts for land acquisition and resettlement impacts would be based on a 25% 

socio-economic survey and 100 % census survey of project affected people 

which provides the complete assessment of the number of affected households 

and persons, including common property resources. All untitled occupants are 

recorded at the initial stages and identify cards will be issued to ensure there is 

no further influx of peoplen to the project area. All consultations with affected 

persons (to include list of participants) should be fully documented and records 

made available to  Executive Engineer,  National Highway Division, Karwar. 
 

Assessment on the impact of the project on the poor and vulnerable groups 
along the project road corridor.  
Based on the identified impacts, developing entitlement matrix for the 
project affected people.  
Assessment on social issues such as indigenous people, gender, 
HIV/AIDS, labourers including child labour.  
Implementation budgets, sources and timing of funding and schedule of 
tasks.  
Responsibility of tasks, institutional arrangements and personnel for 
delivering entitlement and plans to build institutional capacity.  
Internal and external monitoring plans, key monitoring indicators and 
grievance redress mechanism.  
Incorporating any other suggestions of the  Executive Engineer,  National 
Highway Division, Karwar., till the acceptance of the reports by the  
Executive Engineer,  National Highway Division, Karwar. 

 
 

                              4.13.3.Reporting Requirements of EIA 
 

 The consultant would prepare the stand-alone reports as per the 
requirement of the ADB/World Bank /  Executive Engineer,  
National Highway Division, Karwar, as applicable, with contents 
as per the following:  

 Executive Summary  
 Description of the Project  
 Environmental setting of the project.  
 Identification and categorization of the potential impacts (during 

pre-construction, construction and operation periods).  
 Analysis of alternatives (this would include correlation amongst the 

finally selected alternative alignment/routing and designs with the 
avoidance and environmental management solutions).  

 The public consultation process.  
 Policy, legal and administrative framework. This would include 

mechanisms at the states and national level for operational policies. 
This would also include a description of the organizational and 
implementation mechanism recommended for this project.  

 Typical plan or specific designs for all additional environmental 
items as described in the scope of work. 
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 Incorporating any other as per the suggestions of the ADB/ World 
Bank / MORT&H/ Executive Engineer,  National Highway 
Division, Karwarr., till the acceptance of the reports by the ADB/ 
World Bank / MORT&H/ Executive Engineer,  National Highway 
Division, Karwar. , as applicable.  

 EMP Reports for Contract Package based on uniform methodology 

and processes. The consultant will also ensure that the EMP has all 
the elements for it to be a legal document. The EMP reports would 
include the following:  

 Brief description of the project, purpose of the EMP, commitments on incorporating 
environmental considerations in the design, construction and operations phases of the 
project and institutional arrangements for implementing the EMP.  

 A detailed EMP for construction and operational phases with 
recourse to the mitigation measures for all adverse impacts. 

 o Detailed plans for highway-side tree

 plantation (as part 

o of the compensatory aforestation component). 

 Environmental enhancement measure would be incorporated.  

 Enhancement measures would include items described in the scope 
of work and shall be complete with plans, designs, BOQ and technical specifications.  

 Environmental monitoring plans during and after construction 
including scaling and measurement techniques for the performance indicators selected for 
monitoring.  

 The EMP should be amendable to be included in the contract 
documents for the works.  

 Incorporating any other as per the suggestions of the ADB/ World 
Bank/  Executive Engineer,  National Highway Division, Karwar., till the 
acceptance of the reports by the ADB/ World Bank /  Executive Engineer,  
National Highway Division, Karwar. as applicable. 

 

 

4.13.4.Reporting requirements of RAP 
 

o Analysis on the resettlement plan be conducted based on ADBs Hand Book on 
Resettlement, A Guide to Good practice 1998 as amended time to time/ World 

Bank Guidelines / Government of India Guidelines, as applicable. 

 

 Executive summary  
 Description of project  
 Objectives of the project.  

 The need for Resettlement in the Project and evaluation of 
measures to minimize resettlement.  

 Description and results of public consultation and plans for 
continued participation of PAPs.  

 Definition of PAPs and the eligibility criteria.  
 Census and survey results-number affected, how are they affected 

and what impacts will they experience. 
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 Legal and entitlement policy framework-support principles for 
different categories of impact.  

 Arrangements for monitoring and evaluation (internal and external) 

Implementation schedule for resettlement which is linked to the civil 

 works contract  
 A matrix of scheduled activities linked to land acquisition 

procedures to indicate clearly what steps and actions will be taken 
at different stages and the time frame  

 The payment of compensation and resettlement during the 
acquisition process  

 An itemized budget (replacement value for all assets) and unit costs 
for different assets 

 

5.Estimation of Quantities and Project Costs 
 

1. The Consultants shall prepare detailed estimates for quantities (considering 

designs and mass haul diagram) and project cost for the entire project (civil packages 

wise), including the cost of environmental and social safeguards proposed based on 

MORT&H’s Standard Data Book and market rate for the inputs. The estimation of 

quantities shall be based on detailed design of various components of the projects. The 

estimation of quantities and costs would have to be worked out separately for civil 

work Package as defined in this TOR. 
 

2. The Consultants shall make detailed analysis for computing the unit rates for the 
different items of works. The unit rate analysis shall duly take into account the various 

inputs and their basic rates, suggested location of plants and respective lead distances 
for mechanized construction. The unit rate for each item of works shall be worked out 

in terms of manpower, machinery and materials. 
 

3. The project cost estimates so prepared for  Executive Engineer,  National 
Highway Division, Karwar. /ADB/WB projects are to be checked against rates for 
similar on-going works in India under  Executive Engineer,  National Highway 
Division, Karwar. / World Bank/ ADB financed road sector projects. 

6.Viability and Financing Options 
 

1. The Project Road should be divided into the traffic homogenous links based on 

the findings of the traffic studies. The homogenous links of the Project Road 

should be further subdivided into sections based on physical features of road 

and pavement, sub-grade and drainage characteristics etc. The economic and 

commercial analysis shall be carried out separately for each traffic 

homogenous link as well as for the Project Road. 
 

2. The values of input parameters and the rationale for their selection for the 
economic and commercial analyses shall be clearly brought out and got 
approved by  Executive Engineer,  National Highway Division, Karwar. 

 
3. For models to be used for the economic and the commercial analyses, the 

calibration methodology and the basic parameters adapted to the local 
conditions shall be clearly brought out and got approved by  Executive 

Engineer,  National Highway Division, Karwar. 
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4. The economic and commercial analyses should bring out the priority of the 
different homogenous links in terms of project implementation. 

6.1.Economic Analysis 
 

1. The Consultants shall carry out economic analysis for the project. The analysis 

should be for each of the sections covered under this TOR. The benefit and cost 
streams should be worked out for the project using HDM-IV or other 

internationally recognized life-cycle costing model. 
 

2. The economic analysis shall cover but be not limited to be following aspects: 
 

2. assess the capacity of existing roads and the effects of capacity constraints 
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1. on vehicle operating costs (VOC);  
2. calculate VOCs for the existing road situation and those for the project;  
3. quantify all economic benefits, including those from reduced congestion, 

travel distance, road maintenance cost savings and reduced incidence of road 
accidents; and,  

4. estimate the economic internal rate of return (EIRR) for the project over a 

30-year period. In calculating the EIRRs, identify the tradable and non-tradable 
components of projects costs and the border price value of the tradable 

components. 
 

5. Saving in time value. 
 
3.Economic Internal Rate of Return (EIRR) and Net Present Value (NPV), “with “and “without 

time and accident savings” should be worked out based on these cost-benefit stream. 
Furthermore, sensitivity of EIRR and NPV worked out forth different scenarios as given under: 
 

Scenario – I Base Costs and Base Benefits 

Scenario - II Base Costs plus 15% and Base Benefits 

Scenario - III Base Costs and Base Benefits minus 15% 

Scenario - IV Base Costs plus 15% and Base Benefits minus 15% 
 

The sensitivity scenarios given above are only indicative. The Consultants shall 

select the sensitivity scenarios taking into account possible construction delays, 

construction costs overrun, traffic volume, revenue shortfalls, operating costs, 

exchange rate variations, convertibility of foreign exchange, interest rate volatility, 

non-compliance or default by contractors, political risks and force majeure. 

 

12.8 4.The economic analysis shall take into account all on-going and future road and 
transport infrastructure projects and future development plans in the project area. 

 

 

6.2.Financial Analysis 
 

a. It is envisaged that the project stretch should be implemented on EPC/BOT basis, 

therefore, the Consultant shall study the financial viability of the project under a 

commercial format and under different user fee scenarios and funding options. 

The Consultants shall submit and finalize in consultation with the  Executive 

Engineer,  National Highway Division, Karwar. officers the format for the 

analysis and the primary parameters and scenarios that should be taken into 

account while carrying out the commercial analysis. The financial model so 

developed shall be the property of  Executive Engineer,  National Highway 

Division, Karwar. 
 

b. The Financial analysis for the project should cover financial internal rate of return, 
projected income statements, balance sheets and fund flow statements and should 

bring out all relevant assumptions. The sensitivity analysis should be carried out 

for a number of probabilistic scenarios. 
 

c. The financial analysis should cover identification, assessment, and mitigating 

measures for all risks associated with the project. The analysis shall cover, but be not 

limited to, risks related to construction delays, construction costs overrun, traffic 

volume, revenue shortfalls, operating costs, exchange rate variations, convertibility of 

foreign exchange, interest rate volatility, non-compliance or default by 
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i. contractors, political risks and force majeure. 
 

d. The consultant shall suggest positive ways of enhancing the project Viability and 
furnish different financial models for implementing on BOT format. 

7.Time period for the service 
 

12.9 1.Time period envisaged for the study of the project is indicated in Annex-I to 
LOI. The final reports, drawings and documentation shall be completed within 

this time schedule. 

2. Executive Engineer,  National Highway Division, Karwar. shall  arrange  to  give  approval  

on  all  sketches,  drawings,  reports  and recommendations and other matters and proposals 

submitted for decision by the  Consultant  in  such  reasonable  time  so  as  not  to  delay  

or  disrupt  the performance of the Consultant’s services. 

 

8.Project Team and Project Office of the Consultant 
 

a. The Consultants shall be required to form a multi-disciplinary team for this 

assignment. The consultants team shall be manned by adequate number of experts 

with relevant experience in the execution of similar detailed design assignments. 

b. List of suggested key personnel to be fielded by the consultant with appropriate 
man-month of consultancy services is given in Enclosure I as per client's 

assessment. 
 

c. A Manning Schedule for key personnel mentioned above is enclosed as Enclosure 

I along with broad job- description and qualification as Enclosure II. The 

information furnished in Enclosures I & II are to assist the Consultants to 

understand the client’s perception about these requirements and shall be taken by 

the Consultants for the purpose of Financial Proposal and deployment schedule 

etc. in technical proposal to be submitted by them. Any deviation proposed may 

be recorded in the comments on TOR. All the key personnel mentioned will be 

evaluated at the time of evaluation of technical proposal. Consultants are advised 

in their own interest to frame the technical proposal in an objective manner as far 

as possible so that these could be properly assessed in respect of points to be given 

as part of evaluation criteria as mentioned in Data sheet. The bio-data of the key 

personnel should be signed on every sheet by the personnel concerned and the last 

sheet of each bio-data should also be signed by the authorised signatory of the 

Consultants. 
 

d. The Consultants shall establish an office at the project site manned by senior 

personnel during the course of the surveys and investigations. All the project 

related office work shall be carried out by the consultant in their site office unless 

there are special reasons for carrying out part of the office work elsewhere for 

which prior approval of  Executive Engineer,  National Highway Division, 

Karwar. shall be obtained. The address of the site office including the personnel 

manning it including their Telephone and FAX numbers will be intimated by the 

Consultant to  Executive Engineer,  National Highway Division, Karwar. before 

commencement of the services. 
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i. The Consultant shall maintain an Attendance Register to be signed by each 
individual key personnel at site as well as at Head Office. The Consultant 
shall furnish certificate that all the key personnel as envisaged in the 
Contract 

 
ii. Agreement have been actually deployed in the Projects at the time of 

submission of their bills to the  Executive Engineer,  National Highway 
Division, Karwar. from time to time. 

 
 
9.Reports to be submitted by the Consultant to  Executive Engineer,  National Highway 

Division, Karwar. 
 
9.1.All reports, documents and drawings are to be submitted separately for each of the traffic 
homogenous link of the Project Road. The analysis of data and the design proposals shall be 

based on the data derived from the primary surveys and investigations carried out during the 
period of assignment. The sources of data and model relationships used in the reports shall be 

indicated with complete details for easy reference. 
 
9.2.Project preparation activities will be split into six stages as brought out below. 

 
Preliminary design work should commence without waiting for feasibility study to be 
completed. Stage 3, 5 and 6 shall run in parallel with Stage 2 and 4 

 

Stage 1: Inception Report 

 

Stage 2: Feasibility Report 

 

Stage 3: LA & Clearances I Report 

 

Stage 4: Detailed Project Report (DPR) 

 

Stage 5: Technical Schedules 

 

Stage 6: LA & Clearances II Report 
 

9.3.Consultant shall be required to complete, to the satisfaction of the client, all the different  
stages of study within the time frame indicated in the schedule of submission in para 10 
pertaining to Reports and Documents for becoming eligible for payment for any part of 
the next stage. 

 

 

10.Reports and Documents to be submitted by the Consultant to  Executive Engineer,  

National Highway Division, Karwar. 
 

1.The Consultant shall submit to the client the reports and documents in bound volumes 

(and not spiral binding form) after completion of each stage of work as per the schedule 

and in the number of copies as given in Enclosure III. Further, the reports shall also be 

submitted in floppy diskettes / CD’s in addition to the hardcopies as mentioned in 

Enclosure-III. Consultant shall submit all other reports mentioned specifically in the 

preceding paras of the TOR. 
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2.The time schedule for various submissions prescribed at s.l.no.1 above shall be strictly 

adhered to. No time-over-run in respect of these submissions will normally be permitted. 

Consultant is advised to go through the entire terms of reference carefully and plan his work 

method in such a manner that various activities followed 
 

by respective submissions as brought out at Sl.No.1 above are completed as 

stipulated. Consultant is, therefore, advised to deploy sufficient number of 

supporting personnel, both technical and administrative, to undertake the project 

preparation activities in construction package (Section) simultaneously. As far as 

possible, the proposal should include complete information such as number of 

such persons, name, position, period of engagement, remuneration rate etc. The 

Consultant is also advised to start necessary survey works from the beginning so 

as to gain time in respect of various other activities in that stage. 

STAGE 1 
 

10.1.             Quality Assurance Plan (QAP) Document 
 

1. Immediately upon the award, the Consultants shall submit four copies of the QAP 

document covering all aspects of field studies, investigations design and economic 

financial analysis. The quality assurance plans/procedures for different field 

studies, engineering surveys and investigation, design and documentation 

activities should be presented as separate sections like engineering surveys and 

investigations, traffic surveys, material geo-technical and sub-soil investigations, 

road and pavement investigations, investigation and design of bridges &structures, 

environment and R&R assessment, economic & financial analysis, drawings and 

documentation; preparation, checking, approval and filing of calculations, 

identification and traceability of project documents etc. Further, additional 

information as per format shall be furnished regarding the details of personnel 

who shall be responsible for carrying out/preparing and checking/verifying 

various activities forming part of feasibility study and project preparation, since 

inception to the completion of work. The field and design activities shall start after 

the QAP is approved by  Executive Engineer,  National Highway Division, 

Karwar. 
 

2. The data formats proposed by the Consultants for use in field studies and 
investigations shall be submitted within 14 days after the commencement of 
services and got approved by  Executive Engineer,  National Highway Division, 
Karwar. 

 
10.2.         Inception Report (IR) 
 
           1.          The report shall cover the following major aspects: 
 

i. Project appreciation;  
ii. Detailed methodology to meet the requirements of the TOR finalised in 

consultation with the Executive Engineer, N.H. Division, Karwar officers; 

including scheduling of various sub activities to be carried out for completion 

of various stages of the work; stating out clearly their approach & 

methodology for project preparation  
after due inspection of the entire project stretch and collection/ collation of 
necessary information;  

iii. Task Assignment and Manning Schedule; 
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iv. Work programme;  
v. Proforma for data collection; 

vi. Design standards and proposed cross-sections; 
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vii.     Key plan and Linear  Plan;  
viii.   Development plans being implemented and / or proposed for implementation 

in the near future by the local bodies and the possible impact of such 
development plans on the overall scheme for field work and design for the 

study;  
ix.  Quality Assurance Plan (QAP) finalised in consultation with Executive 

Engineer, N.H. Division, Karwar; 

 x.    Draft design standards; and 
 

2.The requirements, if any, for the construction of bypasses should be identified on 

the basis of data derived from reconnaissance and traffic studies. The available 

alignment options should be worked out on the basis of available maps. The most 

appropriate alignment option for bypasses should be identified on the basis of site 

conditions and techno-economic considerations. Inception Report should include the 

details regarding these aspects concerning the construction of bypasses for approval 

by  Executive Engineer,  National Highway Division, Karwar. 
 

STAGE 2: 

 

10.3.Feasibility Report 
 

1. The consultant  shall  commence the Feasibility Study of the project in accordance 

 with the accepted IR and the report shall contain the following: 
 

i. Executive summary  
ii. Overview of  Executive Engineer,  National Highway Division, 

Karwar. organization and activities, and project financing and cost 
recovery mechanisms  

iii. Project description including possible alternative 
alignments/bypasses and technical/engineering alternatives  

iv. Methodology adopted for the feasibility study 

v. Socioeconomic profile of the project areas 

vi. Indicative design standards, methodologies and specifications 

vii. Traffic surveys and analysis 

viii. Environmental screening and preliminary environmental assessment 

ix. Initial social assessment and preliminary land 

acquisition/resettlement plan 

x. Cost estimates based on preliminary rate analysis and bill of 

quantities 

xi. Economic and financial analysis 

xii. Conclusions and recommendations 
 
 
2.In view of para 1 above the consultant has to submit the following documents in six sets: 
 
 

i. Technical Specifications: The MORT&H’s Technical Specifications for Road 

and Bridge works shall be followed for this study. However, Volume - IV: Technical 

Specifications shall contain the special technical specifications which are not 

covered by MORT&H Specifications for Roads and Bridges (latest edition / 

revision)and also specific quality control norms for the construction of works. 
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ii. Rate Analysis: This volume will present the analysis of rates for all items of 
works. The details of unit rate of materials at source, carriage charges, any other 
applicable charges, labour rates, and machine charges as considered in arriving at 
unit rates will be included in this volume. 

 

iii. Cost Estimates: This volume will present the each item of work as well as a 
summary of total cost.  
iv. Bill of Quantities: This volume shall contain the detailed Bill of Quantities for all 
items of works 

 
3. The basic data obtained from the field studies and investigations shall be submitted in a separate 
volume as an Appendix to Feasibility Report. 
 
4. The Final Feasibility Study Report incorporating comments, revisions and modifications 

suggested by  Executive Engineer,  National Highway Division, Karwar. shall be submitted within 
15 days of comments from  Executive Engineer,  National Highway Division, Karwar. on draft 

feasibility study report. 
 

STAGE 3: 
 
10.4.Strip Plan and Clearances 
 

1.The Consultants shall submit the following documents: 
 

i. Details of the center line of the proposed widened NH along with the existing 
and proposed right-of-way limits to appreciate the requirements of land 
acquisition;  

ii. The information concerning the area including ownership of land to be 

acquired for the implementation of the project shall be collected from the revenue 
and other concerned authorities and presented along with the strip plans;  

iii. Strip plans showing the position of existing utilities and services indicating 
clearly the position of their relocation;  

iv. Details for various clearances such as environment and forest clearances;  
v. Separate strip plan showing shifting / relocation of each utility services in 

consultation with the concerned local authorities;  
vi. The utility relocation plans should clearly show existing right-of-way and 

pertinent topographic details including buildings, major trees, fences and other 

installations such as water-mains, telephone, telegraph and electricity poles, and 

suggest relocation of the services along with their crossings the highway at 

designated locations as required and prepare necessary details for submission to 

the Service Departments;  
vii. Detail schedules for acquisition of additional land and additional properties 

in consultation with the revenue authorities; and  
viii. Land Acquisition Plan shall be prepared after digitization of cadastral / land 

revenue maps. The digitized map shall exactly match the original map, like a 

contact print, since the dimensions and area of plots, or the whole village is to be 

extracted from the map itself. An accuracy of 1mm or higher in a 1:1000 scale map 

shall be ensured, as this translates into an accuracy of 1 m or higher on ground. 
 

2.The strip plans and land acquisition plan shall be prepared on the basis of data from 
reconnaissance and detailed topographic surveys. 
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3.The Report accompanying the strip plans should cover the essential aspects as given under:   
i. Kilometre-wise Land Acquisition Plan (LAP) and schedule of ownership 

thereof and Costs as per Revenue Authorities and also based on realistic 
rates.  

ii. Details of properties, such as buildings and structures falling within the 
right-of way and costs of acquisition based on realistic rates.  

iii. Kilometre-wise Utility Relocation Plan (URP) and costs for relocation per 
civil construction package as per concerned authorities.  

iv. Kilometre-wise account in regard to felling of trees of different type and 
girth and value estimate of such trees based on realistic rates obtainable 
from concerned District forest office. 

 
4.The strip plans shall clearly indicate the scheme for widening. The views and suggestions of 
the concerned State PWDs should be duly taken into account while working out the widening 

scheme (left, right or symmetrical). The widening scheme shall be finalised in consultation 
with  Executive Engineer,  National Highway Division, Karwar. 

 
5.Kilometre-wise Strip Plans for section (Package) shall be prepared separately for each 
concerned agency and suggested by  Executive Engineer,  National Highway Division, 
Karwar. 

 

 

10.5 Land Acquisition Report 
 

1. The Land acquisition report shall be prepared and submitted for section 

(package). 

The report shall include detail schedules about acquisition of landholdings as per 

revenue records and their locations in a strip plan and also the costs as per district 
authorities. Details shall be submitted in land acquisition proforma to be supplied by  

Executive Engineer,  National Highway Division, Karwar. The land acquisition report 

shall be submitted in both Hind and English languages. 
 
2. The land acquisition report should be prepared in consultation with affected 

persons, non-governmental organisations and concerned government agencies and 

should cover land acquisition and resettlement plan and costs of resettlement and 

rehabilitation of such affected persons. It should also include plan of compensating 

afforestation, its land requirement with specific locations and cost involved for 

undertaking all activities in this regard. 
 

10.6 Deleted 
 

STAGE: 4 
 

10.7 Draft Detailed Project Report (DPR) 
 

1. The draft DPR Submission shall consist of construction package-wise Main Report, 

Design Report, Materials Report, Engineering Report, Drainage Design Report, 
Economic and Financial Analysis Report, Environmental Assessment Report including 

Resettlement Action Plan (RAP), Package-wise bid Documents and Drawings. 
 

2. The Report volumes shall be submitted as tabulated in para 10 above. 

3.The Documents and Drawings shall be submitted for the Package and shall be in the 
following format: 
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I. Reports 
 

i. Volume-I, Main Report: This report will present the project background, social 

analysis of the project, details of surveys and investigations carried out, analysis and 

interpretation of survey and investigation data, traffic studies and demand forecasts 

designs, cost estimation, environmental aspects, economic and commercial analyses and 

conclusions. The report shall include Executive Summary giving brief accounts of the 

findings of the study and recommendations. 

 
The Report shall also include maps, charts and diagrams showing locations and details of 

existing features and the essential features of improvement and upgrading. The 

Environmental Impact Assessment (EIA) Report for contract package shall be submitted as a 

part of the main report. 

 
The basic data obtained from the field studies and investigations and input data used for 
the preliminary design shall be submitted in a separate volume as an Appendix to Main 
Report. 

 
ii. Volume - II, Design Report: This volume shall contain design calculations, supported 

by computer printout of calculations wherever applicable. The Report shall clearly bring out 

the various features of design standards adopted for the study. The design report will be in 

two parts. Part-I shall primarily deal with the design of road features and pavement 

composition while Part-II shall deal with the design of bridges, tunnels and cross-drainage 

structures. The sub-soil exploration report including the complete details of boring done, 

analyses and interpretation of data and the selection of design parameters shall be included 

as an Appendix to the Design Report. 

 

The detailed design for all features should be carried out as per the requirements of the 

Design Standards for the project. However, there may be situations wherein it has not 

been possible to strictly adhere to the design standards due to the existing site conditions, 

restrictions and other considerations. The report should clearly bring out the details of 

these aspect and the standards adopted. 

 

iii. Volume - III, Materials Report: The Materials Report shall contain details 

concerning the proposed borrow areas and quarries for construction materials and 

possible sources of water for construction purposes. The report shall include details on 

locations of borrow areas and quarries shown on maps and charts and also the estimated 

quantities with mass haul diagram including possible end use with leads involved, the 

details of sampling and testing carried out and results in the form of important index 

values with possible end use thereof. 

 
The materials Report shall also include details of sampling, testing and test  
results obtained in respect physical properties of subgrade soils. The information shall be 
presented in tabular as well as in graphical 
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representations and schematic diagrams. The Report shall present soil profiles along 
the alignment. 

 

The material Report should also clearly indicate the locations of areas with 
problematic soils. Recommendations concerning the improvement of such soils for use 

in the proposed construction works, such as stabilization (cement, lime, mechanical) 
should be included in the Report. 

 

iv. Volume - IV, Environmental Assessment Report including Environmental 

Management Plan (EMP) & Resettlement Action Plan (RAP): The Report shall be 
prepared conforming to the Guidelines of the Government of India, State Government 

and World Bank / ADB as appropriate for construction package. 

 

v. Volume - V, Technical Specifications: The MORT&H’s Technical Specifications 

for Road and Bridge works shall be followed for this study. However, Volume IV: 

Technical Specifications shall contain the special technical specifications which are not 

covered by MOST Specifications for Roads and Bridges (latest edition / revision) and 

also specific quality control norms for the construction of works. 
 

 

vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates for all 

items of works. The details of unit rate of materials at source, carriage charges, any 
other applicable charges, labour rates, machine charges as considered in arriving at 

unit rates will be included in this volume. 

 
vii. Volume - VII, Cost Estimates: This volume will present the contract package wise 

cost of each item of work as well as a summary of total cost. 

 
viii. Volume - VIII, Bill of Quantities: This volume shall contain the package-wise 

detailed Bill of Quantities for all items of works. 

 

ix. Volume - IX, Drawing Volume: All drawings forming part of this volume shall be 
‘good for construction’ drawings. All plan and profile drawings will be prepared in 

scale 1:250V and 1:2500H scale to cover one km in one sheet. In addition this volume 
will contain ‘good for construction’ drawings for the following: 

 Horizontal Alignment and Longitudinal Profile.  
 Cross-section @ 50m interval along the alignment within ROW  

 Typical Cross-Sections with details of pavement structure.  
 Detailed Working Drawings for individual Culverts and Cross Drainage Structures. 

 Detailed Working Drawings for individual Bridges, tunnels and Structures. 

Detailed Drawings for Improvement of At-Grade and Grade- 
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 Separated 

 Intersections and Interchanges.  

 Drawings for Road Sign, Markings, Toll Plazas, and other Facilities.  

 Schematic Diagrams (linear chart) indicating but be not limited to be following:  
o Widening scheme;  
o Locations of median openings, intersections, interchanges, underpasses, 

overpasses, bypasses;  
o Locations of service roads; 
o Location of traffic signals, traffic signs, road markings, safety features; and,  
o Locations of toll plaza, parking areas, weighing stations, bus bays, rest areas, if 

any.  
 Drawings for toll plaza, Bus Bays, Parking areas, Rest areas, weighing 

stations etc. All drawings will be prepared in A2 size sheets. The format for 

plan, cross section and profile drawings shall be finalised in consultation 

with the concerned  Executive Engineer,  National Highway Division, 

Karwar. officers. The drawings shall also include details of all BM and 

reference pillars, HIP and VIP. The co-ordinates of all points should be 

referenced to a common datum, preferably GTS referencing system. The 

drawings shall also include the locations of all traffic safety features 

including traffic signals, signs, markings, crash barriers, delineators and rest 

areas, busbays, parking areas etc.  

 The typical cross-section drawings should indicate the scheme for future 

widening of the carriageway. The proposed cross-sections of road 
segment passing through urban areas should indicate the provisions for 

pedestrian movements and suitable measures for surface and sub-surface 
drainage and lighting, as required. 

 

 

10.8  Final Detailed Project Report, Documents and Drawings (6 Sets) 

 
1.         The Final package-wise DPR consisting of Main Report, Design Report, Drainage    

            Design Report and Materials Report, incorporating all revisions deemed relevant  
following receipt of the comments from  Executive Engineer,  National Highway 
Division, Karwar. on the draft DPR shall be submitted as per the schedule given 
in Enclosure-III. 

 
 

STAGE: 5 
 

10.9 Technical Schedules 

 

1.Civil Work Contract Agreement: A civil works contract agreement shall be submitted 
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STAGE: 6 
 

10.10  LA & Clearances II Report 

 

1. Draft 3a, 3A, 3D notification shall be submitted by the consultant. 

 

2. All the necessary project related clearances such as environment, forest and wildlife 

clearance from MOEF, Railways in respect of ROB/ RUBs, Irrigation Deptt and any 

other concerned agencies shall be obtained by the consultant. The final approvals 

shall be obtained and submitted to  Executive Engineer,  National Highway 

Division, Karwar. so that project implementation can straight away proceed without 

any hold up. For utility clearances, consultant shall prepare draft utility shifting 

estimates using the latest Schedule of Rates and obtain final approval from utility 

agency and  Executive Engineer,  National Highway Division, Karwar. 
 
 

11. Interaction with  Executive Engineer,  National Highway Division, Karwar. 

 

1. During entire period of services, the Consultant shall interact continuously with  Executive 

Engineer,  National Highway Division, Karwar. and provide any clarification as regards 

methods being followed and carryout modification as suggested by  Executive Engineer,  

National Highway Division, Karwar. A programme of various activities shall be provided to  

Executive Engineer,  National Highway Division, Karwar. and prior intimation shall be 

given to  Executive Engineer,  National Highway Division, Karwar. regarding start of key 

activities such as boring, survey etc. so that inspections of  Executive Engineer,  National 

Highway Division, Karwar. officials could be arranged in time. 

 
2. The  Executive Engineer,  National Highway Division, Karwar. officers and other 

Government officers may visit the site at any time, individually or collectively to acquaint/ 
supervise the field investigation and survey works.  Executive Engineer,  National Highway 

Division, Karwar. may also appoint a Proof Consultant to supervise the work of the DPR 
consultant including inter-alia field investigation, survey work, Design work and 

preconstruction activities 

 
3. The consultant shall be required to send 3 copies of concise monthly Progress Report by the 5th 

day of the following month to the designated officer at his Head Quarter so that progress could 

be monitored by the  Executive Engineer,  National Highway Division, Karwar. These reports 

will indicate the dates of induction and de-induction of various key personnel and the activities 

performed by them. Frequent meetings with the consultant at site office or in Delhi are foreseen 

during the currency of project preparation. 

 

4. All equipment, software and books etc. required for satisfactory services for this project 
shall be obtained by the Consultant at their own cost and shall be their property. 

 

12. Payment Schedule 

 

1. The Consultant will be paid consultancy fee as a percentage of the contract values as per the 
schedule given in the Draft Contract Agreement. 
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13. Data and Software 
 

 

1. The floppy diskettes/CD’s containing all basic as well as the processed data from all field 
studies and investigations, report, appendices, annexure, documents and drawings shall be 

submitted to  Executive Engineer,  National Highway Division, Karwar. at the time of the 
submission of the Final Report. The data can be classified as follows: 

 

 
 

 

I. Engineering Investigations and Traffic Studies: Road Inventory, Condition, 

Roughness, Test Pit (Pavement composition), Benkelman Beam Deflection, Material 

Investigation including test results for subgrade soils, Traffic Studies(traffic surveys), 

axle load surveys, Sub-soil Exploration, Drainage Inventory, Inventory data for 

bridge and culverts indicating rehabilitation, new construction requirement etc. in MS 

EXCEL or any other format which could be imported to widely used utility packages. 

 

II. Topographic Surveys and Drawings: All topographic data would be supplied in (x, y, 

z) format along with complete reference so that the data could be imported into any 
standard highway design software. The drawing files would be submitted in dxf or 

dwg format. 

 

III. Rate Analysis: The Consultant shall submit the rate analysis for various works items 
including the data developed on computer in this relation so that it could be used by 

the Authority later for the purpose of updating the cost of the project. 

 

IV. Economic and Financial Analysis 
 
 

2. Software: The Consultant shall also hand-over to  Executive Engineer,  National Highway 
Division, Karwar. floppies/CD’s containing any general software including the financial 
model which has been specifically developed for the project. 

 
3. The floppy diskettes/CD’s should be properly indexed and a catalogue giving contents of all 

floppies/CD’s and print-outs of the contents (data from field studies topographic data and 
drawings) should be handed over to  Executive Engineer,  National Highway Division, 

Karwar. at the time of submission of the Final Report. 

 
4. Consultant shall include editable soft copies of the final versions of all documents, including but 

not limited to the strip plan, plan & profile drawings, cross sections of right of way and details 

of structures as well as any cost workings. 
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UPPLEMENT I 

 

ADDITIONAL POINTS TO BE CONSIDERED FOR HILLROADS IN ADDITION 
 

TO POINTS COVERED IN MAIN TOR 
 

Sl. Clause No. Additional points 

No. of TOR  
   

1. 2.2 a) Provisions of tunnels if required. 

   

2. 2.3 a) Design of tunnels, if required 

  b) Design of protective works, slope stabilization measures, erosion control 

  measures,   land   slide   control/protection   measures   snow   drift 

  control/snow  clearance  measures,  avalanche  protection  measures,  if 

  required 
   

3. 3 Feasibility study and preparation of detailed project report for hill roads 
  shall be done in accordance with best international practices and wherever 
  practicable/feasible steep gradients and hair pin bends may be avoided by 

  realignments by provision of structures and provision of tunnels if required 

4. 4.1 a) Inventory and condition survey for tunnels, if required. 

  b) Identification of faults in rock strata and impact of faults in design of 

  tunnels, if required 

  c) Detailed design of road considering and incorporating specific aspects 

  related to hill region like terrain, topographic conditions, extreme weather 

  conditions, altitude effects etc. 

  d) Design of protective works, slope stabilization measures, erosion control 

  measures, land slide control/protection measures, snow drift control/snow 

  clearance measures, avalanche protection measures, if required 

  e) Design of scenic overlooks/watering points etc. 

   

5. 4.5 (1) All activities related to field studies, design and documentation shall be 

  done  as  per  the  latest  guidelines/circulars  of  MORT&H  and  relevant 

  publications of the Indian Roads Congress (IRC)/Bureau of Indian Standards 

  (BIS) for hill roads. For aspects not covered by IRC and BIS, international 

  standard practices, such as, British and American Standards may be adopted. 

   

6. 4.7 Review of data and documents pertaining to 

  a) Terrain and soil condition 

  b) Condition of tunnels, if required. 

  c) Sub-surface and geo-technical data for existing tunnels, if required. 

  d) Drawing and details of existing tunnels, if required. 

  e) Existing protective works, erosion control and land slide control/ 
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protection works, slope stabilization measures, snow drift control 
measures, avalanche protection measures 

f) Existing land slide and snow clearance facilities  
g)Geological details of rock strata in the area in case of tunnels 

 
7.          4.11(1)         The Consultant should make an in depth study of available geological and  

meteorological maps of the area. 
 
8.          4.11 (2)        The primary tasks to be accomplished during the reconnaissance survey  

shall also include:  
a) details of terrain (steep or mountainous ), cliffs and gorges, general 
elevation of the road including maximum heights negotiated by main 
ascents and descents, total number of ascents and descents, hair pin bends, 
vegetation etc.  
b) Climatic conditions i.e. temperature, rain fall data, snow fall data, fog 
conditions, unusual weather conditions etc.  
c) Realignment requirements including provision of tunnels, if required.  
d) Inventory of tunnels and geologically sensitive areas like slip prone 
areas, areas subject to landslides, rock fall, snow drifts, erosion, avalanche 
activity etc. 

 

 

9.         4.11.2.1 (ii)   Cross sections shall be taken at every 25 m. in case of hill roads and at  
points of appreciable changes in soil conditions. While taking cross 
sections, soil conditions shall also be recorded. 

 

10.        4.11.3.1     (1)   The inventory data shall also include:  
a) General elevation of road indicating maximum & minimum heights 

negotiated by main ascents & descents and total no. of ascents &descents.  
b) Details of road gradients, lengths of gentle & steep slopes, lengths & 

location of stretches in unstable areas, areas with cliffs, areas with loose 

rocks, land slide prone areas, snow drift prone areas, no. & location of 

hairpin bends etc.  
c) Details of tunnels  
d) Details & types of protective structures, erosion & land slide 

control/protection measures, snow drift control measures, avalanche 

protection/control measures etc. 
 
13 4.11.3.2 (2)       Pavement: 

 

a) Location of crust failures along with their causes  
b) Conditions of camber/cross falls/super elevations etc., whether affected 

 

by subsidence Embankment: 
 

Extent of slope erosion on hill and valley side 
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12. -- Condition Surveys & Investigation for Slope Stabilization, Erosion Control, Landslide 

Correction/Protection & Avalanche Protection Measures: 

 

a)Inventory & Condition Surveys of Existing Protective/Control Measures: 
 

  The consultant shall make an inventory of all the structures related to Slope 

  Stabilization,  Erosion  Control,  Landslide  Control/protection,  Avalanche 

  Protection  etc.  This  shall  include  details  of  effectiveness  of  control 

  measures already done and condition of protective/control structures. 

  b) Landslide Investigation 

  This  shall  be  carried  out  to  identify landslide  prone  areas,  to  suggest 

  preventive measures or alternate routes that are less susceptible to landslide 

  hazard. Further in existing slide areas this shall help to identify factors 

  responsible for instability and to determine appropriate control measures 

  needed to prevent or minimize recurring of instability problems. 

  Initial preliminary studies shall be carried out using available contour maps 

  ,   topographical   maps,   geological/geo-morphological   maps,   aerial 

  photographs etc. for general understanding of existing slide area and to 

  identify  potential  slide  areas.  This  shall  be  followed  by  further 

  investigations  like  geological/geotechnical/hydrological  investigation  to 

  determine  specific  site  conditions  prevailing  in  the  slide  area  as  per 

  relevant IRC specifications/publications, MORT&H circulars and relevant 

  recommendations of the international standards for hill roads. The result of 

  the investigations shall provide basis for engineering analysis and the design 

  of protection/remedial measures. 
   

13. 4.11.4.4 a)   For  tunnels  if  required,  geotechnical  and  subsurface  investigation 
  shall be done asper IRC:SP:91. 

  b)   Geotechnical and subsurface investigation and testing for tunnels shall 

  be carried out through the geotechnical  Consultants  who  have the 

  experience  of  geotechnical  and  subsurface  investigation  in  similar 

  project. 

14. 4.12.1 (1) The Consultant shall also carry out detailed designs and prepare working 

  designs for the following: 

  a) cross sections at every 25 m intervals 

  b) Slope stabilization and erosion control measures 

  c) Design of protection/control structures in areas subject to subsidence, 

  landslides, rock fall, rock slide, snow drifts, icing, scour, avalanche 

  activity etc. 

  d) Design of protective structures in slip prone and unstable areas 

  e) Design of scenic overlooks, watering points etc. 

  f) Safety features specific to hill roads 
   

15. 4.12.2 (1) The Consultant shall evolve Design Standards and material specifications 
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  for the Study primarily based on IRC publications, MORT&H Circulars 

and relevant recommendations of the international standards for hill roads for 
approval by Executive Engineer,  National Highway Division, Karwar. 

  

 4.12.2 (2) 
 

The Design Standards evolved for the project shall cover all aspects of   

  detailed design including the design of geometric elements, pavement design, 

  bridges and structures, tunnels if required, traffic safety and materials. 

   

16. 4.12.3 Wherever practicable/feasible hairpin bends and steep gradients shall be 

  avoided  by realignments,  provision  of  structures  or  any other  suitable 

  provisions. 
   

17. 4.12.4 While designing pavement for hill roads specific aspects relevant to hill 

  regions like terrain & topographic conditions, weather conditions, altitude 

  effects etc. shall be duly considered and suitably incorporated in design so 

  that pavement is able to perform well for the design traffic and service life. 

  Effects  of  factors  like  heavy rainfall,  frost  action,  intensive  snow  and 

  avalanche activity, thermal stresses due to temperature difference in day 

  and night, damage by tracked vehicles during snow clearance operations 

  etc. must also be considered along with traffic intensity, its growth, axle 

  loads and design life. 
   

18. 4.12.5(3) The design of embankments should include the requirements for protection 

  works and traffic safety features including features specific to hill roads. 
   

19. -- Design and Drawing of Tunnels: 

  The Consultant shall prepare design and drawings for tunnels, if required 

  as per the results of feasibility study, as per the relevant specifications of 

  IRC:SP:91/MORT&H and other international specifications. 
   

20. 4.12.7 a) Topography of hills generates numerous water courses and this coupled 

  with continuous gradients of roads in hills and high intensity of rainfall 

  calls  for  effective  drainage  of  roads.  The  drainage  system  shall  be 

  designed to ensure that the water flowing towards the road surface may 

  be diverted and guided to follow a definite path by suitable provision of 

  road side drains, catch water drains, interceptors etc. and flow on valley 

  side is controlled so that stability is not affected. 

  b)  Further,  adequate  provision  shall  be  made  for  sub-surface/subgrade 

  drainage to take care of seepage through the adjacent hill face of the 

  road & underground water flows. 
   

21. 4.12.8 The  Consultant  shall  design  suitable  traffic  safety  features  and  road 

  furniture including traffic signals, signs, markings, overhead sign boards, 

  crash barriers ,delineators etc. including any feature specific to hill roads. 

  The locations of these features shall be given in the reports and also shown 

  in the drawings. 
   

22. 4.12.3 (1) The Consultant shall make suitable designs and layout for miscellaneous 
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  works   including   rest   areas,   bus   bays,   vehicle   parking   areas, 

  telecommunication  facilities,  scenic  overlooks,  watering  points  etc. 

  wherever appropriate. 
   

23. 10.6 (1) Volume II: Design Report : 

  a) Inventory of protection measures and other structures 

  b) Inventory of tunnels, if required. 

  c) Proposed preliminary designs for tunnels, if required. 

  Volume III: Drawings 

  a) Drawings for protection/control measures and other structures 

  b) Drawings for tunnels, if required. 
   

24. 10.7 (3) Volume II: Design Report (Part II) 

  Part II of Design Report shall also deal with design of tunnels, if required 

  and design of other protection/control structures. 

  Volume IX: Drawing Volume 

  This shall also include : 

  a) Detailed working drawings for tunnels, if required. 

  b) Detailed working drawings for protection/control structures 
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  SUPPLEMENT II  
    

Sl.No. Clause No. Additional points  

 of TOR   
   

1 4.1 For stand alone bridge projects the scope of work shall include 

 detailed design of approach road extending at least up to 2 km on 

  either side of the bridge  
    

1. 4.11.4.2(6) Model Studies for Bridges  

 1. Objective  

  Physical/  Mathematical  Model  study  for  detailed  Hydraulic  / 

  Hydrologic investigations regarding the proposed bridge for 

  hydraulic design of the bridge and assessment and hydraulic 

  design of required river training works.  

 2. Methodology  

 

Physical/Mathematical Model study shall be carried out at a 

reputed/recognized institution. The consultant will be responsible 

for identifying the institution, supplying Information /Documents 

/Data required for modal studies as indicated in para 4 below and 

coordinating the model study with the institution concerned 
 

 

3.Scope of Work  

3.1Physical Model study  
Physical modeling with appropriate model scale for Hydraulic and 

Hydrologic Investigations to : 

i. Finalize span arrangement causing uniformity in flow 

distribution, and work out the alignment and 

orientation of river training works and bridge axis. 
 

ii. Provide information on estimated/observed maximum 

depth of scour.  
iii. Provide information on required river training works 

for proposed bridge  
iv. Provide hydraulic design for the bridge and the 

required river training works. 
 

v. Quantify the general direction of river course through 

bridge, afflux, extent and magnitude of flood, effect of 

backwater, if any, aggradation/degradation of bed, 

evidence of scour etc. shall be used to augment the 

available hydrological data. The presence of flood 

control/irrigation structures, if affecting the hydraulic 

characteristics like causing obliquity, concentration of 
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flow, scour, silting of bed, change in flow levels, bed 

levels etc. shall be studied and considered in Hydraulic 

design of proposed bridge. The details of any planned 

work in the immediate future that may affect the river 

hydraulics shall be studied and considered 
 
3.2 Mathematical Model study  

Mathematical modeling for detailed Hydraulic / Hydrologic 

investigations regarding the proposed new bridge to: 

i) Finalize the site/location of the proposed new bridge based on 

mathematical modeling. 

ii) Provide information on estimated/observed maximum depth of 

scour.. 

iii) Provide information on required river training works for proposed 

bridge 

iv) Provide hydraulic design for the bridge and the required river 

training works. 

v) Quantify the general direction of river course through bridge, afflux, 

extent and magnitude of flood, effect of backwater, if any, 

aggradation/degradation of bed, evidence of scour etc. shall be used to 

augment the available hydrological data. The presence of flood 

control/irrigation structures, if affecting the hydraulic characteristics 

like causing obliquity, concentration of flow, scour, silting of bed, 

change in flow levels, bed levels etc. shall be studied and considered in 

Hydraulic design of proposed bridge. The details of any planned work 

in the immediate future that may affect the river hydraulics shall be 

studied and considered. 
 
4. Information /Documents /Data required for Physical 

/Mathematical Model study 

i) Plan layouts showing the locations of the proposed bridge as 
well as the existing bridges / barrages etc., in the vicinity of 

the proposed bridge with the chainages with respect to a 
standard reference marked on it. 

 
ii) High flood discharges and corresponding flood levels at the 

locations of the existing bridges in the vicinity of the 
proposed bridge. 

            iii) General arrangement drawing (GAD) of the existing bridges             
showing number of spans, pier and well dimensions, founding levels, 
maximum scour level, the 
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design discharge and the HFL, guide bund details. On 
this, the plan form of the river course with the bridge 
alignment may also be shown as far as possible. 

 

iv)    General arrangement drawing (GAD) of the proposed new 

bridge showing number of spans , pier and foundation 
dimensions. On this, the plan form of the river course with the 

bridge alignment may also be shown as for as possible. 
 
v) River cross sections at 500m longitudinal spacing (maximum) up to 

a distance of 2 times the bridge total length on the upstream side and 

up to a distance equal to the bridge total length on the downstream 

with right bank and left bank clearly marked on it. At least one cross 

section to be provided at the location of the proposed bridge. At each 

cross section, the bed levels to be taken at a maximum lateraldistance 

of 8 m in flow section and at 25 m in nonflow section respectively. 

The abrupt variations in the bed levels to be captured by taking  
measurements at closer locations both in 

longitudinal as well as lateral directions. 
 
vi) The cross sections, as for as possible, from high bank to high 

bank. 
 
vii) The longitudinal profile of the river along the length of the 

proposed alignment. 
 
viii) Size distribution of the river bed material and the bore log data 
at different locations at the site of the proposed bridge. 

 
iv)The series of annual peak flood of the river for at least 15 years 
period. 
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SUPPLEMENT-III 
S 
ADDITIONAL REQUIREMENT FOR SAFETY AUDIT 

U 
 

 

The use of checklists is highly recommended as they provide a useful “aide memoire” for the 

audit team to check that no important safety aspects are being overlooked. They also give to the 

project manager and the design engineer a sense of understanding of the place of safety audit in 

the design process. The following lists have been drawn up based on the experience of 

undertaking systematic safety audit procedures overseas. This experience indicates that extensive 

lists of technical details has encouraged their use as “tick” sheets without sufficient thought being 

given to the processes behind the actions. Accordingly, the checklists provide guidelines on the 

principal issues that need to be examined during the course of the safety audits. 
 

 

Stage F-During Feasibility Study 
 

1. The audit team should review the proposed design from a road safety perspective and heck the 
following aspects 

 

 

CONTENTS  ITEMS 
   

Aspects to be checked A. Safety and operational implications of proposed alignment 

  and  junction strategy with particular references to expected 

  road users and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 

 E. Safety  implications  of  the  scheme  beyond  its  physical 

  limits   i.e. how the scheme fits into its environs and road 

  hierarchy 

   

A1 : General  


 Departures from standards 

  


 Cross-sectional variation 

  


 Drainage 

  


 Climatic conditions 

  


 Landscaping 

  


 Services apparatus 

  


 Lay-byes 

  


 Footpath 

  


 Pedestrian crossings 

  


 Access (minimize number of private accesses) 
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

 Emergency vehicles 

   


 Public Transport 

   


 Future widening 

   


 Staging of contracts 

  


 Adjacent development 

A2 : Local Alignment 


 Visibility 

  


 New/Existing road interface 

  


 Safety Aids on steep hills 

A3 : Junctions 


 Minimise potential conflicts 

   Layout 

  


 Visibility 

A4 :   Non-Motorised 


 Adjacent land 

road users Provision  Pedestrians 

  


 Cyclists 

  


 Non-motorised vehicles 
   

A5 : Signs and Lighting 


 Lighting 

  


 Signs/Markings 

A6 :  Construction  and 


 Buildability 

Operation 


 Operational 

  


 Network Management 
 

 

Stage 1 – Completion of Preliminary Design 
 

1. The audit team should review the proposed check the following aspects design from a road 

safety perspective and check the following aspects 
 

CONTENTS ITEMS 
  

Aspects to be checked A. Safety and operational implications of proposed alignment and 

 junction strategy with particular references to expected road users 

 and vehicle types likely to use the road. 

 B. Width options considered for various sections. 

 C. Departures from standards and action taken. 

 D. Provision of pedestrians, cyclists and intermediate transport 
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 E. Safety implications of the scheme beyond its physical limits 

 i.e. how the scheme fits into its environs and road hierarchy 
  

B1 : General 


 Departures from standards 

 


 Cross-sectional variation 

 


 Drainage 

 


 Climatic conditions 

 


 Landscaping 

 


 Services apparatus 

 


 Lay-byes 

 


 Footpaths 

 


 Pedestrian crossings 

 


 Access (minimize number of private accesses) 

 


 Emergency vehicles 

 


 Public Transport 

 


 Future widening 

 


 Staging of contracts 

 


 Adjacent development 

B2 : Local Alignment 


 Visibility 

 


 New/Existing road interface 

 


 Safety Aids on steep hills 

B3 : Junctions 


 Minimise potential conflicts 

  Layout 

 


 Visibility 

B4   :   Non-Motorised   road 


 Adjacent land 

users Provision  Pedestrians 

 


 Cyclists 

 


 Non-motorised vehicles 

B5 : Signs and Lighting 


 Lighting 

 


 Signs/Markings 

B6:    Construction and 


 Buildability 

Operation 


 Operational 

 


 Network Management 
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Stage 2 – Completion of Detailed Design 
 
 

 

14 The audit team should satisfy itself that all issues raised at Stage 1 have been resolved. Items may 
require further consideration where significant design changes have occurred. 

 
15 If a scheme has not been subject to a stage 1 audit, the items listed in Checklists B1 to B6 should 

be considered together with the items listed below. 
 

CONTENTS  ITEMS 

  

Aspects to be checked A.  Any design changes since Stage 1. 

 B.   The detailed design from a road safety viewpoint, including the 

 road safety implications of future maintenance (speed limits; road 

 signs and markings; visibility; maintenance of street lighting and 

 central reserves). 
  

C1 : General 


 Departures from standards 

 


 Drainage 

 


 Climatic conditions 

 


 Landscaping 

 


 Services apparatus 

 


 Lay-byes 

 


 Access 

 


 Skid-resistance 

 


 Agriculture 

 


 Safety Fences 

 


 Adjacent development 

C2 : Local Alignment 


 Visibility 

 


 New/Existing road interface 

C3 : Junctions 


 Layout 

 


 Visibility 

 


 Signing 

  Lighting 

 


 Road Marking 

 


 T,X,Y-junctions 

 


 All roundabouts 

 


 Traffic signals 

C4  :  Non-Motorised  road 


 Adjacent land 

users Provision Pedestrians 

 


 Cyclists 
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

 Non-motorised vehicles 

C5 : Signs and Lighting 


 Advanced direction signs 

 


 Local traffic signs 

 


 Variable message signs 

 


 Other traffic signs 

 


 Lighting 

C6   :   Construction   and 


 Buildability 

Operation 


 Operational 

 


 Network Management 
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Enclosure-I 

 

MANNING SCHEDULE  
<Details of packages> 
 
 
 
 

 

SI. Key Personnel Total Project Assignment(8  months) 

No 
    
 At site At design Total 

  

  (mm) office Time Period (mm) 

     

1 Team Leader Cum Senior Highway 3.5 3.5 7 

     

2 Senior Bridge Engineer 1 2 3 

3 Highway cum Pavement Engineer 1.5 2 3.5 

4 Material-cum-Geo-technical 3 2 5 

     

5 Senior Survey Engineer 3 2 5 

6 Traffic and Safety expert 1 2 3.5 

7 Environmental Specialist 1 1.5 2.5 

8 Quantity Surveyor/ Documentation 1 3.5 4.5 

     

 Total 15 18.5 33.5 

     
 
1. Consultants have to provide a certificate that all the key personnel as envisaged in the Contract 

Agreement have been actually deployed in the projects. They have to furnish the certificate at 

the time of submission of their bills to  Executive Engineer,  National Highway Division, 

Karwar. from time to time. 

 

2. In case Tunnels are to be constructed, necessary input of Tunnel Experts shall be provided in 

addition to above mentioned Manpower requirement. 
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Enclosure-II 
 

 

Qualification and Experience Requirement of Key Personnel  

Team Leader cum Senior Highway Engineer  

i) Educational Qualification      

   

 Essential Graduate in Civil Engineering or equivalent 
   

 Desirable Post graduate in Civil Engineering 

  (highways/structures/traffic and  

  transportation/soil mechanics and  

  foundation engineering/ Construction 

  Management /Transportation)  
       

ii) Essential Experience      
      

 a)Total Professional Experience Min. 20 years    
   

 b) Experience in Highway projects Min.   15   years   in   Planning,   project 

  preparation and design of Highway projects, 

  including 2/4/6 laning of NH/SH/ 

  expressways.  For  hill  roads,  respective  hill 

  roads experience is required   
   

 c) Experience in similar capacity In Feasibility of two / Four/Six Laning works 

 (Either  as  Team  Leader  or  in and  DPR/IC/  Construction  Supervision  of 

 Similar capacity ) Two/Four/six   laning   of   major   highway 

  projects(NH/SH/Expressways)/  feasibility 

  cum  detailed  project  report  of  two/  four 

  laning projects of minimum aggregate length 

  of 80 km. For hill roads, respective hill roads 

  experience is required.   

   

iii) Age Limit 70 years on the date of submission of 

  proposal     
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Enclosure-II(contd.) 
 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

Highway cum Pavement Engineer  

i) Educational Qualification  

   

 Essential Degree in Civil Engineering 
   

 Desirable Masters in highway engineering/ 

  Transportation Engineering 
   

ii) Experience  
   

 a)Total Professional Experience Min. 15 years 

   

 b) Experience in Highway projects Minimum 10 years experience in pavement 

  design and maintenance of highways 
   

 c) Experience in similar capacity Pavement design for major highway projects 

  (2/4/6   lane   NH/SH/   Expressways)   of 

  minimum aggregate length of 80 km. 
   

iii) Age Limit 70 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Sr Bridge Engineer   
     

i) Educational Qualification    

   

 Essential Graduate in Civil Engineering or equivalent 
   

 Desirable Masters in Bridge Engineering / 

  Structural Engineering  
     

ii) Essential Experience    
     

 a)Total Professional Experience Min. 15 years   

     

 b) Experience in Bridge projects Min.   10   years   in project preparation 

  and design of bridge projects.  

   

 c) Experience in similar capacity Bridge   Engineer   in   highway   design 

  consultancy  projects  (2/4/6  lane  NH/SH/ 

  Expressways)involving design of  minimum 

  two major bridges (length more than 200 m 

  )   

   

iii) Age Limit 70 years on the date of submission of 

  Proposal   
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Traffic and Safety Expert 
   

i) Educational Qualification  

   

 Essential Graduate in Civil Engineering 

   

 Desirable Masters in Traffic Engineering / 

  Transportation Engineering / Transport 

  Planning 
   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 10 years 
   

 b) Experience in Highway projects Min. 5 years on similar projects. 
   

 c) Experience in similar capacity Traffic   Engineer   in   highway   Projects 

  (NH/SH/Expressways) involving 2/4/6 laning 

  of minimum aggregate length of 80 km. 

   

iii) Age Limit 70 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

Material Engineer – cum – Geotechnical Engineer cum Geologist  

i) Educational Qualification     

    

 Essential Graduate in Civil Engineering  

  or M.Sc. Geology   
   

 Desirable Masters in Foundation Engineering / Soil 

  Mechanics / Phd in Geology /Geo Tech  

  Engineering    
      

ii) Essential Experience     
      

 a) Total Professional Experience Min. 15 years    
    

 b) Experience in Highway Projects Min. 8 years on similar projects in design  

  and/or construction   
    

 c) Experience in similar capacity Material cum Geo-technical Engineer on  

  highway projects (2/4/6 lane 

  NH/SH/Expressways) of minimum aggregate 

  length of 80 km.   
    

iii) Age Limit 70 years on the date of submission of  

  Proposal    
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Senior Survey Engineer 
   

i) Educational Qualification  

   

 Essential Graduate or equivalent in Civil Engineering 
  or Diploma in Civil Engg or Diploma in 

  Surveying 

 Desirable Masters in Survey Engineering/ 

  Surveying /Remote Sensing 
   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 15 years 
   

 b) Experience in Highway projects Min. 5 years on similar projects in project 

  preparation and construction & thorough 

  understanding of modern computer based 

  methods of surveying 
   

 c) Experience in similar capacity Survey Engineer for projects preparation of 

  highway project (NH/SH/Expressways) 

  involving 2/4/6- laning of minimum 

  aggregate length of 80 km. 
   

iii) Age Limit 65 years on the date of submission of 

  Proposal 
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Enclosure-II(contd.) 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

 Environmental Specialist 
   

i) Educational Qualification  

   

 Essential Graduate in Civil Engineering / Environment 

  Engineering / Masters in Environment 

  Science 
   

 Desirable Post Graduate in Environmental 

  Engineering 
   

ii) Essential Experience  
   

 a) Total Professional Experience Min. 10 years 
   

 b) Experience in Highway Projects Min. 5 years in environment impact 

  assessment of highway projects (2/4/6 

  laning) 
   

 c) Experience in similar capacity Environmental Specialist in at least two 

  highway projects (2/4/6 laning) 

   

iii) Age Limit 70 years on the date of submission of 

  proposal 
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Enclosure-II(contd.) 
 

 

QUALIFICATION AND EXPERIENCE REQUIREMENT OF KEY PERSONNEL 

 

Quantity Surveyor/Documentation Expert  

i) Educational Qualification     

   

 Essential Graduate or equivalent in Civil Engineering / 

  Certificate course from ‘Institution of  

  Quantity Surveying’   
      

 Desirable     
      

ii) Essential Experience     
      

 a) Total Professional Experience Min. 15 years    
   

 b) Experience in Highway Projects Min.  5  years  in  Preparation  of  Bill  of 

  Quantities, Contract documents and 

  documentation  for  major  highway  projects 

  involving two/ four laning   
   

 c) Experience in similar capacity Quantity Surveyor / Documentation Expert 

  in highway projects (NH/SH/Expressways) 

  involving two/four/six laning of minimum  

  aggregate length of 80 km.   
    

iii) Age Limit 70 years on the date of submission of  

  proposal    
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Enclosure-III 
 

Schedule for submission of Reports and Documents 
 
 
 

 

Stage Activity No. of copies Time Period in days from 
No.    date of commencement 

    

1 Monthly Reports 3 by 10
th

 day of every 
    month 

2 Inception Report   

 (i) Draft Inception 3 21 
 Report including QAP   

 document   

 (ii) Inception Report 3 30 

 including QAP   

 document   

    

3 F.S. REPORT   

 i) Draft Feasibility Study 4 75 
 Report including option   

 study report   

 ii) Comments of client 1 90 

 iii) Final Feasibility   
 Study Report 4 105 
 incorporating compliance   

 of comments of Client.   

    

4 LA & Clearances I   

 Report    

 i) Draft LA & Clearances I 4 90 

 Report    

 ii) Comments of client 1 105 

 iii) Final LA & Clearances   
 I Report incorporating 

4 120  compliance of comments 
 of Client   
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5 Detailed Project Report   

 i) Draft DPR 4 165 

 ii) Comments of client 1 195 

 iii) Final DPR 6 210 
 incorporating compliance   

 of comments of Client   

    

6 Technical   

 Schedules   

 i) Draft 

4 135  Technical 
 Schedules   

 ii) Comments of 1 150 

 client   

 iii) Final 

6 

165 

 technical  

 schedule   

    
7 LA & Clearances II 6  

 Report   

 Approval of Project Original  
 clearances from letters  

 concerned agencies from the  

 e.g. from MOEF; Rly for concerned  

 approval of GAD and agencies and 5 240 

 detail engineering photocopies of  

 drawing of ROB/RUB; each.  

 Irrigation Dept.,   

 Land Acquisitions: 3(a), 3 copies  
 3(A), 3(D) Notifications each  
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APPENDIX-II 
 

Proof of Eligibility 
 

Form-E1 
 

Letter of Proposal (On Applicant’s letter head) 
 

(Date and Reference) To, ********** 

********* 
 

********* 
 
 
 
 

Sub: Appointment of Consultant for preparation of Detailed Project Report for 

……………... 

Dear Sir, 

 

With reference to your RFP Document dated ………, I/we i.e M/s------------------------------------- 
 

--------------------------------------(Name of Bidder) h a v i n g examined all relevant documents and 

understood their contents, hereby submit our Proposal for selection as Consultant. The proposal is 

unconditional and unqualified. 

 

1. All information provided in the Proposal and in the Appendices is true and correct and all 

documents accompanying such Proposal are true copies of their respective originals. 
 
2. This statement is made for the express purpose of appointment as the Consultant for the 

aforesaid Project. 
 
3. I/We shall make available to the Authority any additional information it may deem necessary 

or require for supplementing or authenticating the Proposal. 
 
4. I/We acknowledge the right of the authority to reject our application without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever. 
 
5. I/We certify that in the last three years, we or any of our Associates have neither failed to 

perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial 

authority or a judicial pronouncement or arbitration award against the Applicant, nor been 

expelled from any project or contract by any public authority nor have had any contract 
 

terminated by any public authority for breach on our part. 
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6. I/We understand that you may cancel the Selection Process at any time and that you are 

neither bound to accept any Proposal that you may receive nor to select the Consultant, 

without incurring any liability to the Applicants in accordance with Clause 1.7 of the RFP 

document. 
 
7. I/We declare that we/any member of the consortium, are/is not a Member of any other 

Consortium applying for Selection as a Consultant. 
 
8. I/We certify that in regard to matters other that security and integrity of the country, we or 

any of our Associates have not been convicted by a Court of Law or indicted or adverse 

orders passed by a regulatory authority which would cast a doubt on our ability to undertake 

the Consultancy for the Project or which relates to a grave offence that outrages the moral 

sense of the community. 
 
9. I/We further certify that in regard to matters relating to security and integrity of the country, 

we have not been charge-sheeted by any agency of the Government or convicted by a Court 

of Law for any offence committed by us or by any of our Associates. 
 
10. I/We further certify that no investigation by a regulatory authority is pending either against us 

or against our Associates or against our CEO or any of our Directors/Managers/employees. 
 
11. I/We hereby irrevocably waive any right or remedy which we may have at any stage at law or 

howsoever otherwise arising to challenge or question any decision taken by the Authority 

[and/ or the Government of India] in connection with the selection of Consultant or in 

connection with the Selection Process itself in respect of the above mentioned Project. 
 
12. The Bid Security of Rs. ***** (Rupees *****) in the form of a Bank Guarantee is attached, 

in accordance with the RFP document. 
 
13. I/We agree and understand that the proposal is subject to the provisions of the RFP document. In 

no case, shall I/we have any claim or right of whatsoever nature if the Consultancy for the Project 

is not awarded to me/us or our proposal is not opened or rejected. 
 
14. I/We agree to keep this valid for 120 (One hundred and twenty) days from the Proposal Due 

Date specified in the RFP. 
 
15. A Power of Attorney in favour of the authorized signatory to sign and submit this Proposal 

and documents is attached herewith. 

 
 

 

-114- 



16 In the event of my/our firm/consortium being selected as the Consultant, I/we agree to enter 

into any Agreement in accordance with the form Appendix V of the RFP. We agree not to 

seek any changes in the aforesaid form and agree to abide by the same. 
 
17 I/We have studied RFP and all other documents carefully and also surveyed the Project site. 

We understand that except to the extent as expressly set forth in the Agreement, we shall 

have no claim, right or title arising out of and documents or information provided to us by 

the Authority or in respect of any matter arising out of or concerning or relating to the 

Selection Process including the award of Consultancy. 
 
18 The Proof of Eligibility and Technical proposal are being submitted in separate covers in 

hard copy and they are being submitted online also. Financial Proposal is being submitted 

online only. This Proof of Eligibility read with Technical Proposal and Financial Proposal 

shall constitute the Application which shall be binding on us. 
 
19 I/We agree and undertake to abide by all the terms and conditions of the RFP Document. In 

witness thereof, I/we submit this Proposal under and in accordance with the terms of the 

RFP Document. 

 
 
 

 

Yours faithfully,                   

(Signature, name and designation of the authorized signatory) 

(Name and seal of the Applicant/Lead Member) 
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Appendix- II 
Form-E2/T3 

 

 

FIRM’S REFERENCES 
Relevant Services Carried out in the Last Seven  Years (2008-09 onwards)  

Which Best Illustrate Qualifications 

 

The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 

 

Assignment Name:  Country: 

Location within Country : Professional Staff Provided 
  by your firm: 

Name of Client :  No. of Staff : 

Address :  No. of Staff Months : 

Start Date Completion Date Approx. Value of 
(Month / (Month / Year) Services : (in INR/current USD) : 

Year)   

Name of JV/Association Firm(s) if any : No. of Months of Professional 
  Staff provided by Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate 
 

Narrative Description of Project : 
 

Description of Actual Services Provided by your Company: 
 
 

 

Signature of Authorised Representative 
 
 

 

(Certificate from Employer regarding experience should be furnished) 
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APPENDIX-II 
 

Form- E3 
 

Financial Capacity of the Applicant 
 

Name of Applicant: 
 

S.No. Financial Year Annual Revenue 

  (Rs/US $ in million) 

1 2015-16  

2 2014-15  

3 2013-14  

4 2012-13  

5 2011-12  

 

Certificate from the Statutory Auditor
$ 

 

This is to certify that --------------(name of the Applicant) has received the payments 
shown above against the respective years on account of Consultancy Services. 

 

 

Name of the audit firm Seal of the audit firm Date 

 

(Signature, name and designation of the authorized signatory) 

 

 
$
In case he Applicant does not have a statutory auditor, it shall provide the 

certificate from its chartered accountant that ordinarily audits the annual account of the 
Applicant. 

 

Note: 
 

Please do not attach any printed Annual Financial Statement. 
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APPENDIX-II  
Form- E4 

 

BANK GUARANTEE FORMAT FOR BID SECURITY 
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 

Ref.: Tender No.  , dated 

Bank Guarantee:   

Date:   

 

WHEREAS, ____________ (Name of Bidder) ____(hereinafter called "the bidder") has submitted his 

bid dated ____________ (date) for the Tender No. _________, dated _______ (hereinafter called "the 

Bid". KNOW ALL MEN by these presents that We, ______________ [Name of Bank] of 

____________ [Name of Country] having our registered office at ________ (hereinafter called "the 

Bank") are bound unto ___________ [name of employer] (hereinafter called "the Employer") in the 

sum of Rs. ______ (Rupees ______Lakhs only) for which payment will and truly to be made to the 

said employer the bank binds himself, his successors and assigns by these presents. SEALED with the 

Common Seal of the said Bank this _____ day of ____ 201_. 

 

THE CONDITIONS of this obligation are: 

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; 

or  
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance 

with the Instructions to Bidder; or  
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity,  
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
Bidders, if required; or  
b. fails or refuses to furnish the Performance Security, in accordance with the letter of invitation, 
we undertake to pay the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one 

or any of the conditions, specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date 150 (one hundred and fifty) days after 

the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand 

in respect of this Guarantee should reach the Bank not later than the above date.  
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to  
___________ Rs._______ (Rs. _____________) and the guarantee shall remain valid till ______. 
Unless a claim or a demand in writing is made upon us on or before _______ all our liability 
under this guarantee shall cease  
DATE _______________ 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________  
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 
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Appendix III 
 

(Form-T1) 
 

TECHNICAL PROPOSAL 
 

FROM: TO: 
 
 
 
 
 
 
 
 
 
 

 

Sir: 
 

Subject Consultancy Service for 
 
 
 
 
 
 
 

 

Regarding Technical Proposal 

 

I/We (name of 

 

Bidder)  Consultant/  Consultancy firm  herewith  enclose  Technical  Proposal  for selection  of 
 

my/our firm/organization as Consultant for . 
 

 

Yours faithfully, 

 

Signature 
 

Full Name 
 

Designation 
 

Address 
 

(Authorized Representative) 
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(Form-T-2) 

 

Details of projects for which Technical and Financial Proposals have been submitted 
 
 

 

Sl.No. Name of Project Consultancy Package No. Names of Proposed 
   Key Personnel 
    

1    

2    

3    

4    
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Form-E2/T3 

 

FIRM’S REFERENCES 
Relevant Services Carried out in the Last Seven Years  

Which Best Illustrate Qualifications 

 

The following information should be provided in the format below for eachreference assignment 
for which your firm, either individually as a corporate entity oras one of the major companies 
within a consortium, was legally contracted by the client: 

 

Assignment Name:  Country:  

Location within Country : Professional Staff Provided  

  by your firm:  
    

Name of Client :  No. of Staff :  

Address :  No. of Staff Months :  

Start Date Completion Date Approx. Value of  

(Month / (Month / Year) Services : (in INR/current USD) :  

Year)    

Name of JV/Association Firm(s) if any : No. of Months of Professional  

  Staff provided by Associated Firm(s)  

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate  
   

Narrative Description of Project :   
  

Description of Actual Services Provided by your Company:  
    

  Signature of Authorised Representative 
 
 

 

(Certificate from Employer regarding experience should be furnished) 
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Form- T4 
 
 

 

SITE APPRECIATION 
 

Shall give details of site as per actual site visit and data provided in RFP and collected from 

site supported by photographs to demonstrate that responsible personnel of the Consultant 

have actually visited the site and familiarized with the salient details/complexities and scope 

of services. 
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Form- T5 
 
 

 

COMMENTS/ SUGGESTIONS OF CONSULTANT ON THE TERMS OF REFERENCE 
 

1. 
 

2. 
 

3. 
 

4. 
 

5. 
 

…. 
 

…. 
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Form- T6 
 

Composition of the Team Personnel and the task  
Which would be assigned to each Team Member 

 
 

 

20 Technical/Managerial Staff 
 

 S.No. Name Position Task Assignment 
     

1.    

2.    

3.    

4.    

 ….    

 ….    

 ….    
     
 

 

21 Support Staff 

 

 S.No. Name Position Task Assignment 
     

 1.    

 2.    

 3.    

 4.    

 ….    

 ….    

 ….    
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Form- T7 
 

APPROACH PAPER ON METHODOLOGY PROPOSED FOR PERFORMING THE 

ASSIGNMENT 
 

 

The approach and methodology will be detailed precisely under the following topics. 
 

1) Composition of the team [not more than 1 page] 

2) Methodology for services, surveying, data collection [not more than 2 pages] 

 and analysis  

3) Quality Assurance system for consultancy assignment [not more than 1 page] 

   
 
 

 

. 
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Form- T8 
 

Details of Material Testing Facility 
 

1 . State whether the Applicant has in-house Material Testing Facility Available / Outsourced / Not 

Available 

 

2. In case answer to 1 is Available, attach a list of Lab equipment and facility for testing of 

materials and location of laboratory 

 

4. In case laboratory is located at a distance of more than 400 km from the project site, state 

arrangements made/proposed to be made for testing of materials 

 

5. In case answer to 1 is Outsourced/ Not Available state arrangements made/proposed to be made 

for testing of materials 
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Form- T9 
 

Facility for Field investigation and Testing 
 
 

 

1. State whether the Applicant has in-house Facility for 
 
 

a) Geo-technical investigation Available/ Outsourced/ Not Available 

b) Pavement investigation Available/ Outsourced/ Not Available 
 
 

2.In case answer to 1 is Avail able a list of field investigation and testing equipments available in-

house 

 

3. In case answer to 1 is Outsourced/ Not Available arrangements made/proposed to be made for 

each of above Field investigation and testing 

 

4. For experience in LiDAR or equivalent technology for topographic survey, GPR and Induction 

Locator or equivalent technologies for detection of sub-surface utilities and digitization of 

cadastral maps for land acquisition, references need to be provided in following format: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REFERENCES  
Relevant Services Carried  

Which Best Illustrate Qualifications 

 

The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 
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Assignment Name:  Country: 

Location within Country : Professional Staff Provided 
  by your firm: 

Name of Client :  No. of Staff : 

Address :  No. of Staff Months : 

Technology Used:   
   

Start Date Completion Date Approx. Value of 
(Month / (Month / Year) Services : (in INR/current USD) : 

Year)   

Name of JV/Association Firm(s) if any : No. of Months of Professional 
  Staff provided by Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate 
 

Narrative Description of Project : 
 

Description of Actual Services Provided by your Company: 
 
 

 

Signature of Authorised Representative 
 
 

 

(Certificate from Employer regarding experience should be furnished) 
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Form- T10 
 

Office Equipment and software 
 
 
 

Attach a list of office equipment and software owned by the Applicant 
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Form- T11 
 
 
 
 

 

Photo 
 
 
 
 

 

Format of Curriculum Vitae (CV) For Proposed Key Staff 
 

1. Proposed Position: 
 
 
2. Name of Staff: 

 

3. Date of Birth:                                                                       (Please furnish proof of age) 

 

4. Nationality: 

 

5. Educational Qualification:  
(Summarize college/university and other specialized education of staff 

member, giving names of schools, dates attended and degrees obtained). (Please 
 

furnish proof of qualification) 
 

Contact Address with Phone and mobile numbers: 
 

6. Membership of Professional Societies: 
7. Publication:  

(List of details of major technical reports/papers published in recognized national 
and international journals) 

 
8. Employment Record: 
 

(Starting with present position, list in reversed order, every employment held. List 
all positions held by staff member since graduation, giving dates, names of 

employing organization, title of positions held and location of assignments. For 
experience period of specific assignment must be clearly mentioned, also give 

client references, where appropriate). 
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9. Summary of the CV  
(Furnish a summary of the above CV. The information in the summary shall be 
precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV).  
A) Education: 

i) Field of graduation and year 

ii) Field of post-graduation and year 

iii) Any other specific qualification 

 

B) Experience 
(i) Total experience in highways: ___ Yrs.  
(ii) Responsibilities held: a) ___Yrs. 

i. b)___Yrs. 
ii. c)___ Yrs.  

(iii)Relevant experience: ___ Yrs. 
 

   C)Permanent Employment with the firm: ___Yrs. If yes, how many years: 
If no, what is the employment: Arrangement with the firm?  

Certification: 

 

1. I am willing to work on the project and I will be available for entire duration of the project 
assignment and I will not engage myself in any other assignment during the currency of this 
assignment on the project  

2. I, the undersigned, certify that to the best of my knowledge and belief, this biodata correctly 
describes myself my qualification and my experience. 

 

Signature of the Candidate 
 

Place  
Date 

 

Signature of the Authorized Representative of the firm 
Place  
Date 

 

Note: Each page of the CV shall be signed in ink by both the staff member and the Authorized 

representative of the firm. Photocopies will not be considered for evaluation. 
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UNDERTAKING FROM THE PROFESSIONAL 

 

I, …………………. (Name and Address) have not left any assignment with the consultants 

engaged by MORT&H/ contracting firm (firm to be supervised now) for any continuing works of 

MORT&H without completing my assignment. I will be available for the entire duration of the current 

project (named…………..). If I leave this assignment in the middle of the completion of the work, I 

may be debarred for an appropriate period to be decided by  Executive Engineer,  National Highway 

Division, Karwar. I have also no objection if my services are extended by  Executive Engineer,  

National Highway Division, Karwar. for this work in future. 

 

UNDERTAKING FROM CONSULTING FIRM 

 

The undersigned on behalf of ………………. (name of consulting firm) certify that 

Shri………………………(name of the proposed personnel and address) to the best of our 

knowledge has not left his assignment with any other consulting firm engaged by MORT&H / 

contracting firm (firm to be supervised now) for the ongoing projects. We understand that if the 

information about leaving the past assignment with  Executive Engineer,  National Highway 

Division, Karwar. without completing his assignment is known to  Executive Engineer,  National 

Highway Division, Karwar. Executive Engineer,  National Highway Division, Karwar. would be at 

liberty to remove the personnel from the present assignment and debar him for an appropriate 

period to be decided by  Executive Engineer,  National Highway Division, Karwar. 
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Appendix IV 
 

(Form-I) 
 

 

FINANCIAL PROPOSALS 

 

FROM: TO: 
 
 
 
 

 

Sir: 

 

Subject: Consultants’ Services for 
 
 
 
 

Regarding Price Proposal 

 

I/We Consultant/consultancy firm herewith enclose *Price Proposal for selection of my/our 

firm/organization as Consultant for 

 

 

Yours faithfully, 

Signature 
 

Full Name 
 

Designation 
 

Address 

 

(Authorized Representative) 
 

 

*The Financial proposal is to be filled strictly as per the format given in RFP. 
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(Form-II) 



 

Format of Financial Proposal  
Summary of Cost in Local Currency 

 

No.  Description  Amount 

    (LC)* 

    (INR) 

 Local Consultants   

I Remuneration for Local Staff (inclusive of per  

 diem allowance)   
   

II Support Staff (inclusive of per diem allowance)  
   

III Per diem allowance of expatriate personnel  
    

IV Transportation   
    

V Duty Travel to Site   
    

VI Office Rent   

VII Office Supplies, Utilities and Communication  
   

VIII Office Furniture and Equipment (Rental)  

IX Reports and Document Printing   
    

X Surveys & Investigations   

A Topographical Survey   

B Investigations   

    

 Subtotal Local Consultants :   

 Foreign Consultants   

F-I Remuneration for Expatriate Staff  

F-II Mobilization and Demobilization  

 Total Cost Net of Tax :  

Taxes I. Income Tax (Expatriate)   

and II. Import duties   

Duties III. Value added tax   

    

 Total cost net of service tax**   

 Service Tax   

 TOTAL COSTS (Including Service Tax)  

LC* Local Currency 

** Total Cost Net of Service Tax shall be considered for financial evaluation 
 

Note: No escalation will be payable during the services  
Insurances shall not be allowed separately .These will be incidental to main items. 

Rates for all items shall be quoted in figures as well as in words. 
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(Form-III) 

 

Estimate of Local Currency Costs 

 

I. Remuneration for Local Staff (including per diem allowance) 
 

I(a)  as per annuxure-1 
 
 

 

S.No. Position Name 
Rate 

SM Amt.(INR) 
(INR)      

 Professional Staff     

1 Team Leader cum Senior   7  

 Highway Engineer     

2 Senior Bridge Engineer   3  

3 Highway cum Pavement   3.5  

 Engineer     

4 Material-cum-Geotechnical   5  

 Engineer- Geologist     

5 Senior Survey Engineer   5  

6 Traffic and Safety Expert   3.5  

7 Environmental Specialist   2.5  

8 Quantity Surveyor/   4.5  

 Documentation Expert     

 Sub-Total:     

 Sub-Professional Staff (To be assessed by Consultant as per requirement 
  of assignment)   

1      

2      

3      

4      

5      

6      

7      

 Sub-Total:     

 TOTAL     
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II. Support Staff 
 

No. Position Name Staff Billing Amount 

   Months Rate( INR) ( INR) 

1 Office Manager     

2 Typist     

3 Office Boy     

4 Night Watchman     

      

    Total :  

 

III.        Transportation (Fixed costs) 

 

Sl.No Description Qty.  Nos. of Rate/ Amount 

  months Month (INR) 

   (INR)  

1 The vehicles provided by the    

 Consultants shall include the cost for    

 rental, drivers, operation,    

 maintenance, repairs, insurance, etc.    

 A. For use of consultants    
 

 

Total 

 

IV. Duty Travel to Site (Fixed Costs)   

      

 Trips NO  Rate (INR) Amount (INR) 

      

      

 

V.   Office Rent (Fixed Costs) 
 

The rent cost includes maintenance, cleaning, repairs, etc. months x  
Total__ 
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VI. Office Supplies, Utilities and Communication (Fixed Costs) 

     

No. Item Months Monthly Amount 
   Rate (INR) In INR. 

1 Office Supplies Drafting    

2 Supplies Computer    

3 Running Costs    

4 Domestic and International    

 Communication    

TOTAL :---------------------------    
 
 
 
 
 

VII. Office Furniture and Equipment (Rental)  

      

No Description Unit Quantity Rate Amount 

.    ( INR) (INR ) 

1 Office Furniture and Equipment  LS   

    Total  
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VIII. Reports and Document Printing   

     

No. Description No. of Rate per Amount 

  Copies Copy (INR.) 

   ( INR. )  

1 Monthly Report 3 Per   

  Month   

2 Inception Report & QAP 3   

3 Environment and Social Impact 4   

 Screening Report    

4 Draft Feasibility Report 4   

5 Final Feasibility Report 6   

6 Strip Plan with L.A. Reports 6   

7 Draft LA and Clearances I Report 4   

8 Final LA and Clearances I Report 4   

     

9 Draft Environmental Assessment 4   

 report & RAP    

10 Final Environmental Assessment 6   

 report & RAP    

11 Draft Detailed Design Report & 4   

 Drawings etc.    

 Draft EMP 4   

12 Draft Bidding Documents 4   

13 Final Detailed Project Report 6   

 with Bill of Quantities, Cost    

 Estimates, Updated Drawings etc.    

 Final EMP 6   

14 Final Bidding Documents 6   

     

15 Draft 3(a) ,3(A) and 3(D) 9   

 notification for land acquisition    

 ( 3 copies each)    

16 LA & Clearances II Report 6   

     

   Total  
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IX. Survey and Investigation  

A.          Topographical Survey (Fixed Rate)  

    Rate per Amount 

No. Item  Kms Km (INR) 

    (INR)  

1 Topographic Survey  including  hire    

 charges  for equipment and supply of    

 survey teams comprising of project    

 survey filed staff etc. inclusive of cost    

 of materials, labourer    
     

2 Detailed topographic surveys using    

 mobile/ aerial LiDAR or equivalent    

 technology     

 

B.         Investigation (Fixed cost) 

 

No. Description   Quantity Amount 

     (INR) 

1 Road and Bridge Inventory    

2 BBD Test and Pavement Evaluation   

3 Roughness Survey     

4 Axle Load Survey     

5 Material Survey and Investigation   

6 Sub-grade Investigation    

7 Traffic Survey     

8 Socio-economic & Census   

 Survey/Studies     

9 Land Acquisition Studies    

10 Any other investigations/surveys   

11 *Sub-Soil Rate  Qty. Amount 

 Investigation    (Rs) 

 (Boring)     

 a)  Boring  in  all   1500m (for projects of  

 type of soils (other   length < 110 km)  

 than hard rock)   or  

    2000m (for projects of  

    length > 110 km)  

    200m (for projects of  

    length < 110 km)  

 b)Boring  in  hard   or  

 rock   300m (for projects of  

    length > 110 km)  

 Total     

   -139-    



 

 

Note: * Quantities of borings shall be taken from Financial Proposal Form No.V. For 
financial evaluation, these quantities and rates quoted by the consultant will be 
considered. However, Payment shall be made on the actual quantity of boring at rates 
quoted above by the Consultant. which may be substantially more or less than the 
estimated quantities. 
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(Form-IV) 
 

 

Estimate of Costs for Expatriate Consultants (in Indian Rupees) 

 

I. Remuneration of Expatriate Staff including per diem allowances 
 

No. Positions Name Rate ( ) SM Amount ( ) 

      

      

      

      

      

   Total :   

 

II. Mobilization and Demobilization 

 

1.International Airfares (Fixed costs) 
 

 

Position Round Trips Rate Amount 

    

    

    

    

    

  Total  

 

1. Inland Travel in Home Country (Fixed Costs) Lump Sum …… 

 

2. Other Miscellaneous expenses ( like DA, internal travel expenses other 
incidentals)(fixed cost)  

Lump Sum ……. 
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TENTATIVE QUANTITIES FOR SUB-SOIL INVESTIGATIONS (BORING) 

 

(Form –V) 

S. Stretch NH Approxi Package State Cumulative Tentative 

No Proposed for DPR No. mate No.  Quantities ( in m ) 

       Length   In Soils In hard 
       (in Km.)   other than rock 

          hard rock  

1 For projects of length < 110 As per As per List As per As per 1500 200 

 km As per ANNUXURE -I   List at at Annex-1 List at List at   
      Annex-  Annex-1 Annex-   

      1   1   

        

2 For projects of length > 110 As per As per List As per As per 2000 300 
 km    - As per ANNUXURE  I List at at Annex-1 List at List at   

      Annex-  Annex-1 Annex-   

      1   1   
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Appendix-V 

 

DETAILED EVALUATION CRITERIA 
 

1. First Stage Evaluation -Proof of Eligibility (Para 12.1 of Data Sheet) 
 

 Eligibility criteria for sole applicant firm. 
 

The sole applicant firm shall satisfy the following 3 (Three) Nos. of criteria. 
 

(a) & (b) Firm should have experience of preparation of DPR/Feasibility of 4/6 lane of 

aggregate length as given below. The firm should have also prepared DPR/Feasibility of at least 

one project of 4/6 laning of minimum length as indicated below in the last 7 years (i.e. from 

2008-09 onwards) 
 

S. Package No. Tentative Minimum Minimum length of a Eligible Project (4/6 

No.  Length Aggregate Length lane)  

   required   
      

   DPR/ Feasibility = DPR = 0.4 x Feasibility = 0.6 x 

   Tentative Length Tentative Length Tentative Length 
      

1 2 3 4 5 6 
      

      

      
 
 
 
 
 

(c) Annual Average Turn Over for the last 3 years {In cases where, Audited/Certified copy of Balance Sheet 

for the FY 2014-15 is available, last three years shall be counted from 2012-13 to 2014-15. However, where 

audited/certified copy of the Balance Sheet for the FY 2014-15 is not available (as certified by the Statutory 

auditor) then in such cases last three years shall be considered from 2011-12 to 2013-14} of the firm from 

Consultancy services should be equal to more than Rs 5 crore. 
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 Eligibility criteria for Lead Partner/Other Partner in case of JV. 
 

In case of JV, the Lead Partner should fulfill at least 75% of all eligibility requirements and the other 

partner shall fulfill at least 50% of all eligibility requirements as given at 1.1 above. Thus a Firm applying 

as Lead Partner/Other Partner in case of JV/Associate should satisfy the following 
 

(a) & (b) Firm should have experience of preparation of DPR/Feasibility of 4/6 lane of aggregate length as 

given below. The firm should have also prepared DPR/Feasibility of at least one project of 4/6 laning of 

minimum length as indicated below in the last 7 years (i.e. from 
 
2008-09 onwards 
 
 

 

S. Package No. Minimum Aggregate Minimum length of a Eligible Project (4/ 6 lane) 

No.  Length required of      

  DPR/ Feasibility km)      
         

     DPR Feasibility  

         

  Lead in Other Lead in  Other Lead in Other 

  JV Partner JV  Partner in JV Partner 

   in JV   JV  in JV 
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c ) Minimum Annual Average Turn Over for the last 5 years {In cases where, 
 

Audited/Certified copy of Balance Sheet for the FY 2014-15 is available, last five years shall be 

counted from 2010-11 to 2014-15. However, where audited/certified copy of the Balance Sheet for 

the FY 2014-15 is not available (as certified by the Statutory auditor) then in such cases last five years 
 

shall  be considered  from  201-11  to  2013-14}  of  a   firm  applying  as  Lead 

Partner/Other Partner in case of JV from Consultancy services should be as given below: 

     
 No.  Mode of Submission by a firm Annual Average Turn Over for the last 5 years 

     
 1  Lead Partner in a JV Rs 3.75 crore 
     

 2  Other Lead partner in a JV Rs 2.50 crore 
     

 

Note: (i) Weightage to be given when experience by a Firm as Sole Firm/Lead Partner in a JV/Other 

Partner in a JV/As Associate 
 

No. Status of the firm in carrying Weightage for experience 

 out DPR/ Feasibility Study  
   

1 Sole firm 100% 
   

2 Lead partner in a JV 75% 
   

3 Other partner in a JV 50 % 
   

4 As Associate 25% 
   

 

(ii) The experience of a firm in preparation of DPR for a private Concessionaire/contractor shall not 

be considered 

 

2. Second Stage Evaluation -Technical Evaluation (Para 12.2 of Data Sheet) 
 

 Firm’s Relevant Experience 
 

 

For standard highways, the following is the break-up: 
 

S.No Description Maximum Sub- 

  Points Points 
    

1 Specific experience of the DPR consultancy related 15  

 to the assignment for eligibility   
    

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 7.5  

 6 lane projects   
    

1.1.1 More than the indicative Length of the package applied  5.5 

 for   
    

1.1.2 More than 2 times the indicative length of the package  6.5 
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S.No Description Maximum Sub- 

  Points Points 
    

 applied for   
    

1.1.3 More than 3 times the indicative length of the package  7.5 

 applied for   
    

1.2 DPR for 2/4/6 laning projects each equal to or more 7.5  

 than 40 % of indicative length of a package applied   

 for (or Feasibility Study for 2/4/6 laning projects   

 each equal to or more than 60 % of indicative length   

 of a package applied for)   
    

1.2.1 1 project  5.5 
    

1.2.2 2 projects  6.5 
    

1.2.3 3 or more projects  7.5 
    

2 DPR of Bridge having length more than 200 m 5  
    

2.1 1 bridge  2 
    

2.2 2 bridges  3 
    

2.3 3 bridges  4 
    

2.4 4 or more bridges  5 
    

3 Specific experience of firms in terms of turnover 5  
    

3.1 Firm’s Average Turnover of last 5 years >= 10 crore  5 
    

3.2 Firm Average Turnover of last 5 years > = 5 crore but  4 

 < 10 crore   
    

3.3 Firm Average Turnover of last 5 years < 5 crore  0 
    

 
 
 
 
 
 
 
 
 

 

-146- 



For special projects such as special bridges, tunnels and expressways that require specialized capabilities and 
skill sets, the following is the break-up: 
 

S.No Description Maximum Sub- 

  Points Points 
    

1 Specific experience of the DPR consultancy related 12  

 to the assignment for eligibility   
    

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 6  

 6 lane projects   
    

1.1.1 More than the indicative Length of the package applied  4 

 for   
    

1.1.2 More than 2 times the indicative length of the package  5 

 applied for   
    

1.1.3 More than 3 times the indicative length of the package  6 

 applied for   
    

1.2 DPR for 2/4/6 laning projects each equal to or more 6  

 than 40 % of indicative length of a package applied   

 for (or Feasibility Study for 2/4/6 laning projects   

 each equal to or more than 60 % of indicative length   

 of a package applied for)   
    

1.2.1 1 project  4 
    

1.2.2 2 projects  5 
    

1.2.3 3 or more projects  6 
    

2 DPR of Bridge having length more than 200 m 4  
    

2.1 1 bridge  1 
    

2.2 2 bridges  2 
    

2.3 3 bridges  3 
    

2.4 4 or more bridges  4 
    

3 Specific experience of firms in terms of turnover 4  
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S.No Description Maximum Sub- 

  Points Points 
    

3.1 Firm’s Average Turnover of last 5 years >= 10 crore  4 
    

3.2 Firm Average Turnover of last 5 years > = 5 crore but  3 

 < 10 crore   
    

3.3 Firm Average Turnover of last 5 years < 5 crore  0 
    

4 DPR for special category projects (Special bridges/ 5  

 tunnels or expressways, whichever applicable). It is   

 to be noted that either 4.1 or 4.2 shall be applicable,   

 and not both.   
    

4.1 DPR  of  number  of  special  bridges/  tunnels  (if 5  

 applicable)   
    

4.1.1 1 project  1 
    

4.1.2 2 projects  2 
    

4.1.3 3 projects  3 
    

4.1.4 4 projects  4 
    

4.1.5 5 or more projects  5 
    

4.2 Aggregate  length  of  DPR/  Feasibility  study  for 5  

 expressways   
    

4.2.1 Upto 50km  2 
    

4.2.2 50km to 100km  3 
    

4.2.3 100km to 150km  4 
    

4.2.4 More than 150 km  5 
    

 

 

Note: In case feasibility study is a part of DPR services the experience shall be counted in DPR only. 
In case bridge is included as part of DPR of highway the experience will be (1) and (2) 
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Note: (i) Weightage to be given when experience by a Firm as Sole Firm/Lead Partner in a JV/Other 

Partner in a JV/As Associate 
 

No. Status of the firm in carrying Weightage for experience 

 out DPR/ Feasibility Study  

   
1 Sole firm 100 % 

   

2 Lead partner in a JV 75% 
   

3 Other partner in a JV 50 % 
   

4 As Associate 25% 
   

 

 

(ii) The experience of a firm in preparation of DPR for a private Concessionaire/contractor shall not be 

considered. 
 

 

 Adequacy of the proposed work plan and methodology in responding to the TOR 
 

 

S. No. Description   Max points 
     

(i) Site Appreciation   2 
     

(ii) Comments on TOR   1 
     

(iii) Team Composition and Task assignment   1 
     

(iv) Methodology   1 
     

 Total Points   5 
    

 Rating given below shall be applicable on all above   

 Below Average(50 %) Average (75%) Good (90%) Excellent  
 (100%)    
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 Material testing, Survey and investigation equipment and software proposed to be used 
 
 

 

S.No Description Maximum Sub- 

  Points Points 
    

1 Availability of in-house material testing facility 2  
    

1.1 Available  2 
    

1.2 Outsourced  1 
    

1.3 Not Available  0 
    

2 Field Investigation Facilities 3  
    

2.1 Available  3 
    

2.2 Outsourced  1.5 
    

2.3 Not Available  0 
    

3 Office Equipment and Software 3  
    

3.1 Available  3 
    

3.2 Outsourced  1.5 
    

3.3 Not Available  0 
    

4 Experience in LiDAR or equivalent technology for 4  

 topographic survey   
    

4.1 1 project  1 
    

4.2 2 projects  2 
    

4.3 3 projects  3 
    

4.4 4 or more projects  4 
    

5 Experience in using GPR and Induction Locator or 4  

 equivalent technologies for detection of sub-surface   

 utilities   
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S.No Description Maximum Sub- 

  Points Points 
    

5.1 1 project  1 
    

5.2 2 projects  2 
    

5.3 3 projects  3 
    

5.4 4 or more projects  4 
    

6 Experience in digitization of cadastral maps for 4  

 land acquisition   
    

6.1 1 project  1 
    

6.2 2 projects  2 
    

6.3 3 projects  3 
    

6.4 4 or more projects  4 
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 Qualification and Competence of the Key Staff for adequacy of the Assignment. (Para 12.2  
of Data Sheet and Enclosure II of TOR) 

 

 TEAM LEADER cum SENIOR HIGHWAY ENGINEER 
 
 

 

S. No. Description  Max. Points 
    

I General Qualification  25 
    

i) Degree in Civil Engineering or equivalent 20 
   

ii) Post Graduation in Highway Engg./Structures/Traffic and Transportation/Soil 5 

 Mechanics and Foundation Engineering/Construction Management/Transportation  
   

II Relevant Experience & Adequacy for the Project 65 
    

a) Total Professional Experience  14 
    

 <20 years 0  
    

 20-25 years 11  
    

 >25-28 years 13  
    

 >28 years 14  
    

(b) Experience  in  Highway  Projects-  Experience  in  Planning,  project 23 

 preparation   and   design   of   Highway   Projects   (2/4/6   laning   of  

 NH/SH/Expressways)   
    

 <15 years 0  
    

 15-20 years 17  
    

 >20 -25 years 21  
    

 >25 years 23  
    

c) Experience in Similar Capacity  28 
    

(i) In Feasibility of 2/4/6  laning works or DPR/IC/Construction Supervision of 19 

 major   highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar  

 Capacity ( Minimum Aggregate length of 80 km )  
    

 < 80km 0  
    

 80 km-150km 14  
    

 > 150km-250km 17  
    

 > 250km 19  
    

(ii) In Feasibility of 2/4/6  laning works or DPR/IC/Construction Supervision of 9 

 major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar  

 Capacity- Number of Projects   
    

 2 projects 7  
    

 3- 5 projects 8  
    

 More than 5 projects 9  
    

III Employment with Firm  10 

    
 Less than 1 Year 0  
    

 1-2 years 5  
    

 more than 2 years 10  
    

 Total  100 
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 HIGHWAY cum PAVEMENT ENGINEER 
 
 

 

S.   Description   Max. Points 

No.       
     

I General Qualification   25 
    

i) Degree in Civil Engineering or equivalent 20 
     

ii) Post graduation in Highway Engg/   5 

 Transportation Engineering    
    

II Relevant Experience & Adequacy for the Project 65 
     

a) Total Professional Experience   14 
      

 <15 years   0  
      

 15-20 years   11  
      

 >20 -25years   13  
      

 >25 years   14  
     

(b) Experience in Highway Projects - Experience in Design/ Pavement Design  of 23 

 Highway Projects (2/4/6 laning of NH/SH/Expressways)  
      

 <10 years   0  
      

 10-15 years   17  
      

 >15-20 years   21  
      

 >20years   23  
     

c) Experience in Similar Capacity   28 
       

(i) In Design/ Pavement   Design of   Highway   Projects  (2/4/6  laning   of 19 

 NH/SH/Expressways) in Similar Capacity (Minimum aggregate length 80 km)  
      

 <80km   0  
     

 80km-150km  14  
     

 >150km-250km  17  
      

 >250km   19  
       

(ii) In Design/ Pavement  Design   of Highway  Projects  (2/4/6  laning  of  NH/SH/ 9 

 Expressways) in Similar Capacity – Number of Projects  
      

 2 projects   7  
      

 3- 5 projects   8  
     

 More than 5 projects  9  
     

III Employment with Firm   10 
     

 Less than 1 Year  0  
      

 1-2 years   5  
     

 more than 2 years  10  
      

 Total    100 
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 SENIOR BRIDGE ENGINEER 
 
 
 

 

S.  Description   Max. Points 

No. 
    

    
      

I  General Qualification   25 
      

 i) Degree in Civil Engineering or equivalent   20 
    

ii) Post Graduation in Structural Engineering/ Bridge Engineering 5 
    

II  Relevant Experience & Adequacy for the Project 65 
     

a) Total Professional Experience   14 
     

  <15 years  0  
      

  15-20 years  11  
      

  >20 -25years  13  
      

  >25years  14  
     

b) Experience in Bridge Projects   23 
    

(i) Experience in project preparation and design of bridge projects 18 
     

  <10 years  0  
      

  10-15 years  13  
      

  >15 -20years  16  
      

  >20years  18  
     

(ii) Experience of 2/4 lane configuration bridges   5 
     

  <2 Projects  0  
      

  2-4 Projects  4  
      

  > 4 projects  5  
     

c) Experience as Senior Bridge Engineer or Similar Capacity   in Highway 28 

  Design Consultancy Projects (2/4/6 laning of NH/SH/Expressways) involving  

  design of  Major Bridges ( minimum 2 nos. of length more than 200m)  
     

  <2 numbers  0  
      

  2-4 numbers  22  
      

  5-6 numbers  25  
      

  > 6 numbers  28  
      

III  Employment with Firm   10 

      
  Less than 1 Year  0  
      

  1-2 years  5  
      

  more than 2 years  10  
      

  Total   100 
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 TRAFFIC AND SAFETY EXPERT 
 
 
 

 

S. No. Description   Max. Points 
     

I General Qualification   25 
     

i) Degree in Civil Engineering   20 
    

ii) Post graduation in Traffic Engineering /Transportation Engineering / 5 

 Transportation Planning    
    

II Relevant Experience & Adequacy for the Project  65 
     

a) Total Professional Experience   14 
     

 <10 years  0  
     

 10-15 years  11  
     

 >15-20 years  13  
     

 >20years  14  
    

b) Experience in Highway Projects – Experience on Similar Projects (2/4/6 23 

 laning of NH/SH/ Expressways)    
     

 <5 years  0  
     

 5-7 years  17  
     

 >7-10 years  21  
     

 >10years  23  
    

c) Experience as Traffic and Safety Expert / Traffic Engineer or in Similar 28 

 Capacity in Highway Projects (2/4/6 laning of NH/SH/Expressways)  

 (Minimum aggregate length 80 km)    
     

 <80km  0  
     

 80km-150km  22  
     

 >150km -250km  25  
     

 >250km  28  
     

III Employment with Firm   10 

     
 Less than 1 Year  0  
     

 1-2 years  5  
     

 more than 2 years  10  
     

 Total   100 
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 MATERIAL ENGINEER cum GEOTECHNICAL ENGINEER cum GEOLOGIST 
 
 
 
 
 

 

S. No.  Description   Max. Points 
     

I General Qualification   25 
     

i) Degree in Civil Engineering /M. Sc. in Geology   20 
    

ii) Post graduation in Foundation Engineering / Soil Mechanics / Geo Tech Engineering 5 

 or Phd in Geology    
     

II Relevant Experience & Adequacy for the Project   65 
     

a) Total Professional Experience   14 
      

 <15 years  0   
      

 15-20 years  11   
      

 >20-25 years  13   
      

 >25 years  14   
      

b) Experience  in Highway  Projects  –  In  Similar  Projects (2/4/6  laning  of 23 

 NH/SH/Expressways) in design and or Construction/ Construction Supervision  
      

 <8 years  0   
      

 8-10 years  17   
      

 >10 -12 years  21   
      

 >12years  23   
      

c) Experience  as Material cum  Geo-technical  Engineer  or in Similar  capacity 28 

 on Highway Projects (2/4/6 laning of NH/SH/Expressways) (Minimum aggregate  

 length 80 km)     
      

 <80km  0   
      

 80km-150km  22   
     

 >150km – 250km 25   
      

 >250km  28   
     

III Employment with Firm   10 
      

 Less than 1 Year  0   
      

 1-2 years  5   
     

 more than 2 years 10   
      

 Total    100 
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2.4.6 SENIOR SURVEY ENGINEER 
 
 
 
 
 

 

S. No.  Description      Max. Points 
        

I General Qualification      25 
     

i) Degree  or equivalent in Civil Engineering / Diploma in Civil Engineering /  20 

 Diploma in Surveying       
      

ii) Post Graduation in Survey Engineering / Surveying / Remote Sensing   5 
      

II Relevant Experience & Adequacy for the Project    65 
        

a) Total Professional Experience      14 
         

 >15 years    0    
         

 15-20 years    11    
         

 >20-25 years    13    
         

 >25 years    14    
        

b) Experience in Highway Projects      23 
        

i) Experience in Similar Projects (2/4/6 laning of NH/SH/Expressways) in 18 

 project preparation/ Construction / Construction Supervision    
         

 <5years    0    
         

 5 -7 years    13    
         

 >7-10 years    16    
         

 >10 years    18    
         

ii) Knowledge and  understanding of   Modern Computer  based method of 5 

 Surveying        
         

 Yes    5    
         

 No    0    
      

c) Experience as  Survey  Engineer  or  in  Similar  Capacity for  project 28 

 preparation of highway project (2/4/6 laning of NH/SH/Expressways)   

 (Minimum Aggregate Length of to 80km)      
         

 >80km    0    
        

 80km-150km   22    
        

 >150km-250km   25    
         

 >250km    28    
        

III Employment with Firm      10 

        
 Less than 1 Year   0    
         

 1-2 years    5    
        

 more than 2 years   10    
         

 Total       100 
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2.4.7 ENVIRONMENTAL SPECIALIST 
 
 

 

S. No. Description   Max. Points 
     

I General Qualification   25 
    

i) Degree in Civil Engineering / Environmental Engineering or Post Graduate in 20 

 Environmental Sciences    
    

ii) Post Graduation in Environmental Engineering  5 
    

II Relevant Experience & Adequacy for the Project  65 

     
a) Total Professional Experience   14 

     

 <10 years  0  
     

 10-15 years  11  
     

 >15-20 years  13  
     

 >20 years  14  
     

b) Experience  in  Highway  Projects- Experience in  Environment   impact 23 

 assessment of Highway Projects (2/4/6 laning of NH/SH/Expressways)  
     

 <5 years  0  
     

 5 -7 years  17  
     

 >7-10 years  21  
     

 >10 years  23  
    

c) Experience as Environmental Specialist or in Similar Capacity in Highway 28 

 Projects(2/4/6 laning of NH/SH/Expressways)   
     

 <2 projects  0  
     

 2- 4 projects  22  
     

 5-7 projects  25  
     

 >7 projects  28  
     

III Employment with Firm   10 

     
 Less than 1 Year  0  
     

 1-2 years  5  
     

 more than 2 years  10  
     

 Total   100 
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 QUANTITY SURVEYOR/DOCUMENTATION EXPERT 
 
 

 

S. No. Description  Max. Points 
    

I General Qualification  25 
    

i) Graduation or equivalent in Civil Engineering / Certificate course from ‘Institution of 20 

 Quantity Surveying’   
    

ii) Graduation or equivalent in Civil Engineering  5 
    

II Relevant Experience & Adequacy for the Project  65 
    

a) Total Professional Experience  14 
    

 <15 years 0  
    

 15-20 years 11  
    

 >20-25 years 13  
    

 >25 years 14  
    

b) Experience in Highway Projects- Experience in preparation of Bill of Quantities, 23 

 Contract documents and documentation for major highway projects (2/4/6 laning  

 of NH/SH/Expressways)   
    

 >5 years 0  
    

 5 -7 years 17  
    

 >7-10 years 21  
    

 >10 years 23  
    

c) Experience as Quantity Surveyor / Documentation Expert or in Similar Capacity 28 

 in Highway Projects  (2/4/6 laning of NH/SH/Expressways) (Minimum  Aggregate  

 length of 80km)   
    

 >80km 0  
    

 80km-150km 22  
    

 >150km – 250km 25  
    

 >250km 28  
    

III Employment with Firm  10 

    
 Less than 1 Year 0  
    

 1-2 years 5  
    

 more than 2 years 10  
    

 Total  100 
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Assumptions to be made regarding Similar Capacity for various positions 
 
 

 

1. Team Leader cum Senior Highway Engineer 
 

i) On behalf of Consultant / Contractor: 

 

ii) In Government Organizations: 

 

Team Leader/Senior Highway Engineer. 

Superintending Engineer (or equivalent) 

and above 

 
2. Senior Bridge Engineer 
 

i) On behalf of Consultant: Senior Bridge Engineer/Bridge Engineer/Bridge 

  Design Engineer 

ii) In Government Organizations: Executive Engineer (or equivalent) and  above 
 

3. Highway cum Pavement Engineer 
 

i) On behalf of Consultant: Highway Engineer/Highway Design 

  Engineer/Pavement Engineer. 

ii) In Government Organizations: Executive Engineer (or equivalent) and  above 
 

4. Material Engineer cum Geo Technical Engineer- Geologist 
 

i) On behalf of Consultant: Material Engineer/Material Expert/Geo 

  Technical Engineer 

ii) In Government Organizations: Executive Engineer (or equivalent) and  above 

iii) On behalf of Contractor: Material Engineer/Material Expert/Geo 

  Technical Engineer/Manager (Material) 
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5. Traffic and Safety Expert 
 

i) On behalf of Consultant: Safety 
 
 
 
 

 

ii) In Government Organizations: 
 
 

 

iii) On behalf of Contractor : 
 
 

 

6. Senior Survey Engineer 
 
i) On behalf of Consultant: 
 
 
 
 
 
 

ii) In Government Organizations : 
 
iii) On behalf of Contractor: 
 
 

 

7. Environmental Specialist 
 

i) On behalf of Consultant /Contractor: 
 
 

 

ii)In Government Organisation: 
 
 

 

8. Quantity Surveyor/Documentation Expert 

 

 

Traffic  Engineer/Transportation  Engineer/Road 
 

 

Expert 
 
 

 

Executive Engineer (or equivalent) and above 
 
 

 

Traffic Engineer/Transportation 
 

Engineer/ Road Safety Expert 
 
 

 

Senior Survey Engineer/ Survey Engineer/ 
 

Senior Surveyor 
 
 

 

Surveyor/Engineer (or equivalent) 
 

Senior Survey Engineer/Survey Engineer/ 
 

Senior Surveyor 
 
 

 

Environmental Engineer/ Environmental 

Specialist/ Environmental Expert Officers who 

has dealt environment/forest matter. 

 

i) On behalf of Consultant /Contractor: Quantity Surveyor 

(ii) In Government Organizations   : Assistant Engineer (or equivalent) 
 
 
 
 
 
 
 

 

-161- 



Appendix VI 
 
 
 
 

 

DRAFT CONTRACT 

AGREEMENT 

 

Between 

 

                                                         Executive Engineer 
                                                  National Highway Division, 
                                                              Karwar 

 
 
 
 
 

and 

 

M/s ………………………..in JV with 

M/s…………………………………….  and 

in Association with M/s…………   

  For   

Consultancy Services for preparation  of Detailed Project  Report 

for AS PER ANNUXURE-I    
 
 
 
 
 
 
 
 

 

(From km to km of NH in the State 

of … ) 
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INDIA 

 

CONTRACT FOR CONSULTANTS’ SERVICES 

 

Consultancy Services for AS PER ANNUXURE I 
 

(From km to km Of NH.. in the State of Karnatka)This CONTRACT (hereinafter called the 

“Contract”) is made on the--------- 

day of the month of -----------------2015 , between, on the one hand, Executive Engineer,  
National Highway Division, Karwar.(hereinafter called the “Client”) 

and, 
on the other hand,M/s ------------------------------------------ 

in JV with ----------------------------------  
and in Association with ……………………………………………. (hereinafter called the 
“Consultants”). 

WHEREAS  
(A) the Client has requested the Consultants to provide certain consulting services as defined in the General 

Conditions attached to this Contract (hereinafter called the “Services”); 

 

(B)the Consultants, having represented to the Client that they have the required professional skills, 
personnel and technical resources, have agreed to provide the Services on the terms and conditions set 
forth in this Contract; 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

1 The following documents attached hereto shall be deemed to form an integral part of this Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”); 

 
(b) The Special Conditions of contract (hereinafter called “SC”); 

 

(c) The following Appendices: 

 

Appendix A: Terms of reference containing, inter-alia, the Description of the Services and 
Reporting Requirements  

Appendix B: Consultants’ Sub consultants, Key Personnel and Sub Professional Personnel, 
Task assignment, work programme, manning schedule, qualification 
requirements of key personnel, and schedule for submission of various report. 

 

Appendix C: Hours of work for Consultants’ Personnel  
Appendix D: Duties of the Client 

 

Appendix E: Cost Estimate 

 

Appendix F: Minutes of Financial/ Contract Negotiations with the Consultant 

 

Appendix G: Copy of letter of invitation 
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Appendix H: Copy of letter of acceptance 

 

Appendix I: Copy of Bank Guarantee for Performance Security 

 

Appendix-J: Minutes of the pre-bid meeting 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the 
Contract; in particular: 

 
(a) The Consultants shall carry out the Services in accordance with the provisions of the 
Contract; and 

 
(b) Client shall make payments to the Consultants in accordance with the provisions of the 
Contract. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written. 

 

 

FOR AND ON BEHALF OF Witness 

(Executive 
Engineer, 

N.H. 
Division, 
Karwar)    

  1 Signature 

   Name 

   Address 

By   
Authorized Representative 2. Signature 
   Name 

   Address 

FOR AND ON BEHALF OF Witness 

(Consultant)   

  1. Signature 

   Name 

   Address 

By   

Authorised Representative 2. Signature 
   Name 
   Address 
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GENERAL CONDITIONS OF CONTRACT 

 

1. GENERAL PROVISIONS 
 

1.1 Definitions  
Unless the context otherwise requires, the following terms whenever used in this Contract 
have the following meanings: 

 
a) “Applicable Law means the laws and any other instruments having the force of lawin 
the Government’s country as they may be issued and in force from time to time; 

 
b) “Contract” means the Contract signed by the Parties, to which these General 

Conditions of Contract are attached, together with all the documents listed in Clause  
i) of such signed Contract; 

 
c) “Effective Date” means the date on which this Contract comes into force and effect 

pursuant to Clause GC 2.1; 

 
d) “foreign currency” means any currency other than the currency of the Government; 

 

e) “GC” means these General Conditions of Contract; 

 

f) “Government” means the Government of India; 

 
g) “local currency” means the currency of the Government; 

 

h) “Member”, in case the Consultants consist of a joint venture or consortium of more than one 
entity, means any of these entities, and “Members” means all of these entities; 

 

i) “Personnel” means persons hired by the Consultants or by any Sub consultant  
as employees and assigned to the performance of the Services or any part thereof; 
“foreign Personnel” means such persons who at the time of being so hired had their 
domicile outside India; and “local Personnel” means such persons who at the time of 
being so hired had their domicile inside India; 

 

j) “Party” means the Client or the Consultants, as the case may be, and Parties means both of 
them; 

 
k) “Services” means the work to be performed by the Consultants pursuant to this Contract for the 

purposes of the Project, as described in Appendix A hereto; 

 

l) “SC” means the Special Conditions of Contract by which these General Conditions of 
Contract may be amended or supplemented; 

 
m) “Sub consultant” means any entity to which the Consultants subcontract any part of the 

Services in accordance with the provisions of Clause GC 3.7; and 

 
n) “Third Party” means any person or entity other than the Government, the Client, the  

Consultants or a Sub consultant.  
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1.2 Relation between the Parties  
Nothing contained herein shall be construed as establishing a relation of master and servant or 
of agent and principal as between the Client and the Consultants. The Consultants, subject to 
this Contract, have complete charge of Personnel performing the Services and shall be fully 
responsible for the Services performed by them or on their behalf hereunder. 

 

1.3 Governing Law and Jurisdiction  
This Contract, its meaning and interpretation, and the relation between the Parties shall be 
governed by the Applicable Laws of India and the Courts at …………shall have exclusive 
jurisdiction over matters arising out of or relating to this Agreement. 

 

1.4 Language  
This Contract has been executed in the language specified in the SC, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract. 

 

1.5 Table of Contents and Headings  
The table of contents, headings or sub-headings in this agreement are for convenience for 
reference only and shall not be used in, and shall not limit, alter or affect the construction and 
interpretation of this Contract. 

 

1.6 Notices 
       1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this          

Contract shall be in writing. Any such notice, request or consent shall be deemed to have 
been given or made when delivered in person to an authorized representative of the Party to 
whom the communication is addressed, or when sent by registered mail, facsimile or e-mail 
to such Party at the address specified in the SC. 

 
 Notice will be deemed to be effective as specified in the SC.  
 A party may change its address for notice hereunder by giving the other Party notice of such 
change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 

 

 Location 

 
The Services shall be performed at such locations as are specified in Letter of 
Acceptance(Appendix-I) hereto and, where the location of a particular task is not so specified, 
at such locations, whether in India or elsewhere, as the Client may approve. 

 

 Authority of Member in Charge  
In case the Consultants consist of a joint venture of more than one entity, with or without an 

Associate the Members hereby authorize the entity specified in the SC to act on their behalf in 

exercising all the Consultants’ rights and obligations towards the Client under this Contract, 

including without limitation the receiving of instructions and payments from the Client. 
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 Authorized Representatives  
Any action required or permitted to be taken, and any document required or permitted to be 
executed, under this Contract by the Client or the Consultants may be taken or executed by the 
officials specified in the SC. 

 

1.10 Taxes and Duties  
Unless otherwise specified in the SC, the Consultants shall pay all such taxes, duties, fees and 
other impositions as may be levied under the Applicable Law. 

 

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION  
OF CONTRACT 

 

 Effectiveness of Contract  
This Contract shall come into force and effect on the date of the Client’s notice to the Consultants 
instructing the Consultants to begin carrying out the Services. This notice shall confirm that the 
effectiveness conditions, if any, listed in the SC have been met. 

 

2.2 Termination of Contract for Failure to Become Effective  
If this Contract has not become effective within such time period after the date of the Contract 
signed by the Parties as shall be specified in the SC, either Party may, by not less than four (4) 
weeks’ written notice to the other Party, declare this Contract to be null and void, and in the 
event of such a declaration by either Party, neither Party shall have any claim against the other 
Party with respect hereto. 

 
2.3 Commencement of Services  

The Consultants shall begin carrying out the Services at the end of such time period after the 
Effective Date as shall be specified in the SC. 

 

2.4 Expiration of Contract  
Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 
services have been completed and all payments have been made at the end of such  
time period after the Effective Date as shall be specified in the SC. 

 

2.5 Entire Agreement  
This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent 
or representative of either Party has authority to make, and the Parties shall not be bound by or be 
liable for, any statement, representation, promise or agreement not set 

forth herein. 

 
 Modification  

Modification of the terms and conditions of this Contract, including any modification of the 
scope of the Services, may only be made by written agreement between the Parties. Pursuant to 
Clause GC 7.2 hereof, however, each party shall give due consideration to any proposals for 
modification made by the other Party. 

 

 

 Force Majeure 
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2.7.1 Definition  
a) For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable 

control of a Party, and which makes a Party’s performance of its obligations hereunder impossible 
or so impractical as reasonably to be considered impossible in the circumstances, and includes, but 
is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse 
weather conditions, strikes, lockouts or other industrial action (except where such strikes, lockouts 
or other industrial action are within the power of the Party invoking Force Majeure to prevent), 
confiscation or any other action by government agencies.  

b) Force Majeure shall not include (i) any event which is caused by the negligence or intentional 
action of a Party or such Party’s Sub consultants or agents or employees, nor (ii) any event which a 
diligent Party could reasonably have been expected to both (A) take into account at the time of the 
conclusion of this Contract and (B) avoid or overcome in the carrying out of its obligations 
hereunder.  

c) Force Majeure shall not include insufficiency of funds or failure to make any payment required 
hereunder. 

 

2.7.2 No Breach of Contract  
The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a 
breach of, or default under, this Contract insofar as such inability arises from an event of Force 
Majuere, provided that the Party affected by such an event has taken all reasonable precautions, 
due care and reasonable alternative measures, all with the objective of carrying out the terms and 
conditions of this Contract. 

 

2.7.3 Measures to be Taken  
a) A party affected by an event of Force Majeure shall take all reasonable measures to remove such 

Party’s inability to fulfill its obligations hereunder with a minimum of delay. 

 
b) A party affected by an event of Force Majuere shall notify the other Party of such event as soon as 

possible, and in any event not later than fourteen (14) days following the occurrence of such event, 
providing evidence of the nature and cause of such event, and shall similarly give notice of the 
restoration of normal conditions as soon as possible. 

 
c) The Parties shall take all reasonable measures to minimize the consequences of any event of Force 

Majeure. 
 

2.7.4 Extension of Time  
Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall 
be extended for a period equal to the time during which such Party was unable to perform such 
action as a result of Force Majeure. 

 

2.7.5 Payments  
During the period of their inability to perform the Services as a result of an event of Force Majeure, 
the Consultants shall be entitled to be reimbursed for additional costs reasonably and necessarily 
incurred by them during such period for the purposes of the Services and in reactivating the 
Services after the end of such period. 
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2.7.3 Consultation  
Not later than thirty (30) days after the Consultants, as the result of an event of Force Majeure, 
have become unable to perform a material portion of the Services, the Parties shall consult with 
each other with a view to agreeing on appropriate measures to be taken in the circumstances. 

 

2.8 Suspension 

 
The Client may, by written notice of suspension to the Consultants, suspend all payments to the 

Consultants hereunder if the Consultants fail to perform any of their obligations under this Contract, 

including the carrying out of the Services, provided that such notice of suspension (i) shall specify the 

nature of the failure, and (ii) shall request the Consultants to remedy such failure within a period not 

exceeding thirty (30) days after receipt by the Consultants of such notice of suspension. 

 
2.9 Termination  
2.9.1 By the Client  

The Client may, by not less than thirty (30) days’ written notice of termination to the Consultants 
(except in the event listed in paragraph (f) below, for which there shall be a written notice of not 
less than sixty (60) days), such notice to be given after the occurrence of any of the events specified 
in paragraphs (a) through (f) of this Clause2.9.1, terminate this Contract: 

 

a) if the Consultants fail to remedy a failure in the performance of their obligations are under, as 
specified in a notice of suspension pursuant to Clause 2.8 hereinabove, within thirty (30) days of 
receipt of such notice of suspension or within such further period as the Client may have 
subsequently approved in writing; 

 
b) if the Consultants become (or, if the Consultants consist of more than one entity, if any of their 

Members becomes) insolvent or bankrupt or enter into any agreements with their creditors for 
relief of debt or take advantage of any law for the benefit of debtors or go into liquidation or 
receivership whether compulsory or voluntary; 

 
c) if the Consultants fail to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause 8 hereof; 

 
d) if the Consultants submit to the Client a statement which has a material effect on the rights, 

obligations or interests of the Client and which the Consultants know to be false; 
 

e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of the 
Services for a period of not less than sixty (60) days; or 

 
f) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 

Contract. 
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2.9.2 By the Consultants  
The Consultants may, by not less than thirty (30) day’s written notice to the Client, such 
notice to be given after the occurrence of any of the events specified in paragraphs (a) through 
(d) of this Clause 2.9.2, terminate this Contract:  

a) if the Client fails to pay any money due to the Consultants pursuant to this contract and not 
subject to dispute pursuant to Clause 8 hereof within forty-five(45) days after receiving 
written notice from the Consultants that such payment is overdue;  

b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants may 
have subsequently approved in writing) following the receipt by the Client of the Consultants’ 
notice specifying such breach;  

c) if, as the result of Force Majeure, the Consultant are unable to perform a material portion of 
the Services for a period of not less than sixty (60) days; or 

 
d) if the Client fails to comply with any final decision reached as a result of arbitration pursuant 

to Clause 8 hereof. 

 

2.9.3 Cessation of Rights and Obligations  
Upon termination of this Contract pursuant to Clauses 2.2 or 2.9 hereof, or upon expiration of 
this Contract pursuant to Clause 2.4 hereof, all rights and obligations of the Parties hereunder 
shall cease, except (i) such rights and obligations as may have accrued on the date of 
termination or expiration, (ii) the obligation of confidentiality set forth in Clause 3.3 hereof,  
(iii) the Consultant’s obligation to permit inspection, copying and auditing of their accounts 
and records set forth in Clause 3.6 (ii) hereof, and (iv) any right which a Party may have under 
the Applicable Law. 

 

2.9.4 Cessation of Services  
Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 2.9.1 

or 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice,  
take all necessary steps to bring the Services to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. With 
respect to documents prepared by the Consultants and equipment and materials furnished by 
the Client, the Consultants shall proceed as provided, respectively, by Clauses 3.9 or 3.10 
hereof. 

 

2.9.5 Payment upon Termination  
Upon termination of this Contract pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Client shall 
make the following payments to the Consultants (after offsetting against these payments any 
amount that may be due from the Consultant to the Client): 

 

i) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed prior to the 
effective date of termination.  

ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures 

actually incurred prior to the effective date of termination; and  
iii) except in the case of termination pursuant to paragraphs (a) through (d) of Clause 2.9.1 

hereof, reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract including the cost of the return travel of the Consultants’ 
personnel and their eligible dependents. 
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2.9.6 Disputes about Events of Termination 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause  
2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty-five(45) days after 
receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to 
Clause 8 hereof, and this Contract shall not be terminated on account of such event except in 
accordance with the terms of any resulting arbitral award. 

 

3. OBLIGATIONS OF THE CONSULTANTS 

 

3.1 General 

 

3.1.1 Standard of Performance  
The Consultants shall perform the Services and carry out their obligations here under with all 
due diligence, efficiency and economy, in accordance with generally accepted professional 
techniques and practices, and shall observe sound management practices, and employ 
appropriate advanced technology and safe and effective equipment, machinery, materials and 
methods. The Consultants shall always act, in respect of any matter relating to this Contract or 
to the Services, as faithful advisers to the Client, and shall at all times support and safeguard 
the Client's legitimate interests in any dealings with Sub consultants or Third Parties. 

 

3.1.2 Law Governing Services 

 
The Consultants shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub consultants, as well as the Personnel and 
agents of the Consultants and any Sub consultants, comply with the Applicable Law. The 
Client shall advise the Consultants in writing of relevant local customs and the Consultants 
shall, after such notifications, respect such customs. 

 

3.2 Conflict of Interests 
 

3.2.1 Consultants not to Benefit from Commissions, Discounts, etc. 

 

The remuneration of the Consultants pursuant to Clause 6 hereof shall constitute the Consultants' sole 

remuneration in connection with this Contract or the Services and the Consultants shall not accept for 
their own benefit any trade commission, discount or similar payment in connection with activities 
pursuant to this Contract or to the Services or in the Discharge of their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that any Sub consultants, as well as the Personnel and 

agents of either of them, similarly shall not receive any such additional remuneration. 
 

 

3.2.2 Consultants and Affiliates not to be otherwise interested in Project 

 

The Consultants agree that, during the term of this Contract and after its termination, the Consultants and 

any entity affiliated with the Consultants, as well as any Sub consultant and any entity affiliated with such 

Sub consultant, shall be disqualified from providing goods, works or services (other than the Services and 

any continuation thereof) for any project resulting from or closely related to the Services. 
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3.2.3 Prohibition of Conflicting Activities 

 

Neither the Consultants nor their Sub consultants nor the Personnel of either of them shall engage, 
either directly or indirectly, in any of the following activities: 

 

a) during the term of this Contract, any business or professional activities in the Government's 
country which would conflict with the activities assigned to them under this Contract; or 

 
b) after the termination of this Contract, such other activities as may be specified in the SC. 

 
3.3 Confidentiality 

 

The Consultants, their Sub consultants and the Personnel of either of them shall not, either 

during the term or within two (2) years after the expiration of this Contract, disclose any 
proprietary or confidential information relation to the Project, the Services, this Contract or 
the Client's business or operations without the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 
Subject to additional provisions, if any, set forth in the SC, the Consultants' liability under this 
Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be taken out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub consultants to take 

out and maintain, at their (or the Sub consultants', as the case may be) own cost but on terms 
and conditions approved by the Client, insurance against the risks, and for the coverage, as 
shall be specified in the Special Conditions (SC), and (ii) at the Client's request, shall provide 

evidence to the Client showing that such insurance has been taken out and maintained and that 
the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the 

Services hereunder, in accordance with internationally accepted accounting principles and in 
such form and detail as will clearly identify all relevant time charges and cost, and the bases 
thereof (including the bases of the Consultants' costs and charges), and (ii) shall permit the 
Client or its designated representative periodically, and up to one year from the expiration or 

termination of this Contact, to inspect the same and make copies thereof as well as to have 
them audited by auditors appointed by the Client. 

 

 

3.7 Consultants' Actions requiring Client's prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before taking any of the 
following actions: 

 

a. appointing such members of the Personnel as are listed in Appendix B; 
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b) entering into a subcontract for the performance of any part of the Services, it being understood 

(i)that the selection of the Sub-consultant and the terms and conditions of the subcontract shall 
have been approved in writing by the Client prior to the execution of the subcontract, and (ii) 
that the Consultants shall remain fully liable for the performance of the Services by the Sub-
consultant and its Personnel pursuant to this Contract;  

c) any other action that may be specified in the SC. 

 

3.8 Reporting Obligations 

 

The Consultants shall submit to the Client the reports and documents specified in Appendix A/E here 
to, in the form, in the numbers and within the time periods set forth in the said Appendix. 
 

3.9 Documents prepared by the Consultants to be the Property of the Client 

 

All plans, drawings, specifications, designs, reports and other documents prepared by the  
Consultants in performing the Services shall become and remain the property of the Client, and the 
Consultants shall, not later than upon termination or expiration of this Contract, deliver all such 
documents to the Client, together with a detailed inventory thereof. The Consultants may retain a copy 
of such documents. Restrictions about the future use of these documents, shall be as specified in the 
SC. 

 

3.10 Equipment and Materials furnished by the Client 

 

Equipment and materials made available to the Consultants by the Client, or purchased by the 
Consultants with funds provided by the Client, shall be the property of the Client and shall be marked 
accordingly. Upon termination or expiration of this Contract, the Consultants shall make available to 

the Client an inventory of such equipment and materials and shall dispose of such equipment and 

materials in accordance with the Client's I instructions. While in possession of such equipment and 
materials, the Consultants, unless otherwise instructed by the Client in writing, shall insure them in an 
amount equal to their full replacement value. 

 

4. CONSULTANTS' PERSONNEL 

 

4.1 General 

 

The Consultants shall employ and provide such qualified and experienced Personnel as are required to 
carry out the Services. 
 

 

4.2 Description of Personnel 

 

a) The titles, agreed job descriptions, minimum qualification and estimated periods of 
engagement in the carrying out of the Services of each of the Consultants' Key Professional / 
Sub Professional Personnel are described in Appendix B. 

 
b) If required to comply with the provisions of Clause 3.1.1 of this Contract, adjustments with 

respect to the estimated periods of engagement of Key Professional / Sub Professional 
Personnel set forth in Appendix B may be made by the Consultants by written notice to the 
Client, provided  
(i)that such adjustments shall not alter the originally estimated period of engagement of any 
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individual by more than 10% or one week, whichever is larger, and  
(ii) that the aggregate of such adjustments shall not cause payments under this Contract to 
exceed the ceilings set forth in Clause 6.1 (b) of this Contract. Any other such adjustments 
shall only be made with the Client's written approval. 

 
(c)      If additional work is required beyond the scope of the Services specified in Appendix A, the              

estimated periods of engagement of Key Personnel set forth in Appendix B may be increased 
by agreement in writing between the Client and the Consultants. 

 
4.3 Approval of Personnel 

 
The Key Personnel and Sub consultants listed by title as well as by name in Appendix B are 
hereby approved by the Client. In respect of other Key Personnel which the Consultants 

propose to use in the carrying out of the Services, the Consultants shall submit to the Client 

for review and approval a copy of their biographical data. If the Client does not object in 
writing (stating the reasons for the objection) within twenty-one (21) calendar days from the 
date of receipt of such biographical data, such Key Personnel shall be deemed to have been 

approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)       Working hours and holidays for Key Professional / Sub Professional Personnel are set forth in 
Appendix C hereto. To account for travel time, foreign Personnel carrying out Services inside 
the Government's country shall be deemed to have commenced (or finished) work in respect 
of the Services such number of days before their arrival in (or after their departure from) the 
Government's country as  
is specified in Appendix C hereto. 

 

(b) The Key Professional / Sub Professional Personnel shall not be entitled to be  paid for 

 overtime nor to take paid sick leave or vacation leave except as specified in Appendix C hereto, 

 and except as specified in such Appendix,  the Consultants' remuneration shall be deemed to 

 cover these items. All leave to be allowed to the Personnel is included in the staff- months of 

 service set  for in Appendix B. Any taking of leave by Personnel shall be subject to the prior 

 approval of the Client by the Consultants, who shall ensure that absence for leave purposes 

 will not delay the progress and adequate supervision of the Services.  

 

4.5 Removal and/or Replacement of Personnel  
Removal and/or replacement of Personnel shall be regulated as under: 

 

4.5.1    In case notice to commence services pursuant to Clause 2.1 of this Contract is not ordered by 

Client within 120 days of negotiations the key personnel can excuse themselves on valid 

grounds, e.g., selection on some other assignment, health problem developed after contract 

negotiation, etc. In such a case no penalty shall be levied on the Firm or on the person 

concerned. The firm shall however be asked to give a replacement by an equal or better 

scoring person, whenever mobilization is ordered. 

 
 

4.5.2 In case notice to commence services is given within 120 days of negotiations the 

replacement shall be as below: 
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a) Replacement up to 33%: Replacement shall be by an equal or better scoring person. 
Reduction in remunerations for the balance period shall be @ 5% of the monthly rate.  

b) Replacement of more than 33% and up to 50%: Replacement shall be by an equal or 
better scoring person. Reduction in remunerations for the balance period shall be @ 10% 
of the monthly rate.  

c) Replacement beyond 50% and upto 66% . Replacement shall be by an equal or better 

scoring person. Reduction in remunerations for the balance period shall be @ 15% of the 
monthly rate. 

 
d) Replacement beyond 66 %shall normally not be considered. However in exceptional 

circumstances, where it becomes absolutely essential the remunerations of the substitute 

shall be reduced by 50 % of the original person replaced. Replacement shall be by an 

equal or better scoring person, The Department may initiate action for 

termination/debarment of such consultant for future projects of  Executive Engineer,  

National Highway Division, Karwar. for a period of 6 months to 24 months depending 

upon the severity of case. 
 
4.5.3 Replacement after original contract period is over: 

There shall be no limit on the replacements and no reduction in remunerations shall be 

made. The replacement shall however be of equal or better score. 

 

4.5.4 If the Employer (i) finds that any of the Personnel has committed serious misconduct or has 

been charged with having committed a criminal action or (ii) has reasonable ground to be 
dissatisfied with the performance of any of the Personnel, then the consultant shall, at the 
Employer’s written request specifying the grounds therefore, forthwith provide a replacement 
with qualifications and experience acceptable to him. 

 

4.5.5 If the team leader or any other key personnel/ specialist considered pivotal to the project is 

replaced, the substitute may be interviewed by  Executive Engineer,  National Highway 
Division, Karwar. to assess their merit and suitability. 

 

4.5.6 If any member of the approved team of a consultant engaged by  Executive Engineer,  

National Highway Division, Karwar.  leaves that consultant before completion of the job, he 

shall be barred for a period of 6 months to 24 months from being engaged as a team member of 

any other consultant working (or to be appointed) for any other  Executive Engineer,  National 

Highway Division, Karwar. projects. 

 

4.5.7 In exceptional situations where the replacement with equivalent or better qualification is not 

available, replacement with lower qualifications than the originally approved may be accepted 
with reduction in remuneration as per the procedure prescribed below. This kind of relaxation 
shall however, be limited to replacement of 2 key personnel only in one consultancy contract 
package. 
i) The new proposed personnel as a replacement has to be evaluated as per the criteria fixed at 
the time of evaluation of original proposal and marks/rating and then: 

 

-If the original personnel (included in the original proposal based on which the contract was 
awarded) is to be replaced at the instruction of  Executive Engineer,  National Highway 
Division, Karwar. and the new proposed personnel is having less qualification/ experience i.e 
marks/rating (but fulfilling the minimum requirement as per TOR), his remuneration would be 
reduced by 15% over and above the stipulated  
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conditions in the contract because of less qualified personnel 

 

-If the original personnel (included in Contract Agreement) is to be replaced by the Consulting 
firm and the new proposed personnel is having less qualification/ experience (marks/rating), 
then his remuneration would be decreased proportionally in comparison to the marks of the 
original personnel. This will also take into account the contract condition and if the proposed 
reduction is less than that stipulated in contract condition, it would be as per the  
contract provision. 

 

It will be ensured that the new proposed personnel should score at least 75% of the marks of 
the originally approved key personnel. Both the Consulting firm and the proposed personnel 
should give the undertaking in the format available in Form VII of Appendix II along with the 
replacement CV. 

 

ii) The CV should be signed by personnel and the consulting firm in every page. If the CV is 
found incorrect at later date, the personnel accepted would be removed from the assignment 

and debarred from further  Executive Engineer,  National Highway Division, Karwar. works 
for an appropriate period to be decided by  Executive Engineer,  National Highway Division, 
Karwar. and the new proposed personnel in place of removed personnel would be paid 15% 

less salary than the original personnel. 15% reduction in the salary will be imposed as penalty 
for submitting the incorrect information. This penalty will be imposed only once. If the same 
consulting firm submits incorrect information again second time, necessary action will be taken 
by  Executive Engineer,  National Highway Division, Karwar. to blacklist the firm. 

 
 

 

4.6 Resident Project Manager 

 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 
performance of the Services in the Government's country a resident project manager, 
acceptable to the Client, shall take charge of the performance of such Services. 

 
 
 
 

 

5. OBLIGATION OF THE CLIENT 

 

      Assistance and Exemptions  
Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 
Government shall:  

(a) provide the Consultants, Sub consultants and Personnel with work permits and such other 
documents as shall be necessary to enable the Consultants, Sub consultants or Personnel to 
perform the Services; 
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(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly 
with all supporting papers for necessary entry and exit visas, residence permits, exchange permits 
and any other documents required for their stay in India; 

 
(c) facilitate prompt clearance through customs of any property required for the Services; 

 
(d) issue to officials, agents and representatives of the Government all such instructions as may be 
necessary or appropriate for the prompt and effective implementation of the Services; 

 

 Access to Land 

 
The Client warrants that the Consultants shall have, free of charge, unimpeded access to all land in 

the Government’s country in respect of which access is required for the performance of the 

Services. The Client will be responsible for any damage to such land or any property thereon 

resulting from such access and will indemnify the Consultants and each of the Personnel in respect 

of liability for any such damage, unless such damage is caused by the default or negligence of the 

Consultants or any Sub consultants or the Personnel of either of them. 
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 Change in the Applicable Law 

 
If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increases or decreases the cost or reimbursable expenses incurred by 
the Consultants in performing the Services, then the remuneration and reimbursable expenses 
otherwise payable to the Consultants under this Contract shall be increased or decreased 
accordingly by agreement between the Parties hereto, and corresponding adjustments shall be 

made to the ceiling amounts specified in Clause 
6.1(b), 

 

 Services, Facilities and Property of the Client 

 

The client shall make available to the Consultants and the Personnel, for the purposes of the 

Services and free of any charge, the services, facilities and property described in Appendix D 
at the times and in the manner specified in said Appendix D, provided that if such services, 

facilities and property shall not be made available to the Consultants as and when so specified, 
the Parties shall agree on (i) any time extension that may be appropriate to grant to the 
Consultants for the performance of the Services, (ii) the manner in which the Consultants shall 

procure any such services, facilities and property from other sources, and (iii) the additional 
payments, if any, to be made to the Consultants as a result thereof pursuant to Clause 6.1(c) 
hereinafter. 

 

 Payment 

 
In consideration of the Services performed by the Consultants under this Contract, the Client 
shall make to the Consultants such payments and in such manner as is provided by Clause 6 of 
this Contract. 

 

6. PAYMENT TO THE CONSULTANTS 
 

 Cost Estimates ; Ceiling Amount 

 

a) An abstract of the cost of the Services payable in local currency (Indian Rupees) is set forth 
in Appendix E. 

 
b) Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1(c), the 

payments under this Contract shall not exceed the ceiling specified in the SC. The Consultants 
shall notify the Client as soon as cumulative charges incurred for the Services have reached 
80% of the ceiling. 

 
c) Notwithstanding Clause 6.1(b) hereof, if pursuant to Clauses 5.4 hereof, the Parties shall agree 

that additional payments shall be made to the Consultants in order to cover any necessary 
additional expenditures not envisaged in the cost estimates referred to in Clause 6.1(a) above, 
the ceiling set forth in Clause 6.1(b) above shall be increased by the amount or amounts, as the 
case may be, of any such additional payments. 
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 Currency of Payment 

 

(a) The payment shall be made in Indian Rupees. 

 

 Mode of Billing and Payment 
 

Billing and payments in respect of the Services shall be made as follows:- 

 

(a)     The Client shall cause to be paid to the Consultants an advance payment as specified in the SC, and 

as otherwise set forth below. The advance payment will be due after provision by the Consultants to 
the Client of a bank guarantee by a bank acceptable to the Client in an amount (or amounts) and in a 
currency (or currencies) specified in the SC, such bank guarantee (i) to remain effective until the 
advance payment has been fully set off as provided in the SC, and ii) in such form as the Client 

shall have approved in writing. 

 

(b)      Payment Schedule  
The Consultant will be paid stage-wise as a percentage of the contract value as per the schedule 
given below: 

 

   Payment  as  % 

S.No Item  of contract 

   value 

1 Submission of final Inception Report  15% 

2 Submission of final Alignment Report  10% 

3 Submission of final Feasibility Report  5% 

4 
Submission  of  final  Land Acquisition  

10% 
Report 

  

    

5 Submission of clearance proposals  5% 

6 Submission of Draft DPR   10% 

7 Approval of Final DPR   10% 

8 Approval of Technical Schedules  5% 

9 3D publication   10% 

10 Clearance – Stage I Approval   5% 

11 Clearance – Stage II/Final Approval  5% 

12 Retention to be released after 3 years  10% 

 Total:   100% 

13 
Bonus on submission of draft 3A within 1  

2.5% bonus 
month of alignment finalization 

 

   

 Bonus on submission of draft clearance   

14 proposals  within  1  month  of  alignment  2.5% bonus 

 finalization    
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Note: Consultants have to provide a certificate that all key personnel as envisaged in the Contract 
Agreement has been actually deployed in the project. They have to submit this certificate at the time 

of submission of bills to  Executive Engineer,  National Highway Division, Karwar. from time to 
time. 

 

(c)    No payment shall become eligible for the next stage till the consultant completes to the 

satisfaction of the client the work pertaining to the preceding stage. The payment for the work 
of sub-soil investigation (Boring)will be as per plan approved by the client and will be paid as 
per actual at the rates quoted by the consultants .The payment for the quantity given by the 
client for boring will be deemed to be included in the above mentioned payment schedule. 

Any adjustment in the payment to the consultants will be made in the final payment only. 

 
(d)     The Client shall cause the payment of the Consultants in Para 6.4 (b) above as given in schedule 

of payment within thirty (30) days after the receipt by the Client of bills. Interests at the rate 
specified in the SC shall become payable as from the above due date on any amount due by, 
but not paid on, such due date. 

 
(c)   The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 

satisfactory by the Client. The Services shall be deemed completed and finally accepted by the 
Client and the final report and final statement shall be deemed approved by the Client as 
satisfactory one hundred and eighty (180) calendar days after receipt of the final report and 
final statement by the Client unless the Client, within ninety(90) day period, gives written  
notice to the Consultants specifying in detailed deficiencies in the Services, the final report 

or final statement. The Consultants shall   thereupon   promptly make any necessary  
corrections, and upon completion of such corrections, the foregoing process shall be repeated. 
Any amount which the Client has paid or caused to be paid in accordance with this Clause in 
excess of the amounts actually payable in accordance with the provisions of this Contract shall 

be reimbursed by the Consultants to the Client within thirty (30) days after receipt by the 
Consultants of notice thereof. Any such claim by the Client for reimbursement must be made 
within twelve (12) calendar months after receipt by the Client of a final report and a final 
statement approved by the Client in accordance with the above. 

 

(f)       All payments under this Contract shall be made to the account of the Consultants specified in   
           the SC. 

 

7. Responsibility for Accuracy of Project Documents 

 

 General 

 

 The Consultant shall be responsible for accuracy of the data collected, by him directly or procured 
from other agencies/authorities, the designs, drawings, estimates and all other details prepared by him 
as part of these services. He shall indemnify the Authority against any inaccuracy in the work which 

might surface during implementation of the project. The Consultant will also be responsible for 
correcting, at his own cost and risk, the drawings including any re-survey / investigations and 
correcting layout etc. if required during the execution of the Services. 
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 The Consultant shall be fully responsible for the accuracy of design and drawings of the bridges and 

structures. All the designs and drawings for bridges and structures including all their components shall be 
fully checked by a Senior Engineer after completion of the designs. All drawings for bridges and 

structures shall be duly signed by the (a) Designer, (b) Senior Checking Engineer, and (c) Senior Bridge / 
Structure Expert. The designs and drawings not signed by the three persons mentioned above shall not be 
accepted. The Consultant shall indemnify the Client against any inaccuracy / deficiency in the designs and 
drawings of the bridges and structures noticed during the construction and even thereafter and the Client 

shall bear no responsibility for the accuracy of the designs and drawings submitted by the Consultants. 

 
 The survey control points established by the Consultant shall be protected by the Consultants till the 
completion of the Consultancy Services. 

 

 Retention Money 

 

An amount equivalent to 10% of the contract value shall be retained at the end of the contract for accuracy 
of design and quantities submitted and the same will be released after the completion of civil contract 

works or after 3 years from completion of consultancy services, whichever is earlier. The retention money 
will however be released by the Client on substitution by Bank Guarantee of the same amount valid up to 
the period as above. 

 

 Penalty 

 

7.3.1. Penalty for Error/Variation 

 

i) If variation in any of the main quantities of work like earth work including sub grade, GSB, WMM, 

Bituminous works (BM/DBM/AC/BC),drains, total concrete quantities and reinforcing steel in bridge 

works or overall project cost, found during execution is more than +/- 15%, the penalty equivalent to 
5% of the contract value shall be imposed. For this purpose retention money equivalent to 5% of the 
contract value will be forfeited. This shall exclude any additional/deletion of items/works ordered 

during the execution 

 
ii) For inaccuracies in survey/investigation/design work the penalties shall be imposed as per details 
given in Table below: 
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Sl. 

Item 

Penalty (%age of 

No. contract value)  

 Topographic Surveys 0.5 to 1.0 

 a) The horizontal alignment does not match with ground  

1 
condition.  

b) The cross sections do not match with existing ground. 
 

  

 c)  The  co-ordinates  are  defective  as  instruments  of  

 desired accuracy not used.  

 Geotechnical Surveys 0.5 to 1.0 

 a) Incomplete surveys  

2 b) Data not analysed properly  

 c) The substrata substantially different from the actual  

 strata found during construction.  

 Traffic data found to be varying by more than 25% on 0.2 to 0.5 

3 resurvey  at  a  later  date,  unless  there  are  justifiable  

 reasons.  

 Axle load data found to be varying by more than 25% on 0.20 to 0.5 
4 resurvey  at  a  later  date,  unless  there  are  justifiable  

 reasons.  

5 
Structural Designs found to be unsafe or grossly over 1.0 to 2.0 

safe. 
 

  

 
 

7.3.2 Penalty for delay 

 

In case of delay in completion of services, a penalty equal to 0.05% of the contract price per day 
subject to a maximum 5% of the contract value will be imposed and shall be recovered from 
payments due/performance security. However in case of delay due to reasons beyond the control 
of the consultant, suitable extension of time will be granted. 

 

7.3.3 Total amount of recovery from all penalties shall be limited to 10% of the Consultancy Fee. 

 

7.4 ACTION FOR DEFICIENCY IN SERVICES 

 

7.4.1 Consultants liability towards the Client 

 
Consultant shall be liable to indemnify the client for any direct loss or damage accrued or likely 
to accrue due to deficiency in service rendered by him. 

 

7.4.2 Warning / Debarring 

 

In addition to the penalty as mentioned in para 7.3, warning may be issued to the erring 
consultants for minor deficiencies. In the case of major deficiencies in the Detailed Project 
Report involving time and cost overrun and adverse effect on reputation of  Executive Engineer,  
National Highway Division, Karwar., other penal action including debarring for certain period 
may also be initiated as per policy of  Executive Engineer,  National Highway Division, Karwar. 
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8.        FAIRNESS AND GOOD FAITH 

 

8.1       Good Faith 

 
The Parties undertake to act in good faith with respect to each other’s rights under this Contract 
and to adopt all reasonable measures to ensure the realization of the objectives of this Contract. 

 

8.2.     Operation of the Contract 

 
The Parties recognize that it is impractical in this Contract to provide for every contingency which 

may arise during the life of the Contract, and the Parties hereby agree that it is their intention that this 

Contract shall operate fairly as between them, and without detriment to the interest of either of them, 

and that, if during the term of this Contract either Party believes that this Contract is operating 

unfairly, the Parties will use their best efforts to agree on such action as may be necessary to remove 

the cause or causes of such unfairness, but no failure to agree on any action pursuant to this Clause 

shall give rise to a dispute subject to arbitration in accordance with Clause 9 hereof. 
 

9.        SETTLEMENT OF DISPUTES 

 

9.1      Amicable Settlement 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 

 

9.2       Dispute Settlement 

 
Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be 

settled amicably within thirty (30) days after receipt by one Party of the other Party’s request for 
such amicable settlement may be submitted by either Party for settlement in accordance with the 
provisions specified in the SC. 

 

10. Change of Scope 

 

The change of Scope on account of variation of total length as well as 4 laned length of project 
Highway from the indicative length as given at Annex-1 of Letter of Invitation of the RFP shall 
be dealt as follows 

 

 i)     During the course of consultancy services in case it is considered necessary to increase/decrease 

the scope of services( of total length or 4 laned length as compared to indicative Length as 
given in the RFP) by the client the same shall be notified by Change of scope notice. Similarly, 

if the Consultant determines that change of scope is needed, he shall inform of the same to the 

Client. The Client will examine and shall either reject the proposal or issue change of scope 
notice. 

 
ii) The Consultancy fee shall be revised on account of change of scope as below: 

- In case the total length of project increase/ decrease up to more 10% of indicative length  
given in the RFP : No change in Consultancy Fees  
- In case the increase/ decrease  in total length of project is more than 10 % of the 

indicative length as given in the RFP:The consultancy fee shall be increased/ 
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decreased in the same proportion in which the length of the project road is increased/ 
decreased beyond 10% . 

 

- In case the length of 4 lane road is increased up to 10% of the length as indicated in the 
RFP: No change in Consultancy Fees 

 

- In case the length of 4 lane road is increased by more than 10% of the length as indicated 
in the RFP : The consultancy fee shall be increased by 0.25 times the average quoted rate ( 
Rs per km ) for the increased length of 4 lane beyond 10% 

 

iii) Length of Bypass / realignment shall not be treated as additionality to the existing length of 
the highway for the purpose of change / variation in length. Increase/decrease in length on 
account of bypasses shall not be considered as change of scope. However, the total length of 

the project highway (including bypasses and realignment) along the finally approved 

alignment shall be compared with the indicative length in the RFP for the purpose of 
variation. 
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SPECIAL CONDITIONS OF CONTRACT 
 

Number of 
GC Clause 

 

A. Amendments of, and Supplements to, Clauses in the General Conditions 

 

1.1(a) The words “in the Government’s country” are amended to read “in INDIA” 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

For the Client : 
 Executive Engineer 
National Highway Division, 
Karwar. 
 
Attention : 

Executive Engineer 
National Highway Division, 
Karwar 

………. Ext.-…..; Fax: 011-………….  
E-mail: eenhkwr@gmail.com 

For the Consultants: 

 

Attention: Name  
Designation 

Address  
Tel: Fax: E-mail address 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

a) in the case of personal delivery or registered mail, on delivery;  
b) In the case of facsimiles, 24 hours following confirmed transmission. 
c) In case of E mail, 24 hours following confirmed transmission. 

 

1.8 Entity to Act as Member in charge (In case of Joint Venture of Consultants) with or without an 
Associate: 

- ……………………….. 

1.9 The Authorized Representatives are: 

 

For the Client : ( -- ) 
Director,  Executive Engineer,  National Highway Division, Karwar. ( -- ) 

 

For the Consultant: Name  
Designation  

1.10 The Consultants and the personnel shall pay the taxes, duties, fees, levies and other impositions 

levied under the existing, amended or enacted laws (prevailing 7 days before the last date of submission 

of bids) during life of this contract and the Client shall perform such 
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duties in regard to the deduction of such tax as may be lawfully imposed. 
 

2.1   The effectiveness conditions are the following: 

 

a)   The contract has been approved by  Executive Engineer,  National Highway Division, Karwar. 

 
b)    The consultant will furnish within 15 days of the issue of letter of acceptance, an unconditional 

Bank Guarantee from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / 

Any Scheduled Commercial Bank approved by RBI having a networth of not less than 500 crore as 
per latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a Branch in India) the 
networth in respect of Indian operations shall only be taken into account. In case of Foreign Bank, 
the BG issued by Foreign Bank should be counter guaranteed by any Nationalised Bank in India. In 

case of JV, the BG shall be furnished on behalf of the JV or lead partner of JV for an amount 
equivalent to 10 %of the total contract value to be received by him towards Performance 

Security valid for a period of  
three years beyond the date of completion of services. 

 

2.2 The time period shall be “fourmonths” or such other time period as the parties may agree in writing. 

 
2.3 The time period shall be “fifteen days” or such other time period as the Parties may agree in writing. 

 
2.4 The time period shall be ------ months or such other time period as the parties may agree in writing. 

 

3.4 Limitation of the Consultants’ Liability towards the Client 

 
(a)      Except in case of negligence or willful misconduct on the part of the Consultants or on the part of 

any person or firm acting on behalf of the Consultants in carrying out the Services, the 
Consultants, with respect to damage caused by the Consultants to the Client’s property, shall not 
be liable to the Client: 

 

(i)        for any indirect or consequential loss or damage; and  
(ii)       for any direct loss or damage that exceeds (A) the total payments for Professional 

 

Fees and Reimbursable Expenditure made or expected to be made to the Consultants hereunder, 
or (B) the proceeds the Consultants may be entitled to receive from any insurance maintained by 
the Consultants to cover such a liability, whichever of (A) or (B) is higher. 

 

(b)      This limitation of liability shall not affect the Consultants’ liability, if any, for damage to Third 
Parties caused by the Consultants or any person or firm acting on behalf of the Consultants in 
carrying out the Services. 

 

3.5      The risks and the coverage shall be as follows:  
(a)     Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 in 

respect of motor vehicles operated in India by the Consultants or their Personnel or any Sub 
consultants or their Personnel for the period of consultancy. 
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(b)     Third Party liability insurance with a minimum coverage, for Rs. 1.00 million for the period of 
consultancy. 

 
(c) (i)   The Consultant shall provide to  Executive Engineer,  National Highway Division, Karwar. 

Professional Liability Insurance (PLI) for a period of Five years beyond completion of 
Consultancy services or as per Applicable Law, whichever is higher. 

 

(ii) The Consultant will maintain at its expense PLI including coverage for errors and omissions  
caused by Consultant’s negligence in the performance of its duties under this agreement, (A) For  
the amount not exceeding total payments for Professional Fees and Reimbursable Expenditures  
made or expected to be made to the Consultants hereunder OR (B) the proceeds, the  
Consultants may be entitled to receive from any insurance maintained by the Consultants to cover 

such a liability, whichever of (A) or (B) is higher. 

 

iv)      The policy should be issued only from an Insurance Company operating in India. 

 
v) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” (AOA) 

and “Aggregate limit on the policy” (AOP) and in no case should be for an amount less than 
stated in the contract. 

 
vi)     If the Consultant enters into an agreement with  Executive Engineer,  National Highway Division, 

Karwar. in a joint venture or ‘in association’, the policy must be procured and provided to  
Executive Engineer,  National Highway Division, Karwar. by the joint venture/in association 
entity and not by the individual partners of the joint venture/ association. 

 
vii)      The contract may include a provision thereby the Consultant does not cancel the policy midterm 

without the consent of NHAI. The insurance company may provide an undertaking in this 
regard. 

 

(d)   Employer’s liability and workers’ compensation insurance in respect of the Personnel of the 
Consultants and of any Sub consultant, in accordance with the relevant provisions of the 
Applicable Law, as well as, with respect to such Personnel, any such life, health, accident, travel 
or other insurance as may be appropriate; and all insurances and policies should start from the 
date of commencement of services and remain effective as per relevant requirements of contract 
agreement. 

 

3.9     The Consultants shall not use these documents for purposes unrelated to this Contract without the 
prior written approval of the Client. 

 

4.6 The person designated as Team Leader cum Senior Highway Engineer in Appendix B shall serve in 
that capacity, as specified in Clause 4.6. 

 

6.1 (b) The ceiling amount in local currency is Rs……… Excluding 

 

Service Tax) 

 

6.3 (a) No advance payment will be made. 6.3 (e) The interest rate is : @ 12% per annum 6.3 (f) The 

account is : 
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 Disputes shall be settled by arbitration in accordance with the following provisions: 
 

 Selection of Arbitrators  
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an 
arbitration panel composed of three arbitrators, in accordance with the following provisions: 

 

(a) Where  the  Parties  agree  that  the  dispute  concerns  a  technical  matter,  they may  agree  to 

     appoint a sole arbitrator or, failing agreement on the identity of such sole  arbitrator within 

 thirty (30) days after receipt by the other Party of the proposal of a  name  for  such an 

  appointment by the Party who initiated the proceedings, either Party may apply to the President, 

 Indian Roads Congress, New Delhi, for a list of not fewer than five nominees and, on receipt of 

  such list, the Parties shall alternately strike names there from, and the last remaining nominee on 

 the list  shall be the sole arbitrator for the matter in dispute. If the last remaining nominee has  
not been determined in this manner within sixty (60) days of the date of the list, the president, 
Indian Roads Congress, New Delhi, shall appoint, upon the request of either Party and from 
such list or otherwise, a sole arbitrator for the matter in dispute. 

 

(b)       Where the Parties do not agree that the dispute concerns a technical matter, the Client and the  
Consultants shall each appoint one arbitrator, and these two arbitrators shall jointly appoint a 
third arbitrator, who shall chair the arbitration panel. If the arbitrators named by the Parties do 
not succeed in appointing a third arbitrator within thirty (30) days after the later of the two 
arbitrators named by the Parties has been appointed, the third arbitrator shall, at the request of 
either Party, be appointed by Secretary, the Indian Council of Arbitration, New Delhi. 

 

(c)        If, in a dispute subject to Clause SC 9.2.1 (b), one Party fails to appoint its arbitrator within 
thirty (30) days after the other Party has appointed its arbitrator, the Party which has named an 

arbitrator may apply to the Secretary, Indian Council of Arbitration, New Delhi, to appoint a 
sole arbitrator for the matter in dispute, and the arbitrator appointed pursuant to such application 
shall be the sole arbitrator for that dispute. 

 

 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedure of the Arbitration & 
Conciliation Act 1996, of India unless the Consultant is a foreign national/firm, where 
arbitration proceedings shall be conducted in accordance with the rules of procedure for 
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as in 
force on the date of this Contract. 

 

 Substitute Arbitrators 

 
If for any reason an arbitrator is unable to perform his function, a substitute shall be appointed in 
the same manner as the original arbitrator. 

 

 Qualifications of Arbitrators 

 
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a)through (c) of 
Clause 8.2.1 hereof shall be an internationally recognized legal or technical expert with 
extensive experience in relation to the matter in dispute. 
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9.2.5 Miscellaneous 

 

In any arbitration proceeding hereunder: 

 

a) Proceedings shall, unless otherwise agreed by the Parties, be held in DELHI 

 
b) the English language shall be the official language for all purposes; and  

[Note: English language may be changed to any other Language, with the agreement of both the 
Parties.] 

 
c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third arbitrator if 

there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction, and the Parties hereby waive any objections to or claims of immunity in 
respect of such enforcement. 

 
d) The maximum amount payable per Arbitrator in Arbitration clauses shall be as under 

 

Sl.No Particulars Maximum amount payable per 

  Arbitrator/ per case 

 Arbitrator fee Rs 15,000/- per day subject to a maximum of Rs 4 
1  lacs orRs 2.5 lacs (lump sum) subject to publishing 

  the award within 12months. 

2 Reading charges Rs 15,000/- 

3 
Secretarial Assistance and Incidental Rs 20,000/- 

charges(telephone, fax, postage etc) 
 

  

4 
Charges for publishing/ Rs 20,000/- 

declaration of the award 
 

  

 Other expenses (As per actual against bills subject to maximum of the prescribed celling 
 given below)  

 Traveling expenses Economy class (by air), First class AC 

5 
 (by train) and AC Car (by road) 
Lodging and Boarding a) Rs 15,000/- per day (in metro cities)  

  b) Rs 7,000/- per day (in other cities) 

  c) Rs 3,000/- per day if any Arbitrator makes their 

  own arrangements. 

6 Local travel Rs 1,500/- per day 

 Extra charges for days other Rs 3,500/- per day 
7 than hearing/ meeting days  

 (maximum for 2 days)  

Note:- 1. Lodging boarding and traveling expenses shall be allowed only for those members who 
 are residing 100 kms. Away from place of meeting. 

 2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as 

 Metro Cities.  

 

In exceptional cases, such as cases involving major legal implications/ wider ramifications/ higher 
financial stakes etc., a special fee structure could be fixed in consultation with the Contractor/ 
Supervision Consultants and with the specific approval of the  Executive Engineer,  National Highway 
Division, Karwar. before appointment of the Arbitrator, 
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Appendix A 

 

Terms of reference containing, inter-alia, the Description of the Services and 
Reporting Requirements 
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Appendix B 

 

Consultants’ Sub consultants, Key Personnel and Sub Professional Personnel 
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Appendix C 

 

Hours of work for Consultants’ Personnel 
 

 

The Consultant’s personnel shall normally work for 8 hours in a day and six days a week. 

Normally Sundays shall be closed for working. In addition they shall also be allowed to avail 

holidays as observed by the Client’s office in the relevant state without deduction of 

remunerations. In case any person is required to work on Sunday or Holiday due to exigency of 

work, he/she shall be given compensatory leave within the next 15 days. 
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Appendix D 

 

Duties of the Client 
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Appendix E 

 

Cost Estimate 
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Appendix F 

 

Minutes of Financial/ Contract Negotiations with the Consultant 
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Appendix G: Copy of letter of invitation 
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Appendix H: Copy of letter of acceptance 
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Appendix - I 

 

Format for Bank Guarantee for Performance Security (For individual work) 

BANK GUARANTEE FOR PERFORMANCE SECURITY 
To, 
Executive Engineer, 
National Highway Division, 
Karwar 
 
 
 

In consideration of “Executive Engineer,  National Highway Division, karwar.” (hereinafter referred 
as the “Client”, which expression shall, unless repugnant to the context or meaning thereof 
include its successors, administrators and assigns) having awarded to 
M/s.………………………………………………having its office at  
……………….. (Hereinafter referred to as the “Consultant” which expression shall repugnant to 
the context or meaning thereof, include its successors, administrators, executors and assigns), a 

contract by issue of client’s Contract Agreement no. / Letter of Acceptance No.  
……………….. dated  
……………… and the same having been unequivocally accepted by the Consultant, resulting in 
a Contract valued at Rs…………../- (Rupees….………………….) excluding service tax for  
“Consultancy Services for preparation of Detailed Project Report of <Project Description> 

………………………………………(Total Length -…….) on NH-…..in the states of  
………….under – Contract Package No. …. (Hereinafter called the “Contract”), and the 
Consultant having agreed to furnish a Bank Guarantee to the Client as “Performance Security as 

stipulated by the Client in the said contract for performance of the above Contract amounting to  
Rs.……………./- (Rupees…………………………………….). 

 

We, ……………………………..having registered office at …………….., a body 

registered/constituted under the ……………………….(hereinafter referred to as the Bank), 

which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the 

client immediately on demand any or, all money payable by the Consultant to the extent of Rs.  
…………..(Rupees………..………………..) as aforesaid at any time up to ………..without any 

demur, reservation, contest, recourse or protest and/or without any reference to the consultant. 

Any such demand made by the client on the bank shall be conclusive and binding 

notwithstanding any difference between the Client and the Consultant or any dispute pending 

before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein 

contained shall be irrevocable and shall continue to be enforceable till the Client discharges this 

guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time to vary or to extend the time for performance of the 

contract by the Consultant. The Client shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 

right which they might have against the consultant and to exercise the same at any time in any 
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manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Client and the Consultant any other course or remedy or security available 

to the Client. The bank shall not be relieved of its obligations under these presents by any 

exercise by the Client of its liberty with reference to the matters aforesaid or any of them or by 

reason of any other act or forbearance or other acts of omission or commission on the part of the 

Client or any other indulgence shown by the Client or by any other matter or thing whatsoever 

which under law would but for this provision have the effect of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 

Consultant and notwithstanding any security or other guarantee that the Client may have in 
relation to the Consultant’s liabilities. 

 

Notwithstanding anything contained herein, 

 

a) Our liability under this Bank Guarantee is limited to Rs.  
……………….(Rupees……………………………) and it shall remain in force up to and 

including …………and shall be extended from time to time for such period as may be desired 

by M/s……………………., on whose behalf this guarantee has been given. 

 
b) This Bank Guarantee shall be valid up to ………….. 

 

c) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
……………(date of expiry of Guarantee). 

 
 
 
 

 

(Signature of the Authorised Official) 
 
 
 
 

(Name & Designation with Bank Stamp) 
 
 
 

 

NOTE:  
i) The bank guarantee(s) contains the name, designation and code number of the officer(s) 

signing the guarantee(s). 
ii) The address, telephone no. and other details of the Head Office of the Bank as well as of 

issuing branch should be mentioned on the covering letter of issuing Branch.  
iii) The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as per the 

norms prescribed by the RBI in this regard). 
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Appendix J : Reply to Queries of the Bidder 
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